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DEFINITIONS 

 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 366th 
day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 
Whether capitalized or not, shall mean any day other than a Saturday, Sunday or 
State-recognized legal holiday (as identified in the Collective Bargaining Agreement 
for State employees) from 8:00am EST through 5:00pm EST unless otherwise stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 
Deliverable Physical goods and/or commodities as required or identified by a Statement of Work 
DMB Michigan Department of Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the same 
purpose. Such products or services may include, but are not limited to, those that 
contain recycled content, minimize waste, conserve energy or water, and reduce the 
amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted 
during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the document 
for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 82 as: 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, hydro 
chlorofluorocarbons 

Post-Consumer Waste 

Any product generated by a business or consumer which has served its intended end 
use, and which has been separated or diverted from solid waste for the purpose of 
recycling into a usable commodity or product, and which does not include post-
industrial waste. 

Post-Industrial Waste 
Industrial by-products that would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but do not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the generator 
are collected, sorted, processed, and converted into raw materials and used in the 
production of new products. This definition excludes the use of these materials as a 
fuel substitute or for energy production. 

Deleted – Not 
Applicable 

Section is not applicable or included in this Contract.  This is used as a placeholder to 
maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more than 
once. 

RFP Request for Proposal designed to solicit proposals for services 
Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment 
prior to recycling, energy recovery, treatment, or disposal. 
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State Location Any physical location where the State performs work.  State Location may include 

state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but does 
not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized Removal Contractor’s removal of Key Personnel without the prior written consent of the State. 
Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when wastes 
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or 
procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not 
considered pollution prevention, per the definitions under Part 143, Waste 
Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to the 
State for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other objects 
or works of authorship created or produced by the Contractor as a result of an in 
furtherance of performing the services required by this Contract.   
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Article 1 – Statement of Work (SOW) 

 
 
1.000 Project Identification 

1.001 Project Request 
 
This Contract is for a Senior Programmer to assist in the support of the Michigan Department of State‘s (MDOS) Qualified 
Voter File (QVF), a statewide voter registration database, and associated election management software.  Support will 
include significant work on the E Wizard and E Poll Book modules of the QVF system.  The support includes any 
requested changes or modifications due to additional enhancements and changes required by user need or legislation; 
including the Federal election reform act known as HAVA (the Help America Vote Act or Public Law 107-252, the 2002 
federal election reform act).   
 
This Contract requires the staff person have thorough knowledge of QVF software (including E Wizard and E Poll Book 
modules) and its Oracle tables along with expert knowledge of the QVF Street Index or similar related experience.  
Advanced knowledge of Michigan Election Law requirements as it relates to QVF software is also required. 

 
Note:  If there is a delay of more than ten (10) working days in the start date and substitutions are necessary, the skill sets 
of the substitutions must be approved by MDOS and meet or exceed the skill sets of the original candidate. 

Background  
 
The Michigan Department of Information Technology (MDIT) was created on October 14, 2001, by Executive Order 2001-
3, to centralize and improve the management of state information technology investments.  As part of its integrated 
functions, MDIT assists state agencies, including MDOS, in obtaining staff augmentation services.  Agency supplemental 
staffing needs vary in terms of type and quantity of resources required, start/end dates, and length of assignments.   
 
MDOS is committed to “customer service” by striving to improve the integrity of the administration of elections; integration 
of technology to improve the accuracy and efficiency of the election process; to ensure the purity of the electoral process 
and to encourage the fullest possible participation by Michigan citizens in all aspects of the electoral process.   
 
In an effort to enhance elections the MDIT/MDOS has determined a need to make ongoing department specified 
modifications and enhancements to the existing QVF system software, which includes an Oracle database and over 
200,000 lines of Delphi programming code.  In addition, Federal election reform legislation (the Help America Vote Act or 
HAVA) will require software modifications to the QVF. Anticipated modifications include changes to the QVF desktop 
software and Oracle database.  The Contractor will be required to work with State (MDIT and MDOS) staff and other State 
contractors, including but not limited to, contractors that do program support and contractors on special projects (i.e., 
Business Application Modernization (BAM), etc).   
 
 

1.100 Scope of Work and Deliverables 

1.101 In Scope 
 
The Contractor shall perform the following duties, and do all things necessary to complete the requested work: 
 
1. For each year of this contract, the Contractor shall conduct the following ongoing system maintenance 

activities to the QVF and HAVA applications with MDIT and MDOS staff. The Contractor shall: 
 
• Assist in system upgrades to current software releases and patches with minimal outage for production.   
• Assist in migration of the QVF system to new platforms.   
• Administer databases used for the deployment of the QVF.   
• Provide knowledge transfer to State Employees to enable them to continue development and maintenance of 

these systems.   
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• Adjust QVF software and subsequent tables to meet needs raised by legislation and the election community. 
• Provide software upgrades and solutions to ensure compliance with current and upcoming legislation. 
• Develop custom queries to assist the MDIT and MDOS in achieving a broad range of high level goals. 
• Provide custom reports to assist in meeting MDIT and MDOS goals. 

 
2. For each year of this contract, the Contractor shall develop enhancements and upgrades to the QVF and HAVA 

applications with MDIT and MDOS staff. The Contractor shall: 
 

• Assist other developers in the use of efficient codes and appropriate technologies and platforms. 
• Manage the fragmentation and chaining for Oracle tables. 
• Implement storage and replication systems.  
• Enhance the QVF System as determined by State to allow better state and election official’s access to their data 

via web technologies.  Enhancements to the systems include custom capabilities required by the State. 
• Provide enhancements to the E Wizard and E Poll Book modules of the QVF. 
• Assist with the development of an Election Night Reporting web application. 

 
3. After the first year of this contract, the Contractor shall also conduct knowledge transfer sessions on the QVF 

and HAVA applications with MDIT and MDOS staff. The Contractor shall:  
 

• Schedule and conduct monthly webinars with MDIT and MDOS staff to review in details the QVF and HAVA 
applications. 

• Compile and provide electronic copies of all documentation to be used for the knowledge transfer (for the 
supported QVF and HAVA systems) to MDIT and MDOS staff. 

• Provide all source code and all documentation for the supported QVF and HAVA systems to MDIT and MDOS 
staff. 

• Be available for four (4) regularly scheduled knowledge transfer sessions (for each year) with MDIT and MDOS 
staff. 

1.102 Out Of Scope 
Purchase of hardware, software or other commodities is not within the scope of this Contract. 

1.103 Environment 
 
The links below provide information on the State’s Enterprise IT policies, standards and procedures which includes 
security policy and procedures, IT strategic plan, eMichigan web development and the State Unified Information 
Technology Environment (SUITE).  
 
Contractors are advised that the State has methods, policies, standards and procedures that have been developed over 
the years. Contractors are expected to provide proposals that conform to State IT policies and standards.  All services and 
products provided as a result of this Contract must comply with all applicable State IT policies and standards. The 
Contractor awarded the contract must request any exception to State IT policies and standards in accordance with MDIT 
processes.  The State may deny the exception request or seek a policy or standards exception.   
   
Contractor is required to review all applicable links provided below and state compliance in their response. 
 
Enterprise IT Policies, Standards and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305---,00.html 
 
All software and hardware items provided by the Contractor must run on and be compatible with the MDIT Standard 
Information Technology Environment.  Additionally, the State must be able to maintain software and other items produced 
as the result of the Contract. Therefore, non-standard development tools may not be used unless approved by MDIT. The 
Contractor must request, in writing, approval to use non-standard software development tools, providing justification for 
the requested change and all costs associated with any change. The State’s Project Manager and MDIT must approve 
any tools, in writing, before use on any information technology project.  
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It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in the standard 
environment, providing justification for the requested change and all costs associated with any change. The State’s 
Project Manager must approve any changes, in writing, and MDIT, before work may proceed based on the changed 
environment.  
  
Enterprise IT Security Policy and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305-108216--,00.html  
 
The State’s security environment includes:  

• MDIT Single Login.  
• MDIT provided SQL security database.  
• Secured Socket Layers.  
• SecureID (State Security Standard for external network access and high risk Web systems)  

 
MDIT requires that its single - login security environment be used for all new client-server software development. Where 
software is being converted from an existing package, or a client-server application is being purchased, the security 
mechanism must be approved in writing by the State’s Project Manager and MDIT’s Office of Enterprise Security.  
 
Any additional Agency specific security requirements above and beyond the enterprise requirements and standard terms 
and conditions stated in Article 2 must be provided as part of the Agency Specific Technical Environment.   
 
IT Strategic Plan:   
http://www.michigan.gov/dit/0,1607,7-139-30637-135173--,00.html 
 
IT eMichigan Web Development Standard Tools: 
http://www.michigan.gov/documents/Look_and_Feel_Standards_2006_v3_166408_7.pdf 
 
The State Unified Information Technology Environment (SUITE): 
Includes standards for project management, systems engineering, and associated forms and templates – must be 
followed:  http://www.michigan.gov/suite  
 
MDOS Specific Technical Environment 
 
The QVF is an Oracle 10g Database maintained on an HP Server running UNIX.   
The QVF GUI interface and the HAVA applications are written in Borland Delphi 4 and above.   
 
1.104 Work and Deliverable 
 
 
I. Services (work) To Be Provided and Deliverables  
 
Ongoing Systems Maintenance, Enhancements, Upgrades and Knowledge Transfer 
The Contractor shall conduct ongoing system maintenance, enhancements and upgrade activities to the QVF database 
and HAVA applications. Additionally, the Contractor shall conduct knowledge transfer sessions on the QVF and HAVA 
applications with MDIT and MDOS staff.  
 
The Contractor shall be responsible for the following duties: 
 

• Monitor software and deploy break fixes under the direct supervision of MDIT and MDOS staff. 
• Provide scripts and SQL Statements to MDIT and MDOS staff. 
• Implement storage and replication systems. 
• Provide all documentation and all source code for all supported QVF and HAVA systems to MDIT and MDOS; 
• Provide all documentation of the configuration management process to MDIT and MDOS; 
• Maintain an understanding of Michigan and Federal election laws as they relate to the function of the QVF and 

HAVA systems. 
• Update all application and system specific documentation. 
• Provide documentation of meetings and phone calls; 
• Create change recommendation documents; 
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• Provide custom enhancements to QVF GUI software, including source code, documentation, and executable 

code as directed and requested by MDIT and MDOS Project Managers. 
• Provide documentation of all modifications to QVF database, HAVA application code, business processes, 

interfaces (e.g. interface control documents along with business rules) using best practices and Systems 
Development Life Cycle (SDLC). 

• Attend business requirements meetings and review requirement documents with MDIT and MDOS for any new 
development projects. 

• Provide status reports. 
• Respond to authorized service requests at the request of MDIT and MDOS Project Managers. 
• Develop and provide written electronic training materials for MDIT, MDOS and local community clerks for system 

enhancements. 
• Represent MDIT and MDOS in technical design sessions with other state and federal agencies. 
• Communicate and interact with MDIT, MDOS staff, and other contractors as related the QVF and HAVA 

applications. 
• Follow security best practices as defined in Article 1, Section 1.103 Environment to ensure that the QVF and 

HAVA systems are compliant.   
• Develop independent applications as necessary to support functions required by the QVF at the written request 

from the MDIT and MDOS Project Managers. 
• Determine a development track that best relates to the capabilities and advances in the technological 

environment at the request of MDIT and MDOS Project Managers. 
• Move code changes from development and testing into the production environment. These changes will be for 

either the QVF database or HAVA applications. The move to production is dependent upon a successful User 
Acceptance Test and will follow the established Request for Change (RFC) process. 

• Schedule and conduct monthly sessions with MDIT and MDOS staff to review in details the QVF and HAVA 
applications. 

• Compile and provide electronic copies of all documentation to be used for the knowledge transfer (for the 
supported QVF and HAVA systems) to MDIT and MDOS staff. 

• Provide all source code and all documentation for the supported QVF and HAVA systems to MDIT and MDOS 
staff 

 
Deliverable(s) 

• All Supported Systems Documentation, including new Developments. 
1. A minimum of one (1) electronic copy will be provided to MDIT and MDOS project manager: 

a. Technical Systems Manuals  
b. Data Element Dictionary  
d. All updates of documentation during the term of the Contract, software license and maintenance 

agreement 
2. The following documentation must be provided for all modules and program development:  

a. System-wide documentation and specifications  
b. Configuration maintenance documentation 
c. Testing scripts 
d. Specification documentation 
e. Production migration 

3. The documentation of components, features, and use of the hardware/software shall be detailed such 
that resolution of most problems can be determined from the documentation, and most questions can be 
answered.  

4. All system, operational, user, change, and issue documentation must be available in electronic format, 
accessible to State users, updated regularly, with unique numerical identifiers for each section and be 
consistent with the most current version of the application(s).  

5. All system, operations, user, change and issue documentation is to be organized in a format, which is 
approved by the State and facilitates updating and allows for revisions to the documentation to be clearly 
identified. Sample documentation will be provided. 

6. The Contractor shall develop and submit for State approval complete, accurate, and timely system, 
operations, and user documentation.  

7. The Contractor shall notify the State of any discrepancies or errors outlined in the system, operations, 
and user documentation.  

8. The Contractor shall provide the source code quarterly, or whenever changes are made, to the MDIT and 
MDOS Project Managers, a copy of the source code in electronic format. 
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9. Any problems discovered by MDIT and MDOS staff can be posted to the Contractor’s support web site at 

http://qvfsupport.com/smf/.  Problems can also be reported by email or over the phone. 
10. Contractor will monitor the support web site and resolve problems as they are reported.   If the problem 

requires a software change, contractor will perform an additional test release if necessary. 
 
Deliverables will not be considered complete until the MDIT Project Manager, Tiziana Galeazzi, and MDOS Project 
Managers, Shelley Mull and Tim Hanson, have formally accepted them.   
 
 

1.200 Roles and Responsibilities 

1.201 Contractor Staff, Roles, and Responsibilities 
Contractor must provide services during normal working hours (Monday through Friday, 7:00 a.m. to 6:00 p.m. EST) and 
possible night and weekend hours depending on project requirements.  No overtime will be authorized or paid. The State 
is not obligated to provide State management of assigned work outside of normal State working hours.  The State 
reserves the right to modify the work hours in the best interest of the project. Contractor shall observe the same standard 
holidays as State employees.  The State does not compensate for holiday pay or furlough days.   
 
Contractor will not be reimbursed for travel expenses or travel time. 
 
 
The required skill set, knowledge and experience for the Senior Programmer for this Contract are: 
 
The Senior Programmer shall have 10 or more years of experience, relies on experience and judgment to plan and 
accomplish goals, performs a variety of complicated tasks, may lead and direct the work of others, may report directly to a 
project lead or manager, a wide degree of creativity and latitude is expected. 
 
The employee within this functional level performs a full range of Senior Programmer assignments independently, in a full 
functioning capacity. Considerable independent judgment is required to carry out assignments that have significant impact 
on services or programs.  Guidelines may be available, but require adaptation or interpretation to determine appropriate 
courses of action.   The senior level position requires a minimum of ten years experience in application development 
programming.  The position requires advanced skills in systems analysis, requirements definition, rapid application 
software design and software trouble-shooting.  The position also requires good oral and written communication skills. 
 
The Contractor is required to have the following skills.   
 

Expert knowledge in Delphi programming: 
• At least 10 years of experience with Delphi 4 or above 
• At least 10 years of experience in Oracle client/server GUI programming 
• At least 10 years of experience in desktop database programming 
• At least 10 years of experience in Windows API programming 
• At least 6 year of experience in ActiveX programming 
• At least 6 year of experience in ReportBuilder programming 
• At least 8 years of experience programming TCP/IP protocols including POP, SMTP and FTP 
 

Expert knowledge in the Oracle DBMS: 
• At least 8 years experience with Oracle 8 or above 
• At least 10 years of system administration experience in a distributed/replicated environment 
• At least 8 years of experience using SQL92 or above 
• At least 8 years of PL/SQL programming experience 
• At least 8 years experience with SQL and PL/SQL optimizing 
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 Knowledge of the Windows environment: 

• At least 9 year of experience with Windows NT 4.0, Windows 98, Windows 2000 Windows XP and 
Windows Vista or Windows 7.  

• At least 6 years of experience with basic HTML authoring 
• At least 6 years of experience with Windows server administration 
• At least 6 years of experience with remote control software such as PC Anywhere 
• At least 8 years of experience using Office 2000 or above 
• At least 8 years of experience with the Development of Windows installers 
• At least 4 years of experience using Windows Media Encoder or related software for training video 

development. 
 

Experience in installing and troubleshooting the following hardware components: 
 

• Hard disks 
• CD/DVD burners 
• Scanners 
• USB ports 
• Printers and print drivers 
• Network adapters 
• Simple routers, gateways, firewalls and broadband modems 

 
B. On Site Work Requirements 
 

1.  Location of Work  
 

Contractor’s location at North Reading, Massachusetts. 
 
2. Hours of Operation:  

a. Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, with work performed 
as necessary after those hours to meet project deadlines.  No overtime will be authorized or paid. Other 
schedules may be agreed upon by the MDIT and MDOS Project Manager and the Contractor. 

b. The State is not obligated to provide State management of assigned work outside of normal State 
working hours.  The State reserves the right to modify the work hours in the best interest of the project 
with the approval of the MDIT and MDOS Project Managers. 

c. Contractor shall observe the same standard holidays as State employees.  The State does not 
compensate for holiday pay or furlough days. 

 
3. Travel: 

a. No travel or expenses will be reimbursed.  This includes travel costs related to training provided to the 
State by Contractor.  

1.202 State Staff, Roles, and Responsibilities 
 
The State project team will consist of MDIT Executive Subject Matter Experts (SME’s), project support, and a MDIT and 
MDOS project manager(s):    
 
Executive Subject Matter Experts 
The Executive Subject Matter Experts representing the business units involved will provide the vision for the business 
design and how the application shall provide for that vision.  They shall be available on an as needed basis.  The 
Executive SME’s will be empowered to: 
 

• Resolve project issues in a timely manner 
• Review project plan, status, and issues 
• Resolve deviations from project plan 
• Provide acceptance sign-off 
• Utilize change control procedures 
• Ensure timely availability of State resources 
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• Make key implementation decisions, as identified by the Contractor’s project manager, within 48-hours of their 

expected decision date. 
 
State Project Manager (MDIT and MDOS) 
The State will provide an MDIT and MDOS Project Manager who will work with the Contractor on ongoing maintenance, 
support and any new development or enhancements. 
 
The MDIT and MDOS Project Managers will provide the following services: 

• Coordinate the State resources necessary for the project  
• Provide acceptance and sign-off of deliverable/milestone  
• Review and sign-off of timesheets and invoices (MDIT and MDOS Project Manager) 
• Facilitate the resolution of project issues  
• Escalate outstanding/high priority issues  
• Utilize change control procedures (MDIT and MDOS Project Manager) 
• Conduct regular and ongoing review of the project to confirm that it meets original objectives and requirements 
• Document and archive all important project decisions 
• Arrange, schedule and facilitate State staff attendance at all project meetings. 

 
MDIT shall provide a Contract Compliance Inspector whose duties shall include, but not be limited to, supporting the 
management of the Contract. 
 
Name Agency/Division Title 
Barb Suska MDIT/Enterprise Portfolio Management Contract Compliance Inspector 
Tiziana Galeazzi MDIT/Agency Services MDIT Project Manager 
Shelley Mull MDOS MDOS Project Manager 
Tim Hanson MDOS MDOS Project Sponsor 
 
1.203 Other Roles and Responsibilities – (Reserved) 
 
 

1.300 Project Plan 

1.301 Project Plan Management – (Reserved) 
 
Preliminary Project Plan-Reserved 

1.302 Reports – (Reserved) 
 

 
1.400 Project Management 

1.401 Issue Management - (Reserved) 

1.402 Risk Management – (Reserved) 

1.403 Change Management – (Reserved) 
 

 
1.500 Acceptance 

1.501 Criteria 
Acceptance is tied to adequate performance of required ongoing maintenance services and upon written acceptance and 
sign-off by the MDIT and MDOS Project Managers (Tiziana Galeazzi, Shelley and Tim Hanson).   
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1.502 Final Acceptance 
Final acceptance is expressly conditioned upon completion of ALL applicable tasks, deliverables as identified in Article 1, 
Section 1.104 Work and Deliverables to the satisfaction of the MDIT and MDOS Project Managers (Tiziana Galeazzi, 
Shelley and Tim Hanson).   
 
 

1.600 Compensation and Payment 

1.601 Compensation and Payment 
 
Method of Payment 
The project will be paid on a Time and Materials basis.  See Attachment A (Cost Table) for Contractor’s hourly rate.  
 
Travel  
The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc.  Travel time will not be 
reimbursed. 
 
Any and all traveling costs incurred by the Contractor, will be at the Contractor’s expense, and will not be covered by the 
State. 
 
Statements of Work and Issuance of Purchase Orders 

• Unless otherwise agreed by the parties, each Statement of Work will include: 
1. Background 
2. Project Objective 
3. Scope of Work 
4. Deliverables 
5. Acceptance Criteria 
6. Project Control and Reports 
7. Specific Department Standards 
8. Payment Schedule 
9. Travel and Expenses 

10. Project Contacts 
11. Agency Responsibilities and Assumptions 
12. Location of Where the Work is to be performed 
13. Expected Contractor Work Hours and Conditions 

 
• The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any 

future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) 
executed under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement 
a Statement of Work until authorized via a PO issued against this Contract.  Contractor shall perform in 
accordance with this Contract, including the Statements of Work/Purchase Orders executed under it. 

 
Invoicing 
Contractor shall submit properly itemized invoices to: 
 
Michigan Department of Information Technology 
Enterprise Portfolio Management Office 
Standards & Contract Management 
Constitution Hall - 1st Floor, North Tower 
525 W. Allegan Street 
Lansing, MI 48933 
ATTENTION:  Barb Suska 
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Invoices must provide and itemize, as applicable: 
 

• Contract number; 
• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number;  
• Description of any commodities/hardware, including quantity ordered; 
• Date(s) of delivery and/or date(s) of installation and set up; 
• Price for each item, or Contractor’s list price for each item and applicable discounts; 
• Maintenance charges; 
• Net invoice price for each item; 
• Shipping costs; 
• Other applicable charges; 
• Total invoice price; and 
• Payment terms, including any available prompt payment discount. 

 
Incorrect or incomplete invoices will be returned to Contractor for correction and reissue. 

1.602 Holdback-Reserved 
 

1.701 Additional Terms and Conditions 
 

• The Contractor, during the performance of services detailed in this Contract, shall be responsible for any loss or 
damage to original documents, belonging to Department of State they are in the Contractor’s possession. 
Restoration of lost or damaged original documents shall be at the Contractor’s expense.  All questions that may 
arise as to the quality and acceptability of work, the manner of performance and rate of progress of the work, the 
interpretation of designs and specifications, and as to the satisfactory and acceptable fulfillment of the terms of 
this agreement shall be decided by the State. 

 
• All work prepared by the Contractor during the execution of this contract shall be considered works made by hire 

and shall belong exclusively to the State and its designees, unless specifically provided otherwise by mutual 
agreement of the Contractor and the State.   This includes, but is not limited to, all new business processes 
created, all planning and design work performed, all technology developed, the source and object code of all 
software programs and systems, any business objects or databases created, all related documentation (written or 
automated), and all documents and reports. If by operation of law any of the work, including all related intellectual 
property rights is not owned in its entirety by the State automatically upon creation thereof, the Contractor agrees 
to assign, and hereby assigns to the State and its designees the ownership of such work, including all related 
intellectual property rights.  The Contractor agrees to provide at no additional charge, any assistance and to 
execute any action reasonably required for the State to perfect its intellectual property rights with respect to the 
aforementioned work.  If the Contractor uses any subcontractors to perform and prepare any of the work, the 
Contractor shall insure through agreement with the subcontractors that all intellectual property rights in any of the 
work shall belong exclusively to the State.  Failure of the Contractor to insure such rights may be considered by 
the State to be a material breach of this contract.   (Article 2 2.260) 

 
• The Contractor shall agree that they will not furnish or disclose any items owned by the State to a third party 

without the written permission of the State. This includes both items created as part of this contract and items 
owned by the State that are incidental to the contract. The Contractor shall also agree not to use items owned by 
the State for other purposes without the prior written permission of the State. 

 
• The Contractor shall use all software in accordance with the State’s license agreements and any further 

restrictions imposed by the State. The Contractor shall not make any unauthorized copies of any software under 
any circumstances. Contractors found copying or knowingly using copyrighted software other than for backup 
purposes are subject to progressive disciplinary action. Contractors shall not provide software to any outsiders 
including consultants, local governmental units, and others when this would be a violation of law or copyright 
agreements. 
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• Contractor shall be responsible for maintaining the confidentiality of their passwords and are liable for any harm 

resulting from disclosing or allowing disclosure of any password. Any conduct that restricts or inhibits the 
legitimate business use of State systems or network is prohibited. Each person must use State systems and 
networks only for lawful purposes. Specifically prohibited is any use of State systems or disclosure of any data 
which would constitute a criminal offense, give rise to civil liability, violate any State of Michigan policy, or 
otherwise violate any applicable local, state, or federal law. This also applies to any computer systems or 
networks that are accessed from State computer systems or networks. 

 
• The State has developed, and will continue to develop during the course of this effort, a growing number of 

information technology standards. Contractor shall follow any and all standards adopted by the State. Where 
standards do not exist, the final acceptance of a new technique, technology, or design will rest with the Contract 
Compliance Inspector. 

 
• Contractor shall present certifications evidencing satisfactory Michigan State Police Background checks ICHAT 

and drug tests for all staff identified for assignment to this project.  
 

In addition, proposed Contractor personnel shall be required to complete and submit an RI-8 Fingerprint Card for 
the National Crime Information Center (NCIC) Finger Prints, if required by project.   

 
Contractor shall pay for all costs associated with ensuring their staff meets all requirements. Article 2 Section 
2.091 
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Article 2, Terms and Conditions 

 
 

2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of two (2) years beginning April 6, 2010 through April 5, 2012 (1872 hours per year).  All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 
2.150) of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, 
Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of 
the fiscal year for which they were issued. 

2.002 Options to Renew 
This Contract may be renewed up to one (1) additional year.  

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the 
Contract Compliance Inspector.  The Contractor shall not proceed with the performance of the work to be done under the 
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 

2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are 
incorporated in their entirety and form part of this Contract. 

2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which 
must be approved by the Contract Compliance Inspector or the Contract Compliance Inspector's designee, to order any 
Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this Contract.  No 
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are 
also specifically contained in that Purchase Order or Blanket Purchase Order's accompanying Statement of Work.  Exact 
quantities to be purchased are unknown; however, the Contractor will be required to furnish all such materials and 
services as may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior 
purchases, and the State is not obligated to purchase in these or any other quantities. 

2.006 Order of Precedence 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of which is 
incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter and 
supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and 
conditions on the purchase order must apply as limited by Section 2.005. 
 
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the Statement 
of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may not 
modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment.  

2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract.  
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2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source.  

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions 
of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect. 
 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably 
withheld or delayed. 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later 
insist upon strict adherence to that term, or any other term, of the Contract. 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ 
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or 
prevent the survival of any other section 
 
 

2.020 Contract Administration 

2.021 Issuing Office 
This Contract is issued by the Department of Management and Budget, Purchasing Operations and the Department of 
Information Technology (collectively, including all other relevant State of Michigan departments and agencies, the “State”).  
Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters 
relating to the Contract.  The Purchasing Operations Contract Administrator for this Contract is: 
 
Jacque Kuch, Buyer 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
kuchj@michigan.gov 
517-241-0239 

2.022 Contract Compliance Inspector 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and coordinate 
the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities does not imply the 
authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the 
Contract.  Purchasing Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, 
specifications, terms and conditions of this Contract.   
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The Contract Compliance Inspector for this Contract is: 
 
Barb Suska 
Michigan Department of Information Technology 
Enterprise Portfolio Management Office - Contracts 
Constitution Hall, 1st floor  - North Tower 
525 W. Allegan St. 
Lansing, Michigan 48933  
SuskaB2@michigan.gov 
517-335-4067 
 
2.023 Project Manager 
The following individuals will oversee the project: 
 
Shelley Mull, Director of Technology and Project Services 
Michigan Department of State 
430 W Allegan 
Lansing, MI 48918 
mulls@michigan.gov 
517-373-1828 
 
Tiziana M Galeazzi 
Development Manager 
Michigan Department of Information Technology, Agency Services (MDOS) 
GaleazziT@michigan.gov  
517-636-5049   

2.024 Change  

Requests 
The State reserves the right to request from time to time any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be 
done, including tasks necessary to accomplish the Services/Deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of the 
Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and before 
commencing performance of the requested activities, that it believes the requested activities are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such activities 
performed before the Contractor gives notice shall be conclusively considered to be in-scope Services/Deliverables, not 
New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent with and 
similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the Contractor 
reasonably and in good faith believes are not included within the Statements of Work, then before performing such 
services or providing such deliverables, the Contractor shall notify the State in writing that it considers the services or 
deliverables to be an Additional Service/Deliverable for which the Contractor should receive additional compensation.  If 
the Contractor does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.  If the Contractor does so notify the 
State, then such a service or deliverable shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be subject 
to competitive bidding based upon the specifications. 
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(1) Change Request at State Request 
 If the State should require Contractor to perform New Work, Additional Services or make changes to the Services 

that would affect the Contract completion schedule or the amount of compensation due Contractor (a “Change”), the 
State shall submit a written request for Contractor to furnish a proposal for carrying out the requested Change (a 
“Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the opinion that this 

would benefit the Contract. 
(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the requested 

Change on the technical specifications, Contract schedule and price of the Deliverables and Services and shall 
submit to the State without undue delay a written proposal for carrying out the Change.  Contractor’s proposal will 
include any associated changes in the technical specifications, Contract schedule and price and method of pricing of 
the Services.  If the Change is to be performed on a time and materials basis, the Amendment Labor Rates shall 
apply to the provision of such Services.  If Contractor provides a written proposal and should Contractor be of the 
opinion that a requested Change is not to be recommended, it shall communicate its opinion to the State but shall 
nevertheless carry out the Change as specified in the written proposal if the State directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor 
proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on 
carrying out a Change, a written Contract Change Notice must be prepared and issued under this Contract, 
describing the Change and its effects on the Services and any affected components of this Contract (a “Contract 
Change Notice”)? 

(5) No proposed Change must be performed until the proposed Change has been specified in a duly executed Contract 
Change Notice issued by the Department of Management and Budget, Purchasing Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a Change, 
the Contractor must notify the State that it believes the requested activities are a Change before beginning to work 
on the requested activities.  If the Contractor fails to notify the State before beginning to work on the requested 
activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing 
the requested activities.  If the Contractor commences performing work outside the scope of this Contract and then 
ceases performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that 
would adversely affect the Contract.  

2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below, 
upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by 
another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return 
receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with 
a reliable tracking system.  
State: 
 
 
State of Michigan  
Purchasing Operations 
Attention:  Jacque Kuch 
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
Contractor: 
Ken Borsare 
124 Elm Street 
North Reading, MA 01864 
978-207-1255 
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the 
bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice.  
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2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the 
State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, 
servants and Subcontractors during the performance of the Contract.  

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either requested or 
reasonably required of them in order for the other party to perform its responsibilities under the Contract.  

2.029 Assignments 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any 
other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, 
however, that the State may assign the Contract to any other State agency, department, division or department without 
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately 
capitalized and can provide adequate assurances that the affiliate can perform the Contract.  The State may withhold 
consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to 
decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the 
Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its 
contractual duties, and the requirement under the Contract that all payments must be made to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the 
Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the 
State with adequate information about the assignee within a reasonable amount of time before the assignment for the 
State to determine whether to approve the assignment.  
 
 

2.030 General Provisions 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or 
project to which it relates shall not be made without prior written State approval, and then only in accordance with the 
explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be 
released without prior written approval of the State and then only to persons designated.   

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government 
unless other arrangements are authorized by Purchasing Operations.  

2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in 
obtaining and maintaining any necessary easements or right of way.  

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically 
referenced that content and attempts to incorporate it into any other communication, unless the State has actual 
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an 
authorized representative of the State. 
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2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a 
future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any 
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a 
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive 
advantage on the RFP. 

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”). 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around 
in the event of a natural or man-made disaster. 
 
 

2.040 Financial Provisions 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to the 
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones 
and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, 
but not more frequently than monthly, in amounts approved by the Contract Compliance Inspector, after negotiation. 
Contractor must show verification of measurable progress at the time of requesting progress payments. 

2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently 
reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of 
Work commensurate with the reduction in scope. 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State 
shall not be obligated to pay any amounts in addition to the charges specified in this Contract. 

2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate Contract 

Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated 
payment milestones and payment amounts. 

(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location at a level of 
detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for Services 
performed on a time and materials basis will show, for each individual, the number of hours of Services performed 
during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  
Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State 
minus any holdback amount to be retained by the State in accordance with Section 1.064. 

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment procedure as 
specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines 
that the invoice was properly rendered. 

 
(d1) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon between 

the Contract Compliance Inspector and the Contractor after the proposed Contract Agreement has been signed and 
accepted by both the Contractor and the Director of Purchasing Operations, Department of Management & Budget.  
This activity will occur only upon the specific written direction from Purchasing Operations. 
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 The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually 

agree upon.  The schedule should show payment amount and should reflect actual work done by the payment 
dates, less any penalty cost charges accrued by those dates.  As a general policy statements shall be forwarded to 
the designated representative by the 15th day of the following month. 

 
 The Government may make progress payments to the Contractor when requested as work progresses, but not more 

frequently than monthly, in amounts approved by the Contract Compliance Inspector, after negotiation. Contractor 
must show verification of measurable progress at the time of requesting progress payments. 

2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-
rated for any partial month. 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract. 

2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other 
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one 
party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for 
Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s 
acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against 
the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 

2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register with the 
State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all contracts that the State 
enters into for the purchase of goods and services shall provide that payment will be made by electronic fund transfer 
(EFT). 
 
 

2.050 Taxes 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes.  

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property 
or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and 
pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all 
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of 
which the company is a member that make sales at retail for delivery into the State are registered with the State for the 
collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or 
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 
701(a) (2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company. 
 
 

2.060 Contract Management 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor 
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully 
qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered 
into with a Subcontractor.   
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For the purposes of this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must 
be treated by the State as if they were employees of Contractor for this Contract only; however, the State understands 
that the relationship between Contractor and Subcontractor is an independent contractor relationship. 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.    
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable 

Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed 

reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, 
Contractor will notify the State of the proposed assignment, will introduce the individual to the appropriate State 
representatives, and will provide the State with a resume and any other information about the individual reasonably 
requested by the State.  The State reserves the right to interview the individual before granting written approval.  In 
the event the State finds a proposed individual unacceptable, the State will provide a written explanation including 
reasonable detail outlining the reasons for the rejection.   

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior written 
consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an 
unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key 
Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, 
personal emergency circumstances, and resignation or for cause termination of the Key Personnel’s employment.  
Unauthorized Removals does not include replacing Key Personnel because of promotions or other job movements 
allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives prior 
written notice before shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a 
different time period.  The Contractor with the State must review any Key Personnel replacements, and appropriate 
transition planning will be established.  Any Unauthorized Removal may be considered by the State to be a material 
breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation rights. 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 business 
days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the 
State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key 
Personnel.  

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the 
State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the 
removal request.  Additionally, the State’s request must be based on legitimate, good faith reasons.  Replacement 
personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule 
or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in 
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for 
the affected Service will not be counted for a time as agreed to by the parties.  

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and 
facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at 
least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to availability, 
selected Contractor personnel may be assigned office space to be shared with State personnel. 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required. 
Contractor employees are required to clearly identify themselves and the company they work for whenever making 
contact with State personnel by telephone or other means. 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its 
agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in 
writing, the Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’s Project 
personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and 
will not interfere or jeopardize the safety or operation of the systems or facilities.   
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The State acknowledges that Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily 
or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under this Contract with the 
requests for access. 

2.067 Contract Management Responsibilities 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of any other 
personnel furnished by Contractor to perform the Services.  Contractor shall have overall responsibility for managing and 
successfully performing and completing the Services/Deliverables, subject to the overall direction and supervision of the 
State and with the participation and support of the State as specified in this Contract.  Contractor’s duties will include 
monitoring and reporting the State’s performance of its participation and support responsibilities (as well as Contractor’s 
own responsibilities) and providing timely notice to the State in Contractor’s reasonable opinion if the State’s failure to 
perform its responsibilities in accordance with the Project Plan is likely to delay the timely achievement of any Contract 
tasks.  
 
The Contractor will provide the Services/Deliverables directly or through its affiliates, subsidiaries, subcontractors or 
resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will act as a single point of contact 
coordinating these entities to meet the State’s need for Services/Deliverables.  Nothing in this Contract, however, shall be 
construed to authorize or require any party to violate any applicable law or regulation in its performance of this Contract.  

2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer 
required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted. 
 
 

2.070 Subcontracting by Contractor   

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under 
this Contract, including payment of any and all charges for Services and Deliverables. 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of Management 
and Budget, Purchasing Operations has given written consent to such delegation.  The State shall have the right of prior 
written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable 
judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable detail outlining the 
reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good faith reasons.  
Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an 
equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident 
with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the 
parties.   

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms 
of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this 
Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and 
Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under 
this Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with 
a copy of the applicable subcontract is attached. 
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2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down the 
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with any 
Subcontractors. 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical extent 
consistent with the objectives and requirements of the Contract. 
 
 

2.080 State Responsibilities   

2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits.  

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house the 
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the 
“State Facilities”).  The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing 
must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of 
operation) used by the Contractor in the course of providing the Services.  Contractor agrees that it will not, without the 
prior written consent of the State, use any State Facilities or access any State information systems provided for the 
Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any 
purpose other than providing the Services to the State.  
 
 

2.090 Security 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State 
facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to 
determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include 
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger 
Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the 
type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree 
to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to 
perform work for the State.  It is expected the Contractor will present these documents to the prospective employee before 
the Contractor presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply 
with all Physical Security procedures in place within the facilities where they are working. 

2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any 
applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will 
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  
Contractor must report to the State in writing any use or disclosure of Confidential Information, whether suspected or 
actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter 
time period as is reasonable under the circumstances. 
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2.093 PCI DATA Security Requirements 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) Data 
Security requirements. Contractor agrees that they are responsible for security of cardholder data in their possession.  
Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, supporting a loyalty 
program, supporting the State, providing fraud control services, or for other uses specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor will contact the Department of Management and Budget, Financial Services immediately to advise them of 
any breaches in security where card data has been compromised.   In the event of a security intrusion, the Contractor 
agrees the Payment Card Industry representative, or a Payment Card Industry approved third party, will be provided with 
full cooperation and access to conduct a thorough security review. The review will validate compliance with the Payment 
Card Industry Data Security Standard for protecting cardholder data.   
Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor will continue to 
treat cardholder data as confidential upon contract termination. 
 
The Contractor will provide the Department of Management and Budget, Financial Services documentation showing PCI 
Data Security certification has been achieved. The Contractor will advise the Department of Management and Budget, 
Financial Services of all failures to comply with the PCI Data Security Requirements.   Failures include, but are not limited 
to system scans and self-assessment questionnaires.  The Contractor will provide a time line for corrective action. 

 
 

2.100 Confidentiality 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information 
that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all 
non-public proprietary information of Contractor (other than Confidential Information of the State as defined below), which 
is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the State must 
mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the 
State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to 
Contractor by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar 
designation by the State.  “Confidential Information” excludes any information (including this Contract) that is publicly 
available under the Michigan FOIA. 

2.102 Protection and Destruction of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes 
of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized 
under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain 
the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential 
Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that 
Contractor has destroyed all State Confidential Information. 
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2.103 Exclusions 
Notwithstanding the foregoing, the provisions in this Section will not apply to any particular information which the State or 
Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any 
reason. 
 
 

2.110 Records and Inspections   

2.111 Inspection of Work Performed 
Reserved 

2.112 Examination of Records 
Reserved 

2.113 Retention of Records 
Reserved 

2.114 Audit Resolution 
Reserved 

2.115 Errors 
Reserved 
 
 

2.120 Warranties 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The performance of all 

obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet 
the performance and operational standards required under this Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for 
the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other 
standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership 
rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to 
the State under neither this Contract, nor their use by the State will infringe the patent, copyright, trade secret, or 
other proprietary rights of any third party. 
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(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including 

equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract, 
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, necessary to 
enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the 
State about the nature of the conflict or appearance of impropriety within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value 
based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would 
be influenced.  Contractor must not attempt to influence any State employee by the direct or indirect offer of 
anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than 
bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage, 
brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this 
Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly 
disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to 
submit or not submit a proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its response to 
the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, 
properties, financial condition, and results of operations of Contractor as of the respective dates, or for the 
respective periods, covered by the financial statements, reports, other information.  Since the respective dates or 
periods covered by the financial statements, reports, or other information, there have been no material adverse 
changes in the business, properties, financial condition, or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, including its bid, 
is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact 
necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or any of its 
departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a 
party to any contract with the State or any of its departments that was terminated by the State or the department 
within the previous five years for the reason that Contractor failed to perform or otherwise breached an obligation of 
the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after 
contract award, the Contractor is required to report those changes immediately to the Department of Management 
and Budget, Purchasing Operations. 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this Contract shall 
be of good quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately 
contained and packaged within the description given by the State, shall conform to the agreed upon specifications, and 
shall conform to the affirmations of fact made by the Contractor or on the container or label. 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State 
is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit 
for such purpose. 
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2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All 
goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, 
at the time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free 
of any rightful claim of any third person by of infringement or the like.  

2.125 Equipment Warranty-Reserved 

2.126 Equipment to be New-Reserved 

2.127 Prohibited Products-Reserved 

2.128 Consequences for Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the 
breach may be considered as a default in the performance of a material obligation of this Contract. 
 
 

2.130 Insurance  

2.131 Liability Insurance  
Reserved 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must 
require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this 
Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor 
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) 
must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with 
insurance requirements does not limit Contractor’s liability or responsibility. 

2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB Purchasing Operations, certificate(s) of insurance verifying insurance coverage or 
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on 
the standard “accord” form or equivalent.  The Contract Number or the Purchase Order Number must be shown on 
the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) are to be prepared and submitted by the 
Insurance Provider.  All Certificate(s) must contain a provision indicating that coverage afforded under the policies WILL 
NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except for 10 
days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of 
Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract 
is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must 
provide evidence that the State and its agents, officers and employees are listed as additional insured under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves the representation 
of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions 
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years 
following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified above 
are not intended, and must not be construed; to limit any liability or indemnity of Contractor under this Contract to any 
indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the 
Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar 
insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
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2.140 Indemnification 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including 
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may 
be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or 
tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 

2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, 
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, 
employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation 
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or 
other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or 
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 

2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all 
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or 
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that 
any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation 
of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any 
person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State 
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State 
ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, 
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of 
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, 
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of 
the equipment with equipment or software not supplied by the Contractor under this Contract. 

2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or 
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration 
or cancellation. 
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2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the 

State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may 
be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the 
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can 
prove damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to 
any claim, the Contractor must notify the State in writing whether Contractor agrees to assume control of the 
defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the Contractor’s 
expense, and the Contractor will be responsible for any reasonable costs incurred by the State in defending against 
the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the defense of 
the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise 
the State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, 
demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and 
indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and 
progress of the defense and must obtain the prior written approval of the State before entering into any settlement of 
the claim or ceasing to defend against the claim and (iv) to the extent that any principles of Michigan governmental 
or public law may be involved or challenged, the State has the right, at its own expense, to control the defense of 
that portion of the claim involving the principles of Michigan governmental or public law.  But the State may retain 
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after the State’s 
receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State determines 
that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the 
State, or any of its subdivisions under this Section, must be coordinated with the Department of Attorney General.  
In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to 
be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided 
above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of 
Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, 
upon request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.   

 
 

2.150 Termination/Cancellation  

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable, then the 
State will provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the 
Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State 
determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person 
or the imminent loss, damage, or destruction of any real or tangible personal property.   

2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches 

any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular SLA), 
or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from 
other sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be 
excluded by any other terms otherwise included in this Contract, provided the costs are not in excess of 50% more 
than the prices for the Service/Deliverables provided under this Contract. 

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be 
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services 
and related provisions of this Contract that are terminated for cause must cease on the effective date of the 
termination. 
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(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that Contractor 

was not in breach of contract under the provisions of this section, that termination for cause must be deemed to 
have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties 
must be limited to that otherwise provided in this Contract for a termination for convenience. 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in 
the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but 
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) 
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate this Contract in part, the charges 
payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  
Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the 
termination. 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is subject 

to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment 
under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all 
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been 
appropriated or otherwise made available by giving written notice of termination to Contractor.  The State must give 
Contractor at least 30 days advance written notice of termination for non-appropriation or unavailability (or the time 
as is available if the State receives notice of the final decision less than 30 days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State 
may, upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of 
Deliverables in the manner and for the periods of time as the State may elect.  The charges payable under this 
Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of the 
reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be provided 
by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the 
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the 
extent funds are available.  This Section will not preclude Contractor from reducing or stopping 
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall in 
payment for Services performed or Deliverables finally accepted before the effective date of termination. 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an 
officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a 
State, public or private Contract or subcontract. 

2.156 Termination for Approvals Rescinded  
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a 
previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service 
Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point under the Contract.  
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be 
effective as of the date stated in the written notice. 
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2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice of 

termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection 
of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, (c) 
return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the 
State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be 
transferred to the State at the termination of the Contract and which are resulting from the Contract (which must be 
provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items 
included compensation to Contractor for the provision of warranty services in respect of the materials), and (e) take 
any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination 
settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those 
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor for 
all charges due for Services provided before the date of termination and, if applicable, as a separate item of 
payment under this Contract, for Work In Process, on a percentage of completion basis at the level of completion 
determined by the State.  All completed or partially completed Deliverables prepared by Contractor under this 
Contract, at the option of the State, becomes the State’s property, and Contractor is entitled to receive equitable fair 
compensation for the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or 
otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to 
Services not actually performed for the State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services 
and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables 
under this Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient. 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as 
a result of the termination. 
 
 

2.160 Termination by Contractor 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the 
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the 
breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor 
undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent 
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the 
breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations 
under Section 2.160 before it terminates the Contract.  
 
 

2.170 Transition Responsibilities 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, 
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist 
in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  
If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of 
services within a reasonable period of time that in no event will exceed thirty (30) days.  These efforts must include, but 
are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145. 
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2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific 
tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor must allow as many 
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and 
consistency of the services required by this Contract.  In addition, during or following the transition period, in the event the 
State requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor 
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s subcontractors or 
vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition. 

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or 
specified third party, to properly provide the Services/Deliverables required under this Contract.  The Contractor will 
provide the State with asset management data generated from the inception of this Contract through the date on which 
this Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will 
deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate 
payment by the State. 

2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the 
Services/use the Deliverables under this Contract.  This must include any documentation being used by the Contractor to 
perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, those licenses 
must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the 
State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 

2.175 Transition Payments 
If the transition results from a termination for any reason, the termination provisions of this Contract must govern 
reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition 
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the 
rates agreed upon by the State.  The Contractor will prepare an accurate accounting from which the State and Contractor 
may reconcile all outstanding accounts. 

2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, 
the State agrees to reconcile all accounts between the State and the Contractor, complete any pending post-project 
reviews and perform any others obligations upon which the State and the Contractor agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 
 

2.180 Stop Work 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the 
work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, 
and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order 
and must indicate that it is issued under this Section 2.150.  Upon receipt of the stop work order, Contractor must 
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered 
by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.130. 
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2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an 
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly 
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment 
within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify 
the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under 
the Contract.  Any adjustment will conform to the requirements of Section 2.024. 

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than 
material breach, the termination must be deemed to be a termination for convenience under Section 2.153, and the State 
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of 
doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section. 
 
 

2.190 Dispute Resolution 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all 
data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee 
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the 
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable 
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the 
claim and the supporting data are current and complete to Contractor’s best knowledge and belief. 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in this Contract.  If 
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the 
Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the 
need for formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem necessary to 
gather and furnish to each other all information with respect to the matter in issue which the parties believe to be 
appropriate and germane in connection with its resolution.  The representatives must discuss the problem and negotiate 
in good faith in an effort to resolve the dispute without the necessity of any formal proceeding. 
(2) During the course of negotiations, all reasonable requests made by one party to another for non-privileged 
information reasonably related to the Contract will be honored in order that each of the parties may be fully advised of the 
other’s position.  
(3) The specific format for the discussions will be left to the discretion of the designated State and Contractor 
representatives, but may include the preparation of agreed upon statements of fact or written statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing Operations, DMB, or 
designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The opinion regarding 
the dispute must be considered the State’s final action and the exhaustion of administrative remedies. 
(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to institute, 
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with 
respect to other creditors, or under Section 2.193. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
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2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 
2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is 
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of 
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate 
remedy. 

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) 
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be. 
 
 

2.200 Federal and State Contract Requirements 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, and 
marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract. 

2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose 
name appears in the current register of employers failing to correct an unfair labor practice compiled under section 2 of 
the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in 
relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name 
appears in this register.  Under section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of 
the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 

2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 

2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its subcontractors, 
their subcontractors, and all persons involved with the performance of this Contract in privity of contract with the 
Contractor shall not be less than the wage rates and fringe benefits established by the Michigan Department of Labor and 
Economic Development, Wage and Hour Bureau, schedule of occupational classification and wage rates and fringe 
benefits for the local where the work is to be performed.  The term Contractor shall include all general contractors, prime 
contractors, project managers, trade contractors, and all of their contractors or subcontractors and persons in privity of 
contract with them. 
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The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of this contract in 
privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a copy of all wage rates 
and fringe benefits as prescribed in the contract.  You must also post, in a conspicuous place, the address and telephone 
number of the Michigan Department of Labor and Economic Development, the office responsible for enforcement of the 
wage rates and fringe benefits.  You shall keep an accurate record showing the name and occupation of the actual wage 
and benefits paid to each individual employed in connection with this contract.  This record shall be available to the State 
upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the 
Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe benefits 
prevailing in the local where the work is to be performed. 
 
 

2.210 Governing Law 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of 
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction 
to the extent not inconsistent with, or pre-empted by federal law. 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   

2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the 
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to 
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis 
of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of 
process. 
 
 

2.220 Limitation of Liability  

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, 
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, 
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence 
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this 
Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 which ever 
is higher.  The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright, 
trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful 
misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this 
Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
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2.230 Disclosure Responsibilities  

2.231 Disclosure of Litigation 
Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor (and each 
Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley 
Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil litigation, arbitration 
or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to the extent 
Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to 
adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of 
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity 
arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to the 
Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 
days of its occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation 
will be deemed to satisfy the requirements of this Section.  
 
If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, during the 
term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms and 

conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which is similar 

in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract or a 
violation of Michigan law, regulations or public policy, then the Contractor must provide the State all reasonable 
assurances requested by the State to demonstrate that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements of Work 
according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services which is 
similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor must make the following notifications in writing:  
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or is certain 

to occur, or a change that could result in changes in the valuation of its capitalized assets in the accounting 
records, Contractor must notify DMB Purchasing Operations. 

(2) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset valuations or 
any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers.  

(3) Contractor must also notify DMB Purchase Operations within 30 days whenever changes to company affiliations 
occur. 

2.232 Call Center Disclosure   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center services 
to the State must disclose the location of its call or contact center services to inbound callers.  Failure to disclose this 
information is a material breach of this Contract. 

2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its 
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method 
the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can 

deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent 
reasonably possible, materials and Work in Process must be stored separately from other stock and marked 
conspicuously with labels indicating ownership by the State. 
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2.240 Performance  

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services 

and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing 
the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor must notify the State in a timely manner upon becoming 
aware of any circumstances that may reasonably be expected to jeopardize the timely and successful completion of 
any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and must 
inform the State of the projected actual delivery date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be 
unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in 
a timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract 
time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the 
extent the delay is caused by the State. 

2.242 Service Level Agreement (SLA) 
(a) SLAs will be completed with the following operational considerations: 
 

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been determined; 
Incident means any interruption in Services. 

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State has 
received prior notification or coordination. 

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by Contractor 
and not implemented at the request of the State.  To invoke this consideration, complete documentation relevant 
to the denied planning proposal must be presented to substantiate the proposal. 

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the time that 
the State receives notification of resolution based on 24x7x365 time period, except that the time period 
measurement will be suspended based on the following: 
(i) Time period(s) will not apply where Contractor does not have access to a physical State Location and where 

access to the State Location is necessary for problem identification and resolution. 
(ii) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or appropriate 

feedback and is unable to obtain timely and accurate information or appropriate feedback from the State. 
(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any individual 

Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first 
instance over a rolling 30 day period.  Chronic Failure will result in the State’s option to terminate the effected 
individual Service(s) and procure them from a different vendor for the chronic location(s) with Contractor to pay the 
difference in charges for up to three additional months.  The termination of the Service will not affect any tiered 
pricing levels. 

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when requested 
by the Contract Administrator.  Contractor will provide its analysis within two weeks of outage(s) and provide a 
recommendation for resolution. 

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less rounding 
down unless otherwise specified. 

2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, and that it 
would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result.  Therefore, 
Contractor and the State agree that if there is late or improper completion of the Work and the State does not elect to 
exercise its rights under Section 2.141, the State is entitled to collect liquidated damages in the amount of $5,000.00 and 
an additional $100.00 per day for each day Contractor fails to remedy the late or improper completion of the Work. 
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2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the 
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other 
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or 
omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided 
the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay 
excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its 
Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by 
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be 
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  But the party 
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without 
delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also 
when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the 
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not 
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s 
option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be 
liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will 
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the 
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of 
termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
 
 

2.250 Approval of Deliverables  

2.251 Delivery of Deliverables 
A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled 
delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or a Custom Software 
Deliverable is attached, if applicable.  All Deliverables shall be completed and delivered for State review and written 
approval and, where applicable, installed in accordance with the State-approved delivery schedule and any other 
applicable terms and conditions of this Contract. 
 
Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance activities, and, in 
the case of Custom Software Deliverables, System Testing to verify that the Deliverable is complete and in conformance 
with its specifications.  Before delivering a Deliverable to the State, Contractor shall certify to the State that (1) it has 
performed such quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material 
deficiencies discovered during such quality assurance activities and testing, (4) the Deliverable is in a suitable state of 
readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates 
applied. 
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In discharging its obligations under this Section, Contractor shall be at all times (except where the parties agree otherwise 
in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability Maturity Model for Software (“CMM 
Level 3”) or its equivalent. 

2.252 Contractor System Testing 
Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s development 
environment prior to turning over the Custom Software Deliverable to the State for User Acceptance Testing and approval.  
Contractor’s System Testing shall include the following, at a minimum, plus any other testing required by CMM Level 3 or 
Contractor’s system development methodology: 
 
Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the components of each 
Custom Software Deliverable.  
 
Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to ensure proper 
inter-operation with all prior software Deliverables, interfaces and other components that are intended to inter-operate with 
such Custom Software Deliverable, and will include Regression Testing, volume and stress testing to ensure that the 
Custom Software Deliverables are able to meet the State’s projected growth in the number and size of transactions to be 
processed by the Application and number of users, as such projections are set forth in the applicable Statement of Work. 
 
Contractor’s System Testing will also include Business Function Testing and Technical Testing of each Application in a 
simulated production environment.  Business Function Testing will include testing of full work streams that flow through 
the Application as the Application will be incorporated within the State’s computing environment.  The State shall 
participate in and provide support for the Business Function Testing to the extent reasonably requested by Contractor. 
Within ten (10) days before the commencement of Business Function Testing pursuant to this Section, Contractor shall 
provide the State for State review and written approval Contractor’s test plan for Business Function Testing. 
 
Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor shall 
provide to the State a testing matrix establishing that testing for each condition identified in the System Testing plans has 
been conducted and successfully concluded.  To the extent that testing occurs on State premises, the State shall be 
entitled to observe or otherwise participate in testing under this Section as the State may elect.   

2.253 Approval of Deliverables, In General 
All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by the State, in 
accordance with the following procedures.  Formal approval by the State requires that the Deliverable be confirmed in 
writing by the State to meet its specifications, which, in the case of Custom Software Deliverables, will include the 
successful completion of State User Acceptance Testing, to be led by the State with the support and assistance of 
Contractor.  The parties acknowledge that the approval process set forth herein will be facilitated by ongoing consultation 
between the parties, visibility of interim and intermediate Deliverables and collaboration on key decisions. 
 
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of Deliverables being 
reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, the State will nevertheless use 
commercially reasonable efforts to complete its review or testing within the applicable State Review Period.   
 
Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to confirm that all 
components of the Deliverable (e.g., software, associated documentation, and other materials) have been delivered.  If 
the State determines that the Deliverable is incomplete, the State may refuse delivery of the Deliverable without 
performing any further inspection or testing of the Deliverable.  Otherwise, the review period will be deemed to have 
started on the day the State receives the Deliverable and the applicable certification by Contractor in accordance with this 
Section. 
 
The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom Software 
Deliverable, performs in accordance with, its specifications without material deficiency.  The State may, but shall not be 
required to, conditionally approve in writing a Deliverable that contains material deficiencies if the State elects to permit 
Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within 
a reasonable time at Contractor’s expense all deficiencies in the Deliverable that remain outstanding at the time of State 
approval. 
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If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all deficiencies 
preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure the failure and give Contractor 
additional time to cure the failure at the sole expense of Contractor; or (ii) keep this Contract in force and do, either itself 
or through other parties, whatever Contractor has failed to do, in which event Contractor shall bear any excess 
expenditure incurred by the State in so doing beyond the contract price for such Deliverable and will pay the State an 
additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general expenses without the 
need to furnish proof in substantiation of such general expenses; or (iii) terminate this Contract for default, either in whole 
or in part by notice to Contractor (and without the need to afford Contractor any further opportunity to cure).  
Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights under this Section, 
deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State 
Review Period.   
 
The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals 
deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the continuation 
of such process unproductive or unworkable.  In such case, the State may return the applicable Deliverable to Contractor 
for correction and re-delivery prior to resuming the review or UAT process and, in that event, Contractor will correct the 
deficiencies in such Deliverable in accordance with the Contract, as the case may be. 
 
Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude the State 
from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or which incorporates or 
inter-operates with an approved Deliverable, to the extent that the results of subsequent review or testing indicate the 
existence of deficiencies in the subsequent Deliverable, or if the Application of which the subsequent Deliverable is a 
component otherwise fails to be accepted pursuant to Section 2.080.  

2.254 Process for Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work 
following delivery of the final version of the Written Deliverable (failing which the State Review Period, by default, shall be 
five (5) Business Days for Written Deliverables of one hundred (100) pages or less and ten (10) Business Days for Written 
Deliverables of more than one hundred (100) pages).  The duration of the State Review Periods will be doubled if the 
State has not had an opportunity to review an interim draft of the Written Deliverable prior to its submission to the State.  
The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Written 
Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to 
approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written Deliverable).  If the 
State delivers to Contractor a notice of deficiencies, Contractor will correct the described deficiencies and within five (5) 
Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the 
State.  Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Written 
Deliverable from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the 
original State Review Period, to review the corrected Written Deliverable to confirm that the identified deficiencies have 
been corrected. 

2.255 Process for Approval of Custom Software Deliverables 
The State will conduct UAT of each Custom Software Deliverable in accordance with the following procedures to 
determine whether it meets the criteria for State approval – i.e., whether it conforms to and performs in accordance with 
its specifications without material deficiencies.   
 
Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to Contractor’s delivery 
of any Custom Software Deliverable to the State for approval, Contractor shall provide to the State a set of proposed test 
plans, including test cases, scripts, data and expected outcomes, for the State’s use (which the State may supplement in 
its own discretion) in conducting UAT of the Custom Software Deliverable.  Contractor, upon request by the State, shall 
provide the State with reasonable assistance and support during the UAT process. 
 
For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting UAT will be as 
indicated in the attachment.  For any other Custom Software Deliverables not listed in an attachment, the State Review 
Period shall be the number of days agreed in writing by the parties (failing which it shall be forty-five (45) days by default).  
The State Review Period for each Custom Software Deliverable will begin when Contractor has delivered the Custom 
Software Deliverable to the State accompanied by the certification required by this Section and the State’s inspection of 
the Deliverable has confirmed that all components of it have been delivered. 
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The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, but may also 
include any additional testing deemed appropriate by the State.  If the State determines during the UAT that the Custom 
Software Deliverable contains any deficiencies, the State will notify Contractor of the deficiency by making an entry in an 
incident reporting system available to both Contractor and the State.  Contractor will modify promptly the Custom Software 
Deliverable to correct the reported deficiencies, conduct appropriate System Testing (including, where applicable, 
Regression Testing) to confirm the proper correction of the deficiencies and re-deliver the corrected version to the State 
for re-testing in UAT.  Contractor will coordinate the re-delivery of corrected versions of Custom Software Deliverables 
with the State so as not to disrupt the State’s UAT process.  The State will promptly re-test the corrected version of the 
Software Deliverable after receiving it from Contractor. 
 
Within three (3) business days after the end of the State Review Period, the State will give Contractor a written notice 
indicating the State’s approval or rejection of the Custom Software Deliverable according to the criteria and process set 
out in this Section. 

2.256 Final Acceptance 
“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has been 
approved by the State and has been operating in production without any material deficiency for fourteen (14) consecutive 
days.  If the State elects to defer putting a Custom Software Deliverable into live production for its own reasons, not based 
on concerns about outstanding material deficiencies in the Deliverable, the State shall nevertheless grant Final 
Acceptance of the Project. 
 
 

2.260 Ownership  

2.261 Ownership of Work Product by State 
The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The State owns all United 
States and international copyrights, trademarks, patents or other proprietary rights in the Deliverables.   

2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon 
creation of each Deliverable automatically assigns, to the State, ownership of all United States and international 
copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the 
Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the 
Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by 
execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may 
request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 

2.263 Rights in Data  
The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or 
representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than providing the 
Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general 
public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the 
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor will not possess 
or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the Contractor 
must only use personally identifiable information as strictly necessary to provide the Services and must disclose the 
information only to its employees who have a strict need-to-know the information.  The Contractor must comply at all 
times with all laws and regulations applicable to the personally identifiable information.   
 
The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the 
Contractor for any purpose.  The State will not possess or assert any lien or other right against the Contractor’s data.  
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly 
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know 
the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to 
the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and 
exclusive property. 
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2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed before entering into 
the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the 
State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State. 
 
 

2.270 State Standards 

2.271 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s existing 
technology standards at http://www.michigan.gov/dit. 

2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s 
Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to 
agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate 
Contractor’s access to the State system if a violation occurs. 

2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the Project Managers.  Any changes Contractor makes to State systems with the State’s approval must be done 
according to applicable State procedures, including security, access and configuration management procedures.   
 
 

2.280 Extended Purchasing    

2.281 MiDEAL (Michigan Delivery Extended Agreements Locally) - Reserved 

2.282 State Employee Purchases 
The State allows State employees to purchase from this Contract.  Unless otherwise stated, it is the responsibility of the 
Contractor to ensure that the State employee is an authorized purchaser before extending the Contract pricing. 
 
The Contractor will supply Contract Services and Deliverables at the established State of Michigan contract prices and 
terms to the extent applicable and where available.  The Contractor must send its invoices to and pay the State employee 
on a direct and individual basis. 
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To the extent that authorized State employees purchase quantities of Services or Deliverables under this Contract, the 
quantities of Services and/or Deliverables purchased will be included in determining the appropriate rate wherever tiered 
pricing based on quantity is provided. 
  
 

2.290 Environmental Provision - Reserved 
 
 

2.300 Deliverables 

2.301 Software 
Reserved 

2.302 Hardware 
Reserved 

2.303 Equipment to be New 
Reserved 

2.304 Equipment to be New and Prohibited Products 
Reserved 
 
 

2.310 Software Warranties 

2.311 Performance Warranty 
The Contractor represents and warrants that Deliverables, after Final Acceptance, will perform and operate in compliance 
with the requirements and other standards of performance contained in this Contract (including all descriptions, 
specifications and drawings made a part of the Contract) for a period of (90) ninety days.  In the event of a breach of this 
warranty, Contractor will promptly correct the affected Deliverable(s) at no charge to the State. 

2.312 No Surreptitious Code Warranty 
The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will contain 
any Self-Help Code or any Unauthorized Code as defined below.  This warranty is referred to in this Contract as the “No 
Surreptitious Code Warranty.”   
 
As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other software routine 
designed to disable a computer program automatically with the passage of time or under the positive control of a person 
other than the licensee of the software.  Self-Help Code does not include Software routines in a computer program, if any, 
designed to permit an owner of the computer program (or other person acting by authority of the owner) to obtain access 
to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical support. 
 
As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other Software routines 
or components designed to permit unauthorized access to disable, erase, or otherwise harm software, equipment, or data; 
or to perform any other such actions.  The term Unauthorized Code does not include Self-Help Code.  Unauthorized Code 
does not include Software routines in a computer program, if any, designed to permit an owner of the computer program 
(or other person acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access 
via modem) for purposes of maintenance or technical support. 
 
In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any viruses from any 
software prior to delivering it to the State. 
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2.313 Calendar Warranty 
The Contractor represents and warrants that all software for which the Contractor either sells or licenses to the State of 
Michigan and used by the State prior to, during or after the calendar year 2000, includes or shall include, at no added cost 
to the State, design and performance so the State shall not experience software abnormality and/or the generation of 
incorrect results from the software, due to date oriented processing, in the operation of the business of the State of 
Michigan. 
 
The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data structures 
(databases, data files, etc.) that provide 4-digit date century; stored data that contain date century recognition, including, 
but not limited to, data stored in databases and hardware device internal system dates; calculations and program logic  
(e.g., sort algorithms, calendar generation, event recognition, and all processing actions that use or produce date values) 
that accommodates same century and multi-century formulas and date values; interfaces that supply data to and receive 
data from other systems or organizations that prevent non-compliant dates and data from entering any State system; user 
interfaces (i.e., screens, reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be 
correctly treated as a leap year within all calculation and calendar logic.  

2.314 Third-party Software Warranty 
The Contractor represents and warrants that it will disclose the use or incorporation of any third-party software into the 
Deliverables.  At the time of Delivery, the Contractor shall provide in writing the name and use of any Third-party 
Software, including information regarding the Contractor’s authorization to include and utilize such software.  The notice 
shall include a copy of any ownership agreement or license that authorizes the Contractor to use the Third-party Software. 

2.315 Physical Media Warranty 
Contractor represents and warrants that each licensed copy of the Software provided by the Contractor is free from 
physical defects in the media that tangibly embodies the copy.  This warranty does not apply to defects discovered more 
than (30) thirty days after that date of Final Acceptance of the Software by the State.  This warranty does not apply to 
defects arising from acts of Excusable Failure.  If the Contractor breaches this warranty, then the State shall be entitled to 
replacement of the non-compliant copy by Contractor, at Contractor’s expense (including shipping and handling). 

 
 

2.320 Software Licensing 

2.321 Cross-License, Deliverables Only, License to Contractor  
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable 
now or in the future owned by the State, or with respect to which the State has a right to grant such rights or licenses, to 
the extent required by the Contractor to market the Deliverables and exercise its full rights in the Deliverables, including, 
without limitation, the right to make, use and sell products and services based on or incorporating such Deliverables. 

2.322 Cross-License, Deliverables and Derivative Work, License to Contractor 
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable 
and/or Derivative Work now or in the future owned by the State, or with respect to which the State has a right to grant 
such rights or licenses, to the extent required by the Contractor to market the Deliverables and/or Derivative Work and 
exercise its full rights in the Deliverables and/or Derivative Work, including, without limitation, the right to make, use and 
sell products and services based on or incorporating such Deliverables and/or Derivative Work. 

2.323 License Back to the State 
Unless otherwise specifically agreed to by the State, before initiating the preparation of any Deliverable that is a Derivative 
of a preexisting work, the Contractor shall cause the State to have and obtain the irrevocable, nonexclusive, worldwide, 
royalty-free right and license to (1) use, execute, reproduce, display, perform, distribute internally or externally, sell copies 
of, and prepare Derivative Works based upon all preexisting works and Derivative Works thereof, and (2) authorize or 
sublicense others from time to time to do any or all of the foregoing. 
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2.324 License Retained by Contractor 
Contractor grants to the State a non-exclusive, royalty-free, site-wide, irrevocable, transferable license to use the Software 
and related documentation according to the terms and conditions of this Contract.  For the purposes of this license, “site-
wide” includes any State of Michigan office regardless of its physical location. 
 
The State may modify the Software and may combine such with other programs or materials to form a derivative work.  
The State will own and hold all copyright, trademarks, patent and other intellectual property rights in any derivative work, 
excluding any rights or interest in Software other than those granted in this Contract.  
 
The State may copy each item of Software to multiple hard drives or networks unless otherwise agreed by the parties. 
 
The State will make and maintain no more than one archival copy of each item of Software, and each copy will contain all 
legends and notices and will be subject to the same conditions and restrictions as the original.  The State may also make 
copies of the Software in the course of routine backups of hard drive(s) for the purpose of recovery of hard drive contents. 
 
In the event that the Contractor shall, for any reason, cease to conduct business, or cease to support the Software, the 
State shall have the right to convert these licenses into perpetual licenses, with rights of quiet enjoyment, but subject to 
payment obligations not to exceed the then current rates. 

2.325 Pre-existing Materials for Custom Software Deliverables 
Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard Software) 
into Custom Software Deliverables or use any pre-existing materials to produce Custom Software Deliverables if such 
pre-existing materials will be needed by the State in order to use the Custom Software Deliverables unless (i) such pre-
existing materials and their owners are identified to the State in writing and (ii) such pre-existing materials are either 
readily commercially available products for which Contractor or its Subcontractor, as the case may be, has obtained a 
license (in form and substance approved by the State) in the name of the State, or are materials that Contractor or its 
Subcontractor, as the case may be, has the right to license to the State and has licensed to the State on terms and 
conditions approved by the State prior to using such pre-existing materials to perform the Services. 
 
 

2.330 Source Code Escrow 

2.331 Definition  
Reserved 

2.332 Delivery of Source Code into Escrow 
Reserved 

2.333 Delivery of New Source Code into Escrow 
Reserved 

2.334 Verification 
Reserved 

2.335 Escrow Fees 
Reserved 

2.336 Release Events 
Reserved 

2.337 Release Event Procedures 
Reserved 

2.338 License 
Reserved 
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2.339 Derivative Works 
Reserved 
 
 

2.400 Other Provisions 

2.411 Forced Labor, Convict Labor, or Indentured Servitude Made Materials 
Contractor represents and certifies that, to the best of its knowledge and belief no foreign (outside of the U.S.) made 
equipment, materials, or supplies, will be furnished to the State under any resulting Contract, that have been produced in 
whole or in part by forced labor, convict labor, or indentured servitude. 
 

_________ (Initial) 

2.421 Knowledge of Child Labor for Listed End Products 
(a) “Forced or indentured child labor” means all work or service: 

(i) Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance 
and for which the worker does not offer himself voluntarily; or  
(ii) Performed by any person under the age of 18 under a contract the enforcement of which can be 
accomplished by process or penalties.  
 

(b) Listed end products.  The following end product(s) being acquired under this solicitation is (are) included in the 
List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, identified by their country of 
origin.  There is a reasonable basis to believe that listed end products from the listed countries of origin may have been 
mined, produced, or manufactured by forced or indentured child labor.  
 

Listed End Product Listed Country of Origin 
 
 

 

 
 

 

 
 

 

 
 
(c) Certification. The State will not make award to a Contractor unless the Contractor, by checking the appropriate 
block, certifies to one of the following: 
 

(     ) The Contractor will not supply any end product listed in paragraph (b) of this provision that was mined, 
produced, or manufactured in a corresponding country as listed for that end product.  
 
(     ) The Contractor may supply an end product listed in paragraph (b) of this provision that was mined, 
produced, or manufactured in the corresponding country as listed for that product. The Contractor certifies that it 
has made a good faith effort to determine whether forced or indentured child labor was used to mine, produce, or 
manufacture the end product.  On the basis of those efforts, the Contractor certifies that it is not aware of any the 
use of child labor. 

 
_________ (Initial) 
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 Attachment A- Cost Table 

 
 

No. Staffing Classification(s) Firm Fixed 
Hourly Rate 

Number of 
Hours “Not to 
Exceed” 3744 
hours for 
contract term 
of two years 

 
Firm Fixed  
Hourly rate x 
hours 
proposed per 
resource = 
total contract 
value 

 
Senior Programmer – Ken Borsare  

$90.00 
 
3744 hrs 

 
$336,960.00 

    

 
Notes:  
 

1. Hourly rates quoted are firm, fixed rates for the duration of the contract.  
 


