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DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 
leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided 
under any Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under the 
Contract. 
 
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 
8:00am EST through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer 
system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deleted – N/A means that section is not applicable or included in this Contract.  This is used as a 
placeholder to maintain consistent numbering. 
 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DTMB means the Michigan Department of Technology, Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on 
human health and the environment when compared with competing products or services that serve the 
same purpose.  Such products or services may include, but are not limited to:  those which contain 
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either 
disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal 
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the 
term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, such that once added will result in the need to provide the 
Contractor with additional consideration. “New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 
40 CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, 
hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served its 
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling 
into a usable commodity or product, and which does not include post-industrial waste. 
 
Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes 
generated after completion of a manufacturing process, but does not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 
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Recycling means the series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the production of new 
products.  This definition excludes the use of these materials as a fuel substitute or for energy production. 
 
Reuse means using a product or component of municipal solid waste in its original form more than once. 
 
RFP means a Request for Proposal designed to solicit proposals for services. 
 
Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, 
or contaminant entering any waste stream or otherwise released into the environment prior to recycling, 
energy recovery, treatment, or disposal. 
 
State Location means any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but 
does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written 
consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, when 
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The 
term includes equipment or technology modifications, process or procedure modifications, product 
reformulation or redesign, and raw material substitutions.  Waste treatment, control, management, and 
disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization, 
of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented to 
the State for Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or 
works of authorship created or produced by the Contractor as a result of an in furtherance of performing 
the services required by the Contract.   
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Article 1 – Statement of Work (SOW) 
 

1.010 Project Identification 
 
1.011 Project  
 
This Contract is for comprehensive statewide job placement training for the Department of Energy, Labor 
and Economic Growth (DELEG) - Michigan Rehabilitation Services (MRS). MRS is seeking to implement 
a unified approach to job development and to become known as a premier source for qualified labor 
throughout Michigan. Simultaneously, MRS counselors need a method to assess customer readiness and 
motivation for employment so as to target job development and other vocational rehabilitation resources 
towards those individuals who are motivated for employment rather than secondary gains. 
 
 
1.012 Background – Deleted/Not Applicable 
 

1.020 Scope of Work and Deliverables 
 
1.021 In Scope 
 
Provide in-depth training and services to assist MRS in increasing its capacity to conduct employer 
development, and to provide job placement and customer readiness services.  
 
 
1.022 Work and Deliverable 
 
The Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or 
incidental to the performance of work, as set forth below: 
 
 
A. The following tasks must be completed within 60 days of Contract issuance: 

  
1. Finalize a strategy using the Enhancing Employment Outcomes (EEO) model, to be approved by 

the Contract Compliance Inspector, for delivering training to MRS staff and managers, which 
includes follow-up and reinforcement of training concepts. 

 
a. Establish the employment and other outcome goals to be used as measures for this Contract. 
 
b. Identify the MRS customer target population who will benefit based on training provided to 

MRS staff. 
 
c. Identify qualities for volunteer sites that will be most conducive to achieving goals as a result 

of the training and for utilizing new skills and approaches for job placement and marketing the 
MRS brand. Provide strategies to assist MRS with cultivating management commitment at 
regional sites, to apply new skills and approaches for job placement and marketing the MRS 
brand. Training must be applicable to both urban and rural environments,  

 
2. Identify staff and placement vendors in collaboration with local MRS offices, who will voluntarily 

participate in training and coaching, and who are willing to try new approaches to job 
development and marketing to achieve better employment outcomes.  

 
 
B. Train approximately 50 managers on the job placement and customer readiness model, including tips 

for reinforcement of the model by managers. 
 
C. Conduct Employment Outcomes Professional II (EOPII) job development training, Buying Job 

Development (BJD) training, Cognitive Motivational Tools for Negotiating Behavior Change (CMT) 
training, and Advanced CMT Counselor Practice Sessions and coaching for up to 350 MRS staff, and 
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up to 100 blended and ESA staff and potentially community partners to achieve identified outcomes 
and goals.  The Contractor is responsible for all content design and materials for training. 

 
1. Training topics include at a minimum:  

a. Job placement and marketing strategies. 
b. Development of effective employer relationships. 
c. Assessment and intervention of customer readiness and motivation. 
d. Accountability, policy, and payment strategies to reinforce employment outcomes from 

placement vendors. 
e. Skill-building & coaching on assessing and intervening with customer motivation and work 

readiness approaches. 
f. Feedback from staff regarding training usefulness. 

 
2. The Contractor must provide an agenda with training objectives to the Staff Development Unit 

(SDU) representative within time frames mutually agreed upon with the SDU representative.  
 
3. Training will be conducted by the Contractor in several regional sites in Michigan to include 

Southeast Michigan, Lansing, Western Michigan and Northern Michigan. 
 

D. Conduct EOPII Train-the-Trainer sessions and Adaptation and Implementation of a Motivation 
Enhancement Program (MET) training to allow for continuation of job placement training and 
approaches developed during the initial Contract term. 

 
E. Develop a program evaluation plan to evaluate the impact and efficacy of the training program. The 

Contractor will collaborate with MRS Program Evaluation Unit to develop the plan. 
 
F. Provide guidance to MRS for assessing relationships with employers, to measure success of 

strategies utilized based on training in establishing a brand identity for MRS as a reliable source of 
labor for employers. 

 
1.030 Roles and Responsibilities 

 
1.031 Contractor Staff, Roles, and Responsibilities 
 
The project lead who will report directly to the MRS Workforce Improvement Division Director is: 
 
Allen Anderson, President 
Employment Management Professionals, Inc. 
130 Carlton Street, Suite 1510 
Toronto, Ontario, Canada 
Phone: (416) 922-3791 
Fax: (416) 922-8333 
E-Mail: allen@dtg-emp.com  
 
The Contractor will provide its own office space. A work desk will be provided by MRS in Lansing, MI on 
an as needed basis. 
 
Training will be conducted in-person by Contractor staff at locations throughout Michigan.  Training 
locations and times will be mutually agreed upon by MRS and the Contractor. 
 

1.040 Project Plan 
 
1.041 Project Plan Management 
 
A. The Contractor must provide MRS a project plan within 15 days of Contract issuance, which must 

include identification of how the Contractor will accomplish the necessary work. The plan must 
include a break down, by deliverable; tasks, number of hours, and staff assignments.  The project 
plan must be approved by the SDU representative before implementation.    
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B. Within 30 days of Contract issuance, the Contractor and State staff will conduct a meeting to finalize 
project plans, goals, time frames and costs.  All plans must be approved by the Contract Compliance 
Inspector before implementation. 

 
1.042 Reports 
 
A. The Contractor must supply reports to MRS monthly, with invoices.  Reports must include (if 

applicable): 
 

1. Location of training 
2. Number of participants 
3. Content area 
4. Participant feedback 
5. Description of work completed in the reporting period. 
 
Additional activities and billable items related to the project will be included in the monthly report and 
will be determined during the project planning phase (1.022-A).  

 
1.050 Acceptance 

 
1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables 
provided under this Contract: 
 
Approval by MRS of the overall project plan, documentation, training programs anticipated outcomes, 
reports, evaluation plan and approval of services according to project plans. 
 
 
1.052 Final Acceptance – Deleted/Not Applicable 
 
 

1.060 Proposal Pricing 
 
1.061 Pricing 
 
See Attachment A. 
 
The Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-
by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse the 
Contractor for the expense at the State’s current travel reimbursement rates.  See 
www.michigan.gov/DTMB for current rates. 
 

     
1.062 Price Term 
 
Prices quoted are firm for the entire length of this Contract.  
 
 
1.064 Holdback – Deleted/Not Applicable 
 
 

1.070 Additional Requirements  
 
1.071 Additional Terms and Conditions specific to this Contract – Deleted/Not Applicable 
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Article 2, Terms and Conditions 

 
 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
This Contract is for a period of fifteen (15) months beginning July 8, 2010 through September 30, 2011.  
All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the 
reasons listed in Section 2.150) of this Contract, unless otherwise extended under this Contract.  Absent 
an early termination for any reason, Purchase Orders issued but not expired, by the end of this Contract’s 
stated term, will remain in effect for the balance of the fiscal year for which they were issued. 
 
2.002 Options to Renew  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before 
its expiration.  This Contract may be renewed for up to two (2) additional one (1) year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of this Contract by signing two copies of this Contract and returning 
them to the Contract Administrator.  The Contractor must not proceed with the performance of the work to 
be done under this Contract, including the purchase of necessary materials, until both parties have signed 
this Contract to show acceptance of its terms, and the Contractor receives a Contract release/purchase 
order that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or 
Change Order) has been approved by the State Administrative Board (if required), approved and signed 
by all the parties, and a Purchase Order against this Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing 
this Contract, are incorporated in their entirety and form part of this Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement 
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's 
designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and 
conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or 
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are 
unknown, however, the Contractor must furnish all such materials and services as may be ordered during 
this CONTRACT’S period.  Quantities specified, if any, are estimates based on prior purchases, and the 
State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) This Contract, including any Statements of Work and Exhibits, to the extent not contrary to this 
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the 
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, 
with respect to the subject matter and as additional terms and conditions on the purchase order must 
apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of this Contract and a Statement of Work, 
the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, 
however, that a Statement of Work may not modify or amend the terms of this Contract, which may be 
modified or amended only by a formal Contract amendment.  
 
2.007 Headings 
Captions and headings used in this Contract are for information and organization purposes.  Captions 
and headings, including inaccurate references, do not, in any way, define or limit the requirements or 
terms and conditions of this Contract.  
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2.008 Form, Function & Utility – Deleted/Not Applicable 
 
2.009 Reformation and Severability 
Each provision of this Contract is severable from all other provisions of this Contract and, if one or more 
of the provisions of this Contract is declared invalid, the remaining provisions of this Contract remain in 
full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in this Contract, if either party requires the consent or approval of 
the other party for the taking of any action under this Contract, the consent or approval must be in writing 
and must not be unreasonably withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of this Contract then the party has not waived 
the right to later insist upon strict adherence to that term, or any other term, of this Contract. 
 
2.012 Survival 
Any provisions of this Contract that impose continuing obligations on the parties, including without 
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration 
or termination of this Contract for any reason.  Specific references to survival in this Contract are solely 
for identification purposes and not meant to limit or prevent the survival of any other section. 
 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
This Contract is issued by the Department of Technology, Management and Budget, Purchasing 
Operations and DELEG- Michigan Rehabilitation Services (collectively, including all other relevant State 
of Michigan departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in 
the State with regard to all procurement and contractual matters relating to this Contract.  Purchasing 
Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, 
specifications, terms and conditions of this Contract.  The Contractor Administrator within Purchasing 
Operations for this Contract is: 
 

Adam Koenigsknecht 
Purchasing Operations 
Department of Technology, Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
koenigsknechta1@michigan.gov 
517-335-6481 

 
2.022 Contract Compliance Inspector  
After DTMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the 
Director of Purchasing Operations, in consultation with DELEG-Michigan Rehabilitation Services will 
direct the person named below, or any other person so designated, to monitor and coordinate the 
activities for this Contract on a day-to-day basis during its term.  However, monitoring of this Contract 
implies no authority to change, modify, clarify, amend, or otherwise alter the prices, terms, 
conditions and specifications of this Contract as that authority is retained by DTMB Purchasing 
Operations.  The CCI for this Contract is: 
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Margie Hojara-Hadsell, Division Director 
Workforce Improvement Central and Northern Division 
Michigan Rehabilitation Services 
201 N. Washington Square, P.O. Box 30010 
Lansing, MI 48909 
hadsellm@michigan.gov 
PHONE: 517-373-7458 
FAX: 517-335-7277 

 
2.023 Project Manager – Deleted/Not Applicable 
 
2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and 
specifications of this Contract and the work to be performed by the Contractor under this Contract.  
During the course of ordinary business, it may become necessary for the State to discontinue certain 
business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the 
State would like the Contractor to provide a detailed outline of all work to be done, including tasks 
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is 
entitled to additional compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to 
accept a Contractor proposal for Change, to reject it, or to reach another agreement with 
Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice 
must be prepared and issued under this Contract, describing the Change and its effects on the 
Services and any affected components of this Contract (a “Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in 
a duly executed Contract Change Notice issued by the Department of Technology, Management 
and Budget, Purchasing Operations. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor 
believes constitute a Change, the Contractor must notify the State that it believes the requested 
activities are a Change before beginning to work on the requested activities.  If the Contractor 
fails to notify the State before beginning to work on the requested activities, then the Contractor 
waives any right to assert any claim for additional compensation or time for performing the 
requested activities.  If the Contractor commences performing work outside the scope of this 
Contract and then ceases performing that work, the Contractor must, at the request of the State, 
retract any out-of-scope work that would adversely affect this Contract.  

 
2.025 Notices 
Any notice given to a party under this Contract must be deemed effective, if addressed to the State 
contact as noted in Section 2.021 and the Contractor’s contact as noted on the cover page of this 
Contract, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after 
being  
 
 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being 
sent by a nationally recognized overnight express courier with a reliable tracking system.  
 
Either party may change its address where notices are to be sent by giving notice according to this 
Section. 
 
2.026 Binding Commitments 
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Representatives of Contractor must have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in this Contract.  Contractor may change the representatives from time 
to time upon written notice.  
 
2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, 
agent or servant of the State for any reason.  Contractor is solely and entirely responsible for its acts and 
the acts of its agents, employees, servants and Subcontractors during the performance of this Contract.  
 
2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in this Contract, the parties 
must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that 
is either requested or reasonably required of them in order for the other party to perform its 
responsibilities under this Contract.  
 
2.029 Assignments 
(a)  Neither party may assign this Contract, or assign or delegate any of its duties or obligations under 
this Contract, to any other party (whether by operation of law or otherwise), without the prior written 
consent of the other party; provided, however, that the State may assign this Contract to any other State 
agency, department, division or department without the prior consent of Contractor and Contractor may 
assign this Contract to an affiliate so long as the affiliate is adequately capitalized and can provide 
adequate assurances that the affiliate can perform the requirements of this Contract.  The State may 
withhold consent from proposed assignments, subcontracts, or novations when the transfer of 
responsibility would operate to decrease the State’s likelihood of receiving performance on this Contract 
or the State’s ability to recover damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive 
payments due under this Contract.  If the State permits an assignment, the Contractor is not relieved of its 
responsibility to perform any of its contractual duties, and the requirement under this Contract that all 
payments must be made to one entity continues. 
 
(c)   If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under 
this Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  

 
 

2.030 General Provisions 
 
2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP 
and Contract or project to which it relates must not be made without prior written State approval, and then 
only in accordance with the explicit written instructions from the State.  No results of the activities 
associated with the RFP and Contract are to be released without prior written approval of the State and 
then only to persons designated.   
 
2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units 
of government unless other arrangements are authorized by Purchasing Operations.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs 
and expenses incurred in obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other 



 
Contract #071B0200267 

 

 19

communication, unless the State has actual knowledge of the content and has expressly agreed to be 
bound by it in a writing that has been manually signed by an authorized representative of the State. 
 
2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State 
reserves the right to disqualify any bidder if the State determines that the bidder has used its position 
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as 
a Vendor offering free assistance) to gain a competitive advantage on the RFP 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
 
2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters.  Therefore, except as so mandated by Federal disaster response requirements, 
Contractor personnel dedicated to providing Services/Deliverables under this Contract must provide the 
State with priority service for repair and work around in the event of a natural or man-made disaster. 
 
 

2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract must specify the firm, fixed prices 
for all Services/Deliverables, and the associated payment milestones and payment amounts.   
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this 
Contract, the State must not be obligated to pay any amounts in addition to the charges specified in this 
Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract must list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be 
provided, and the associated payment milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  Invoices for Services performed on a time and materials basis must show, for each 
individual, the number of hours of Services performed during the billing period, the billable skill/labor  
 
category for such person and the applicable hourly billing rate.  Prompt payment by the State is 
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback 
amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

 
(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be 
agreed upon between the CCI and the Contractor.   
 
2.045 Pro-ration 
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To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services 
must be pro-rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the 
extent that those violations concern materials or services supplied by third parties to the Contractor, 
toward fulfillment of this Contract. 
 
2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under this Contract, nor will it 
constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by 
a party to comply with this Contract, including claims for Services and Deliverables not reasonably known 
until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the 
State under this Contract must constitute a waiver of all claims by Contractor against the State for 
payment under this Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 
 
2.048 Electronic Payment Requirement – Deleted/Not Applicable 

 
 
2.050 Taxes 

 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in 
Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: 
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and 
applicable regulations of which the company is a member, and (2) all organizations under common 
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the 
company is a member that make sales at retail for delivery into the State are registered with the State for  
 
the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or 
more trades or businesses under common control” the term “organization” means sole proprietorship, a 
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or 
a limited liability company. 
 
 

2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be 
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor 
must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of 
this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be 
treated by the State as if they were employees of Contractor for this Contract only; however, the State 
understands that the relationship between Contractor and Subcontractor is an independent contractor 
relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor Key Personnel Are: 
Allen Anderson – Employment Management Professionals 
 
Liz Fabiano – PNA Change Consultants    
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(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its 
duration in the applicable Statement of Work with respect to other individuals designated as Key 
Personnel for that Statement of Work. 
 
(c) The State reserves the right to recommend and approve in writing the initial assignment, as well 
as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to 
any Key Personnel position, Contractor must notify the State of the proposed assignment, must introduce 
the individual to the appropriate State representatives, and must provide the State with a resume and any 
other information about the individual reasonably requested by the State.  The State reserves the right to 
interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State must provide a written explanation including reasonable detail outlining 
the reasons for the rejection.   
 
(d) Contractor must not remove any Key Personnel from their assigned roles under this Contract 
without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the 
prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized 
Removals does not include replacing Key Personnel for reasons beyond the reasonable control of 
Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation 
or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include 
replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before 
shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time 
period.  The Contractor with the State must review any Key Personnel replacements and appropriate 
transition planning must be established.  Any Unauthorized Removal may be considered by the State to 
be a material breach of this Contract, in respect of which the State may elect to exercise its termination 
and cancellation rights. 
 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at 
least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the 
Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the 
Contractor may then redeploy the non-Key Personnel.  
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail 
outlining the reasons for the removal request.  Additionally, the State’s request must be based on 
legitimate, good-faith reasons.  Replacement personnel for the removed person must be fully qualified for  
 
the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed 
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected 
by the State’s required removal.  If any incident with removed personnel results in delay not reasonably 
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the 
affected Service will not be counted for a time as agreed to by the parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on this Contract must perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as indicated in 
the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned 
office space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required.  Contractor employees are required to clearly identify themselves and the company 
they work for whenever making contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
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requested by the State in writing, the Contractor must provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access 
relates to activities specifically associated with this Contract and will not interfere or jeopardize the safety 
or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for this 
Contract is very specific and must not unnecessarily or unreasonably interfere with, delay, or otherwise 
impede Contractor’s performance under this Contract with the requests for access. 
 
2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources 
when no longer required for this Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor 
performs them.  Further, the State considers the Contractor to be the sole point of contact with regard to 
contractual matters, including payment of any and all charges resulting from the anticipated Contract.  If 
any part of the work is to be subcontracted, this Contract must include a list of Subcontractors, including 
firm name and address, contact person and a complete description of work to be subcontracted.  The 
State reserves the right to approve Subcontractors and to require the Contractor to replace 
Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the 
Subcontractor to all provisions of this Contract.  Any change in Subcontractors must be approved by the 
State, in writing, prior to such change. 
 
 

2.070 Subcontracting by Contractor   
 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under this Contract to a Subcontractor unless the Department of 
Technology, Management and Budget, Purchasing Operations has given written consent to such 
delegation.  The State reserves the right of prior written approval of all Subcontractors and to require 
Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be 
unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the 
removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position.  If 
the State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, 
the State will agree to an equitable adjustment in schedule or other terms that may be affected by the 
State’s required removal.  If any such incident with a removed Subcontractor results in delay not 
reasonable anticipatable under the circumstances and which is attributable to the State, the applicable 
SLA for the affected Work will not be counted for a time agreed upon by the parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be 
bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations 
and responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the 
right to receive copies of and review all subcontracts, although Contractor may delete or mask any 
proprietary information, including pricing, contained in such contracts before providing them to the State.  
The management of any Subcontractor is the responsibility of Contractor, and Contractor must remain 
responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be 
obligated to direct payments for the Services other than to Contractor.  The State’s written approval of 
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any Subcontractor engaged by Contractor to perform any obligation under this Contract will not relieve 
Contractor of any obligations or performance required under this Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow 
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements 
with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of this Contract. 
 
 

2.080 State Responsibilities   
 
2.081 Equipment 
The State must provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits.  
 
2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to 
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State 
facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and, unless 
agreed otherwise by the parties in writing, must observe and comply with all rules and regulations relating 
to each of the State Facilities (including hours of operation) used by the Contractor in the course of 
providing the Services.  Contractor must not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the 
Contractor otherwise gains access in the course of performing the Services, for any purpose other than 
providing the Services to the State.  
 
 

2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have 
access to State facilities and systems.  The scope of the background check is at the discretion of the 
State and the results will be used to determine Contractor personnel eligibility for working within State 
facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT)  
 
and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor 
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print 
Check.  Any request for background checks will be initiated by the State and will be reasonably related to 
the type of work requested. 
 
All Contractor personnel must comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must  
agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted 
as a resource to perform work for the State.  The Contractor must present these documents to the 
prospective employee before the Contractor presents the individual to the State as a proposed resource.  
Contractor staff must comply with all Physical Security procedures in place within the facilities where they 
are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) 
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, 
intrusion, or unauthorized use or disclosure.  Contractor must report to the State, in writing, any use or 
disclosure of Confidential Information, whether suspected or actual, other than as provided for by this 
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Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is 
reasonable under the circumstances. 
 
2.093 PCI Data Security Requirements – Deleted/Not Applicable  
 
 

2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below) which is marked confidential, restricted, 
proprietary, or with a similar designation.  “Confidential Information” of the State must mean any 
information which is retained in confidence by the State (or otherwise required to be held in confidence by 
the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under this Contract, is marked as 
confidential, proprietary, or with a similar designation by the State.  “Confidential Information” excludes 
any information (including this Contract) that is publicly available under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third 
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, 
publication, or dissemination of its own confidential information of like character, but in no event less than 
reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of 
the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the 
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return 
the other party's Confidential Information to the other party.  Each party must limit disclosure of the other 
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the 
purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a 
Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally 
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) 
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential 
Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor 
having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations 
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, 
to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of this Contract for any reason, Contractor must certify to the 
State that Contractor has destroyed all State Confidential Information. 
 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information 
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; 
(ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of 
the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without 
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful 
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was 
independently developed by the receiving party without reference to Confidential Information of the 
furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, 
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, 
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably 
requested by the furnishing party. 
 
2.104 No Implied Rights 
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Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or 
impliedly, any right or license to the Confidential Information of the other party. 
 
2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this 
Contract for any reason. 
 
 

2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written 
request, have the right to enter Contractor’s premises, or any other places, where the Services are being 
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must 
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the 
access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  
Contractor must provide all reasonable facilities and assistance for the State’s representatives.   
 
2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State 
may examine and copy any of Contractor’s books, records, documents and papers pertinent to 
establishing Contractor’s compliance with this Contract and with applicable laws and rules.  The State 
must notify the Contractor 20 days before examining the Contractor's books and records.  The State does 
not have the right to review any information deemed confidential by the Contractor to the extent access 
would require the confidential information to become publicly available.  This provision also applies to the 
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or 
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in 
connection with this Contract. 
 
2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting 
records (including time sheets and payroll records, information pertaining to this Contract, and to the 
Services, equipment, and commodities provided under this Contract) pertaining to this Contract according 
to generally accepted accounting principles and other procedures specified in this Section.  Financial and 
accounting records must be made available, upon request, to the State at any time during the Audit 
Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of 
the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  
The Contractor must respond to each audit report in writing within 30 days from receipt of the report, 
unless a shorter response time is specified in the report.  The Contractor and the State must develop, 
agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, 
and/or recommendations in the audit report. 
 
2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in 
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the 
amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four 
invoices.  If a balance remains after four invoices, then the remaining amount will be due as a payment or 
refund within 45 days of the last quarterly invoice that the balance appeared on or termination of this 
Contract, whichever is earlier. 
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(b) In addition to other available remedies, the difference between the payment received and the 
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of 
the audit. 
 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under this 
Contract. 
 
(b) This Contract’s Appendices, Attachments and Exhibits identify the equipment and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with this Contract’s 
requirements and other standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will 
infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 
 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the 
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold 
by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect 
to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 
 
(e) This Contract’s signatory has the power and authority, including any necessary corporate 
authorizations, necessary to enter into this Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must 
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any 
manner or degree with Contractor’s performance of its duties and responsibilities to the State under this 
Contract or otherwise create an appearance of impropriety with respect to the award or performance of 
this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of 
impropriety within two days of learning about it. 
 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after this Contract’s start date, the Contractor must report those changes immediately to 
the Department of Technology, Management and Budget, Purchasing Operations. 
 
2.122 Warranty of Merchantability – Deleted/Not Applicable 
 
2.123 Warranty of Fitness for a Particular Purpose – Deleted/Not Applicable 
 
2.124 Warranty of Title 
Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right 
and lawful.  All goods provided by Contractor must be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by 
Contractor, under this Contract, must be delivered free of any rightful claim of any third person by of 
infringement or the like.  
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2.125 Equipment Warranty – Deleted/Not Applicable 
 
2.126 Equipment to be New – Deleted/Not Applicable 
 
2.127 Prohibited Products – Deleted/Not Applicable 
 
2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in 
this section, the breach may be considered as a default in the performance of a material obligation of this 
Contract. 
 
 

2.130 Insurance  
 
2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims which may arise out of or result from the Contractor’s 
performance of Services under the terms of this Contract, whether the Services are performed by the 
Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by any of them, or by 
anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees and agents for recovery of damages to the extent these 
damages are covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage’s provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or 
required by law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise 
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a 
recognized insurance rating agency.  All policies of insurance required in this Contract must be issued by 
companies that have been approved to do business in the State.  See www.michigan.gov/deleg. 
 
Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy contains 
higher limits, the State must be entitled to coverage to the extent of the higher limits. 
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The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$1,000,000 General Aggregate Limit other than Products/Completed Operations 
$1,000,000 Products/Completed Operations Aggregate Limit 
$500,000 Personal & Advertising Injury Limit 
$500,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the 
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned 
vehicles used in Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If the 
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured 
authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, 
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the 
jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company.  This provision must not be applicable where prohibited or limited by the laws of 
the jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the 
insurance coverage as described in this Section for the Contractor in connection with the performance of 
work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under 
Contractor’s insurance on the coverage required in this Section.  Subcontractor must fully comply with the 
insurance coverage required in this Section.  Failure of Subcontractor to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
 
2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DTMB-Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the 
“Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THIS CONTRACT 
OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO 
ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance 
Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies 
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MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior 
written notice, except for 10 days for non-payment of premium, having been given to the Director of 
Purchasing Operations, Department of Technology, Management and Budget.  The notice must include 
this Contract or Purchase Order number affected.  Before this Contract is signed, and not less than 20 
days before the insurance expiration date every year thereafter, the Contractor must provide evidence 
that the State and its agents, officers and employees are listed as additional insureds under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves 
the representation of the State by the insurer’s attorney, the attorney may be required to be designated as 
a Special Assistant Attorney General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of this Contract and 
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail 
coverage for at least three years following the expiration or termination for any reason of this Contract.  
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any 
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  
Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any 
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly 
reduces any required insurance as specified in this Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or 
procure similar insurance coverage from another company or companies.  The State may deduct any part 
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by 
the State. 
 
 

2.140 Indemnification 
 
2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor 
in the performance of this Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the 
indemnification obligation under this Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that 
greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and 
penalties) incurred in connection with any action or proceeding threatened or brought against the State to 
the extent that the action or proceeding is based on a claim that any piece of equipment, software, 
commodity or service supplied by the Contractor or its Subcontractors, or the operation of the equipment, 
software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or 
trade secret of any person or entity, which is enforceable under the laws of the United States. 
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the 
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor 
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, 
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace 
or modify to the State’s satisfaction the same with equipment, software, commodity or service of 
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably 
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the 
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed 
based on written specifications of the State; (ii) use of the equipment in a configuration other than 
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the 
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or 
software not supplied by the Contractor under this Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of this Contract, with respect to any claims based on facts or 
conditions that occurred before expiration or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 
 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to 
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling 
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the 
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the 
Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the 
Contractor must periodically advise the State about the status and progress of the defense and must 
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law 
may be involved or challenged, the State has the right, at its own expense, to control the defense of that 
portion of the claim involving the principles of Michigan governmental or public law.  But the State may 
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days 
after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this 
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable 
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this 
Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s 
attorney represents the State under this Section, the insurer’s attorney may be required to be designated 
as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the 
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at 
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the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor 
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the 
State for all the reasonable costs and expenses.   
 
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches this Contract, and the State, in its sole discretion, determines that the breach is 
curable, then the State must provide the Contractor with written notice of the breach and a time period 
(not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable 
for successive or repeated breaches or if the State determines in its sole discretion that the breach poses 
a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or 
destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate this Contract, for cause, by notifying the Contractor in writing, if the 
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic 
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the 
written notice of breach provided by the State 
 
(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 
 
(c) If the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the 
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to 
the termination date.  Services and related provisions of this Contract that are terminated for cause must 
cease on the effective date of the termination. 
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(d) If the State terminates this Contract for cause under this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract under the provisions of this section, that termination 
for cause must be deemed to have been a termination for convenience, effective as of the same date, 
and the rights and obligations of the parties must be limited to that otherwise provided in this Contract for 
a termination for convenience. 
 
2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion 
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services 
or products specified in this Contract, (b) relocation of office, program changes, changes in laws, rules, or 
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices 
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by 
inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The 
State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate this Contract in 
part, the charges payable under this Contract must be equitably adjusted to reflect those 
Services/Deliverables that are terminated.  Services and related provisions of this Contract that are 
terminated for cause must cease on the effective date of the termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 
 
(b) If funding for this Contract is reduced by law, or funds to pay Contractor for the agreed-to level of 
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
the change the production of Deliverables in the manner and for the periods of time as the State may 
elect.  The charges payable under this Contract will be equitably adjusted to reflect any equipment, 
services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be 
and as determined by the State, to the extent funds are available.  This Section will not preclude 
Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of 
competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally 
accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate this Contract if any final administrative or judicial decision or adjudication 
disapproves a previously approved request for purchase of personal services under Constitution 1963, 
Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State must pay the Contractor for only the 
work completed to that point under this Contract.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the 
written notice. 
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2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as 
specified in the notice of termination, (b) take any action that may be necessary, or that the State may 
direct, for preservation and protection of Deliverables or other property derived or resulting from this 
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or 
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, 
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the 
termination of this Contract and which are resulting from this Contract (which must be provided to the 
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items 
included compensation to Contractor for the provision of warranty services in respect of the materials), 
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment 
or termination settlement costs, to the maximum practical extent, including terminating or limiting as 
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from 
the terminated Contract. 
 
(b) If the State terminates this Contract before its expiration for its own convenience, the State must 
pay Contractor for all charges due for Services provided before the date of termination and, if applicable, 
as a separate item of payment under this Contract, for Work In Process, on a percentage of completion 
basis at the level of completion determined by the State.  All completed or partially completed 
Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s 
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, 
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not 
actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and 
agreements for Services and Deliverables provided under this Contract, and may further pursue 
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the 
State may in its sole judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with 
respect to any claims arising before or as a result of the termination. 
 
 

2.160 Termination by Contractor 
 
2.161 Termination by Contractor 
If the State breaches this Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not 
less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for 
successive and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations 
under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to 
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of 
breach.  But the Contractor must discharge its obligations under Section 2.190 before it terminates this 
Contract.  
 
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates this Contract, for convenience or cause, or if this Contract is otherwise dissolved, 
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with 
direction provided by the State to assist in the orderly transition of equipment, services, software, leases, 
etc. to the State or a third party designated by the State.  If this Contract expires or terminates, the  
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Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a 
reasonable period of time that in no event will exceed (90) days.  These efforts must include, but are not 
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition.  The 
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a 
specified third party, maintain the continuity and consistency of the services required by this Contract.  In 
addition, during or following the transition period, in the event the State requires the Services of the 
Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor agrees to 
reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or 
vendors.  Contractor must notify all of Contractor’s subcontractors of procedures to be followed during 
transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed 
by the State, or specified third party, to properly provide the Services/Deliverables required under this 
Contract.  The Contractor must provide the State with asset management data generated from the 
inception of this Contract through the date on which the Contractor is terminated in a comma-delineated 
format unless otherwise requested by the State.  The Contractor must deliver to the State any remaining 
owed reports and documentation still in Contractor’s possession subject to appropriate payment by the 
State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation 
being used by the Contractor to perform the Services under this Contract.  If the State transfers any 
software licenses to the Contractor, those licenses must, upon expiration of this Contract, transfer back to 
the State at their current revision level.  Upon notification by the State, Contractor may be required to 
freeze all non-critical changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the 
termination provisions of this Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor 
must prepare an accurate accounting from which the State and Contractor may reconcile all outstanding 
accounts. 
 
2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State 
and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

 
2.180 Stop Work 

 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or 
any part, of the work called for by this Contract for a period of up to 90 calendar days after the stop work 
order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work 
order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.   



 
Contract #071B0200267 

 

 35

 
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all 
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during 
the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel 
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 
2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will 
agree upon an equitable adjustment in the delivery schedule, this Contract’s price, or both, and this 
Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the 
time required for, or in Contractor’s costs properly allocable to, the performance of any part of this 
Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the 
end of the period of work stoppage; provided that, if the State decides the facts justify the action, the 
State may receive and act upon a Contractor proposal submitted at any time before final payment under 
this Contract.  Any adjustment must conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for 
reasons other than material breach, the termination must be deemed to be a termination for convenience 
under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in 
arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for 
loss of profits because of a stop work order issued under this Section 2.180. 
 
 

2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to this 
Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an 
increase in the amounts payable to Contractor under this Contract, or the time for Contractor’s 
performance, Contractor must submit a letter, together with all data supporting the claims, executed by 
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is 
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and 
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, 
and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and 
belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in 
this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the 
parties must meet with the Director of Purchasing Operations, DTMB, or designee, for the purpose of 
attempting to resolve the dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties 
reasonably deem necessary to gather and furnish to each other all information with respect to the 
matter in issue which the parties believe to be appropriate and germane in connection with its 
resolution.  The representatives must discuss the problem and negotiate in good faith in an effort 
to resolve the dispute without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another 
for non-privileged information reasonably related to this Contract must be honored in order that 
each of the parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State 
and Contractor representatives, but may include the preparation of agreed upon statements of 
fact or written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of 
Purchasing Operations, DTMB, or designee, must issue a written opinion regarding the issue(s) 
in dispute within 30 calendar days.  The opinion regarding the dispute must be considered the 
State’s final action and the exhaustion of administrative remedies. 
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(b) This Section must not be construed to prevent either party from instituting, and a party is 
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations 
period, to preserve a superior position with respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under this Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms 
of this Contract by the other party is the that the damages to the party resulting from the breach will be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary 
restraining order or other immediate injunctive relief is the only adequate remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under this Contract while a dispute is being 
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not 
be deemed to preclude performance) and without limiting either party’s right to terminate this Contract as 
provided in Section 2.150, as the case may be. 
 
 

2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of this Contract, Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of 
employment, or any matter directly or indirectly related to employment, because of race, color, religion, 
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability.  
Contractor further agrees that every subcontract entered into for the performance of this Contract or any 
purchase order resulting from this Contract must contain a provision requiring non-discrimination in 
employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil 
Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a 
material breach of this Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor 
practice compiled under Section 2 of the Act.  This information is compiled by the United States National 
Labor Relations Board.  A Contractor of the State, in relation to this Contract, must not enter into a 
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under 
Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of this Contract, 
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services 
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, 
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage – Deleted/Not Applicable 

 
 

2.210 Governing Law 
 
2.211 Governing Law 
This Contract must in all respects be governed by, and construed according to, the substantive laws of 
the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive 
law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
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2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from this Contract must be resolved in the State of Michigan.  With respect to any 
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably 
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the 
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor 
agrees to appoint agents in the State of Michigan to receive service of process. 

 
 
2.220 Limitation of Liability  

 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims 
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal 
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to 
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court 
costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of this Contract. 
 

 
2.230 Disclosure Responsibilities  

 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or 
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any 
litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and 
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which 
arises during the term of this Contract and extensions, to which Contractor (or, to the extent Contractor is 
aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected 
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or 
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a 
governmental or public entity arising out of their business dealings with governmental or public entities.  
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, 
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of 
settlements which are prevented from disclosure by the terms of the settlement may be annotated.  
Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation will be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of this Contract would cause a reasonable party to be 
concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform this Contract 
according to its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged 
in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would 
constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, 
then the Contractor must provide the State all reasonable assurances requested by the State to 
demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the 
Contract and any Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in 
performing the Services which is similar in nature to the conduct alleged in the 
Proceeding. 
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(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its 
ownership or officers has occurred, or is certain to occur, or a change that could 
result in changes in the valuation of its capitalized assets in the accounting 
records, Contractor must notify DTMB Purchasing Operations. 
(2) Contractor must also notify DTMB Purchasing Operations within 30 days 
whenever changes to asset valuations or any other cost changes have occurred 
or are certain to occur as a result of a change in ownership or officers.  
(3) Contractor must also notify DTMB Purchasing Operations within 30 days 
whenever changes to company affiliations occur. 

 
2.232 Call Center Disclosure – Deleted/Not Applicable   
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, 
and, at its option, may take possession of the “Work in Process” and finish the Works in Process by 
whatever appropriate method the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's 
insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the 
Contractor or its affiliates can deliver the services under this Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  
To the extent reasonably possible, materials and Work in Process must be stored separately from other 
stock and marked conspicuously with labels indicating ownership by the State. 
 
 

2.240 Performance  
2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to 
complete all Services and Deliverables according to the time schedules contained in the Statements of 
Work and other Exhibits governing the work, and with professional quality. 
 
(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely 
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the 
timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest 
State-approved delivery schedule and must inform the State of the projected actual delivery date. 
 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the 
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to 
perform its obligations according to this Contract’s time periods notwithstanding the State’s failure.  
Contractor will not be in default for a delay in performance to the extent the delay is caused by the State. 
 
2.242 Service Level Agreements (SLAs) 
(a) SLAs will be completed with the following operational considerations: 

(i) SLAs will not be calculated for individual Incidents where any event of Excusable Failure 
has been determined; Incident means any interruption in Services. 
(ii) SLAs will not be calculated for individual Incidents where loss of service is planned and 
where the State has received prior notification or coordination. 
(iii) SLAs will not apply if the applicable Incident could have been prevented through planning 
proposed by Contractor and not implemented at the request of the State.  To invoke this 
consideration, complete documentation relevant to the denied planning proposal must be 
presented to substantiate the proposal. 
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(iv) Time period measurements will be based on the time Incidents are received by the 
Contractor and the time that the State receives notification of resolution based on 24x7x365 time 
period, except that the time period measurement will be suspended based on the following: 

1. Time period(s) will not apply where Contractor does not have access to a 
physical State Location and where access to the State Location is necessary for problem 
identification and resolution. 
2. Time period(s) will not apply where Contractor needs to obtain timely and 
accurate information or appropriate feedback and is unable to obtain timely and accurate 
information or appropriate feedback from the State. 

 
(b) Chronic Failure for any Service(s) is defined as three unscheduled outage(s) or interruption(s) on 
any individual Service for the same reason or cause or if the same reason or cause was reasonably 
discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s 
option to terminate the effected individual Service(s) and procure them from a different vendor for the 
chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The 
termination of the Service must not affect any tiered pricing levels. 
 
(c) Root Cause Analysis must be performed on any business critical outage(s) or outage(s) on 
Services when requested by the Contract Administrator.  Contractor must provide its analysis within two 
weeks of outage(s) and provide a recommendation for resolution. 
 
(d) All decimals must be rounded to two decimal places, with five and greater rounding up and four 
and less rounding down, unless otherwise specified. 
 
2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the 
State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the 
State as a result.  Therefore, Contractor and the State agree that if there is late or improper completion of 
the Work and the State does not elect to exercise its rights under Section 2.152, the State is entitled to 
collect liquidated damages in the amount of $5,000.00 and an additional $100.00 per day for each day 
Contractor fails to remedy the late or improper completion of the Work. 
 
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of 
this Contract, to the loss and damage of the State, and that it would be impracticable and extremely 
difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  
Therefore, Contractor and the State agree that in the case of any Unauthorized Removal in respect of 
which the State does not elect to exercise its rights under Section 2.152, the State may assess liquidated 
damages against Contractor as specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement 
approved by the State under Section 2.060 and assigns the replacement to the Project to shadow the 
Key Personnel who is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the 
amount of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel 
does not shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total 
liquidated damages that may be assessed per Unauthorized Removal and failure to provide 30 days of 
shadowing must not exceed $50,000.00 per individual. 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under 
this Contract to the extent the default, damage or delay is caused by government regulations or 
requirements (executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, 
war, water or other forces of nature or acts of God, delays or failures of transportation, equipment 
shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or 
other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any 
fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond  
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the reasonable control of a party; provided the non-performing party and its Subcontractors are without 
fault in causing the default or delay, and the default or delay could not have been prevented by 
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the 
use of alternate sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as 
the circumstances prevail. but the party must use commercially reasonable efforts to recommence 
performance whenever and to whatever extent possible without delay.  A party must promptly notify the 
other party in writing immediately after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the 
State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the 
unperformed Services/ Deliverables not provided under this Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of this Contract so affected and the 
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the 
State may terminate the affected Statement of Work without liability to Contractor as of a date specified 
by the State in a written notice of termination to the Contractor, except to the extent that the State must 
pay for Services/Deliverables provided through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any 
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a 
result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are 
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under this 
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition 
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or 
delay in performance through the use of alternate sources, workaround plans or other means. 
 
 

2.250 Approval of Deliverables  
 
2.251 Delivery Responsibilities – Deleted/Not Applicable   
 
2.252 Delivery of Deliverables – Deleted/Not Applicable 
 
2.253 Testing – Deleted/Not Applicable 
 
2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal 
written approval by the State, according to the following procedures.  Formal approval by the State  
requires the State to confirm in writing that the Deliverable meets its specifications.  Formal approval may 
include the successful completion of Testing as applicable in Section 2.253, to be led by the State with 
the support and assistance of Contractor.  The approval process will be facilitated by ongoing 
consultation between the parties, inspection of interim and intermediate Deliverables and collaboration on 
key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely 
delivery of Deliverables/Services being reviewed.   
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the 
State may refuse delivery of the Deliverable/Service without performing any further inspection or testing 
of the Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the 
State receives the Deliverable or the Service begins, and the State and Contractor agree that the 
Deliverable/Service is ready for use. 
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(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and 
performs according to its specifications without material deficiency.  The State may, but is not be required 
to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State 
elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for 
working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the 
Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct 
all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the 
Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense 
of the Contractor; or (ii) keep this Contract in force and do, either itself or through other parties, whatever 
the Contractor has failed to do, and recover the difference between the cost to cure the deficiency and 
this Contract’s price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the 
State’s general expenses provided the State can furnish proof of the general expenses; or (iii) terminate 
the particular Statement of Work for default, either in whole or in part by notice to Contractor provided 
Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis 
for exercising its termination rights under this Section, deficiencies discovered in a repeat State Review 
Period that could reasonably have been discovered during a prior State Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if 
the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a 
sufficient severity that renders continuing the process unproductive or unworkable.  If that happens, the 
State may stop using the Service or return the applicable Deliverable to Contractor for correction and re-
delivery before resuming the testing or approval process. 
 
2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work 
does not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 
pages or less and 10 Business Days for Written Deliverables of more than 100 pages).  The duration of 
the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft 
of the Written Deliverable before its submission to the State.  The State agrees to notify Contractor in 
writing by the end of the State Review Period either stating that the Deliverable is approved in the form 
delivered by Contractor or describing any deficiencies that must be corrected before approval of the 
Deliverable (or at the State’s election, after approval of the Deliverable).  If the State notifies the 
Contractor about deficiencies, the Contractor must correct the described deficiencies and within 30 
Business Days resubmit the Deliverable in a form that shows all revisions made to the original version 
delivered to the State.  Contractor’s correction efforts must be made at no additional charge.  Upon 
receipt of a corrected Deliverable from Contractor, the State must have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to 
confirm that the identified deficiencies have been corrected. 
 
2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if 
the Statement of Work does not state the State Review Period, it is by default 30 Business Days for 
Services).  The State agrees to notify the Contractor in writing by the end of the State Review Period 
either stating that the Service is approved in the form delivered by the Contractor or describing any 
deficiencies that must be corrected before approval of the Services (or at the State’s election, after 
approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the Contractor 
must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that 
shows all revisions made to the original version delivered to the State.  The Contractor’s correction efforts 
must be made at no additional charge.  Upon implementation of a corrected Service from Contractor, the 
State must have a reasonable additional period of time, not to exceed the length of the original State 
Review Period, to review the corrected Service for conformity and that the identified deficiencies have 
been corrected. 
 
2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of 
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous 
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Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end 
of the State Review Period either stating that the Deliverable is approved in the form delivered by the 
Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at 
the State’s election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of 
deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days 
resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the 
State.  The Contractor’s correction efforts must be made at no additional charge.  Upon receipt of a 
corrected Deliverable from the Contractor, the State must have a reasonable additional period of time, not 
to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm 
that the identified deficiencies have been corrected. 
 
2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of 
each Deliverable must occur when each Deliverable/Service has been approved by the State following 
the State Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables 
installed and accepted.  Upon acceptance of a Service, the State will pay for all Services provided during 
the State Review Period that conformed to the acceptance criteria. 
 
 

2.260 Ownership  
2.261 Ownership of Work Product by State 
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The 
State owns all United States and international copyrights, trademarks, patents, or other proprietary rights 
in the Deliverables.   
 
2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, 
and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States 
and international copyrights, trademarks, patents, or other proprietary rights in each and every 
Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of 
law, may not be considered work made for hire by the Contractor for the State.  From time to time upon 
the State’s request, the Contractor must confirm the assignment by execution and delivery of the 
assignments, confirmations of assignment, or other written instruments as the State may request.  The 
State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 
 
2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, 
Subcontractors or representatives under this Contract.  The Contractor must not use the State’s data for 
any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, 
assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially 
exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly 
need-to-know basis, have access to the State’s data.  Contractor must not possess or assert any lien or 
other right against the State’s data.  Without limiting the generality of this Section, the Contractor must 
only use personally identifiable information as strictly necessary to provide the Services and must 
disclose the information only to its employees who have a strict need-to-know the information.  The 
Contractor must comply at all times with all laws and regulations applicable to the personally identifiable 
information.   
 
(b) The State is the owner of all State-specific data under this Contract.  The State may use the data 
provided by the Contractor for any purpose.  The State must not possess or assert any lien or other right 
against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally 
identifiable information only as strictly necessary to utilize the Services and must disclose the information 
only to its employees who have a strict need to know the information, except as provided by law.  The 
State must comply at all times with all laws and regulations applicable to the personally identifiable 
information.  Other material developed and provided to the State remains the State’s sole and exclusive 
property. 
 
2.264 Ownership of Materials 
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The State and the Contractor will continue to own their respective proprietary technologies and materials 
developed before entering into this Contract.  Any hardware bought through the Contractor by the State, 
and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and 
sold to the State, will be licensed directly to the State. 
 

2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of the 
State’s existing technology standards at http://www.michigan.gov/dit. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must 
be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 
 
2.273  Systems Changes – Deleted/Not Applicable 
 

2.280 Extended Purchasing    
 
2.281 MIDEAL – Deleted/Not Applicable 
 
2.282 State Employee Purchases – Deleted/Not Applicable  

  
2.290 Environmental Provision    

 
2.291 Environmental Provision – Deleted/Not Applicable 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude 
Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under this Contract must not be 
produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured 
servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 
18 under the menace of any penalty for its nonperformance and for which the worker does not offer 
himself voluntarily; or  performed by any person under the age of 18 under a contract the enforcement of 
which can be accomplished by process or penalties. 
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Attachment A 
 
 
 
Job Development Elements Pricing Proposal   

1. One-Day Managers and Staff Job Development Overview   

Facilitation   
9 days @ $1250 per day  $ 11,250.00  
(Includes 2 sessions specific to 50 managers)   
Materials   
500 persons @ $55 per person  $ 27,500.00  

(Includes the manuals for 50 managers)   
Travel  $ 2,500.00  
Subtotal  $ 41,250.00  

2. EOPII Workshops –3-day job development skills workshop  
 

Estimated participant numbers: 125 MRS staff   

Five EOPII workshops at 25 participants each   

Facilitation   
3 days x 5 EOPII workshops @ $1250 per day  $ 18,750.00  

Materials (MRS staff only)   
125 persons @ $225 pp  $ 28,125.00  

Travel  $ 3,000.00  
Subtotal  $ 49,875.00  
 
 
 
3. Buying Job Development – half day workshop Estimated 15 
– ½ day workshops and 400 participants  

 

Facilitation   
10 days @ $1250 per day  $ 12,500.00  

Materials   
400 participants @ $25 each  $ 10,000.00  

Travel  $ 3,000.00  
Subtotal  $ 25,500.00  

4. EOPII License and Train-the-Trainer   

Five-year EOPII license ($100,000 – 45% discount)  $ 55,000.00  

Train the trainer -Facilitation   
10 days (training and coaching)  $ 12,500.00  

Travel  $ 2,500.00  
Subtotal  $ 70,000.00  
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5. Ongoing Project Consultation with Management Team   

6 days @ $1250 per day  $ 7,500.00  

Travel  $ 2,000.00  
Subtotal  $ 9,500.00  

Total Job Development Elements  $ 196,125.00  

Total budget Job Development elements $196,750.00 and does not include the  
collection of any state taxes.  
 
 
Customer Readiness -Motivation Cognitive Development Pricing Proposal  

1. Managers and Supervisors Overview Training (one day workshop)  

Facilitation   
2 – 25 person one day workshops @ $1500 per workshop  $ 3,000.00  

Travel 1,200.00  
Subtotal $ 4,200.00  

2. One Day Staff Overview Motivation Cognitive Development Workshops  

Preparation and tailoring $ 2,500.00  

Facilitation  
3 workshops @ $2500 each  $ 7,500.00  

Travel  $ 1,000.00  
Subtotal  $ 11,000.00  

3. Cognitive Motivational Tools for Negotiating Behavior Change (CMT) and 
Advanced Practice Sessions  

Fees CMT training 4 CMT workshops (30 participants per workshop total 120 
participants)  
120 people @ $475 per participant (includes manual)  $ 57,000.00  

Travel  $ 4,000.00  
Subtotal  $ 61,000.00  

4. CMT Advanced Practice Sessions   

Facilitation   
6 – 2 day Advanced Sessions for 20 parts @ $6000 each  $ 36,000.00  

Materials   
120 participant materials @ $40 each  $ 4,800.00  

Travel  $ 2,700.00  
Subtotal  $ 43,500.00 
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5. Development of Self-Help Practice Packages for All CMT Trained MRS 
Counselors  

Self-Help Practice Package – design and development  $ 20,000.00  
 
 
6. Train-the-Trainer -Adaptation and Implementation of a Motivation Enhancement 
Program (MET)  

Facilitation  
5 Day MET Training & Implementation Support (12 staff) $ 13,500.00  

Materials   
12 Manuals & Teaching Supplements @ $375 each  $ 4,500 .00  

Facilitator Follow-up Review Training 4 days @ 
$2000 per day  $ 8,000.00  
3 Year Renewable Program License  $ 35,000.00  

Travel  $ 1,500.00  
Subtotal  $ 62,500.00  

Total Customer Readiness Elements  $ 202,200.00  

Total EEO Project Proposal  $ 398,325.00*  

*This total does not include any state taxes applicable other than those typically 
associated with travel expenses.  

EMP will offer quick payment terms of a 1% discount ($3983.25) if all invoices are paid  
with 21 days of submission.  
 
EMP proposes to reduce our original budget of $398,325 by $16,500 and extend the early 
payment discount of 1% to 28 days instead of 21 giving a further reduction of $3,818.25 (1% of 
$381,825) for a total reduction of $20,318.  
 
Our new total proposed budget is $378,007.00 ($398,325 - $20,318). 
 
As EMP travel expenses and numbers of MRS staff participating in the workshops is estimated 
we cannot guarantee each budget line cost estimate. We can guarantee that for the total 
contract our costs to the State of Michigan will not exceed $378,007.00 including all travel 
expenses, fees, and any required taxes.  
 


