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DEFINITIONS
“Days” means calendar days unless otherwise specified.

“24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a
leap year).

“Additional Service” means any Services/Deliverables within the scope of this Contract, but not
specifically provided under any Statement of Work, that once added will result in the need to provide the
Contractor with additional consideration.

“Audit Period” has the meaning given in Section 2.112.

“Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-
recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from
8:00am EST through 5:00pm EST unless otherwise stated.

“Blanket Purchase Order” is an alternate term for Contract and is used in the States computer system.
“Business Critical” means any function identified in any Statement of Work as Business Critical.

“Chronic Failure” is defined in any applicable Service Level Agreements.

“Deleted — Not Applicable” means that section is not applicable or included in this RFP. This is used as a
placeholder to maintain consistent numbering.

“Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work
“DTMB” means the Michigan Department of Technology, Management and Budget

“Environmentally preferable products” means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to, those which contain
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either
disposed of or consumed.

“Excusable Failure” has the meaning given in Section 2.244.

“Hazardous material” means any material defined as hazardous under the latest version of federal
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the
term of this Contract).

“Incident” means any interruption in Services.

“ITB” is a generic term used to describe an Invitation to Bid. The ITB serves as the document for
transmitting the RFP to potential bidders

“Key Personnel” means any Personnel designated in Section 1.031 as Key Personnel.

“New Work” means any Services/Deliverables outside the scope of this Contract and not specifically
provided under any Statement of Work, that once added will result in the need to provide the Contractor
with additional consideration.

“Ozone-depleting substance” means any substance the Environmental Protection Agency designates in
40 CFR part 82 as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class Il, including, but not limited to,
hydrochlorofluorocarbons.



“Post-Consumer Waste” means any product generated by a business or consumer which has served its
intended end use, and which has been separated or diverted from solid waste for the purpose of recycling
into a usable commodity or product, and which does not include post-industrial waste.

“Post-Industrial Waste” means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

“Recycling” means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new
products. This definition excludes the use of these materials as a fuel substitute or for energy production.

“Reuse” means using a product or component of municipal solid waste in its original form more than
once.

“RFP” means a Request for Proposal designed to solicit proposals for services.
“Services” means any function performed for the benefit of the State.

“Source reduction” means any practice that reduces the amount of any hazardous substance, pollutant,
or contaminant entering any waste stream or otherwise released into the environment prior to recycling,
energy recovery, treatment, or disposal.

“State Location” means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

“Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but
does not include independent contractors engaged by Contractor solely in a staff augmentation role.

“Unauthorized Removal” means the Contractor’s removal of Key Personnel without the prior written
consent of the State.

“Waste prevention” means source reduction and reuse, but not recycling.

“Waste reduction”, or “pollution prevention” means the practice of minimizing the generation of waste at
the source and, when wastes cannot be prevented, utilizing environmentally sound on-site or off-site
reuse and recycling. The term includes equipment or technology modifications, process or procedure
modifications, product reformulation or redesign, and raw material substitutions. Waste treatment,
control, management, and disposal are not considered pollution prevention, per the definitions under Part
143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA
451, as amended.

“Work in Progress” means a Deliverable that has been partially prepared, but has not been presented to
the State for Approval.

“Work Product” refers to any data compilations, reports, and other media, materials, or other objects or
works of authorship created or produced by the Contractor as a result of an in furtherance of performing
the services required by this Contract.



Contract No. 071B1300132

Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project
This Contract is for Snow Removal Services for the Department of Technology, Management and Budget.

1.012 Background
Snow removal at various State of Michigan facilities is required to ensure the health and safety of
employees and visitors.

1.020 Scope of Work and Deliverables

1.021 In Scope

The Contractor shall provide all personnel, equipment, tools, materials, supervision and other items and
services necessary to perform the snow removal services as described in the Location Specification
Sheet (LSS). The required objective is to maintain the facility(s) in a manner that provides a clean,
healthy and safe work environment for faculty, staff, students and visitors.

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or
incidental to the performance of work, as set forth below:

The Contractor, through innovation, technology or other means, shall perform and provide the required
snow plowing services and staff to complete the frequencies determined by the State and otherwise do all
things necessary for, or incidental, to the performance of work. Compliance will be based on the State’s
overall evaluation and interpretation in accordance with method of performance, frequencies and method
of performance, as set forth in this Contract.

The Contractor shall provide all snow plowing services and related items and services necessary for, or
incidental, to the performance of work in accordance with this Contract, including, but not limited to:

All personnel;
Equipment;

Tools;

Supplies;

Materials;

Training; and
Supervision of Staff.

NougkrwbdE

The Contractor shall provide services at the individual locations described on the specific Location
Specification Sheet(s).

Definite Specifications - All commaodities or services to be furnished hereunder shall conform to the
specifications as noted herein (see the Location Specification Sheet for site specific details).

DESCRIPTION OF WORK
1. SNOW REMOVAL/PLOWING — PARKING LOTS/SIDEWALK AREAS

Contractor shall only provide snow plowing services for snowfalls of two inches (2")
or more for all designated parking lots and sidewalk areas (or as described in the
location specification sheet).

The actual time of plowing will be mutually agreed upon between the facility
manager, or designate, and the Contractor. The Contractor must use equipment of
sufficient size and type to ensure snow plowing/shoveling is done in a timely and
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efficient manner. Duration of snow removal MUST NOT exceed eight (8) hours.
Equipment must be of appropriate size to complete job within allotted time.

Contractor must plow snow from all parking lots so that all parking spaces are
continuously available.

Contractor shall remove snow (via shovel or snow blower) from sidewalk areas as
specified in the location specification sheet.

Contractor must have equipment and staff to adequately perform the specified
services, and in the event of mechanical breakdown of trucks or equipment, will be
expected to provide backup service so that snow plowing/removal will be performed
as requested.

Any and all damage to parking lot, office building, curbs, pavements, shrubs, fences,
etc. caused by snow plowing services will be repaired and/or replaced the following
spring by the Contractor.

Parking curbs or bumper blocks located in parking areas must not be moved or
damaged. Upon completion of the plowing season, if these curbs have been moved
or damaged, the Contractor will be responsible for returning them to their original
positions or replacing the damaged ones.

When there is an accumulation of six inches (6”) or more of snow, duration of snow
removal must not exceed eight (8) hours. Equipment must be an appropriate size to
complete the job within the allotted time.

The Contractor will provide spreading of de-icing (or other de-icing material which is
site specific) when a snowfall occurs and/or icy conditions exist. Contractor must
utilize best judgment when providing spreading of rock salt services in order to
prevent slip and falls, assuring that the safety and security of the public and
employees are taken into consideration at all times.

NOTE: Spreading of rock salt* will be required on a frequent basis, and as often
as necessary, and as requested by the grounds supervisor and/or facility manager.
The Contractor and the facility manager should discuss spreading of rock salt prior to
start of snow removal season *(or other de-icing material, which is site specific, as
rock salt can not be used on all locations).

The Contractor will be provided with an alternate list of contacts authorized to
approve snow removal activities. The facility manager will provide this list.

When invoicing, the Contractor must furnish the date(s) of services rendered, the
type of equipment used and the number of hours to perform the services, and include
if the services were for a entire or partial plowing of the complex, showing a complete
and detailed breakdown of each parking area plowed and all services performed.
Invoices are to be submitted listing only the exact services performed and the
Contractor must contact the facility manager, or designate, for verifications of
services or payment may not be authorized.

The Contractor will be provided a list of the parking lots where snow removal
activities shall be performed. Contract Compliance Inspector (CClI) will provide a
map for their respective locations.

The exact number of occasions for snow plowing, shoveling of sidewalks,
applications of rock salt and/or ice melt, and snow removal services required
are unknown. The Contractor will be responsible to provide these services
as described and/or requested. The State is not obligated to purchase these
services in any specific amounts.
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On holidays, snow plowing, shoveling of sidewalks and/or deicing is to be done prior
to 6:00 a.m. the next working day following the holiday (see LSS for complete
instructions).

Contractor must use continuous care and caution at all times while performing snow
plowing, snow shoveling, deicing and snow removal services. Especially when
operating heavy machinery near parked vehicles and pedestrians in order to avoid
damages to private property, State Property and personal bodily injury.

HOURS

All snow plowing, shoveling of sidewalk areas, applications of rock salt and/or ice
melt, and snow removal services shall be performed between the hours of 6:00 p.m.
and 6:00 a.m. on state working days (unless specified or requested by the facility
manager). All Parking lots shall be cleared free of snow to the satisfaction of the
facility manager by 6:00 a.m. Some loading and transporting of snow for removal to
a dumping site may be performed after 6:00 a.m. with prior approval from the facility
manager.

Contractors must be available to perform services 24 hours per day, seven days per
week. The response time of one (1) hour shall apply at all times at the State's
discretion.

The Contractor shall respond to the site with the necessary snow removal equipment
to perform the specified duties within one (1) hour of the facility manager's initial
contact.

REMOVAL OF EXCESS SNOW

Once snow removal activities are conducted as specified above, the Contractor shall,
at the discretion of the grounds supervisor and/or facility manager, haul away all
excess snow for stock piling. Excess snow shall be stock piled in the designated
location, if applicable.

DE-ICING

Upon the request of the facility manager, the Contractor shall apply rock salt or other
ice melting compounds to all parking lot surfaces and specified sidewalk areas to
ensure employee and public safety on state property. Applications, as they are
requested, shall be conducted prior to 6:00 a.m.

Additional applications of de-icer may occur during normal business hours (8:00 a.m.
through 5:00 p.m.) at the request of the facility manager. Contractor must respond to
the site within one (1) hour of the facility manager’s initial contact when salting
services are requested.

The Contractor shall guarantee a non-state source for rock salt should the facility
manager request such application be made. The state may provide rock salt to be
applied by the contractor. Ice melt product will be provided by the State.

The cost indicated on the attached pricing sheet for the application of ice melting
products includes the cost of the rock salt or specified product.

APPLICATION OF SAND

Only when requested by the CClI, or his/her designee, the Contractor shall apply
sand to the parking lot and driveway surfaces to allow for vehicle traction.
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The cost indicated on the attached pricing sheet for the application of sand must
include the cost of the sand.

6. EQUIPMENT

The Contractor must have equipment and staff necessary to perform the specified
services and, in the event of mechanical breakdown of trucks and/or equipment, will
be expected to provide backup service so that snowplowing and snow removal
services will be performed, as required, according to these Contract specifications (a
pre-award meeting with the CCI will determine if equipment meets specifications prior
to any work being started). Bidders are to provide a list of all equipment that will be
dedicated to this contract, both owned and leased. If equipment is leased, a letter
from the leasing company indicating the ability to provide the equipment will be
required prior to award of Contract. The State reserves the right to determine if the
equipment proposed is sufficient to provide the necessary service to the State.

7. SUPPLIES

Contractor must supply all materials that are specified in the LSS. Use only such
materials that are recommended and approved by the CCI or their designee.

Contractor must submit a complete list, by brand names and product numbers (if
applicable), of all supplies to be used in fulfilling this Contract, and must submit a
Materials Safety Data Sheet (MSDS) prior to starting any work.

The State reserves the right to accept or reject any items listed on the MSDS.
Contractor must immediately furnish an acceptable substitute for any item rejected by
the State.

The Contractor must provide a list of the snow removal supplies that it will utilize for
this project, including manufacturer’s name and proposed annual estimated
guantities. (Section 4.201 & LSS)

LOCATION(S)

Refer to Location Specification Sheet (LSS) for additional information relating to Description of Work for
the specific location.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
A. PERSONNEL

1. Contractor must identify personnel requirements by number and skill including
names and proposed physical location of executive and professional personnel
who would be employed in this Contract (and shall indicate through the use of
organizational diagrams and/or narrative statements, the specific functions of each
assigned individual with detailed qualifications of employees and subcontractors
assigned to this Contract), for at least the following:

" Project Manager
" Staff Support
" Subcontracting

2. The State reserves the right to approve personnel for this Contract and to require
replacement of personnel found to be unacceptable at any time during this
Contract. (See §2.040).

3. Contractor must be responsible for repair, replacement or cleanup, as necessary,
due to carelessness or negligence on the part of the Contractor and its personnel.
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B. SUPERVISION
Contractor shall provide all supervision, as necessary, to oversee its personnel:

1. Contractor must exercise all supervisory control and general control over all day-to-
day operations of his/her employees, including control over all workers duties. At
the conclusion of each service, the Contractor must inspect the facility for
completion and performance quality of the required services. The Contractor must
also be responsible for payment of all wages to employees, taxes and fringe
benefits, sick leave, pension benefits, vacations, medical benefits, life insurance, or
unemployment compensation or the like. The Contractor must discipline his/her
employees, as needed, including firing and hiring.

2. Contractor must maintain a secure environment while servicing the facility. The
Contractor must comply with all security regulations and special working conditions
as required by the agency:

= No one is allowed into the facility other than those individuals responsible
for performing services.

= In locations that include a security alarm system, Contractor must also
properly set the security alarm when leaving (if applicable).

= Failure to maintain a secure environment and set the security alarm
(where applicable) will result in issuance of a complaint and possible
cancellation of this Contract.

= Any cost incurred from a security service or local police for false alarms
caused by failure of the Contractor to properly set the security alarm will
be the responsibility of the Contractor.

3. In addition, should this Contract be cancelled for failure to lock the building, or
properly set the security alarm, the cost of changing the building locks and re-
coding the security alarm, if applicable, will be charged to the Contractor. These
costs may be deducted from the monthly payment due the Contractor.

4. The agency CCI may require that Contractor immediately remove any contractual
employee(s) from the agency's premises for just cause. The Contractor will
assume any, and all, responsibilities relating to this removal. Any employee so
removed may not be placed in another state agency.

5. The agency CCI shall make final determination of a contractual employee’s
suitability for assignment to a specific location. Problems of this nature will be
addressed with the Contractor's management.

1.040 Project Plan

1.041 Project Plan Management
A.  Contractor will carry out this Contract under the direction and control of the specified CCI.

B. Contractor shall meet with the CCI, and other agency or departmental project-leads, on an
as needed basis, to be established by CCI and Contractor.

C. Contractor’'s Work Plan, which must be approved prior to commencement of work, and
must include the following:

1. EQUIPMENT LIST - indicating description, age, manufacturer, and model of each
piece. Equipment must meet or exceed all requirements defined under "Equipment
Requirements" in this Contract. All equipment must be in the Contractor's
possession, available for use and fully operational, prior to the start of this
Contract.

2. SCHEDULE OF OPERATIONS - personnel expected to complete work on this Contract.
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3. Name(s) of supervisors — 24-hour contact telephone numbers and best contact times.

4. Equipment failure WILL NOT constitute an acceptable reason for not performing
snow plowing/removal.

5. Proof of Insurance as defined in the Standard Terms and Conditions must be
provided to the buyer in Purchasing Operations prior to the implementation of this
Contract.

7. Any misrepresentation by the Contractor of its ability to perform the work described
in this Contract will be grounds for immediate termination. In such case, this
Contract will be awarded to the next best value bidder who can demonstrate the
ability to perform the work.

D. Annual Service Review and/or Seasonal Meeting

1. The Contractor and CCI shall meet prior to the start of the season (Fall) to review
any changes for the coming season, identify any personnel changes, equipment
changes and any other important information.

2. The CCI may request an audit of the services provided each year under the
specifications, terms and conditions of this Contract. The audit will be a joint
activity between the State Agency and Purchasing Operations.

3. Anunsatisfactory audit will result in cancellation of this Contract under the terms of
the Cancellation Clause in this Contract. Further, should this Contract be cancelled
for cause, the Contractor so cancelled will not be allowed to participate in
request(s) for continuation of this service.

4. The audit will consist of an evaluation of the total service quality, including
responsiveness, timeliness of required reporting, and any other specifics as
required under the terms of this Contract. The results of the audit, along with this
Contract recommendation, will be published by Purchasing Operations and
distributed to the respective Agency(s).

5. Should the Contractor desire, a meeting will be arranged between all concerned
parties within ten (10) calendar days of the date the Contractor received, or could
have reasonably been expected to receive, his/her copy of the audit. This meeting
will provide an opportunity for the Contractor to present his/her reactions to audit
recommendations.

1.042 Reports — Deleted — Not Applicable

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:

Acceptance is based upon the Contractor performance of timely removal of snow from locations
associated with this Contract.

1.052 Final Acceptance — Deleted — Not Applicable

1.060 Proposal Pricing

1.061 Proposal Pricing

See Location Specification Sheets, Attachment A.
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Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-
case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor
for the expense at the State’s current travel reimbursement rates. See www.michigan.qov/DTMB for
current rates.

1.062 Price Term
Prices quoted are the maximum for a period of 365 days from the date this Contract becomes effective.

Prices are subject to change at the end of each 365-day period. Such changes shall be based on
changes in actual costs incurred. Documentation of such changes must be provided with the request for
price change in order to substantiate any requested change. Purchasing Operations reserves the right to
consider various pertinent information sources to evaluate price increase requests (such as the CPI and
PPI, US City Average, as published by the US Department of Labor, Bureau of Labor Statistics).
Purchasing Operations also reserves the right to consider other information related to special economic
and/or industry circumstances, when evaluating a price change request. Changes may be either
increases or decreases, and may be requested by either party. Approved changes shall be firm for the
remainder of this Contract period unless further revised at the end of the next 365-day period. Requests
for price changes shall be RECEIVED IN WRITING AT LEAST 10 DAYS PRIOR TO THEIR EFFECTIVE
DATE, and are subject to written acceptance before becoming effective. In the event new prices are not
acceptable, this Contract may be cancelled. The Contractor remains responsible for performing
according to the Contract terms at the Contract price for all orders received before price revisions
are approved or before this Contract is cancelled.

1.063 Tax Excluded from Price

€) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local
Sales Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be
furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale
will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
prices must not include the Federal Excise Tax.

1.064 Holdback — Deleted — Not Applicable

1.070 Additional Requirements

1.071 Additional Terms and Conditions specific to this RFP - Deleted — Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

This Contract is for a period of three years beginning December 15, 2010 through December 15, 2013.
All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the
reasons listed in Section 2.150) of this Contract, unless otherwise extended under this Contract. Absent
an early termination for any reason, Purchase Orders issued but not expired, by the end of this Contract’s
stated term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002 Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before
its expiration. This Contract may be renewed for up to two additional one year periods.

2.003 Legal Effect

Contractor shall show acceptance of this Contract by signing two copies of this Contract and returning
them to the Contract Administrator. The Contractor shall not proceed with the performance of the work to
be done under this Contract, including the purchase of necessary materials, until both parties have signed
this Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase
order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or
Change Order) has been approved by the State Administrative Board (if required), approved and signed
by all the parties, and a Purchase Order against this Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing
this Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's
designee, to order any Services/Deliverables under this Contract. All orders are subject to the terms and
conditions of this Contract. No additional terms and conditions contained on either a Purchase Order or
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are
unknown, however, the Contractor will be required to furnish all such materials and services as may be
ordered during this Contract period. Quantities specified, if any, are estimates based on prior purchases,
and the State is not obligated to purchase in these or any other quantities.

2.006 Order of Precedence

€) This Contract, including any Statements of Work and Exhibits, to the extent not contrary to this
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral,
with respect to the subject matter and as additional terms and conditions on the purchase order must
apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of this Contract and a Statement of Work,
the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided,
however, that a Statement of Work may not modify or amend the terms of this Contract, which may be
modified or amended only by a formal Contract amendment.

2.007 Headings

Captions and headings used in this Contract are for information and organization purposes. Captions
and headings, including inaccurate references, do not, in any way, define or limit the requirements or
terms and conditions of this Contract.
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2.008 Form, Function & Utility

If this Contract is for use of more than one State agency and if the Deliverable/Service does not the meet
the form, function, and utility required by that State agency, that agency may, subject to State purchasing
policies, procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of this Contract is severable from all other provisions of this Contract and, if one or more
of the provisions of this Contract is declared invalid, the remaining provisions of this Contract remain in
full force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in this Contract, if either party requires the consent or approval of
the other party for the taking of any action under this Contract, the consent or approval must be in writing
and must not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of this Contract then the party has not waived
the right to later insist upon strict adherence to that term, or any other term, of this Contract.

2.012 Survival

Any provisions of this Contract that impose continuing obligations on the parties, including without
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration
or termination of this Contract for any reason. Specific references to survival in this Contract are solely
for identification purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

This Contract is issued by the Department of Technology, Management and Budget, Purchasing
Operations and the Department of Technology, Management and Budget (collectively, including all other
relevant State of Michigan departments and agencies, the “State”). Purchasing Operations is the sole
point of contact in the State with regard to all procurement and contractual matters relating to this
Contract. Purchasing Operations_is the only State office authorized to change, modify, amend, alter
or clarify the prices, specifications, terms and conditions of this Contract. The Contractor
Administrator within Purchasing Operations for this Contract is:

Lymon C. Hunter, CPPB

Purchasing Operations

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Email: HunterL@Michigan.gov

Phone: (517) 241-1145

2.022 Contract Compliance Inspector (CCl)

After DTMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the
Director of Purchasing Operations, in consultation with the Department of Technology, Management and
Budget will direct the person named below, or any other person so designated, to monitor and coordinate
the activities for this Contract on a day-to-day basis during its term. However, monitoring of this Contract
implies no authority to change, modify, clarify, amend, or otherwise alter the prices, terms,
conditions and specifications of this Contract as that authority is retained by DTMB Purchasing
Operations. The CCI for this Contract is: Please see the LSS for each location.

2.023 Project Manager - Deleted — Not Applicable
2.024 Change Requests

The State reserves the right to request from time to time any changes to the requirements and
specifications of this Contract and the work to be performed by the Contractor under this Contract.
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During the course of ordinary business, it may become necessary for the State to discontinue certain
business practices or create Additional Services/Deliverables. At a minimum, to the extent applicable, the
State would like the Contractor to provide a detailed outline of all work to be done, including tasks
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is
entitled to additional compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to
accept a Contractor proposal for Change, to reject it, or to reach another agreement with
Contractor. Should the parties agree on carrying out a Change, a written Contract Change Notice
must be prepared and issued under this Contract, describing the Change and its effects on the
Services and any affected components of this Contract (a “Contract Change Notice”).
(b) No proposed Change may be performed until the proposed Change has been specified in
a duly executed Contract Change Notice issued by the Department of Technology, Management
and Budget, Purchasing Operations.
(c) If the State requests or directs the Contractor to perform any activities that Contractor
believes constitute a Change, the Contractor must notify the State that it believes the requested
activities are a Change before beginning to work on the requested activities. If the Contractor
fails to notify the State before beginning to work on the requested activities, then the Contractor
waives any right to assert any claim for additional compensation or time for performing the
requested activities. If the Contractor commences performing work outside the scope of this
Contract and then ceases performing that work, the Contractor must, at the request of the State,
retract any out-of-scope work that would adversely affect this Contract.

2.025 Notices

Any notice given to a party under this Contract must be deemed effective, if addressed to the party as
addressed below, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile
if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after
being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after
being sent by a nationally recognized overnight express courier with a reliable tracking system.

State:

State of Michigan

Purchasing Operations

Attention: Lymon C. Hunter, CPPB
PO Box 30026

530 West Allegan

Lansing, Michigan 48909

Contractor:
Name: Cadwell Brothers Construction
Address: 4837 W. Grand River
Lansing, MI 48906
Attn: Ben Cadwell

Either party may change its address where notices are to be sent by giving notice according to this
Section.

2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s
behalf within the bounds set forth in this Contract. Contractor may change the representatives from time
to time upon written notice.
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2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an
employee, agent or servant of the State for any reason. Contractor will be solely and entirely responsible
for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of
this Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in this Contract, the parties
will not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is
either requested or reasonably required of them in order for the other party to perform its responsibilities
under this Contract.

2.029 Assignments

€)) Neither party may assign this Contract, or assign or delegate any of its duties or obligations under
this Contract, to any other party (whether by operation of law or otherwise), without the prior written
consent of the other party; provided, however, that the State may assign this Contract to any other State
agency, department, division or department without the prior consent of Contractor and Contractor may
assign this Contract to an affiliate so long as the affiliate is adequately capitalized and can provide
adequate assurances that the affiliate can perform this Contract. The State may withhold consent from
proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to
decrease the State’s likelihood of receiving performance on this Contract or the State’s ability to recover
damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive
payments due under this Contract. If the State permits an assignment, this Contractor is not relieved of
its responsibility to perform any of its contractual duties, and the requirement under this Contract that all
payments must be made to one entity continues.

(c) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under
this Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and Contract or project to which it relates shall not be made without prior written State approval, and then
only in accordance with the explicit written instructions from the State. No results of the activities
associated with the RFP and Contract are to be released without prior written approval of the State and
then only to persons designated.

2.032 Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units
of government unless other arrangements are authorized by Purchasing Operations.

2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs
and expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s
documentation specifically referenced that content and attempts to incorporate it into any other
communication, unless the State has actual knowledge of the content and has expressly agreed to be
bound by it in a writing that has been manually signed by an authorized representative of the State.
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2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State
reserves the right to disqualify any bidder if the State determines that the bidder has used its position
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as
a Vendor offering free assistance) to gain a competitive advantage on the RFP

2.036 Freedom of Information

All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL
15.231, et seq (the “FOIA").

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as so mandated by Federal disaster response requirements,
Contractor personnel dedicated to providing Services/Deliverables under this Contract will provide the
State with priority service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the
associated payment milestones and payment amounts. The State may make progress payments to the
Contractor when requested as work progresses, but not more frequently than monthly, in amounts
approved by the Contract Administrator, after negotiation. Contractor must show verification of
measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s
charges under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this
Contract.

2.044 Invoicing and Payment — In General

€) Each Statement of Work issued under this Contract shall list (or indicate by reference to the
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be
provided, and the associated payment milestones and payment amounts.

(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back
requirements. Invoices for Services performed on a time and materials basis will show, for each
individual, the number of hours of Services performed during the billing period, the billable skill/labor
category for such person and the applicable hourly billing rate. Prompt payment by the State is
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback
amount to be retained by the State in accordance with Section 1.064.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after
receipt, provided the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments will be

agreed upon between the Contract Administrator and the Contractor after the proposed Contract
Agreement has been signed and accepted by both the Contractor and the Director of Purchasing
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Operations, Department of Management & Budget. This activity will occur only upon the specific written
direction from Purchasing Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will
mutually agree upon. The schedule should show payment amount and should reflect actual work done by
the payment dates, less any penalty cost charges accrued by those dates. As a general policy statements
shall be forwarded to the designated representative by the 15th day of the following month.

The State may make progress payments to the Contractor when requested as work progresses, but not
more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation.
Contractor must show verification of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services
shall be pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the
extent that those violations concern materials or services supplied by third parties to the Contractor,
toward fulfillment of this Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under this Contract, nor will it
constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by
a party to comply with this Contract, including claims for Services and Deliverables not reasonably known
until after acceptance to be defective or substandard. Contractor’s acceptance of final payment by the
State under this Contract shall constitute a waiver of all claims by Contractor against the State for
payment under this Contract, other than those claims previously filed in writing on a timely basis and still
unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State Contracts. Contractors are required to
register with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of
1984, all contracts that the State enters into for the purchase of goods and services shall provide that
payment will be made by electronic fund transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes,
including the taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in
Michigan to be required to register and pay tax must do so as a volunteer. This requirement extends to:
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and
applicable regulations of which the company is a member, and (2) all organizations under common
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the
company is a member that make sales at retail for delivery into the State are registered with the State for
the collection and remittance of sales and use taxes. In applying treasury regulations defining “two or
more trades or businesses under common control” the term “organization” means sole proprietorship, a
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or
a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications
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All persons assigned by Contractor to the performance of Services under this Contract must be
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor
must include a similar provision in any subcontract entered into with a Subcontractor. For the purposes of
this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be
treated by the State as if they were employees of Contractor for this Contract only; however, the State
understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 Contractor Key Personnel
(a) The Contractor must provide the CCI with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its
duration in the applicable Statement of Work with respect to other individuals designated as Key
Personnel for that Statement of Work.

(c) The State will have the right to recommend and approve in writing the initial assignment, as well
as any proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to
any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce the
individual to the appropriate State representatives, and will provide the State with a resume and any other
information about the individual reasonably requested by the State. The State reserves the right to
interview the individual before granting written approval. In the event the State finds a proposed
individual unacceptable, the State will provide a written explanation including reasonable detail outlining
the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles on this Contract without
the prior written consent of the State. The Contractor’s removal of Key Personnel without the prior written
consent of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals
does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor,
including illness, disability, leave of absence, personal emergency circumstances, resignation or for
cause termination of the Key Personnel's employment. Unauthorized Removals does not include
replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before
shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time
period. The Contractor with the State must review any Key Personnel replacements, and appropriate
transition planning will be established. Any Unauthorized Removal may be considered by the State to be
a material breach of this Contract, in respect of which the State may elect to exercise its termination and
cancellation rights.

(e) The Contractor must notify the CCl and the Contract Administrator at least 10 business days
before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects. If
the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy
the non-Key Personnel.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail
outlining the reasons for the removal request. Additionally, the State’s request must be based on
legitimate, good-faith reasons. Replacement personnel for the removed person must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected
by the State’s required removal. If any incident with removed personnel results in delay not reasonably
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the
affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on this Contract will perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key
Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in
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the applicable Statement of Work. Subject to availability, selected Contractor personnel may be assigned
office space to be shared with State personnel.

2.065 Contractor Identification
Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the
State and its agents and other contractors including the State’s Quality Assurance personnel. As
reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other
contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the
access relates to activities specifically associated with this Contract and will not interfere or jeopardize the
safety or operation of the systems or facilities. The State acknowledges that Contractor’s time schedule
for this Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or
otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities and other resources
when no longer required for this Contract in the same condition as when provided by the State,
reasonable wear and tear excepted.

2.068 Contract Management Responsibilities

The Contractor will be required to assume responsibility for all contractual activities, whether or not that
Contractor performs them. Further, the State will consider the Contractor to be the sole point of contact
with regard to contractual matters, including payment of any and all charges resulting from the anticipated
Contract. If any part of the work is to be subcontracted, this Contract must include a list of
Subcontractors, including firm name and address, contact person and a complete description of work to
be subcontracted. The State reserves the right to approve Subcontractors and to require the Contractor
to replace Subcontractors found to be unacceptable. The Contractor is totally responsible for adherence
by the Subcontractor to all provisions of this Contract. Any change in Subcontractors must be approved
by the State, in writing, prior to such change.

2.070 Subcontracting by Contractor

Sub-Contracting is not authorized for this Contract
2.071 Contractor Full Responsibility — Deleted — Not Applicable
2.072 State Consent to Delegation - Deleted — Not Applicable
2.073 Subcontractor Bound to Contract - Deleted — Not Applicable
2.074 Flow Down - Deleted — Not Applicable
2.075 Competitive Selection- Deleted — Not Applicable

2.080 State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities — Deleted — Not Applicable
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2.090 Security

2.091 Background Checks

On a case-hy-case basis, the State may investigate the Contractor's personnel before they may have
access to State facilities and systems. The scope of the background check is at the discretion of the
State and the results will be used to determine Contractor personnel eligibility for working within State
facilities and systems. The investigations will include Michigan State Police Background checks (ICHAT)
and may include the National Crime Information Center (NCIC) Finger Prints. Proposed Contractor
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print
Check. Any request for background checks will be initiated by the State and will be reasonably related to
the type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use
policies for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor
personnel will be expected to agree to the State’s security and acceptable use policies before the
Contractor personnel will be accepted as a resource to perform work for the State. It is expected the
Contractor will present these documents to the prospective employee before the Contractor presents the
individual to the State as a proposed resource. Contractor staff will be expected to comply with all
Physical Security procedures in place within the facilities where they are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (i)
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach,
intrusion, or unauthorized use or disclosure. Contractor must report to the State in writing any use or
disclosure of Confidential Information, whether suspected or actual, other than as provided for by this
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is
reasonable under the circumstances.

2.093 PCI Data Security Requirements — Deleted — Not Applicable

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses and will continue to possess
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted,
proprietary or with a similar designation. “Confidential Information” of the State must mean any
information which is retained in confidence by the State (or otherwise required to be held in confidence by
the State under applicable federal, state and local laws and regulations) or which, in the case of tangible
materials provided to Contractor by the State under its performance under this Contract, is marked as
confidential, proprietary or with a similar designation by the State. “Confidential Information” excludes
any information (including this Contract) that is publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor will each use at least the same degree of care to prevent disclosing to third
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure,
publication or dissemination of its own confidential information of like character, but in no event less than
reasonable care. Neither Contractor nor the State will (i) make any use of the Confidential Information of
the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return
the other party's Confidential Information to the other party. Each party will limit disclosure of the other
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the
purposes of this Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a
Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C)
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Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential
Information in confidence. At the State's request, any employee of Contractor and of any Subcontractor
having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be,
to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of this Contract for any reason, Contractor must certify to the
State that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain;
(ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of
the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was
independently developed by the receiving party without reference to Confidential Information of the
furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information,
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request,
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably
requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or
impliedly, any right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this
Contract for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written
request, have the right to enter Contractor’s premises, or any other places, where the Services are being
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress. Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the
access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.
Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State
may examine and copy any of Contractor’s books, records, documents and papers pertinent to
establishing Contractor’'s compliance with this Contract and with applicable laws and rules. The State
must notify the Contractor 20 days before examining the Contractor's books and records. The State does
not have the right to review any information deemed confidential by the Contractor to the extent access
would require the confidential information to become publicly available. This provision also applies to the
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in
connection with this Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting
records (including time sheets and payroll records, and information pertaining to this Contract and to the
Services, equipment, and commodities provided under this Contract) pertaining to this Contract according
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to generally accepted accounting principles and other procedures specified in this Section. Financial and
accounting records must be made available, upon request, to the State at any time during the Audit
Period. If an audit, litigation, or other action involving Contractor’s records is initiated before the end of
the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.
The Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless
a shorter response time is specified in the report. The Contractor and the State must develop, agree
upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or
recommendations in the audit report.

2.115 Errors

€) If the audit demonstrates any errors in the documents provided to the State, then the amount in
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the
amount is paid or refunded in full. However, a credit or debit may not be carried for more than four
invoices. If a balance remains after four invoices, then the remaining amount will be due as a payment or
refund within 45 days of the last quarterly invoice that the balance appeared on or termination of this
Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of
the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

€) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under this
Contract.

(b) The contract signatory has the power and authority, including any necessary corporate
authorizations, necessary to enter into this Contract, on behalf of Contractor.

(c) It is qualified and registered to transact business in all locations where required.

(d) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any
manner or degree with Contractor’s performance of its duties and responsibilities to the State under this
Contract or otherwise create an appearance of impropriety with respect to the award or performance of
this Agreement. Contractor must notify the State about the nature of the conflict or appearance of
impropriety within two days of learning about it.

(e) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept
anything of value based on an understanding that the actions of the Contractor or Affiliates or employee
on behalf of the State would be influenced. Contractor must not attempt to influence any State employee
by the direct or indirect offer of anything of value.

® Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any
person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting
from the award or making of this Contract.

(9) The prices proposed by Contractor were arrived at independently, without consultation,
communication, or agreement with any other bidder for the purpose of restricting competition; the prices
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guoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by
Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting
competition.

(h) All financial statements, reports, and other information furnished by Contractor to the State as
part of its response to the RFP or otherwise in connection with the award of this Contract fairly and
accurately represent the business, properties, financial condition, and results of operations of Contractor
as of the respective dates, or for the respective periods, covered by the financial statements, reports,
other information. Since the respective dates or periods covered by the financial statements, reports, or
other information, there have been no material adverse change in the business, properties, financial
condition, or results of operations of Contractor.

() All written information furnished to the State by or for the Contractor in connection with this
Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material
fact or omits any material fact necessary to make the information not misleading.

()] It is not in material default or breach of any other contract or agreement that it may have with the
State or any of its departments, commissions, boards, or agencies. Contractor further represents and
warrants that it has not been a party to any contract with the State or any of its departments that was
terminated by the State or the department within the previous five years for the reason that Contractor
failed to perform or otherwise breached an obligation of this Contract.

(k) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after contract award, the Contractor is required to report those changes immediately to
the Department of Technology, Management and Budget, Purchasing Operations.

2.122 Warranty of Merchantability — Deleted — Not Applicable

2.123 Warranty of Fitness for a Particular Purpose — Deleted — Not Applicable

2.124 Warranty of Title — Deleted — Not Applicable

2.125 Equipment Warranty — Deleted — Not Applicable

2.126 Equipment to be New — Deleted — Not Applicable

2.127 Prohibited Products — Deleted — Not Applicable

2.128 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
this section, the breach may be considered as a default in the performance of a material obligation of this
Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’s
performance of services under the terms of this Contract, whether the services are performed by the
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies,
offices, commissions, officers, employees and agents for recovery of damages to the extent these
damages are covered by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverage’s provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.
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The insurance must be written for not less than any minimum coverage specified in this Contract or
required by law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a
recognized insurance rating agency. All policies of insurance required in this Contract must be issued by
companies that have been approved to do business in the State.

See www.michigan.gov/dleq.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains
higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
M 1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

M 2. If a motor vehicle is used to provide services or products under this Contract, the
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned
vehicles used in Contractor's business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

3. Workers’ compensation coverage must be provided according to applicable laws
governing the employees and employers work activities in the state of the Contractor’s domicile. If the
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured
authority by the jurisdiction of domicile. For employees working outside of the state of qualification,
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the
jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by
the insurance company. This provision must not be applicable where prohibited or limited by the laws of
the jurisdiction in which the work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the
insurance coverage as described in this Section for the Contractor in connection with the performance of
work by those Subcontractors. Alternatively, Contractor may include any Subcontractors under
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Contractor’s insurance on the coverage required in this Section. Subcontractor(s) must fully comply with
the insurance coverage required in this Section. Failure of Subcontractor(s) to comply with insurance
requirements does not limit Contractor’s liability or responsibility.

2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DTMB-Purchasing Operations, certificate(s) of insurance verifying insurance
coverage or providing satisfactory evidence of self-insurance as required in this Section (the
“Certificates”). The Certificate must be on the standard “accord” form or equivalent. THIS CONTRACT
OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO
ASSURE CORRECT FILING. All Certificate(s) are to be prepared and submitted by the Insurance
Provider. All Certificate(s) must contain a provision indicating that coverages afforded under the policies
WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior
written notice, except for 10 days for non-payment of premium, having been given to the Director of
Purchasing Operations, Department of Technology, Management and Budget. The notice must include
this Contract or Purchase Order number affected. Before this Contract is signed, and not less than 20
days before the insurance expiration date every year thereafter, the Contractor must provide evidence
that the State and its agents, officers and employees are listed as additional insureds under each
commercial general liability and commercial automobile liability policy. In the event the State approves
the representation of the State by the insurer’s attorney, the attorney may be required to be designated as
a Special Assistant Attorney General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of this Contract and
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail
coverage for at least three years following the expiration or termination for any reason of this Contract.
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.
Contractor is responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly
reduces any required insurance as specified in this Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or
procure similar insurance coverage from another company or companies. The State may deduct any part
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by
the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties),
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor
in the performance of this Contract and that are attributable to the negligence or tortious acts of the
Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under this Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that
greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.
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2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and
penalties) incurred in connection with any action or proceeding threatened or brought against the State to
the extent that the action or proceeding is based on a claim that any piece of equipment, software,
commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment,
software, commodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commaodity or service infringes any United States patent, copyright, trademark or
trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commaodity, or service, or its operation, become or in the
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment,
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace
or modify to the State’s satisfaction the same with equipment, software, commodity or service of
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the
State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed
based on written specifications of the State; (ii) use of the equipment in a configuration other than
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or
software not supplied by the Contractor under this Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding
the expiration or early cancellation of this Contract, with respect to any claims based on facts or
conditions that occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

€) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the
State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the
Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the
Contractor must periodically advise the State about the status and progress of the defense and must
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law
may be involved or challenged, the State has the right, at its own expense, to control the defense of that
portion of the claim involving the principles of Michigan governmental or public law. But the State may
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retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days
after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Section. Any litigation activity on behalf of the State, or any of its subdivisions under this
Section, must be coordinated with the Department of Attorney General. In the event the insurer’s
attorney represents the State under this Section, the insurer’s attorney may be required to be designated
as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at
the cost and expense of Contractor. If it is determined that the claim was one against which Contractor
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the
State for all the reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches this Contract, and the State in its sole discretion determines that the breach is
curable, then the State will provide the Contractor with written notice of the breach and a time period (not
less than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for
successive or repeated breaches or if the State determines in its sole discretion that the breach poses a
serious and imminent threat to the health or safety of any person or the imminent loss, damage, or
destruction of any real or tangible personal property.

2.152 Termination for Cause

€) The State may terminate this Contract, for cause, by notifying the Contractor in writing, if the
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the
written notice of breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by this Contract from other sources. Re-procurement costs are not
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to
the termination date. Services and related provisions of this Contract that are terminated for cause must
cease on the effective date of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any
reason, that Contractor was not in breach of contract under the provisions of this section, that termination
for cause must be deemed to have been a termination for convenience, effective as of the same date,
and the rights and obligations of the parties must be limited to that otherwise provided in this Contract for
a termination for convenience.

2.153 Termination for Convenience

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services
or products specified in this Contract, (b) relocation of office, program changes, changes in laws, rules, or
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by
inclusion or non-inclusion, of information material to a response to any RFP issued by the State. The
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State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in
part, the charges payable under this Contract must be equitably adjusted to reflect those
Services/Deliverables that are terminated. Services and related provisions of this Contract that are
terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

€) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this
Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the State to
effect continued payment under this Contract are not appropriated or otherwise made available, the State
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last
period for which funds have been appropriated or otherwise made available by giving written notice of
termination to Contractor. The State must give Contractor at least 30 days advance written notice of
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of
the final decision less than 30 days before the funding cutoff).

(b) If funding for this Contract is reduced by law, or funds to pay Contractor for the agreed-to level of
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or
the change the production of Deliverables in the manner and for the periods of time as the State may
elect. The charges payable under this Contract will be equitably adjusted to reflect any equipment,
services or commodities not provided by reason of the reduction.

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be
and as determined by the State, to the extent funds are available. This Section will not preclude
Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of
competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally
accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Article 11, § 5, and Civil Service Rule 7-1. In that case, the State will pay the Contractor for only the work
completed to that point under this Contract. Termination may be in whole or in part and may be
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the
written notice.

2.157 Rights and Obligations upon Termination

(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as
specified in the notice of termination, (b) take any action that may be necessary, or that the State may
direct, for preservation and protection of Deliverables or other property derived or resulting from this
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to,
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the
termination of this Contract and which are resulting from this Contract (which must be provided to the
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items
included compensation to Contractor for the provision of warranty services in respect of the materials),
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment
or termination settlement costs, to the maximum practical extent, including terminating or limiting as
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from
the terminated Contract.
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(b) If the State terminates this Contract before its expiration for its own convenience, the State must
pay Contractor for all charges due for Services provided before the date of termination and, if applicable,
as a separate item of payment under this Contract, for Work In Process, on a percentage of completion
basis at the level of completion determined by the State. All completed or partially completed
Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not
actually performed for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and
agreements for services and deliverables provided under this Contract, and may further pursue
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the
State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with
respect to any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches this Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not
less than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for
successive and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations
under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of
breach. But the Contractor must discharge its obligations under Section 2.190 before it terminates this
Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this Contract, for convenience or cause, or if this Contract is otherwise dissolved,
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with
direction provided by the State to assist in the orderly transition of equipment, services, software, leases,
etc. to the State or a third party designated by the State. If this Contract expires or terminates, the
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a
reasonable period of time that in no event will exceed 90 days. These efforts must include, but are not
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition — Deleted — Not Applicable
2.173 Contractor Information Transition — Deleted — Not Applicable
2.174 Contractor Software Transition — Deleted — Not Applicable

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the
termination provisions of this Contract. If the transition results from expiration, the Contractor will be
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract
expiration that result from transition operations) at the rates agreed upon by the State. The Contractor
will prepare an accurate accounting from which the State and Contractor may reconcile all outstanding
accounts.
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2.176 State Transition Responsibilities

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State
and the Contractor agree:

€) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or
any part, of the work called for by this Contract for a period of up to 90 calendar days after the stop work
order is delivered to Contractor, and for any further period to which the parties may agree. The stop work
order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during
the period of work stoppage. Within the period of the stop work order, the State must either: (a) cancel
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section
2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and this
Contract must be modified, in writing, accordingly, if: (a) the stop work order results in an increase in the
time required for, or in Contractor’s costs properly allocable to, the performance of any part of this
Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the
end of the period of work stoppage; provided that, if the State decides the facts justify the action, the
State may receive and act upon a Contractor proposal submitted at any time before final payment under
this Contract. Any adjustment will conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for
reasons other than material breach, the termination must be deemed to be a termination for convenience
under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in
arriving at the termination settlement. For the avoidance of doubt, the State is not be liable to Contractor
for loss of profits because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to this
Contract or any Statement of Work must be resolved as follows. For all Contractor claims seeking an
increase in the amounts payable to Contractor under this Contract, or the time for Contractor’s
performance, Contractor must submit a letter, together with all data supporting the claims, executed by
Contractor’'s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event,
and (c) the claim and the supporting data are current and complete to Contractor’'s best knowledge and
belief.

2.192 Informal Dispute Resolution

(a) All disputes between the parties must be resolved under the Contract Management procedures in
this Contract. If the parties are unable to resolve any disputes after compliance with the processes, the
parties must meet with the Director of Purchasing Operations, DTMB, or designee, for the purpose of
attempting to resolve the dispute without the need for formal legal proceedings, as follows:
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0] The representatives of Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information with respect to the
matter in issue which the parties believe to be appropriate and germane in connection with its
resolution. The representatives must discuss the problem and negotiate in good faith in an effort
to resolve the dispute without the necessity of any formal proceeding.

(i) During the course of negotiations, all reasonable requests made by one party to another
for non-privileged information reasonably related to this Contract will be honored in order that
each of the parties may be fully advised of the other’s position.

(iii) The specific format for the discussions will be left to the discretion of the designated State
and Contractor representatives, but may include the preparation of agreed upon statements of
fact or written statements of position.

(iv) Following the completion of this process within 60 calendar days, the Director of
Purchasing Operations, DTMB, or designee, must issue a written opinion regarding the issue(s)
in dispute within 30 calendar days. The opinion regarding the dispute must be considered the
State’s final action and the exhaustion of administrative remedies.

(b) This Section will not be construed to prevent either party from instituting, and a party is authorized
to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to
preserve a superior position with respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under this Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms
of this Contract by the other party is the that the damages to the party resulting from the breach will be so
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary
restraining order or other immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under this Contract while a dispute is being
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not
be deemed to preclude performance) and without limiting either party’s right to terminate this Contract as
provided in Section 2.150, as the case may be.

2.200 Federal and State Contract Reguirements

2.201 Nondiscrimination

In the performance of this Contract, Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of race, color, religion,
national origin, ancestry, age, sex, height, weight, marital status, physical or mental disability. Contractor
further agrees that every subcontract entered into for the performance of this Contract or any purchase
order resulting from this Contract will contain a provision requiring non-discrimination in employment, as
specified here, binding upon each Subcontractor. This covenant is required under the Elliot Larsen Civil
Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of
this Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose name appears in the current register of employers failing to correct an unfair labor
practice compiled under Section 2 of the Act. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to this Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of this Contract,
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.
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2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition,
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage — Deleted — Not Applicable

2.210 Governing Law

2.211 Governing Law

This Contract must in all respects be governed by, and construed according to, the substantive laws of
the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive
law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from this Contract must be resolved in the State of Michigan. With respect to any
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise. Contractor
agrees to appoint agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

(@) Disclosure. Contractor must disclose any material criminal litigation, investigations or
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any
litigation, investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which
arises during the term of this Contract and extensions, to which Contractor (or, to the extent Contractor is
aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a
governmental or public entity arising out of their business dealings with governmental or public entities.
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation,
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence. Details of
settlements which are prevented from disclosure by the terms of the settlement may be annotated.
Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State

otherwise becomes aware, during the term of this Contract would cause a reasonable party to be
concerned about:
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(@ the ability of Contractor (or a Subcontractor) to continue to perform this Contract
according to its terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged

in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would
constitute a breach of this Contract or a violation of Michigan law, regulations or public policy,
then the Contractor must provide the State all reasonable assurances requested by the State to
demonstrate that:
€) Contractor and its Subcontractors will be able to continue to perform this
Contract and any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in
performing the Services which is similar in nature to the conduct alleged in the
Proceeding.

(c) Contractor must make the following notifications in writing:
Q) Within 30 days of Contractor becoming aware that a change in its ownership or officers
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DTMB Purchasing
Operations.
(2) Contractor must also notify DTMB Purchasing Operations within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are certain to occur as a
result of a change in ownership or officers.
3) Contractor must also notify DTMB Purchasing Operations within 30 days whenever
changes to company affiliations occur.

2.232 Call Center Disclosure — Deleted — Not Applicable
2.233 Bankruptcy — Deleted — Not Applicable

2.240 Performance

2.241 Time of Performance

€) Contractor must use commercially reasonable efforts to provide the resources necessary to
complete all Services and Deliverables according to the time schedules contained in the Statements of
Work and other Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the
timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest
State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to
perform its obligations according to this Contract time periods notwithstanding the State’s failure.
Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreements (SLAs) — See Location Specification Sheets
2.243 Liquidated Damages - Deleted — Not Applicable

2.244 Excusable Failure

Neither party will be liable for any default, damage or delay in the performance of its obligations under this
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current
fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures
of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire;
riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was
not issued as a result of any fault or negligence of the party seeking to have its default or delay excused);
or any other cause beyond the reasonable control of a party; provided the non-performing party and its
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Subcontractors are without fault in causing the default or delay, and the default or delay could not have
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-
performing party through the use of alternate sources, workaround plans or other means, including
disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as
the circumstances prevail. But the party must use commercially reasonable efforts to recommence
performance whenever and to whatever extent possible without delay. A party must promptly notify the
other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the
State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the
unperformed Services/ Deliverables not provided under this Contract for so long as the delay in
performance continues; (b) the State may terminate any portion of this Contract so affected and the
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the
State may terminate the affected Statement of Work without liability to Contractor as of a date specified
by the State in a written notice of termination to the Contractor, except to the extent that the State must
pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a
result of the Excusable Failure condition. Defaults or delays in performance by Contractor which are
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under this
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’'s default or
delay in performance through the use of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities — Deleted — Not Applicable

2.252 Delivery of Deliverables — Deleted — Not Applicable

2.253 Testing — Deleted — Not Applicable

2.254 Approval of Deliverables, In General — Deleted — Not Applicable

2.255 Process for Approval of Written Deliverables — Deleted — Not Applicable

2.256 Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if
the Statement of Work does not state the State Review Period, it is by default 30 Business Days for
Services). The State agrees to notify the Contractor in writing by the end of the State Review Period
either stating that the Service is approved in the form delivered by the Contractor or describing any
deficiencies that must be corrected before approval of the Services (or at the State’s election, after
approval of the Service). If the State delivers to the Contractor a notice of deficiencies, the Contractor will
correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows
all revisions made to the original version delivered to the State. The Contractor’s correction efforts will be
made at no additional charge. Upon implementation of a corrected Service from Contractor, the State will
have a reasonable additional period of time, not to exceed the length of the original State Review Period,
to review the corrected Service for conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables — Deleted — Not Applicable

2.258 Final Acceptance — Deleted — Not Applicable
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2.260 Ownership
2.261 Ownership of Work Product by State — Deleted — Not Applicable

2.262 Vesting of Rights— Deleted — Not Applicable
2.263 Rights in Data — Deleted — Not Applicable
2.264 Ownership of Materials — Deleted — Not Applicable

2.270 State Standards

2.271 Existing Technology Standards — Deleted — Not Applicable
2.272 Acceptable Use Policy — Deleted — Not Applicable
2.273 Systems Changes — Deleted — Not Applicable

2.280 Extended Purchasing

2.281 MIDEAL — Deleted — Not Applicable
2.282 State Employee Purchases — Deleted — Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision-Deleted — Not Applicable

2.300 Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude
Made Materials

Equipment, materials, or supplies, that will be furnished to the State under this Contract must not be
produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured
servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of
18 under the menace of any penalty for its nonperformance and for which the worker does not offer
himself voluntarily; or performed by any person under the age of 18 under a contract the enforcement of
which can be accomplished by process or penalties.
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Contract No. 071B1300132

MAINTENANCE, REPAIR & OPERATIONS (MRO)
LOCATION SPECIFICATION SHEET (LSS) - SNOW REMOVAL
SERVICE

CONTRACT #: 071B1300132
PART | - PLACE OF SERVICES REQUESTED

BIDDER NAME: LocATION # 03

CONTRACT INFORMATION

CONTRACT START DATE: | 12/15/10 CONTRACEAE_:}IIS 12/15/13

CONTRACT BPO #:

NUMBER OF EXTENSION OPTIONS: | Approximately 3 year contract with Two (1) Year Options

CONTRACTING AGENCY NAME: | DTMB - Facilities Administration

BUILDING NAME AND NUMBER: | State Laboratory - North Complex

BUILDING ADDRESS: | 3350 N. Martin Luther King, Jr. Blvd., Lansing, Ml 48913

REGION / COUNTY: | University Region / Ingham County

PROCUREMENT CONTACT INFORMATION

PROCUREMENT OFFICE NAME: | DTMB-FINANCIAL SERVICES, PROCUREMENT & CONTRACT MGMT. UNIT

PROCUREMENT OFFICE CONTACT NAME: | DENICE BALLARD CONTACT PHONE #: 517-373-7567
PROCUREMENT OFFICE CONTACT E-MAIL: | ballardd@michigan.gov CONTACT FAX #: 517-241-4856
CONTRACT COMPLIANCE INSPECTOR (CCI) .
/ EACILITY SUPERVISOR NAME: JAMIE UPHAUS CONTACT PHONE #: 517-373-8328
CCIl/ FM CONTACT E-MAIL: | uUphausJ@michigan.gov CONTACT FAX #: 517-373-3019
LOCATION INFORMATION
M/T/WITHIF/SA
OFFICIAL WORKlNG DAYS orF BUILDING Isu OFFICIAL WORKING HOURS OF | 24/7
OCCUPANTS: BUILDING OCCUPANTS:
99,036 sQ. ESTIMATE oF AREA TO BE
ESTIMATE oF AREA To BE PLOWED/DE-ICED: | FT. (APPROX.) | sHOVELED/DE-ICED: SIDEWALKS —
(SPECIFY UNIT OF MEASURE) (SPECIFY UNIT OF MEASU'RE) 3804 sQ. FT.
IDENTIFY HOURS oF SNOW
IDENTIFY DAYS oF SNOW REMOVAL TWITHIE] REMOVAL SERVICE: 10pP.M.TO 6
SERVICE: /|VS|JWTH F/ISA E\IEXAMTDLE: 5:3? A.M.TOI\SIZSO P.M.] A.M., INCLUDING
[EXAMPLE: M/T/WITH/F/SA/SU] pediiiiiiinpyeiipsiine WEEKENDS
LOCATION.
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Contract No. 071B1300132

PART Il - PRICING SHEET SUMMARY

North Complex - State Laboratory

SNOW PLOW SERVICES

CHECK DESCRIPTION ACCUMOLATION
ALL (More then one each for different snow RANGE PRICE PER
THAT accumulation ranges) o , OCCASION
APPLY (Agency Complete) (ex' 2-6", 12+ ) (Vendor Complete)
(Agency Complete)
X Parking lot(s)/spaces, entrances and
driveways. Entire —snow plowing to include 2"T0 6" $380.00
all parking areas and parking spaces in )
unoccupied lot after hours.
X Parking lot(s)/spaces, entrances and
driveways. Entire —snow plowing to include OVER 6" $380.00
all parking areas and parking spaces in )
unoccupied lot after hours.
X Parking lot(s)/spaces, entrances and
driveways. Partial — snow plowing to 2" T0 6"
include entrances and main drive aisles in $320.00
occupied parking lots during daytime
working hours.
X Parking lot(s)/spaces, entrances and
driveways. Partial — snow plowing to OVER 6”
include entrances and main drive aisles in $320.00
occupied parking lots during daytime
working hours.
OTHER AREAS NOT LISTED:
Q $
SHOVELING SIDEWALKS
SNOW
CQEEK DESCRIPTIOI\_I ACCUMULATION PRICE PER
THAT | (orethen one cach for diferentenow | RANGE,, | ocoason
APPLY l(lAgel;Iwcy CompletegJ (Agen.cy Complete) (Vendor Complete)
X Sidewalks, steps, entrances and exits $137.00
— must be cleared by 7 AM 2" T0 6"
No sidewalk clearing on weekends
X Sidewalks, steps, entrances and exits $164.00
— must be cleared by 7 AM OVER 6"
No sidewalk clearing on weekends
OTHER AREAS NOT LISTED:
Qa $
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Contract No. 071B1300132

PART Il - PRICING SHEET SUMMARY - Continued

North Complex - State Laboratory

DE-ICING*
CHECK DE-ICING
MATERIAL
TAI\—ILALT DESCRIPTION (ex: Rock Salt, Ice- gEICC::ESTgE
APPLY (Agency Complete) I\{I/sgl;iag;#p%g) (Vendor Complete)
X Parking lot(s)/spaces, entrances and
driveways. Entire — de-icing to include all ROCK SALT $148.50
parking areas and parking spaces in )
unoccupied lot after hours.
X Parking lot(s)/spaces, entrances and
driveways. Partial — de-icing to include ROCK SALT $148.50
entrances and main drive aisles in occupied )
parking lots during daytime working hours.
X Sidewalks, steps, entrances and exits ICE MELT $100.00
OTHER AREAS NOT LISTED:
a $

*Salt and/or Rock Salt (Sodium Chloride) can not be used on concrete surfaces.

REMOVAL OF SNOW/ADD’L SERVICES

CHECK SPECIFY
ALL LOCATION PRICE PER
THAT oy Compion o rorentat el | OCCASIONIHR
APPLY (Agency Complete) (Vendor Complete)

X NORTHWEST
AREA OF $380.00
Snow Removal from area/premises PARKING LOT

Q Call Back** for snow
plowing/shoveling/de-icing

OTHER SERVICES NOT LISTED:

([ $

*Must respond within one (1) hour for a Call Back.

Vendor will provide a job ticket detailing all services provided within a 24 hour period,
which must be faxed within 48 hours to the Contract Compliance Inspector (see cover
sheet for contact information). Failure to provide timely job tickets may result in payment
delays or disputes.

All invoices must describe the services provided and include if service was for an entire or

partial lot. Failure to provide complete and accurate invoices may result in payment delays or
disputes.
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Contract No. 071B1300132

North Complex - State Laboratory

Additional information:

State Laboratory — operations occur 24 hours a day and 7 days a week
- includes Boiler Plant Building

EQUIPMENT & SUPPLIES LIST

APPROXIMATE AGE OF

EQUIPMENT MAKE/MODEL NUMBER OF PIECES EQUIPMENT & OWNED
. OFEQUIPMENT  ORRENTED
1. 3-5 YARD LOADER VoLvo 2 10 YEARS OWNED
2. PLOW TRUCK FORD % TON 2 7 YEARS OWNED
3.
4,
5.

THE STATE RESERVES THE RIGHT TO VISIT THE BIDDER’S PLACE OF BUSINESS AND TO
INSPECT ALL EQUIPMENT PROPOSED FOR THIS CONTRACT, IN ORDER TO DETERMINE THE
BIDDER’S CAPABILITY TO PROVIDE THE SERVICES REQUESTED
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