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Contract Glossary and Acronym List

Iltem Description
Days Means calendar days unless otherwise specified.
2AXTX365 Means 24 hours a day, seven days a week, and 365 days a year (including the 366th

day in a leap year).

Additional Service

Means any Services/Deliverables within the scope of the Contract, but not specifically
provided under any Statement of Work, that once added will result in the need to
provide the Contractor with additional consideration.

Audit Period

See Section 2.110

Business Day

Whether capitalized or not, shall mean any day other than a Saturday, Sunday or
State-recognized legal holiday (as identified in the Collective Bargaining Agreement
for State employees) from 8:00am EST through 5:00pm EST unless otherwise stated.

Blanket Purchase

Order

An alternate term for Contract as used in the States computer system.

Business Critical

Any function identified in any Statement of Work as Business Critical.

Chronic Failure

Defined in any applicable Service Level Agreements.

Deliverable

Physical goods and/or commodities as required or identified by a Statement of Work

DTMB

Department of Technology, Management and Budget

Environmentally
preferable products

A product or service that has a lesser or reduced effect on human health and the
environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to, those
that contain recycled content, minimize waste, conserve energy or water, and reduce
the amount of toxics either disposed of or consumed.

Excusable Failure

See Section 2.244.

Hazardous material

Any material defined as hazardous under the latest version of federal Emergency
Planning and Community Right-to-Know Act of 1986 (including revisions adopted
during the term of the Contract).

Incident

Any interruption in Services.

ITB

A generic term used to describe an Invitation to Bid. The ITB serves as the

document for transmitting the RFP to potential Contractors

Key Personnel

Any Personnel designated in Article 1 as Key Personnel.

New Work

Any Services/Deliverables outside the scope of the Contract and not specifically
provided under any Statement of Work, that once added will result in the need to
provide the Contractor with additional consideration.

Ozone-depleting
substance

Any substance the Environmental Protection Agency designates in 40 CFR part 82
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class Il, including, but not limited to,
hydro chlorofluorocarbons

Post-Consumer
Waste

Any product generated by a business or consumer which has served its intended end
use, and which has been separated or diverted from solid waste for the purpose of
recycling into a usable commodity or product, and which does not include post-
industrial waste.

Post-Industrial

Industrial by-products that would otherwise go to disposal and wastes generated after
completion of a manufacturing process, but do not include internally generated scrap

Waste . ] X
commonly returned to industrial or manufacturing processes.
The series of activities by which materials that are no longer useful to the generator
Recycling are coII_ected, sorted, processegl, anql _c_onverted into raw materials and usgd in the
production of new products. This definition excludes the use of these materials as a
fuel substitute or for energy production.
Deleted - Not | Section is not applicable or included in this RFP. This is used as a placeholder to
Applicable maintain consistent numbering.
Reuse Using a product or component of municipal solid waste in its original form more than

once.

4
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ltem Description
RFP Request for Proposal designed to solicit proposals for services
Services Any function performed for the benefit of the State.

Source reduction

Any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment
prior to recycling, energy recovery, treatment, or disposal.

State Location

Any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

subcontractor

A company Contractor delegates performance of a portion of the Services to, but
does not include independent Contractors engaged by Contractor solely in a staff
augmentation role.

Unauthorized
Removal

Contractor’s removal of Key Personnel without the prior written consent of the State.

Waste prevention

Source reduction and reuse, but not recycling.

Waste reduction and
Pollution prevention

The practice of minimizing the generation of waste at the source and, when wastes
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and
recycling. The term includes equipment or technology modifications, process or
procedure modifications, product reformulation or redesign, and raw material
substitutions.  Waste treatment, control, management, and disposal are not
considered pollution prevention, per the definitions under Part 143, Waste
Minimization, of the Natural Resources and Environmental Protection Act (NREPA),
1994 PA 451, as amended.

Work in Progress

A Deliverable that has been partially prepared, but has not been presented to the
State for Approval.

Work Product

Refers to any data compilations, reports, and other media, materials, or other objects
or works of authorship created or produced by the Contractor as a result of an in
furtherance of performing the services required by this Contract.

Data Center Operations Glossary and Acronym List

Centralized Hosting

It provides a consolidated, fully monitored and managed environment for hosting
departments' Web sites or Secure FTP sites. It provides a more secure

Platform Services

Services ,
environment and less effort to manage.
Control Objectives for Information and related Technology. Is a set of best
practices (framework) for information technology (IT) management. COBIT
provides managers, auditors, and IT users with a set of generally accepted
COBIT N~ . ) ) N
measures, indicators, processes and best practices to assist them in maximizing
the benefits derived through the use of information technology and developing
appropriate IT governance and control in a company.
Data Center Operations. Organization that has responsibility for Centralized
DCO Hosting, Enterprise Platforms, Enterprise Monitoring, Scheduling and Data Entry
Services.
Ente.rprl_se Organization within Data Center Operations with responsibility for Enterprise
Monitoring and

Platform and Enterprise Monitoring Services.

National Institute of Standards and Technology. Is a measurement standards
laboratory which is a non-regulatory agency of the United States Department of

NIST Commerce. Its mission is to promote U.S. innovation and industrial
competitiveness by advancing measurement science, standards, and technology
in ways that enhance economic security and improve quality of life.

OAG Office of the Auditor General.

SMC Service Management Center.
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Article 1 — Statement of Work (SOW)

1.000 Project Identification

1.001 Project Request

This Contract is for Data Exchange Gateway services, support and products for the State of Michigan’s
enterprise IPSwitch Messageway environment.

The State of Michigan (SOM), through the Department of Technology, Management, and Budget (DTMB) has
issued this Contract to supply the State of Michigan with IPSwitch Messageway software licenses, software
support services, software maintenance, software upgrades and patches, IPSwitch products and training. The
State has made an investment in this software solution and needs to maintain and support this suite for the
next 3 to 5 years. The purpose of this contract is to provide a contract vehicle whereby the State of Michigan
can continue to acquire services, add-on products, licenses, and training as needed.

An immediate need for services is related to the development of Custom Reports and Real-Time Dashboards
using IPSwitch Messageway Analytics. The State does not have staff skilled in the use of this proprietary
software that supports the State’s Enterprise Data Exchange Gateway solution.

1.002 Background

The DTMB’s Data Center Operations provides centralized hosting services for all State of Michigan Agencies.
These services include the acquisition of hardware/software, operational and technical support for the State’s
mainframes and over 4,000 servers, as well as other enterprise wide computer platforms. One such platform
is the Data Exchange Gateway. (DEG). This platform is a critical service for the State of Michigan and serves
many State Agencies.

The DEG acts as a “software firewall” that maintains confidentiality of internal host IP addresses, and
centralizes diverse communication protocols. By centralizing external communications, SOM servers are able
to use a single secure transfer protocol. The DEG handles all of the different protocols used by the State’s
business partners. When a partner is added or an existing one changes their communication methodology, the
only State modification needed is on the DEG. The changes are transparent to the agency applications. This
solution is very critical to our State Agencies. The service runs 7 x 24 x 365 and provides for file transfer
capabilities and Electronic Data Interchange for many critical State business functions.

In the past the State received information on paper forms from external parties and mailed out reports in return.
As clerks were replaced by automation, the State is now sending and receiving information electronically. The
Data Exchange Gateway manages secure file transfers for the State. External partners send files to the
Gateway. An application called MessageWay acts like a post office. Each file contains routing information
similar to a postal address. The gateway reads the address and transfers the file to the correct location. Some
transfers have automatic delivery to a specific server, like home delivery. Others are stored for a short time, 4-5
days, for pick up, like a post office box.

By centralizing external communications, all state servers use a single transfer protocol. The gateway then
supports all of the different protocols used by our partners. Some partners have large sophisticated
mainframes. Some have small servers. Some use dedicated data communication lines. Others use the
Internet. Some still use dial up lines. When a partner is added or changes communications techniques, the only
State change is on the gateway. The change is transparent to the agency applications.

15 state departments use the Data Exchange Gateway. The gateway began in 1997 when the Secretary of
State wanted to provide license plate renewals over the Internet. To meet the “proof of insurance” renewal
requirement, insurance companies began sending lists of insured VINs to the State through the gateway.
External partners include private business partners, local government agencies, federal government agencies
and other State agencies.
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For example, Private Health Care providers transfer Medicaid information into the State’s Medicaid system
using this platform. Other data that this system processes include EBT (electronic benefits transfers) for the
Department of Human Services as well as financial transactions for the Department of Treasury.

The DEG transfers over $98 million a month for DHS alone, this includes $66 million per month in Food Stamp
funding and $32 million per month in Electronic Benefits to J.P. Morgan.

State Police collects crime reporting information from every county and local law enforcement office. Secretary
of State shares driver information with courts. School retirement information now comes through the gateway
to the Office of Retirement Systems. Department of Treasury distributes scholarship and grant information to
the State colleges. Internally, Correctional facilities use time clocks for their personnel. The gateway is used to
transfer these electronic time sheets from the prisons into the payroll system. Credit card transactions within
the State are sent to Treasury for processing. The DEG Service also provides for EDI (Electronic Data
Interchange) translation services for several State agencies.

The Data Exchange Gateway Service includes a development environment as well as a Disaster Recovery
environment located at our downtown hosting center, and the production environment hosted at our Lake
Superior Hosting facility. This service is provided in a 7 x 24 x 365 availability. The 2011 rate for this service is
$0.00050 per kilobyte transferred per month. The 2011 Data Translation rate is $0.00100 per kilobyte per
month. The transfer rate reflects one way charge (inbound or outbound).

IPSwitch Messageway Analytics is an add-on product that is used to provide our agencies with enterprise
reports and dashboards. In addition, State of Michigan personnel will be able to more efficiently manage daily
operations of the Data Exchange Gateway IPSwitch Messageway system in the areas of security,
troubleshooting, testing, and change management.

1.100  Scope of Work and Deliverables
1.101 In Scope

The Department of Technology, Management, and Budget (DTMB) has issued this Contract to supply the
State of Michigan with IPSwitch Messageway products, software licenses, upgrades, patches, software
support services, and training.

A more detailed description of the services (work) and deliverables sought for this project is provided in
Section 1.104, Work and Deliverables.

1.102 Out of Scope

The following are out of the scope of this Request for Proposal:
e Services or licenses not specific to the IPSwitch Messageway Data Exchange Gateway environment
and related products.

1.103 Environment

The links below provide information on the State’s Enterprise IT policies, standards and procedures which
includes security policy and procedures, IT strategic plan, eMichigan web development and the State Unified
Information Technology Environment (SUITE), Systems Engineering Methodology (SEM).

Contractors are advised that the State has methods, policies, standards and procedures that have been
developed over the years. Contractors are expected to provide proposals that conform to State IT policies and
standards. All services and products provided as a result of this RFP must comply with all applicable State IT
policies and standards. The Contractor awarded the contract must request any exception to State IT policies
and standards in accordance with DTMB processes. The State may deny the exception request or seek a
policy or standards exception.

Contractor is required to review all applicable links provided below and state compliance in their response.

7
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Enterprise IT Policies, Standards and Procedures:
http://www.michigan.gov/dmb/0,1607,7-150-56355---,00.html|

All software and hardware items provided by the Contractor must run on and be compatible with the DTMB
Standard Information Technology Environment. Additionally, the State must be able to maintain software and
other items produced as the result of the Contract.

It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in the
standard environment, providing justification for the requested change and all costs associated with any
change. The State’s Project Manager must approve any changes, in writing, and DTMB, before work may
proceed based on the changed environment.

Enterprise IT Security Policy and Procedures:
http://www.michigan.gov/dmb/0,1607,7-150-56355---,00.htmIPrior to beginning work, the Contractor must

complete the State’s Contractor Security Agreement for all contractors performing work on this contract;

IT Strategic Plan:

http://www.michigan.gov/itstrategicplan

1.104 Work and Deliverables
Product and Services to be Provided and Deliverables

The Contractor shall provide IPSwitch Messageway products, software licenses, upgrades, patches, software
support services, and training.

The deliverables described below are not necessarily all inclusive.

A.

H.

Products to be available through this Contract

a. IPSwitch MessageWay Software Suite for Open Systems
b. IPSwitch Sendable

C. WS-FTP Professional.

d. Move it DMZ

e. Move It Central

EDI Translation Maps and Script Development Services. Mapping services will be acquired through a
Statement of Work as needed.

EDI Migration Services. EDI Migration services will be acquired through a Statement of Work as needed.

New EDI Implementation Services — EDI Implementation services will be acquired through a Statement of
Work as needed.

Installation and Implementation Services for the installation of any of the IPSwitch Messageway product
line to be acquired as needed through a statement of work.

Trouble shooting and Technical Support for FTP and EDI protocols acquired on a time and material basis.

Development of custom reports and real-time dashboards as needed to be acquired via a statement of
work process. These specific reports should be priced on the attached cost model. The State of
Michigan will determine when these reports are necessary.

Using the IPSwitch Messageway products, the Contractor should provide pricing to develop the following
custom reports and dashboards to the stated specifications:

FILE PROCESS REPORTS

The reports in this section are required to provide both DEG operations and Agency personnel with
detailed process flow diagrams. These reports should allow the users to document, trouble shoot
and test/verify system configurations.
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1.

2.

File Process Definition

This report must provide a detailed data flow diagram that documents the entire process flow of a file
and all subsequent outputs that have been processed by the DEG IPSwitch Messageway system.

This report must be available as a stand-alone tracking report or generated when a user clicks a
“Define Process” icon/link from within a IPSwitch Messageway File Life Cycle Report

The data flow diagram should show the entire dataflow path that a file took within the system starting
from the input mailbox. The diagram header should contain the following information on the current
messagelD:

e MSGID

e ClassID

e Date/Time

e Total Process Time (total time from start to finish)
Each step in the process will provide the following information:

e Mailbox name e OutputName

e Mailbox type e Queue time

e Associated Gateway name e Processtime

e Sender e MSG Priority

e Recipient e Application Info (e.g. Matched Rule #3)

e ClassID e Status: (if not complete e.g. Error, Hold, Queued)

e InputName

When the mailbox name is clicked, a pop-up window should display a flat view the entire
configuration of that mailbox.

Access to these configurations must adhere to security permissions/privileges policies as configured
in the IPSwitch Messageway system.

File Process Prediction

This report is required to provide the user with a prediction of all potential process flows that a file
could take when submitted to the system.

For example, the user could enter any combination of the following metadata values and run the
report:

e Date/Time

e Source mailbox

e Destination mailbox
e ClassID

e Content Type

e Input file name

The report should display the predicted data flow path that a file would take based on existing
mailbox configurations. The entire predicted route should display, if any of the mailbox schedules
would be on hold at the predicted time then the process display should depict where a stoppage
would occur. At that location/mailbox the report should display the next time/date in which the
schedule will be open.
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When a mailbox name is clicked, a pop-up window should display a flat view of the entire
configuration of that mailbox. Access to these configurations must adhere to security
permissions/privileges policies as configured in the IPSwitch Messageway system.

Source Mailbox - If the user provides only the name of a source input mailbox the report should
produce a diagram for all possible data flows that could result from this mailbox.

For example, if the destination is an FTP output mailbox the report should display the simple source
and destination. If the destination is a distribution list with five FTP output mailbox destinations, then
the report should display the source, the first destination and the five output locations.

If the destination is a routing table, then the report should display all of the potential output data flows
that could result.

Destination Mailbox - when the user provides only the name of a destination output/processing
mailbox the report should produce a diagram for all possible data flows (in reverse) that could lead to
this mailbox.

Additional Match Criteria — The user should be able to enter both a source and destination mailbox
with additional metadata values. These additional criteria would serve to limit the potential output
options from a routing table.

Security Reports
The reports in this section are required to provide DEG operations and Enterprise security personnel
with information regarding access and changes to the SOM DEG IPSwitch Messageway system.

Change Management

This report should list all of the changes made to the system configuration for a given time frame.
The user should have the option to display all changes applied to the system for a given date range
or to a specific object or group of the following objects:

o Full System

e Users

e Mailboxes

o Gateways

e Receipt Schedules

¢ Routing tables

e Message Actions

The systems should accommodate the entry of specific names for each object or a wildcard should
result in all objects changed of that type. The report can also generate a list of changes that were
made by a specific user or group of users. For example, the report could list all changes made by
“John Doe” or for all users in the “Administrators group”.

The user interface should allow the user to choose what objects to be reported on. For example, for
a given date/time range, provide all changes to mailboxes and routing tables for user “Operatorl”.

User Logon Report
This report should list all information pertaining to the logon activity/inactivity of a configured user id's
or group of users.

System Reports
The reports in this section are required to provide DEG operations, Agency and Enterprise security
personnel with information regarding IPSwitch Messageway system configurations.

System Configuration Search
Users should have the ability to search the system for specific configuration information using these
search reports.

10
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These reports should be available as three stand-alone reports for:

e Mailboxes
¢ Routing Tables
e Users
Each report should return configurations that match the search criteria provided in the form.

When the mailbox/routing table/username name is clicked, a pop-up window should display a flat
view the entire configuration of that object.

Access to these configurations should adhere to security permissions/privileges policies as
configured in the IPSwitch Messageway system.

Log Files

The reports in this section are required to provide DEG operations and Enterprise security personnel
with information contained in a variety of IPSwitch Messageway application, operating system and
third-party communication logs.

System Message Logs

These reports should allow SOM DEG personnel with the ability to search, filter and report on
information contained in this log file for each server that has a IPSwitch Messageway application or
perimeter server (FTP or SSH).

Basic search and filter criteria should produce a text based report with the matching record set.
Searchable filter criteria should consist of:

e Server Host Name

e Time/Date

e Object Name

e Error Text

This report should allow the use of wildcards and should require that the user have administrative
access in the IPSwitch Messageway application.

CFl Communication Log

Successful bidder should work with SOM DEG personnel on the format of a report to search, filter
and report on the meaningful information contained in this log, and then develop and deliver this
report.

PHP Report Migration

The State of Michigan’s existing IPSwitch Messageway PHP reports need to be converted to
integrate with IPSwitch Messageway versions 4.2 and 5.0.

Dashboards

This dashboard should provide the SOM DEG, Agency and management personnel the ability to
monitor specific file transfer operations and statistics.

When a user logs into the dashboard it should display filtered message transfer statistics/counts that
are only pertinent/associated with that user’s IPSwitch Messageway security group.

When a user clicks on a value in the dashboard a message listing should be displayed with the
following information:

MessagelD Size

Status ClassID
Sender Content Type
Recipient Input Name
Date/Time
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Access to these configurations should adhere to security permissions/privileges policies as
configured in the IPSwitch Messageway system.

Deliverables:
1. Prototype demonstration of all report and dashboard functions.
2. Successful delivery and installation into the State DEG test environment.

3. Final Acceptance.

1.200 Roles and Responsibilities

1.201 Contract Staff, Roles and Responsibilities
A. Contractor Staff

The Contractor must provide staff, including subcontractors, indicating the duties/responsibilities and
qualifications of such personnel that will be assigned to the project. The Contractor must commit that staff
identified will actually perform the assigned work.

The Contractor will identify a Single Point of Contact (SPOC). The duties of the SPOC shall include, but not be
limited to:

e Serve as the point person for all contract issues.
e Proactively propose/suggest options and alternatives for consideration by the State of Michigan.

The SOM reserves the right to require a change in the current SPOC if the assigned SPOC is not, in the
opinion of the SOM, adequately serving the needs of the SOM.

Contractor has proposed Steve Straden, as the Single Point of Contact (SPOC) for this project.

B. On Site Work Requirements
1. Location of Work

The work is to be performed, completed, and managed at the State of Michigan, 515 Westshire
Facility and the State of Michigan Data Centers

2. Hours of Operation:

a. Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, with
work performed as necessary after those hours to meet project deadlines. No overtime will
be authorized or paid.

b. The State is not obligated to provide State management of assigned work outside of normal
State working hours. The State reserves the right to modify the work hours in the best
interest of the project.

c. Contractor shall observe the same standard holidays as State employees. The State does
not compensate for holiday pay.

d. As needed; The State will provide an acceptable work location to be used by vendor staff.
3. Travel:

a. No travel or expenses will be reimbursed. This includes travel costs related to training
provided to the State by Contractor.

b. Travel time will not be reimbursed.
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4. Additional Security and Background Check Requirements:

Contractor will be required to complete and submit an RI-8 Fingerprint Card for the National Crime
Information Center (NCIC) for all contractors working at the State of Michigan through the proposed
contract. The Contractor will also be required to satisfactorily pass the Michigan State Police
Background checks (ICHAT) for all staff assigned to this project. All contractors working through
this Contract will also have to submit a signed State of Michigan Contractor Security agreement
prior to working for the State of Michigan.

1.202 State Staff, Roles and Responsibilities

The State will provide the following resources for the Contractor’s use on this project: (Agency to add, delete
or modify the list below)

Work space

Minimal clerical support
Desk

Telephone

Access to copiers and fax machine

The State project team will consist of project support, and a DTMB project manager:
State Project Manager- DTMB

DTMB will provide a Project Manager. DTMB will be responsible for the State’'s infrastructure and work
together with the Contractor in determining the system configuration.

The State’s Project Manager will provide the following services:

Provide State facilities, as needed

Coordinate the State resources necessary for the project
Review and sign-off of timesheets and invoices
Resolve project issues

Escalate outstanding/high priority issues

Utilize change control procedures

Conduct regular and ongoing review of the project to confirm that it meets original objectives and
requirements

Document and archive all important project decisions

Arrange, schedule and facilitate State staff attendance as needed for all project meetings.

Name Agency/Division Title
David Bengel DTMB Enterprise  Monitoring & Platform  Services
Manager

DTMB shall provide a Contract Administrator whose duties shall include, but not be limited to, supporting the
management of the Contract.

Name Agency/Division Title

Michael Breen DTMB Contract Administrator
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1.203 Other Roles and Responsibilities

1.300

Project Plan

1.301 Project Plan Management

A. Orientation Meeting

1.

Within 10 business days from execution of the Contract, the Contractor will be required to attend
an orientation meeting to discuss the content and procedures of the Contract.

The meeting will be held in Lansing, Michigan, at a date and time mutually acceptable to the
State and the Contractor.

The State shall bear no cost for the time and travel of the Contractor for attendance at the
meeting.

B. Contract Performance Review Meetings

1.

The State will require the Contractor to attend, meetings as needed by the State of Michigan to
review the Contractor’s performance under the Contract as scheduled by the State.

The meetings will be held in Lansing, Michigan, or by teleconference, as mutually agreed by the
State and the Contractor.

The State shall bear no cost for the time and travel of the Contractor for attendance at the
meeting.

1.302 Reports

Reporting formats must be submitted to the State’s Project Manager for approval within 10 business days after
the execution of the contract resulting from this RFP. Once both parties have agreed to the format of the
report, it shall become the standard to follow for the duration of the contract.

Project Status and time sheets should be provided on a weekly basis for work performed under this proposed

contract.

1.401

The project status should include:

Summary of activity during the report period

Accomplishments during the report period

Deliverable status

Schedule status

Action Item status

Issues

Change Control

1.400

Project Management

Reserved

Issue Management

Reserved
1.402 Risk Management

Reserved

1.403 Change Management

Reserved

1.500

Acceptance

1.501 Criteria

Reserved
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1.502 Final Acceptance

Final acceptance is expressly conditioned upon completion of ALL deliverables/milestones, , completion of ALL
applicable inspection and/or testing procedures, and the certification by the State that the Contractor has met
the defined requirements.

1.600 Compensation and Payment

1.601 Compensation and Payment
50% Upon prototype demonstration of all report and dashboard functions.
20% Upon successful delivery and installation into the State DEG test environment.
30% Upon completion and final Acceptance.

Annual Maintenance commencing upon completion of Project = $31,000.00 per year.

1. Time and Materials
e Contractor will submit monthly invoices for time and material services.

2. If Contractor reduces its prices for any of the product or services during the term of this Contract, the
State shall have the immediate benefit of such lower prices for new purchases. Contractor shall send
notice to the State’s DTMB Contract Administrator with the reduced prices within fifteen (15) Business
Days [or other appropriate time period] of the reduction taking effect.

3. The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract
(and any future amendments of it) will be defined and described in detail in Statements of Work or
Purchase Orders (PO) executed under this Contract. Contractor shall not be obliged or authorized to
commence any work to implement a Statement of Work until authorized via a PO issued against this
Contract. Contractor shall perform in accordance with this Contract, including the Statements of
Work/Purchase Orders executed under it.

4. Payment Terms: Net 45 days.
Method of Payment

The project will be paid by the methods listed above. The Pricing Tables attached must be used as the format
for submitting pricing information.

Travel

The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc. Travel time will
not be reimbursed.

Invoicing
Contractor will submit properly itemized invoices to “Bill to” Address on Purchase Order.
Invoices must provide and itemize, as applicable:
e Contract number;
e Purchase Order number
e Contractor name, address, phone number, and Federal Tax Identification Number;
o Description of any commodities/hardware, including quantity ordered;
e Date(s) of delivery and/or date(s) of installation and set up;
e Price for each item, or Contractor’s list price for each item and applicable discounts;
e Maintenance charges;

¢ Netinvoice price for each item;
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Shipping costs;
Other applicable charges;
Total invoice price; and

Payment terms, including any available prompt payment discounts.

Incorrect or incomplete invoices will be returned to Contractor for correction and reissue.
1.602 Taxes

Sales Tax:

For purchases made directly by the State for tangible or movable property the State is exempt from State and
Local Sales Tax and such taxes must not be included in the Contractors pricing. Exemption Certificates for
State Sales Tax will be furnished upon request.

For purchases made directly by the State for intangible or non-movable property the State is not exempt from
State and Local Sales Tax and such taxes must be included in the Contractors pricing.

Federal Excise Tax:

The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if articles purchased
under any resulting Contract are used for the State’s exclusive use. Certificates showing exclusive use for the
purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request. If a sale is tax exempt
or tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax.

1.603 Hold Back

Reserved
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

This Contract is for a period of three (3) years beginning December 21, 2011 through December 20, 2013. All
outstanding Purchase Orders must also expire upon the termination for any of the reasons listed in Section
2.150 of the Contract, unless otherwise extended under the Contract. Absent an early termination for any
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, shall remain in effect
for the balance of the fiscal year for which they were issued.

2.002 Options to Renew

This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to two (2) additional one (1) year periods.

2.003 Legal Effect

Contractor accepts this Contract by signing two copies of the Contract and returning them to the Purchasing
Operations. The Contractor shall not proceed with the performance of the work to be done under the Contract,
including the purchase of necessary materials, until both parties have signed the Contract to show acceptance
of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific
performance requirements.

Except as otherwise agreed in writing by the parties, the State shall not be liable for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract or Change
Order has been approved by the State Administrative Board (if required), signed by all the parties and a
Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this
Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering

The State must issue an approved written Purchase Order, Blanket Purchase Order, Direct Voucher or
Procurement Card Order to order any Services/Deliverables under this Contract. All orders are subject to the
terms and conditions of this Contract. No additional terms and conditions contained on either a Purchase
Order or Blanket Purchase Order apply unless they are specifically contained in that Purchase Order or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are unknown;
however, the Contractor will be required to furnish all such materials and services as may be ordered during
the Contract period. Quantities specified, if any, are estimates based on prior purchases, and the State is not
obligated to purchase in these or any other quantities.

2.006 Order of Precedence

The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each
of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to
the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject

matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the
Statement of Work shall take precedence (as to that Statement of Work only); provided, however, that a
Statement of Work may not modify or amend the terms of the Contract. The Contract may be modified or
amended only by a formal Contract amendment.
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2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010  Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default

If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section

2.020  Contract Administration

2.021 Issuing Office

This Contract is issued by the Department of Technology, Management and Budget, Purchasing Operations
and the Data Operations Center (collectively, including all other relevant State of Michigan departments and
agencies, the “State”). Purchasing Operations is the sole point of contact in the State with regard to all
procurement and contractual matters relating to the Contract. The Purchasing Operations Contract
Administrator for this Contract is:

Jacque Kuch, Buyer

Purchasing Operations

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

kuchj@michigan.gov

517-241-0239

2.022 Contract Compliance Inspector

The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and
coordinate the activities for the Contract on a day-to-day basis during its term. Monitoring Contract activities
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms,
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conditions and specifications of the Contract. Purchasing Operations is the only State office
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of
this Contract. The Contract Compliance Inspector for this Contract is:

Michael Breen

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

breenm@michigan.gov

517-241-7720

2.023 Project Manager
The following individual will oversee the project:

David Bengel — Manager, Enterprise Monitoring and Platform Services
Department of Technology, Management and Budget

515 Westshire Drive

Lansing, MI 48917

bengeld@michigan.gov

(517) 241-2921

(517) 241-2015

2.024 Change Requests

The State reserves the right to request from time to time any changes to the requirements and specifications of
the Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary
business, it may become necessary for the State to discontinue certain business practices or create Additional
Services/Deliverables. At a minimum, to the extent applicable, Contractor shall provide a detailed outline of all
work to be done, including tasks necessary to accomplish the Additional Services/Deliverables, timeframes,
listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed
cost justification.

If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State
promptly before commencing performance of the requested activities it believes are New Work. If the
Contractor fails to notify the State before commencing performance of the requested activities, any such
activities performed before the Contractor gives notice shall be conclusively considered to be in-scope
Services/Deliverables and not New Work.

If the State requests or directs the Contractor to perform any services or provide deliverables that are
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract,
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work,
then before performing such Services or providing such Deliverables, the Contractor shall notify the State in
writing that it considers the Services or Deliverables to be an Additional Service/Deliverable for which the
Contractor should receive additional compensation. If the Contractor does not so notify the State, the
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing
that Service or providing that Deliverable. If the Contractor does so notify the State, then such a Service or
Deliverable shall be governed by the Change Request procedure in this Section.

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall
be subject to competitive bidding based upon the specifications.
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(1)

(2)

(3)

(4)

(5)

(6)

Change Request at State Request

If the State requires Contractor to perform New Work, Additional Services or make changes to the
Services that would affect the Contract completion schedule or the amount of compensation due
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for
carrying out the requested Change (a “Change Request”).

Contractor Recommendation for Change Requests:

Contractor shall be entitled to propose a Change to the State, on its own initiative, should Contractor
believe the proposed Change would benefit the Contract.

Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the
requested Change on the technical specifications, Contract schedule and price of the Deliverables and
Services and shall submit to the State without undue delay a written proposal for carrying out the Change.
Contractor’s proposal shall include any associated changes in the technical specifications, Contract
schedule and price and method of pricing of the Services. If the Change is to be performed on a time and
materials basis, the Amendment Labor Rates shall apply to the provision of such Services. If Contractor
provides a written proposal and should Contractor be of the opinion that a requested Change is not to be
recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change
as specified in the written proposal if the State directs it to do so.

By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued
under this Contract, describing the Change and its effects on the Services and any affected components
of this Contract (a “Contract Change Notice”).

No proposed Change shall be performed until the proposed Change has been specified in a duly executed
Contract Change Notice issued by the Department of Technology, Management and Budget, Purchasing
Operations.

If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a
Change, the Contractor must notify the State that it believes the requested activities are a Change before
beginning to work on the requested activities. If the Contractor fails to notify the State before beginning to
work on the requested activities, then the Contractor waives any right to assert any claim for additional
compensation or time for performing the requested activities. If the Contractor commences performing
work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the
request of the State, retract any out-of-scope work that would adversely affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as
addressed below, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by
a nationally recognized overnight express courier with a reliable tracking system.

State:

State of Michigan

Purchasing Operations

Attention: Jacque Kuch

PO Box 30026

530 West Allegan

Lansing, Michigan 48909

Contractor:

Name: Ipswitch, Inc.

Address: 17197 N. Laurel Park Dr.
Livonia, M| 48152

Either party may change its address where notices are to be sent by giving notice according to this Section.
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2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the Contract. Contractor may change the representatives from time to time upon
giving written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors shall be deemed to be an employee, agent or
servant of the State for any reason. Contractor shall be solely and entirely responsible for its acts and the acts
of its agents, employees, servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party shall act reasonably and in good faith. Unless stated otherwise in the Contract, the parties shall not
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments

Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract,
to any other party (whether by operation of law or otherwise), without the prior written consent of the other
party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the Contract. The State may withhold consent from proposed assignments, subcontracts, or
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving
performance on the Contract or the State’s ability to recover damages.

Contractor may not, without the prior written approval of the State, assign its right to receive payments due
under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to
perform any of its contractual duties and the requirement under the Contract that all payments must be made
to one entity continues.

If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract,
the Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also
must provide the State with adequate information about the assignee within a reasonable amount of time
before the assignment for the State to determine whether to approve the assignment.

2.030  General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates shall not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.032 Contract Distribution

Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Purchasing Operations.
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2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State shall pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has
been manually signed by an authorized representative of the State.

2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP; it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any Bidder if the State determines that the Bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering
free assistance) to gain a competitive advantage on the RFP

2.036 Freedom of Information

All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et
seq (the “FOIA").

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor
personnel dedicated to providing Services/Deliverables under this Contract shall provide the State with priority
service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated
payment milestones and payment amounts. The State may make progress payments to the Contractor when
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract
Administrator, after negotiation. Contractor shall show verification of measurable progress at the time of
requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’'s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered

The State shall not be obligated to pay any amounts in addition to the charges specified in this Contract for all
Services/Deliverables to be provided by Contractor and its Subcontractors, if any, under this Contract,.

2.044 Invoicing and Payment — In General

(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and
the associated payment milestones and payment amounts.
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(b) Each Contractor invoice shall show details as to charges by Service/Deliverable component and location
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.
Invoices for Services performed on a time and materials basis shall show, for each individual, the number
of hours of Services performed during the billing period, the billable skill/labor category for such person
and the applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’s
invoices showing the amount owed by the State minus any holdback amount to be retained by the State
in accordance with Section 1.600.

(c) Correct invoices shall be due and payable by the State, in accordance with the State’s standard payment
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt,
provided the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments shall be agreed
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has
been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department
of Management & Budget. This activity shall occur only upon the specific written direction from
Purchasing Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) shall
mutually agree upon. The schedule should show payment amount and should reflect actual work done
by the payment dates, less any penalty cost charges accrued by those dates. As a general policy
statements shall be forwarded to the designated representative by the 15th day of the following month.

The Government may make progress payments to the Contractor when requested as work progresses,
but not more frequently than monthly, in amounts approved by the Contract Administrator, after
negotiation. Contractor must show verification of measurable progress at the time of requesting progress
payments.

2.045 Pro-ration

To the extent there are Services that are to be paid for on a monthly basis, the cost of such Services shall be
pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of this Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor shall it constitute a
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance
to be defective or substandard. Contractor’'s acceptance of final payment by the State under this Contract shall
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State Contracts. Contractors are required to register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of 1984, all
contracts that the State enters into for the purchase of goods and services shall provide that payment shall be
made by electronic fund transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractor shall collect and pay all applicable federal, state, and local employment taxes, including the taxes.
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2.052 Sales and Use Taxes

Contractor shall register and remit sales and use taxes on taxable sales of tangible personal property or
services delivered into the State. Contractors that lack sufficient presence in Michigan to be required to
register and pay tax must do so as a volunteer. This requirement extends to: (1) all members of any controlled
group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company
is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue
Code and applicable regulations of which the company is a member that make sales at retail for delivery into
the State are registered with the State for the collection and remittance of sales and use taxes. In applying
treasury regulations defining “two or more trades or businesses under common control” the term “organization”
means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an
estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of this Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the
State as if they were employees of Contractor for this Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel

(@) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the
applicable Statement of Work with respect to other individuals designated as Key Personnel for that
Statement of Work.

(c) The State shall have the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key
Personnel position, Contractor shall notify the State of the proposed assignment, shall introduce the
individual to the appropriate State representatives, and shall provide the State with a resume and any
other information about the individual reasonably requested by the State. The State reserves the right to
interview the individual before granting written approval. In the event the State finds a proposed
individual unacceptable, the State shall provide a written explanation including reasonable detail outlining
the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior
written consent of the State. The Contractor's removal of Key Personnel without the prior written consent
of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not
include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including
illness, disability, leave of absence, personal emergency circumstances, resignation or for cause
termination of the Key Personnel’s employment. Unauthorized Removals does not include replacing Key
Personnel because of promotions or other job movements allowed by Contractor personnel policies or
Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing
occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period. The
Contractor with the State must review any Key Personnel replacements, and appropriate transition
planning will be established. Any Unauthorized Removal may be considered by the State to be a material
breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation
rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to
other projects. If the State does not object to the redeployment by its scheduled date, the Contractor may
then redeploy the non-Key Personnel.
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2.063 Re-assignment of Personnel at the State’'s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and
which is attributable to the State, the applicable SLAs for the affected Service shall not be counted for a time
as agreed to by the parties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on the Contract shall perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key
Personnel shall, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the
applicable Statement of Work. Subject to availability, selected Contractor personnel may be assigned office
space to be shared with State personnel.

2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State
and its agents and other contractors including the State’s Quality Assurance personnel. As reasonably
requested by the State in writing, the Contractor shall provide to the State’s agents and other contractors
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to
activities specifically associated with this Contract and shall not interfere or jeopardize the safety or operation
of the systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded
Contractor’s performance under this Contract with the requests for access.

2.067 Contract Management Responsibilities

Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions
of any other personnel furnished by Contractor to perform the Services. Contractor shall have overall
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to
the overall direction and supervision of the State and with the participation and support of the State as
specified in this Contract. Contractor’s duties shall include monitoring and reporting the State’s performance of
its participation and support responsibilities (as well as Contractor’'s own responsibilities) and providing timely
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.

The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries,
subcontractors or resellers. Regardless of the entity providing the Service/Deliverable, the Contractor shall act
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable
law or regulation in its performance of this Contract.

2.068 Contractor Return of State Equipment/Resources

The Contractor shall return to the State any State-furnished equipment, facilities and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and
tear excepted.
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2.070  Subcontracting by Contractor

2.071 Contractor full Responsibility

Contractor shall have full responsibility for the successful performance and completion of all of the Services
and Deliverables. The State shall consider Contractor to be the sole point of contact with regard to all
contractual matters under this Contract, including payment of any and all charges for Services and
Deliverables.

2.072 State Consent to delegation

Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of
Technology, Management and Budget, Purchasing Operations has given written consent to such delegation.
The State shall have the right of prior written approval of all Subcontractors and to require Contractor to
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s
request shall be written with reasonable detail outlining the reasons for the removal request. Additionally, the
State’s request shall be based on legitimate, good faith reasons. Replacement Subcontractor(s) for the
removed Subcontractor shall be fully qualified for the position. If the State exercises this right, and the
Contractor cannot immediately replace the removed Subcontractor, the State shall agree to an equitable
adjustment in schedule or other terms that may be affected by the State’s required removal. If any such
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances
and which is attributable to the State, the applicable SLA for the affected Work shall not be counted for a time
agreed upon by the parties.

2.073 Subcontractor bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that
Contractor, by this Contract, assumes toward the State. The State reserves the right to receive copies of and
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing,
contained in such contracts before providing them to the State. The management of any Subcontractor shall
be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its
Subcontractors to the same extent as if Contractor had not subcontracted such performance. Contractor shall
make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing by the
State and Contractor, the State shall not be obligated to direct payments for the Services other than to
Contractor. The State’s written approval of any Subcontractor engaged by Contractor to perform any
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this
Contract. A list of the Subcontractors, if any, approved by the State as of the execution of this Contract,
together with a copy of the applicable subcontract is attached.

2.074 Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with
any Subcontractors.

2.075 Competitive Selection

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080  State Responsibilities

2.081 Equipment

The State shall provide only the equipment and resources identified in the Statement of Work and other
Contract Exhibits.
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2.082 Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities
(collectively, the “State Facilities”). The Contractor shall have reasonable access to, and unless agreed
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of
the State Facilities (including hours of operation) used by the Contractor in the course of providing the
Services. Contractor agrees that it shall not, without the prior written consent of the State, use any State
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor
otherwise gains access in the course of performing the Services, for any purpose other than providing the
Services to the State.

2.090  Security

2.091 Background Checks

The State will investigate and approve the Contractor's personnel before they may have access to State
facilities and systems. The investigations shall include Michigan State Police Background checks (ICHAT)
and will include the National Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel
will be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any request
for background checks shall be initiated by the State and shall be reasonably related to the type of work
requested.

All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies
for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel
shall be expected to agree to the State’s security and acceptable use policies before the Contractor personnel
shall be accepted as a resource to perform work for the State. It is expected the Contractor shall present these
documents to the prospective employee before the Contractor presents the individual to the State as a
proposed resource. Contractor staff shall be expected to comply with all Physical Security procedures in place
within the facilities where they are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State shall cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State in writing any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 PCI DATA Security Requirements

Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI)
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their
possession. Contractor agrees that data can ONLY be used for assisting the State in completing a transaction,
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses
specifically required by law.

Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure.

The Contractor shall contact the Department of Technology, Management and Budget, Financial Services
immediately to advise them of any breaches in security where card data has been compromised. In the event
of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card
Industry approved third party, shall be provided with full cooperation and access to conduct a thorough security
review. The review will validate compliance with the Payment Card Industry Data Security Standard for
protecting cardholder data.
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Contractor agrees to properly dispose sensitive cardholder data when no longer needed. The Contractor shall
continue to treat cardholder data as confidential upon contract termination.

The Contractor shall provide the Department of Technology, Management and Budget, Financial Services
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise the
Department of Technology, Management and Budget, Financial Services of all failures to comply with the PCI
Data Security Requirements. Failures include, but are not limited to system scans and self-assessment
guestionnaires. The Contractor shall provide a time line for corrective action.

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses and shall continue to possess
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or
with a similar designation. “Confidential Information” of the State must mean any information which is retained
in confidence by the State (or otherwise required to be held in confidence by the State under applicable
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor
by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar
designation by the State. “Confidential Information” excludes any information (including this Contract) that is
publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor shall each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State shall (i) make any use of the Confidential Information of the other except as
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party shall limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to,
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract,
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence. At the State's request, any employee of Contractor
and of any Subcontractor having access or continued access to the State’s Confidential Information may be
required to execute an acknowledgment that the employee has been advised of Contractor’'s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor,
as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions in this Section shall not apply to any particular information which
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by
the receiving party without reference to Confidential Information of the furnishing party. Further, the provisions
of this Section shall not apply to any particular Confidential Information to the extent the receiving party is
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides
the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting
the scope of the disclosure as reasonably requested by the furnishing party.
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2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any
right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract
for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives shall at all reasonable times and with 10 days prior written request,
have the right to enter Contractor’s premises, or any other places, where the Services are being performed,
and shall have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon
10 Days prior written notice and at all reasonable times, the State’s representatives shall be allowed to inspect,
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably
interfere or jeopardize the safety or operation of the systems or facilities. Contractor shall provide all
reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing
Contractor’'s compliance with the Contract and with applicable laws and rules. The State shall notify the
Contractor 20 days before examining the Contractor's books and records. The State does not have the right to
review any information deemed confidential by the Contractor to the extent access would require the
confidential information to become publicly available. This provision also applies to the books, records,
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113 Retention of Records

Contractor shall maintain at least until the end of the Audit Period all pertinent financial and accounting records
(including time sheets and payroll records, and information pertaining to the Contract and to the Services,
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally
accepted accounting principles and other procedures specified in this Section. Financial and accounting
records shall be made available, upon request, to the State at any time during the Audit Period. If an audit,
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the
records shall be retained until all issues arising out of the audit, litigation, or other action are resolved or until
the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State shall meet to review each audit report promptly after issuance. The
Contractor shall respond to each audit report in writing within 30 days from receipt of the report, unless a
shorter response time is specified in the report. The Contractor and the State shall develop, agree upon and
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in
the audit report.

2.115 Errors

If the audit demonstrates any errors in the documents provided to the State, then the amount in error shall be
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried for more than four invoices. If a balance
remains after four invoices, then the remaining amount shall be due as a payment or refund within 45 days of
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.

In addition to other available remedies, the difference between the payment received and the correct payment
amount is greater than 10%, then the Contractor shall pay all of the reasonable costs of the audit.
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2.120  Warranties

2.121 Warranties and Representations

The Contractor represents and warrants:

(a) Itis capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(c) Itis the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to
the State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State
shall infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect to
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or
afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into this Contract, on behalf of Contractor.

(H Itis qualified and registered to transact business in all locations where required.

() Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this
Agreement. Contractor must notify the State about the nature of the conflict or appearance of impropriety
within two days of learning about it.

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of
the State would be influenced. Contractor must not attempt to influence any State employee by the direct
or indirect offer of anything of value.

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person,
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from
the award or making of this Contract.

()) The prices proposed by Contractor were arrived at independently, without consultation, communication, or
agreement with any other Bidder for the purpose of restricting competition; the prices quoted were not
knowingly disclosed by Contractor to any other Bidder; and no attempt was made by Contractor to induce
any other person to submit or not submit a proposal for the purpose of restricting competition.

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately
represent the business, properties, financial condition, and results of operations of Contractor as of the
respective dates, or for the respective periods, covered by the financial statements, reports, other
information. Since the respective dates or periods covered by the financial statements, reports, or other
information, there have been no material adverse changes in the business, properties, financial condition,
or results of operations of Contractor.

(h  All written information furnished to the State by or for the Contractor in connection with this Contract,
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or
omits any material fact necessary to make the information not misleading.

(m) Itis not in material default or breach of any other contract or agreement that it may have with the State or
any of its departments, commissions, boards, or agencies. Contractor further represents and warrants
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that it has not been a party to any contract with the State or any of its departments that was terminated by
the State or the department within the previous five years for the reason that Contractor failed to perform
or otherwise breached an obligation of the contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response
change after contract award, the Contractor is required to report those changes immediately to the
Department of Technology, Management and Budget, Purchasing Operations.

2.122 Warranty of Merchantability

Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose,
shall be adequately contained and packaged within the description given by the State, shall conform to the
agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the
container or label.

2.123 Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required,
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a
warranty that the goods are fit for such purpose.

2.124 Warranty of Title

Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and
lawful. All goods provided by Contractor shall be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by Contractor,
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the
like.

2.125 Equipment Warranty

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor
represents and warrants that it shall maintain the equipment/system(s) in good operating condition and shall
undertake all repairs and preventive maintenance according to the applicable manufacturer's
recommendations for the period specified in this Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and
operates and performs to the requirements and other standards of performance contained in this Contract,
when installed, at the time of Final Acceptance by the State, and for a period of (1) one year commencing upon
the first day following Final Acceptance.

Within two (2) business days of notification from the State, the Contractor must adjust, repair or replace all
equipment that is defective or not performing in compliance with the Contract. The Contractor must assume all
costs for replacing parts or units and their installation including transportation and delivery fees, if any.

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and
problems to be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under this Contract must be performed by Original
Equipment Manufacturer (OEM) trained, certified and authorized technicians.

The Contractor is the sole point of contact for warranty service. The Contractor warrants that it shall pass
through to the State any warranties obtained or available from the original equipment manufacturer, including
any replacement, upgraded, or additional equipment warranties.

2.126 Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are
like new in performance or has the option of selecting one or the other. Equipment that is assembled from new
or serviceable used parts that are like new in performance is acceptable where Contractor does not have
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.
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2.127 Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the
Contract by the State. The brand and product number offered for all items shall remain consistent for the term
of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128 Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of this Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they
may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees and agents for recovery of damages to the extent these damages are
covered by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by
law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized
insurance rating agency. All policies of insurance required in this Contract must be issued by companies that
have been approved to do business in the State.

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher
limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:

M 1. Commercial General Liability with the following minimum coverage:
$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit
$1,000,000 Personal & Advertising Injury Limit
$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.
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| 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in
Contractor's business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company.

3. Workers' compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’'s domicile. If a self-insurer provides the
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company. This provision must not be applicable where prohibited or limited by the laws of the
jurisdiction in which the work is to be performed.

M 4. Employers liability insurance with the following minimum limits:
$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee,
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible
of fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial
General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual
aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the
office space, including without limitation, those contents used by Contractor to provide the Services to the
State, up to its replacement value, where the office space and its contents are under the care, custody and
control of Contractor. The policy must cover all risks of direct physical loss or damage, including without
limitation, flood and earthquake coverage and coverage for computer hardware and software. The State must
be endorsed on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance
coverage as described in this Section for the Contractor in connection with the performance of work by those
Subcontractors. Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the
coverage required in this Section. Subcontractor(s) must fully comply with the insurance coverage required in
this Section. Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s
liability or responsibility.
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2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to MDTMB Purchasing Operations, certificate(s) of insurance verifying insurance
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).
The Certificate must be on the standard “accord” form or equivalent. The Contract Number or the Purchase
Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing. All Certificate(s)
are to be prepared and submitted by the Insurance Provider. All Certificate(s) must contain a provision
indicating that coverage afforded under the policies SHALL NOT BE CANCELLED, MATERIALLY CHANGED,
OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium,
having been given to the Director of Purchasing Operations, Department of Technology, Management and
Budget. The notice must include the Contract or Purchase Order number affected. Before the Contract is
signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor
must provide evidence that the State and its agents, officers and employees are listed as additional insured
under each commercial general liability and commercial automobile liability policy. In the event the State
approves the representation of the State by the insurer’s attorney, the attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage
for at least three years following the expiration or termination for any reason of this Contract. The minimum
limits of coverage specified above are not intended, and must not be construed; to limit any liability or
indemnity of Contractor under this Contract to any indemnified party or other persons. Contractor is
responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any premium for
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required
insurance as specified in this Contract without the State’s written consent, then the State may, after the State
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance
coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’'s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

34




P
CONTRACT #071B1300134 ‘

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties)
incurred in connection with any action or proceeding threatened or brought against the State to the extent that
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which
is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii)
accept its return by the State with appropriate credits to the State against the Contractor’s charges and
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and
returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by
the Contractor under this Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures

The procedures set forth below must apply to all indemnity obligations under this Contract.

(a) After the State receives notice of the action or proceeding involving a claim for which it shall seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the
State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must
periodically advise the State about the status and progress of the defense and must obtain the prior
written approval of the State before entering into any settlement of the claim or ceasing to defend against
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the claim and (iv) to the extent that any principles of Michigan governmental or public law may be
involved or challenged, the State has the right, at its own expense, to control the defense of that portion
of the claim involving the principles of Michigan governmental or public law. But the State may retain
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after
the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if
the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the
State the Contractor’s financial ability to carry out its defense and indemnity obligations under this
Section. Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must
be coordinated with the Department of Attorney General. In the event the insurer’s attorney represents
the State under this Section, the insurer’s attorney may be required to be designated as a Special
Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost
and expense of Contractor. If it is determined that the claim was one against which Contractor was
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State
for all the reasonable costs and expenses.

2.150  Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is
curable, then the State shall provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real
or tangible personal property.

2.152 Termination for Cause

(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of
breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by this Contract from other sources. Re-procurement costs are not
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract
shall be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must
pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the
termination date. Services and related provisions of this Contract that are terminated for cause must
cease on the effective date of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause
must be deemed to have been a termination for convenience, effective as of the same date, and the
rights and obligations of the parties must be limited to that otherwise provided in this Contract for a
termination for convenience.

2.153 Termination for Convenience

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
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specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate this Contract for
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of
termination. If the State chooses to terminate this Contract in part, the charges payable under this Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of this Contract that are terminated for convenience must cease on the effective date of the
termination.

2.154 Termination for Non-Appropriation

(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this
Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the State to
effect continued payment under this Contract are not appropriated or otherwise made available, the State
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last
period for which funds have been appropriated or otherwise made available by giving written notice of
termination to Contractor. The State must give Contractor at least 30 days advance written notice of
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of
the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or
change the production of Deliverables in the manner and for the periods of time as the State may elect.
The charges payable under this Contract shall be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process
performed through the effective date of the termination or reduction in level, as the case may be and as
determined by the State, to the extent funds are available. This Section shall not preclude Contractor
from reducing or stopping Services/Deliverables or raising against the State in a court of competent
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted
before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State shall pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from this Contract that
may be in Contractor’'s possession, (c¢) return all materials and property provided directly or indirectly to
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State,
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is”
basis except to the extent the amounts paid by the State in respect of the items included compensation to
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to
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mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis
at the level of completion determined by the State. All completed or partially completed Deliverables
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and
Contractor is entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost
expected future profits, costs or expenses incurred with respect to Services not actually performed for the
State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
services and deliverables provided under this Contract, and may further pursue completion of the
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its
sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160  Termination by Contractor

2.161 Termination by Contractor

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less
than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive
and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.

2.170  Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor shall comply with direction provided by
the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third
party designated by the State. If this Contract expires or terminates, the Contractor agrees to make all
reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event
will exceed ninety (90) days. These efforts must include, but are not limited to, those listed in Section 2.150.

2.172 Contractor Personnel Transition

The Contractor shall work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by this Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the
State to use the Services of Contractor’s subcontractors or vendors. Contractor will notify all of Contractor’'s
subcontractors of procedures to be followed during transition.
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2.173 Contractor Information Transition

The Contractor shall provide reasonable detailed specifications for all Services/Deliverables needed by the
State, or specified third party, to properly provide the Services/Deliverables required under this Contract. The
Contractor will provide the State with asset management data generated from the inception of this Contract
through the date on which this Contractor is terminated in a comma-delineated format unless otherwise
requested by the State. The Contractor will deliver to the State any remaining owed reports and
documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition

The Contractor shall reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation being
used by the Contractor to perform the Services under this Contract. If the State transfers any software
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at
their current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, the termination provisions of this Contract must
govern reimbursement. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor will prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any
pending post-project reviews and perform any others obligations upon which the State and the Contractor
agree.

(a) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written Stop Work Order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the Stop Work Order is
delivered to Contractor, and for any further period to which the parties may agree. The Stop Work Order must
be identified as a Stop Work Order and must indicate that it is issued under this Section. Upon receipt of the
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize
incurring costs allocable to the work covered by the Stop Work Order during the period of work stoppage.
Within the period of the stop work order, the State must either: (a) cancel the stop work order; or (b) terminate
the work covered by the Stop Work Order as provided in Section 2.182.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor shall resume work if the State cancels a Stop Work Order or if it expires. The parties shall
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract shall
be modified, in writing, accordingly, if: (a) the Stop Work Order results in an increase in the time required for,
or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor
asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work
stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a
Contractor proposal submitted at any time before final payment under the Contract. Any adjustment will
conform to the requirements of Section 2.024.
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2.183 Allowance of Contractor Costs

If the Stop Work Order is not canceled and the work covered by the Stop Work Order is terminated for reasons
other than material breach, the termination shall be deemed to be a termination for convenience under Section
2.153, and the State shall pay reasonable costs resulting from the Stop Work Order in arriving at the
termination settlement. For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits
because of a Stop Work Order issued under this Section.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution

€)) All disputes between the parties shall be resolved under the Contract Management procedures in this
Contract. If the parties are unable to resolve any dispute after compliance with the processes, the parties must
meet with the Director of Purchasing Operations, DTMB, or designee, to resolve the dispute without the need
for formal legal proceedings, as follows:

(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem
necessary to gather and furnish to each other all information with respect to the matter at issue which the
parties believe to be appropriate and germane in connection with its resolution. The representatives shall
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any
formal proceeding.

(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract shall be honored in order that each of the parties may
be fully advised of the other’s position.

3) The specific format for the discussions shall be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or written
statements of position.

(4) Following the completion of this process within 60 calendar days, the Director of Purchasing
Operations, DTMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within 30
calendar days. The opinion regarding the dispute must be considered the State’s final action and the
exhaustion of administrative remedies.

(b) This Section shall not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.193.

(© The State shall not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor shall not be subject to the
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of
the Contract by the other party is that the damages to the party resulting from the breach shall be so
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining
order or other immediate injunctive relief is the only adequate remedy.
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2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, and marital status, physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State shall not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under section 4 of 1980 PA 278, MCL
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage

Wages rates and fringe benefits to be paid each class of individuals employed by the Contractor, its
subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of
contract with the Contractor shall not be less than the wage rates and fringe benefits established by the
Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational
classification and wage rates and fringe benefits for the local where the work is to be performed. The term
Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all
of their contractors or subcontractors and persons in privity of contract with them.

The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of this
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a
copy of all wage rates and fringe benefits as prescribed in the Contract. Contractor shall also post, in a
conspicuous place, the address and telephone number of the Michigan Department of Labor and Economic
Development, the agency responsible for enforcement of the wage rates and fringe benefits. Contractor shall
keep an accurate record showing the name and occupation of the actual wage and benefits paid to each
individual employed in connection with this contract. This record shall be available to the State upon request
for reasonable inspection.

If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by
the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe
benefits prevailing in the local where the work is to be performed.

41




P
CONTRACT #071B1300134 ‘

2.210  Governing Law

2.211 Governing Law

The Contract shall in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws

Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract shall be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered
by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees
awarded by a court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000
which ever is higher. The foregoing limitation of liability does not apply to claims for infringement of United
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a
court in addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

Contractor shall disclose any material criminal litigation, investigations or proceedings involving the Contractor
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under
the Sarbanes-Oxley Act. In addition, each Contractor (and each Subcontractor) shall notify the State of any
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to
which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves: (i)
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with
governmental or public entities. The Contractor shall disclose in writing to the Contract Administrator any
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its
occurrence. Details of settlements that are prevented from disclosure by the terms of the settlement may be
annotated. Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation shall be deemed to satisfy the requirements of this Section.
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If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware,

during the term of this Contract would cause a reasonable party to be concerned about:

(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms
and conditions, or

(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which
is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the
State all reasonable assurances requested by the State to demonstrate that:

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements
of Work according to its terms and conditions, and

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services
which is similar in nature to the conduct alleged in the Proceeding.

(c) Contractor shall make the following notifications in writing:

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred,
or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets
in the accounting records, Contractor must notify MDTMB Purchasing Operations.

(2) Contractor shall also notify MDTMB Purchasing Operations within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.

(3) Contractor shall also notify MDTMB Purchase Operations within 30 days whenever changes to
company affiliations occur.

2.232 Call Center Disclosure

Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact
center services to the State shall disclose the location of its call or contact center services to inbound callers.
Failure to disclose this information is a material breach of this Contract.

2.233 Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and,

at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever

appropriate method the State may deem expedient if:

(a) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process shall be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all
Services and Deliverables according to the time schedules contained in the Statements of Work and
other Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241, Contractor shall notify the State in a timely manner upon
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor
to be unable to perform its obligations according to specified Contract time periods, the Contractor must
notify the State in a timely manner and must use commercially reasonable efforts to perform its
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obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not
be in default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreement (SLA)
(&) SLAs will be completed with the following operational considerations:

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been
determined; Incident means any interruption in Services.

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State
has received prior notification or coordination.

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by
Contractor and not implemented at the request of the State. To invoke this consideration, complete
documentation relevant to the denied planning proposal must be presented to substantiate the
proposal.

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the
time that the State receives notification of resolution based on 24x7x365 time period, except that the
time period measurement will be suspended based on the following:

(i) Time period(s) will not apply where Contractor does not have access to a physical State Location
and where access to the State Location is necessary for problem identification and resolution.

(i) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or
appropriate feedback and is unable to obtain timely and accurate information or appropriate
feedback from the State.

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any
individual Service for the same reason or cause or if the same reason or cause was reasonably
discoverable in the first instance over a rolling 30 day period. Chronic Failure will result in the State’s
option to terminate the effected individual Service(s) and procure them from a different vendor for the
chronic location(s) with Contractor to pay the difference in charges for up to three additional months. The
termination of the Service will not affect any tiered pricing levels.

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when
requested by the Contract Administrator. Contractor will provide its analysis within two weeks of
outage(s) and provide a recommendation for resolution.

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less
rounding down unless otherwise specified.

2.243 Liquidated Damages

The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State,
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a
result. Therefore, Contractor and the State agree that if there is late or improper completion of the Work and
the State does not elect to exercise its rights under Section 2.152, the Contractor’s liability for damages to the
State is limited to the value of the Contract or $500,000, whichever is higher.

Unauthorized Removal of any Key Personnel

It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix
the actual damage sustained by the State as a result of any Unauthorized Removal. Therefore, Contractor and
the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to
exercise its rights under Section 2.152, the State may assess liquidated damages against Contractor as
specified below.

For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by
the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who
is leaving for a period of at least 30 days before the Key Personnel’s removal.
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If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount
of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not
shadow the removed Key Personnel, up to $25,000.00 maximum per individual. The total liqguidated damages
that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed
$50,000.00 per individual.

2.244 Excusable Failure

Neither party will be liable for any default, damage or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations,
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation,
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders;
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in
causing the default or delay, and the default or delay could not have been prevented by reasonable
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate
sources, workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. But the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250  Approval of Deliverables

2.251 Delivery of Deliverables

A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the
scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or
a Custom Software Deliverable is attached, if applicable. All Deliverables shall be completed and delivered for
State review and written approval and, where applicable, installed in accordance with the State-approved
delivery schedule and any other applicable terms and conditions of this Contract.
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Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance
activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable is
complete and in conformance with its specifications. Before delivering a Deliverable to the State, Contractor
shall certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any
applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance
activities and testing, (4) the Deliverable is in a suitable state of readiness for the State’s review and approval,
and (5) the Deliverable/Service has all Critical Security patches/updates applied.

In discharging its obligations under this Section, Contractor shall be at all times (except where the parties
agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability
Maturity Model for Software (“CMM Level 3”) or its equivalent.

2.252 Contractor System Testing

Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s
development environment prior to turning over the Custom Software Deliverable to the State for User
Acceptance Testing and approval. Contractor's System Testing shall include the following, at a minimum, plus
any other testing required by CMM Level 3 or Contractor’s system development methodology:

Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the
components of each Custom Software Deliverable.

Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to
ensure proper inter-operation with all prior software Deliverables, interfaces and other components that are
intended to inter-operate with such Custom Software Deliverable, and will include Regression Testing, volume
and stress testing to ensure that the Custom Software Deliverables are able to meet the State’s projected
growth in the number and size of transactions to be processed by the Application and nhumber of users, as
such projections are set forth in the applicable Statement of Work.

Contractor’s System Testing will also include Business Function Testing and Technical Testing of each
Application in a simulated production environment. Business Function Testing will include testing of full work
streams that flow through the Application as the Application will be incorporated within the State’s computing
environment. The State shall participate in and provide support for the Business Function Testing to the extent
reasonably requested by Contractor. Within ten (10) days before the commencement of Business Function
Testing pursuant to this Section, Contractor shall provide the State for State review and written approval
Contractor’s test plan for Business Function Testing.

Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor
shall provide to the State a testing matrix establishing that testing for each condition identified in the System
Testing plans has been conducted and successfully concluded. To the extent that testing occurs on State
premises, the State shall be entitled to observe or otherwise participate in testing under this Section as the
State may elect.

2.253 Approval of Deliverables, In General

All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by
the State, in accordance with the following procedures. Formal approval by the State requires that the
Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom
Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led by
the State with the support and assistance of Contractor. The parties acknowledge that the approval process
set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim and
intermediate Deliverables and collaboration on key decisions.

The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of
Deliverables being reviewed. If Contractor fails to provide a Deliverable to the State in a timely manner, the
State will nevertheless use commercially reasonable efforts to complete its review or testing within the
applicable State Review Period.
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Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to
confirm that all components of the Deliverable (e.g., software, associated documentation, and other materials)
have been delivered. If the State determines that the Deliverable is incomplete, the State may refuse delivery
of the Deliverable without performing any further inspection or testing of the Deliverable. Otherwise, the review
period will be deemed to have started on the day the State receives the Deliverable and the applicable
certification by Contractor in accordance with this Section.

The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom
Software Deliverable, performs in accordance with, its specifications without material deficiency. The State
may, but shall not be required to, conditionally approve in writing a Deliverable that contains material
deficiencies if the State elects to permit Contractor to rectify them post-approval. In any case, Contractor will
be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies
in the Deliverable that remain outstanding at the time of State approval.

If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all
deficiencies preventing State approval of a Deliverable, the State may: (i) demand that Contractor cure the
failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep this
Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in which
event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the contract price
for such Deliverable and will pay the State an additional sum equal to ten percent (10%) of such excess
expenditure to cover the State’s general expenses without the need to furnish proof in substantiation of such
general expenses; or (iii) terminate this Contract for default, either in whole or in part by notice to Contractor
(and without the need to afford Contractor any further opportunity to cure). Notwithstanding the foregoing, the
State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in
a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.

The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals
deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the
continuation of such process unproductive or unworkable. In such case, the State may return the applicable
Deliverable to Contractor for correction and re-delivery prior to resuming the review or UAT process and, in
that event, Contractor will correct the deficiencies in such Deliverable in accordance with the Contract, as the
case may be.

Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude
the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or
which incorporates or inter-operates with an approved Deliverable, to the extent that the results of subsequent
review or testing indicate the existence of deficiencies in the subsequent Deliverable, or if the Application of
which the subsequent Deliverable is a component otherwise fails to be accepted pursuant to Section 2.080.

2.254 Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable
Statement of Work following delivery of the final version of the Written Deliverable (failing which the State
Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages
or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages). The
duration of the State Review Periods will be doubled if the State has not had an opportunity to review an
interim draft of the Written Deliverable prior to its submission to the State. The State agrees to notify
Contractor in writing by the end of the State Review Period either stating that the Written Deliverable is
approved in the form delivered by Contractor or describing any deficiencies that shall be corrected prior to
approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written
Deliverable). If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described
deficiencies and within five (5) Business Days resubmit the Deliverable in a form that shows all revisions made
to the original version delivered to the State. Contractor’s correction efforts will be made at no additional
charge. Upon receipt of a corrected Written Deliverable from Contractor, the State will have a reasonable
additional period of time, not to exceed the length of the original State Review Period, to review the corrected
Written Deliverable to confirm that the identified deficiencies have been corrected.
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2.255 Process for Approval of Custom Software Deliverables

The State will conduct UAT of each Custom Software Deliverable in accordance with the following procedures
to determine whether it meets the criteria for State approval — i.e., whether it conforms to and performs in
accordance with its specifications without material deficiencies.

Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to
Contractor’s delivery of any Custom Software Deliverable to the State for approval, Contractor shall provide to
the State a set of proposed test plans, including test cases, scripts, data and expected outcomes, for the
State’s use (which the State may supplement in its own discretion) in conducting UAT of the Custom Software
Deliverable. Contractor, upon request by the State, shall provide the State with reasonable assistance and
support during the UAT process.

For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting UAT will
be as indicated in the attachment. For any other Custom Software Deliverables not listed in an attachment, the
State Review Period shall be the number of days agreed in writing by the parties (failing which it shall be forty-
five (45) days by default). The State Review Period for each Custom Software Deliverable will begin when
Contractor has delivered the Custom Software Deliverable to the State accompanied by the certification
required by this Section and the State’s inspection of the Deliverable has confirmed that all components of it
have been delivered.

The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, but
may also include any additional testing deemed appropriate by the State. If the State determines during the
UAT that the Custom Software Deliverable contains any deficiencies, the State will notify Contractor of the
deficiency by making an entry in an incident reporting system available to both Contractor and the State.
Contractor will modify promptly the Custom Software Deliverable to correct the reported deficiencies, conduct
appropriate System Testing (including, where applicable, Regression Testing) to confirm the proper correction
of the deficiencies and re-deliver the corrected version to the State for re-testing in UAT. Contractor will
coordinate the re-delivery of corrected versions of Custom Software Deliverables with the State so as not to
disrupt the State’s UAT process. The State will promptly re-test the corrected version of the Software
Deliverable after receiving it from Contractor.

Within three (3) business days after the end of the State Review Period, the State will give Contractor a written
notice indicating the State’s approval or rejection of the Custom Software Deliverable according to the criteria
and process set out in this Section.

2.256 Final Acceptance

“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has
been approved by the State and has been operating in production without any material deficiency for fourteen
(14) consecutive days. If the State elects to defer putting a Custom Software Deliverable into live production
for its own reasons, not based on concerns about outstanding material deficiencies in the Deliverable, the
State shall nevertheless grant Final Acceptance of the Project.

2.260  Ownership

2.261 Ownership of Work Product by State
The State owns all Deliverables, as they are work made for hire by the Contractor for the State. The State

owns all United States and international copyrights, trademarks, patents or other proprietary rights in the
Deliverables.

2.262 Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered
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work made for hire by the Contractor for the State. From time to time upon the State’s request, the Contractor
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or
other written instruments as the State may request. The State may obtain and hold in its own name all
copyright, trademark, and patent registrations and other evidence of rights that may be available for
Deliverables.

2.263 Rights in Data

The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors
or representatives under the Contract. The Contractor will not use the State’s data for any purpose other than
providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise
disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the
Contractor. No employees of the Contractor, other than those on a strictly need-to-know basis, have access to
the State’s data. Contractor will not possess or assert any lien or other right against the State’s data. Without
limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly
necessary to provide the Services and must disclose the information only to its employees who have a strict
need-to-know the information. The Contractor must comply at all times with all laws and regulations applicable
to the personally identifiable information.

The State is the owner of all State-specific data under the Contract. The State may use the data provided by
the Contractor for any purpose. The State will not possess or assert any lien or other right against the
Contractor’s data. Without limiting the generality of this Section, the State may use personally identifiable
information only as strictly necessary to utilize the Services and must disclose the information only to its
employees who have a strict need to know the information, except as provided by law. The State must comply
at all times with all laws and regulations applicable to the personally identifiable information. Other material
developed and provided to the State remains the State’s sole and exclusive property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before
entering into the Contract. Any hardware bought through the Contractor by the State, and paid for by the
State, will be owned by the State. Any software licensed through the Contractor and sold to the State, will be
licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards

The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s
existing technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system. The
State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access and configuration
management procedures.
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2.280 Extended Purchasing

2.281 MIDEAL (Michigan Delivery Extended Agreements Locally

(Use the following terms for if not mandatory MiDEAL project)

Public Act 431 of 1984 permits MDTMB to provide purchasing services to any city, village, county, township,
school district, intermediate school district, non-profit hospital, institution of higher education, community, or
junior college. A current listing of approved program members is available at:
www.michigan.gov/buymichiganfirst. Unless otherwise stated, the Contractor must ensure that the non-state
agency is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the
established State of Michigan contract prices and terms to the extent applicable and where available. The
Contractor must send its invoices to, and pay the local unit of government, on a direct and individual basis.

To the extent that authorized local units of government purchase quantities of Services and/or equipment
under this Contract, the quantities of Services and/or equipment purchased will be included in determining the
appropriate rate wherever tiered pricing based on quantity is provided.

2.282 State Employee Purchases

The State allows State employees to purchase from this Contract. Unless otherwise stated, it is the
responsibility of the Contractor to ensure that the State employee is an authorized purchaser before extending
the Contract pricing.

The Contractor will supply Contract Services and Deliverables at the established State of Michigan contract
prices and terms to the extent applicable and where available. The Contractor shall send its invoices to and
pay the State employee on a direct and individual basis.

To the extent that authorized State employees purchase quantities of Services or Deliverables under this
Contract, the quantities of Services and/or Deliverables purchased will be included in determining the
appropriate rate wherever tiered pricing based on quantity is provided.

2.290 Environmental Provision

2.291 Environmental Provision

Energy Efficiency Purchasing Policy: The State seeks wherever possible to purchase energy efficient
products. This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy
Star’ products for any category of products for which EPA has established Energy Star certification. For other
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing
among comparable products.

Environmental Purchasing Policy: The State of Michigan is committed to encouraging the use of products
and services that impact the environment less than competing products. The State is accomplishing this by
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to
promote practices that improve worker health, conserve natural resources, and prevent pollution.
Environmental components that are to be considered include: recycled content and recyclables; energy
efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which
are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and
environmentally preferable materials that meet performance requirements and is encouraged to offer such
products throughout the duration of this Contract. Information on any relevant third party certification (such as
Green Seal, Energy Star, etc.) should also be provided.

Hazardous Materials: For the purposes of this Section, “Hazardous Materials” is a generic term used to

describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners,

solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or

disposal of which is regulated by the federal, state or local laws governing the protection of the public health,

natural resources or the environment. This includes, but is not limited to, materials the as batteries and circuit
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packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials

Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards,

(3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the

Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the

Resource Conservation and Recovery Act.

(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State and local laws. The State shall provide a
safe and suitable environment for performance of Contractor’s Work. Before the commencement of
Work, the State shall advise the Contractor of the presence at the work site of any Hazardous Material to
the extent that the State is aware of the Hazardous Material. If the Contractor encounters material
reasonably believed to be a Hazardous Material and which may present a substantial danger, the
Contractor shall immediately stop all affected Work, notify the State in writing about the conditions
encountered, and take appropriate health and safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a Hazardous
Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the
site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any
laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous
Materials, the State shall order a suspension of Work in writing. The State shall proceed to have the
Hazardous Material removed or rendered harmless. In the alternative, the State shall terminate the
affected Work for the State’s convenience.

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor shall
resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of
resuming the Work. If any incident with Hazardous Material results in delay not reasonable anticipatable
under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work
will not be counted in a time as mutually agreed by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor shall bear its proportionate share of the delay and costs involved in cleaning
up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to
the condition approved by applicable regulatory agency(ies).

Labeling: Michigan has a Consumer Products Rule pertaining to labeling of certain products containing
volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310 4108-
173523--,00.html

Refrigeration and Air Conditioning: The Contractor shall comply with the applicable requirements of
Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance: Waste Reduction Program - Contractor shall establish a program to promote
cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's
programs shall comply with applicable Federal, State, and local requirements, specifically including Section
6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).

2.300 Deliverables

2.301 Software

A list of the items of software the State is required to purchase for executing the Contract is attached. The list
includes all software required to complete the Contract and make the Deliverables operable; if any additional
software is required in order for the Deliverables to meet the requirements of this Contract, such software shall
be provided to the State by Contractor at no additional charge (except where agreed upon and specified in a
Statement of Work or Contract Change Notice). The attachment also identifies certain items of software to be
provided by the State.
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2.302 Hardware

A list of the items of hardware the State is required to purchase for executing the Contract is attached. The list
includes all hardware required to complete the Contract and make the Deliverables operable; if any additional
hardware is required in order for the Deliverables to meet the requirements of this Contract, such hardware
shall be provided to the State by Contractor at no additional charge (except where agreed upon and specified
in a Contract Change Notice). The attachment also identifies certain items of hardware to be provided by the
State.

2.310 Software Warranties

2.311 Performance Warranty

The Contractor represents and warrants that Deliverables, after Final Acceptance, will perform and operate in
compliance with the requirements and other standards of performance contained in this Contract (including all
descriptions, specifications and drawings made a part of the Contract) for a period of (90) ninety days. In the

event of a breach of this warranty, Contractor will promptly correct the affected Deliverable(s) at no charge to

the State.

2.312 No Surreptitious Code Warranty

The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will
contain any Self-Help Code or any Unauthorized Code as defined below. This warranty is referred to in this
Contract as the “No Surreptitious Code Warranty.”

As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other
software routine designed to disable a computer program automatically with the passage of time or under the
positive control of a person other than the licensee of the software. Self-Help Code does not include Software
routines in a computer program, if any, designed to permit an owner of the computer program (or other person
acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via
modem) for purposes of maintenance or technical support.

As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other
Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm
software, equipment, or data; or to perform any other such actions. The term Unauthorized Code does not
include Self-Help Code. Unauthorized Code does not include Software routines in a computer program, if any,
designed to permit an owner of the computer program (or other person acting by authority of the owner) to
obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of
maintenance or technical support.

In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any
viruses from any software prior to delivering it to the State.

2.313 Calendar Warranty

The Contractor represents and warrants that all software for which the Contractor either sells or licenses to the
State of Michigan and used by the State prior to, during or after the calendar year 2000, includes or shall
include, at no added cost to the State, design and performance so the State shall not experience software
abnormality and/or the generation of incorrect results from the software, due to date oriented processing, in the
operation of the business of the State of Michigan.

The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data
structures (databases, data files, etc.) that provide 4-digit date century; stored data that contain date century
recognition, including, but not limited to, data stored in databases and hardware device internal system dates;
calculations and program logic (e.g., sort algorithms, calendar generation, event recognition, and all
processing actions that use or produce date values) that accommodates same century and multi-century
formulas and date values; interfaces that supply data to and receive data from other systems or organizations
that prevent non-compliant dates and data from entering any State system; user interfaces (i.e., screens,
reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be correctly treated as
a leap year within all calculation and calendar logic.
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2.314 Third-party Software Warranty

The Contractor represents and warrants that it will disclose the use or incorporation of any third-party software
into the Deliverables. At the time of Delivery, the Contractor shall provide in writing the name and use of any
Third-party Software, including information regarding the Contractor’s authorization to include and utilize such
software. The notice shall include a copy of any ownership agreement or license that authorizes the
Contractor to use the Third-party Software.

2.315 Physical Media Warranty

Contractor represents and warrants that each licensed copy of the Software provided by the Contractor is free
from physical defects in the media that tangibly embodies the copy. This warranty does not apply to defects
discovered more than (30) thirty days after that date of Final Acceptance of the Software by the State. This
warranty does not apply to defects arising from acts of Excusable Failure. If the Contractor breaches this
warranty, then the State shall be entitled to replacement of the non-compliant copy by Contractor, at
Contractor’s expense (including shipping and handling).

2.320  Software Licensing

2.321 Cross-License, Deliverables Only, License to Contractor

The State grants to the Contractor, the irrevocable royalty-free, world-wide, non-exclusive right and license
under any Deliverable now or in the future owned by the State, or with respect to which the State has a right to
grant such rights or licenses, to the extent required by the Contractor to market the Deliverables and exercise
its full rights in the Deliverables, including, without limitation, the right to make, use and sell products and
services based on or incorporating such Deliverables.

2.322 Cross-License, Deliverables and Derivative Work, License to Contractor

The State grants to the Contractor, the irrevocable royalty-free, world-wide, non-exclusive right and license
under any Deliverable and/or Derivative Work now or in the future owned by the State, or with respect to which
the State has a right to grant such rights or licenses, to the extent required by the Contractor to market the
Deliverables and/or Derivative Work and exercise its full rights in the Deliverables and/or Derivative Work,
including, without limitation, the right to make, use and sell products and services based on or incorporating
such Deliverables and/or Derivative Work.

2.323 License Back to the State

Unless otherwise specifically agreed to by the State, before initiating the preparation of any Deliverable that is
a Derivative of a preexisting work, the Contractor shall cause the State to have and obtain the irrevocable,
nonexclusive, worldwide, royalty-free right and license to (1) use, execute, reproduce, display, perform,
distribute internally or externally, sell copies of, and prepare Derivative Works based upon all preexisting works
and Derivative Works thereof, and (2) authorize or sublicense others from time to time to do any or all of the
foregoing.

2.324 License Retained by Contractor

Contractor grants to the State a hon-exclusive, royalty-free, site-wide, irrevocable, transferable license to use
the Software and related documentation according to the terms and conditions of this Contract. For the
purposes of this license, “site-wide” includes any State of Michigan office regardless of its physical location.

The State may modify the Software and may combine such with other programs or materials to form a
derivative work. The State will own and hold all copyright, trademarks, patent and other intellectual property
rights in any derivative work, excluding any rights or interest in Software other than those granted in this
Contract.

The State may copy each item of Software to multiple hard drives or networks unless otherwise agreed by the
parties.
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The State will make and maintain no more than one archival copy of each item of Software, and each copy will
contain all legends and notices and will be subject to the same conditions and restrictions as the original. The
State may also make copies of the Software in the course of routine backups of hard drive(s) for the purpose of
recovery of hard drive contents.

In the event that the Contractor shall, for any reason, cease to conduct business, or cease to support the
Software, the State shall have the right to convert these licenses into perpetual licenses, with rights of quiet
enjoyment, but subject to payment obligations not to exceed the then current rates.

2.325 Pre-existing Materials for Custom Software Deliverables

Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard
Software) into Custom Software Deliverables or use any pre-existing materials to produce Custom Software
Deliverables if such pre-existing materials will be needed by the State in order to use the Custom Software
Deliverables unless (i) such pre-existing materials and their owners are identified to the State in writing and (ii)
such pre-existing materials are either readily commercially available products for which Contractor or its
Subcontractor, as the case may be, has obtained a license (in form and substance approved by the State) in
the name of the State, or are materials that Contractor or its Subcontractor, as the case may be, has the right
to license to the State and has licensed to the State on terms and conditions approved by the State prior to
using such pre-existing materials to perform the Services.

2.330  Source Code Escrow

2.331 Definition

“Source Code Escrow Package” shall mean:

(a) A complete copy in machine-readable form of the source code and executable code of the Licensed
Software, including any updates or new releases of the product;

(b) A complete copy of any existing design documentation and user documentation, including any updates or
revisions; and/or

(c) Complete instructions for compiling and linking every part of the source code into executable code for
purposes of enabling verification of the completeness of the source code as provided below. Such
instructions shall include precise identification of all compilers, library packages, and linkers used to
generate executable code.

2.332 Delivery of Source Code into Escrow

Contractor shall deliver a Source Code Escrow Package to the Escrow Agent, pursuant to the Escrow
Contract, which shall be entered into on commercially reasonable terms subject to the provisions of this
Contract within (30) thirty days of the execution of this Contract.

2.333 Delivery of New Source Code into Escrow

If at anytime during the term of this Contract, the Contractor provides a maintenance release or upgrade
version of the Licensed Software, Contractor shall within ten (10) days deposit with the Escrow Agent, in
accordance with the Escrow Contract, a Source Code Escrow Package for the maintenance release or
upgrade version, and provide the State with notice of the delivery.

2.334 Verification

The State reserves the right at any time, but not more than once a year, either itself or through a third party
contractor, upon thirty (30) days written notice, to seek verification of the Source Code Escrow Package.

2.335 Escrow Fees
The Contractor will pay all fees and expenses charged by the Escrow Agent.
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2.336 Release Events

The Source Code Escrow Package may be released from escrow to the State, temporarily or permanently,

upon the occurrence of one or more of the following:

(&) The Contractor becomes insolvent, makes a general assignment for the benefit of creditors, files a
voluntary petition of bankruptcy, suffers or permits the appointment of a receiver for its business or
assets, becomes subject to any proceeding under bankruptcy or insolvency law, whether domestic or
foreign;

(b) The Contractor has wound up or liquidated its business voluntarily or otherwise and the State has reason
to believe that such events will cause the Contractor to fail to meet its warranties and maintenance
obligations in the foreseeable future;

(c) The Contractor voluntarily or otherwise discontinues support of the provided products or fails to support
the products in accordance with its maintenance obligations and warranties.

2.337 Release Event Procedures

If the State desires to obtain the Source Code Escrow Package from the Escrow Agent upon the occurrence of

an Event in this Section, then:

(a) The State shall comply with all procedures in the Escrow Contract;

(b) The State shall maintain all materials and information comprising the Source Code Escrow Package in
confidence in accordance with this Contract;

(c) If the release is a temporary one, then the State shall promptly return all released materials to Contractor
when the circumstances leading to the release are no longer in effect.

2.338 License

Upon release from the Escrow Agent pursuant to an event described in this Section, the Contractor
automatically grants the State a non-exclusive, irrevocable license to use, reproduce, modify, maintain,
support, update, have made, and create Derivative Works. Further, the State shall have the right to use the
Source Code Escrow Package in order to maintain and support the Licensed Software so that it can be used
by the State as set forth in this Contract.

2.339 Derivative Works

Any Derivative Works to the source code released from escrow that are made by or on behalf of the State shall
be the sole property of the State. The State acknowledges that its ownership rights are limited solely to the
Derivative Works and do not include any ownership rights in the underlying source code.
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Attachment 1— Cost or Pricing Tables

Table 1: Software Costs

Software license pricing has been provided for single quantity purchases. MessageWay pricing is for
Unix/Linux operating system

Vendor should list
and price any
other IPSwitch
software products
that may be of
interest to the
State
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IPSwitch
Messageway
IPSwitch MessageWay | 1 $235,000 $58,750 | $58,75 | $58,75
Software Suite for 0 0
Open Systems
IPSwitch Sendable 1 $27.95 N/A N/A N/A
(per month)
WS-FTP Professional $6,800 $1,400 $1,400 | $1,400
(Site License — 200
Users)
Move it DMZ $12,500 $2,500 $2,500 | $2,500
Move It Central $17,500 $3,500 $3,500 | $3,500
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Table 2: Pricing Proposal Consulting Rates
Staffing Category (Vendor to add consulting service
categories as appropriate below) Hourly Rate Comments

EDI Translation Maps $125
EDI Migration Services $165
New EDI Implementation Services $185
Installation and Implementation Services $185
Trouble shooting and Technical Support for FTP and EDI $185
protocols
Script Development Services $165
Labor Rates Hourly Rate
Consultant $200
Project Program Manager $185
Senior Analyst / Product Specialist $165

$125

Programmer/Mapper

Development of Reports and Dashboards:

Firm Fixed Price

File Process Reports

Total (Excluding annual maintenance)

- File Process Definition Report $55,576
- File Process Prediction Report $22,230
Security Reports
- Change Management Report $16,673
- User Logon Report $16,673
System Report
- System Configuration Search $66,692
Mailbox
Routing Table
User Configuration
Link Analysis
- System Message Log $16,673
- CFI Communication Log $16,673
Additional Reporting Tasks
- PHP Report Migration $22,230
- Dashboards $55,575
Bidders should list other reports below that may be of interest
to the State of Michigan.
Project management $55,000
Annual maintenance (commencing upon completion of $31,000
project)
$343,995
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Notes:

1. Hourly Rates quoted are firm rates for the duration of the contract. Travel and other expenses will not
be reimbursed. The State will utilize the fully loaded rates detailed above for each staff that will be
used as fixed rates for responses to separate statements of work.

2. Actual funding for enhancements will occur on a yearly basis, and there is no guarantee as to the level
of funding, if any, available to the project.

Table 3: Pricing Proposal Training Rates

Training Class and duration
(Vendor to complete list of classes
available to the State through the
contract).

Rate for a class On-
Site training (at a
State Location)

Rate for a Class
Training (at approved
training provider)

Per Student Rate.
Training to be held at
an approved training

provider location.

Analytics Ops — 1 day training

$2,000

N/A

N/A

Notes:

Training Rates quoted are firm, fixed rates for the duration of the contract. Travel and other expenses will

not be reimbursed.
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