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DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided under any 
Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under the Contract. 
 
Bidder(s) are those companies that submit a proposal in response to the RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deleted – N/A means that section is not applicable or included in the RFP.  This is used as a placeholder to maintain 
consistent numbering. 
 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DTMB means the Michigan Department of Technology, Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health 
and the environment when compared with competing products or services that serve the same purpose.  Such products 
or services may include, but are not limited to:  those which contain recycled content, minimize waste, conserve energy or 
water, and reduce the amount of toxics either disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning 
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided under any 
Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration. 
“New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82 
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use; 
and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or 
product, and which does not include post-industrial waste. 
 
Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or 
manufacturing processes. 
 
Procurement means State of Michigan, Department of Technology, Management and Budget, Procurement.  
 
Recycling means the series of activities by which materials that are no longer useful to the generator are collected, 
sorted, processed, and converted into raw materials and used in the production of new products.  This definition excludes 
the use of these materials as a fuel substitute or for energy production. 
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Reuse means using a product or component of municipal solid waste in its original form more than once. 
 
Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant 
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or 
disposal. 
 
State means State of Michigan. 
 
State Location means any physical location where the State performs work.  State Location may include state-owned, 
leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include 
independent contractors engaged by Contractor solely in a staff augmentation role. 
 
Treasury means State of Michigan, Department of Treasury. 
 
Treasury Purchasing means State of Michigan, Department of Treasury, Purchasing Section. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot 
be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term includes equipment or 
technology modifications, process or procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not considered pollution prevention, per the 
definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for 
Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of 
authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by 
the Contract.   
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Article 1 – Statement of Work (SOW) 
 

1.010 Project Identification 
 
1.011 Project Request 
This is a Contract for a pre-qualification program to provide the Department of Treasury and local units of government the 
ability to contract for various Emergency Manager services to financially stressed communities and school districts on a 
fast-track, as-needed basis due to financial emergencies.   
 
Contractor is eligible to bid on Statements of Work (SOWs) issued by the Department of Treasury or local units of 
government.  Those Contractor(s) selected by the Department of Treasury or local units will be issued purchase orders for 
which the terms will be governed by this Contract and the SOW. 
 
1.012 Background 
The Department of Treasury is charged with Financial Emergency Manager services on behalf of local units of 
government. Contractors are needed to provide expertise on behalf of financially stressed communities and school 
districts within local units of government. Public Act (PA) 4 of 2011 was recently enacted to: 
 

1. Safeguard and assure the fiscal accountability of units of local government, including school districts 
2. Preserve the capacity of units of local government to provide or cause to be provided necessary services 

essential to the public health, safety, and welfare 
3. Provide for review, management, planning, and control of the financial operation of units of local government and 

the provision of services by units of local government, including school districts 
4. Provide criteria to be used in determining the financial condition of units of local government, including school 

districts 
5. Permit a declaration of the existence of a local government financial emergency and to prescribe the powers and 

duties of the governor, other state departments, boards, agencies, officials, and employees, and officials and 
employees of units of local government, including school districts 

6. Provide for placing units of local government, including school districts, into receivership 
7. Provide for a review and appeal process 
8. Provide for the appointment and to prescribe the powers and duties of an emergency manager 
9. Require the development of financial and operational plans to regulate expenditures, investments, and the 

provision of services by units of local government, including school districts, in a state of financial stress or 
financial emergency 

10. Provide for the modification or termination of contracts under certain circumstances 
11. Set forth the conditions for termination of a local government financial emergency; and to repeal acts and parts of 

acts. 
 

1.020 Scope of Work and Deliverables 
 
1.021 In Scope 
The Contractor must provide Emergency Manager services based on individual SOWs as requested by the Department of 
Treasury or local units of government. 

 
1.022 Work and Deliverable 
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
A. Provide Emergency Manager services as required by SOW issued by the Department of Treasury or local units of 

government.  Services may include, but not be limited to, the following:  
 

1. Financial Accounting 
 

a. Cash Management 
b. Budgeting 
c. Financial Forecasting 
d. Internal Controls 
e. Managing Debt 
f. Administering Grant Monies 
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2. Operations Management 

 
a. Streamlining Operations, Staffing and Scheduling 
b. Consolidation of departments within entities and between jurisdictions 
c. Procurement (renegotiating contracts, drafting RFPs, contract issuance and contract management) 
d. Performance Management. 

 
B. Each SOW will contain unique service levels and requirements, general deliverables may include, but are not limited 

to, services outlined in section 1.012 (Background) under PA 4 of 2011. 
 

C. The Department of Treasury or local unit of government will issue each SOW to pre-qualified Contractors. The SOW 
will identify the deliverables, period of performance, specific response information required, work evaluation and 
payment criteria, and any additional terms and conditions that may apply to that SOW  The process for the 
Department of Treasury or local unit of government issuing and the Contractor(s) responding to an SOW follows:. 

 
1.    Issue an SOW to pre-qualified Contractors with a timeline including due dates for questions, due dates for 

responses, and period of performance. 
 
2. Contractor responses must follow criteria required in each SOW, and Contractor pricing must not exceed rates 

provided in Attachment A. 
 

3. The Department of Treasury or local unit of government’s selection will be based on a best value evaluation using 
the criteria identified in the SOW.  Other selection criteria or tools which may be in the best interest of the 
Department of Treasury or local unit of government may be utilized to make a selection. 

 
D.  Security and Confidentiality/Disclosure Requirements (Also see section 2.100, Exhibit 1 and Exhibit 2) 
 

1. Contractor staff assigned to work with restricted (e.g. sensitive/confidential) data must uphold all of the 
requirements for handling, storage, and processing of confidential/sensitive information for services provided 
under the Contract (see Exhibit 2). 

 
2. If the staff member accidentally or purposefully releases restricted (e.g., sensitive/confidential) data, the 

Contractor must assume full responsibility for any resulting penalties. 
 
3. Taxpayer Related Data (If Applicable): Contractor must uphold all of the requirements for handling, storage, and 

processing of confidential/disclosure tax information for services provided under the Contract (see Exhibit 1). 
 

E.  End of Contract Data Conversion Responsibility: At the expiration or termination of this Contract, the Contractor must 
work with State and/or local unit of government personnel to ensure the transitional and operational continuity of the 
services under this Contract.   The Contractor agrees to assist the State for a reasonable period of time that in no 
event will exceed 60 days after the expiration or termination date of this Contract and to assign key personnel as 
needed to assist in the transition.  Key system staff will be available to ensure data integrity and system continuity 
(also see section 2.170).   

 
F.  The Contractor must work with the State and other Contractors to assist in problem resolutions including, but not 

limited to, establishing new communications channels, downtime, testing, etc. 
 

1.030 Roles and Responsibilities 
 
1.031 Contractor Staff, Roles, and Responsibilities (Also See Section 4.013) 
1. See Exhibits 3 and 4 for staff who will be involved in the project.   

 
2. The Project Manager or central point of contact for all contractual activities and SOW receipts is Managing Member, 

Phillip Pierce.   
 
3. Contractor must provide services during normal working hours (Monday through Friday, 7:00 a.m. to 6:00 p.m. 

Eastern Time) and possible night and weekend hours depending on the SOW requirements.  Specific work schedules 
will be provided with each SOW.  No overtime will be authorized or paid. The State or local unit reserves the right to 
modify the work hours in the best interest of the project.  
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Contractors must observe the same standard holidays as State or local unit of government employees.  The 
Contractor will not be compensated for holiday pay.  Contractors will not be reimbursed for travel expenses or travel 
time. 

 
4. Contractor staff are subject to the rules, regulations, and policies of the State of Michigan and local unit of 

government(s). 
 
5. Contractor personnel proposed for any SOW must satisfy the security requirements for the agencies or local unit in 

which they will be working.  This may include signing the security forms. In addition, some agencies (Treasury for 
example) require personnel to attend additional security training and agree to be bound by their requirements.  Any 
agency-specific security requirements will be identified in the SOW. 
 

 
1.040 Project Plan 

 
1.041 Project Plan Management 
1.  The Contractor will carry out this project under the direction and control of the CCI or local unit of government entity. 

 
2. Although there will be continuous liaison with the Contractor team, the CCI will meet quarterly as a minimum, or as 

requested by the CCI, with the Contractor's Project Manager for the purpose of reviewing progress and providing 
necessary guidance to the Contractor in solving problems which arise.   

 
3.  Deleted – N/A.  

 
4.  Within five working days of the award of an SOW, the Contractor must submit to the CCI or local unit of government 

entity for final approval a detailed project plan.  This final project plan must be in agreement with the Contractor’s 
proposal and accepted by the State or local unit of government entity for Contract, and must include the following: 

 
a.  The Contractor's project organizational structure. 
 
b.  The Contractor's staffing table with names and title of personnel assigned to the project.  This must be in 

agreement with staffing of accepted proposal.  Necessary substitutions due to change of employment status and 
other unforeseen circumstances may only be made with prior approval of the State. 

 
c.  The project breakdown showing sub-projects, activities and tasks, and resources required and allocated to each. 

 
 
 
1.042 Reports 
The Contractor must submit written monthly summaries of progress which outline the work accomplished during the 
reporting period; work to be accomplished during the subsequent reporting period; problems, real or anticipated, which 
should be brought to the attention of the CCI; and notification of any significant deviation from previously agreed-upon 
work plans. 

 
1.050 Acceptance – Deleted – N/A 

 
 

1.060 Proposal Pricing 
 
1.061 Proposal Pricing 
1. For authorized Services and Price List, see Attachment A (Price Proposal). Pricing in Attachment A must include all 

administrative and travel costs.  The State or local unit of government will not reimburse for travel. 
 
2. A five percent discount off invoice if paid within 20 days is offered.  
 
3. Contractor’s out-of-pocket expenses are not separately reimbursable by the State or local unit of government unless, 

on a case-by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse 
Contractor for the expense at the State’s current travel reimbursement rates.  See www.michigan.gov/dtmb for 
current rates. 

 
4. Invoicing and payment must occur per section 2.044.d. 
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1.062 Price Term 
Prices quoted are firm for the entire length of the Contract.  
 
1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax.  Prices 
must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if 
articles purchased under any resulting Contract are used for the State’s exclusive use.  Certificates showing exclusive use 
for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request.  If a sale is tax exempt or 
tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax. 
 
1.064 Holdback – Deleted – N/A 
 
 

1.070 Additional Requirements – Deleted – N/A  
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Article 2, Terms and Conditions 
 

 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract is for a period of three years beginning January 17, 2012 through January 16, 2015.  All outstanding 
Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of the 
Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders 
issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for 
which they were issued. 
 
2.002 Options to Renew  
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  
The Contract may be renewed for up to two additional one year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to the 
Contract Administrator.  The Contractor must not proceed with the performance of the work to be done under the 
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under the Contract, until Contractor is notified in writing that the Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the Contract, are 
incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which 
must be approved by the Contract Administrator or the Contract Administrator's designee, to order any 
Services/Deliverables under the Contract.  All orders are subject to the terms and conditions of the Contract.  No 
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are 
also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.  
Exact quantities to be purchased are unknown, however, the Contractor must furnish all such materials and services as 
may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior purchases, and 
the State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of 
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject 
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional 
terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work 
may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract 
amendment.  
 
 
 
2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract.  
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2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one (1)  or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably 
withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later 
insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ 
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or 
prevent the survival of any other section. 
 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
The Contract is issued by the Department of Technology, Management and Budget, Procurement and the Department of 
Treasury (including all other relevant State of Michigan departments and agencies, the “State”).  Procurement is the sole 
point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  Procurement 
is the only State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and 
conditions of the Contract.  The Contractor Administrator within Procurement for the Contract is: 
 

Jim Wilson 
Procurement 
Department of Technology, Management and Budget 
Mason Building, 2nd Floor 
P.O. Box 30026 
Lansing, MI 48909 
Email: wilsonj4@michigan.gov 
Phone: 517-241-1916. 

 
2.022 Contract Compliance Inspector  
After Procurement receives the properly executed Contract, it is anticipated that the Chief Procurement Officer of 
Procurement will direct the person named below, or any other person so designated, to monitor and coordinate the 
activities for the Contract on a day-to-day basis during its term.  However, monitoring of the Contract implies no authority 
to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the 
Contract as that authority is retained by Procurement.  The CCI for the Contract is: 
 

Edward Koryzno 
Department of Treasury 
Office of Fiscal Responsibility 
430 West Allegan 
Lansing, MI 48922 
Phone: (517) 373-4415. 
 

2.023 Project Manager – Deleted – N/A 
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2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be 
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional 
compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties 
agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under the 
Contract, describing the Change and its effects on the Services and any affected components of the Contract (a 
“Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by Procurement. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor believes constitute 
a Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work 
on the requested activities, then the Contractor waives any right to assert any claim for additional compensation 
or time for performing the requested activities.  If the Contractor commences performing work outside the scope 
of the Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any 
out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as noted in 
Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon:  (i) delivery, if hand 
delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in 
this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) 
the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking 
system.  
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the 
bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice.  
 
2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or servant of the State for 
any reason.  Contractor is solely and entirely responsible for its acts and the acts of its agents, employees, servants and 
Subcontractors during the performance of the Contract.  
 
2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties must not 
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or 
reasonably required of them in order for the other party to perform its responsibilities under the Contract.  
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2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to 
any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, 
however, that the State may assign the Contract to any other State agency, department, division or department without 
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately 
capitalized and can provide adequate assurances that the affiliate can perform the requirements of the Contract.  The 
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility 
would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover 
damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive payments due under 
the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its 
contractual duties, and the requirement under the Contract that all payments must be made to one entity continues. 
 
(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the Contract, the 
Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the 
State with adequate information about the assignee within a reasonable amount of time before the assignment for the 
State to determine whether to approve the assignment.  

 
 

2.030 General Provisions 
 
2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or 
project to which it relates must not be made without prior written State approval, and then only in accordance with the 
explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be 
released without prior written approval of the State and then only to persons designated.   
 
2.032 Contract Distribution 
Procurement retains the sole right of Contract distribution to all State agencies and local units of government unless other 
arrangements are authorized by Procurement.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in 
obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically 
referenced that content and attempts to incorporate it into any other communication, unless the State has actual 
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an 
authorized representative of the State. 
 
2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or generation of a 
future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any 
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a 
Contractor hired to assist with the RFP development, or as a Contractor offering free assistance) to gain a competitive 
advantage on the RFP 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
 
2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under the Contract must provide the State with priority service for repair and work around 
in the event of a natural or man-made disaster. 
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2.040 Financial Provisions 

 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to the 
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones 
and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, 
but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor 
must show verification of measurable progress at the time of requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is subsequently reduced 
by the State, the parties must negotiate an equitable reduction in Contractor’s charges under such Statement of Work 
commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, the State 
must not be obligated to pay any amounts in addition to the charges specified in the Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate Contract 
Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment 
milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and location at a 
level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for 
Services performed on a time and materials basis must show, for each individual, the number of hours of Services 
performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  
Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any 
holdback amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines 
that the invoice was properly rendered. 

 
 

(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon 
between the CCI and the Contractor.   
 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must mutually agree 
upon.  The schedule must show payment amount and must reflect actual work done by the payment dates, less any 
penalty cost charges accrued by those dates.  As a general policy, invoices must be forwarded to the designated 
representative by the 15th day of the following month. 
 
The State may make progress payments to the Contractor when requested as work progresses, but not more frequently 
than monthly, in amounts approved by the CCI, after negotiation. Contractor must show verification of measurable 
progress at the time of requesting progress payments. 
 
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must be pro-
rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of the Contract. 
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2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other 
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one 
(1) party against the other arising from unsettled claims or failure by a party to comply with the Contract, including claims 
for Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s 
acceptance of final payment by the State under the Contract must constitute a waiver of all claims by Contractor against 
the State for payment under the Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State contracts.  The Contractor must register with the State 
electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all contracts that the State enters into for 
the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT). 

 
 
2.050 Taxes 

 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, State, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property 
or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and 
pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all 
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of 
which the company is a member that make sales at retail for delivery into the State are registered with the State for the 
collection and remittance of sales and use taxes.  In applying treasury regulations defining “two (2) or more trades or 
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company. 
 
 

2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be employees of Contractor 
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully 
qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered 
into with a Subcontractor.  For the purposes of the Contract, independent contractors engaged by Contractor solely in a 
staff augmentation role must be treated by the State as if they were employees of Contractor for the Contract only; 
however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor 
relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor must provide the CCI with the names of the Key Personnel.    
 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
 
(c) The State reserves the right to recommend and approve in writing the initial assignment, as well as any proposed 
reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, 
Contractor must notify the State of the proposed assignment, must introduce the individual to the appropriate State 
representatives, and must provide the State with a resume and any other information about the individual reasonably 
requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the 
event the State finds a proposed individual unacceptable, the State must provide a written explanation including 
reasonable detail outlining the reasons for the rejection.   
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(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior written 
consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an 
unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for 
reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency 
circumstances, resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does 
not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs 
and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the 
State must review any Key Personnel replacements and appropriate transition planning must be established.  Any 
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the 
State may elect to exercise its termination and cancellation rights. 
 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If 
the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key 
Personnel.  
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the 
State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the 
removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement 
personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule 
or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in 
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for 
the affected Service will not be counted for a time as agreed to by the parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract must perform their duties either primarily at Contractor’s offices 
and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel must, at a minimum, 
spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to 
availability, selected Contractor personnel may be assigned office space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.  
Contractor employees are required to clearly identify themselves and the company they work for whenever making 
contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents 
and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, 
the Contractor must provide to the State’s agents and other contractors reasonable access to Contractor’s Project 
personnel, systems and facilities to the extent the access relates to activities specifically associated with the Contract and 
will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that 
Contractor’s time schedule for the Contract is very specific and must not unnecessarily or unreasonably interfere with, 
delay, or otherwise impede Contractor’s performance under the Contract with the requests for access. 
 
2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no longer 
required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted. 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs them.  
Further, the State considers the Contractor to be the sole point of contact with regard to contractual matters, including 
payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be subcontracted, the 
Contract must include a list of Subcontractors, including firm name and address, contact person and a complete 
description of work to be subcontracted.  The State reserves the right to approve Subcontractors and to require the 
Contractor to replace Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by 
the Subcontractor to all provisions of the Contract.  Any change in Subcontractors must be approved by the State, in 
writing, prior to such change. 
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2.070 Subcontracting by Contractor   
 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.  
The State will consider Contractor to be the sole point of contact with regard to all contractual matters under the Contract, 
including payment of any and all charges for Services and Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the Procurement has given written 
consent to such delegation.  The State reserves the right of prior written approval of all Subcontractors and to require 
Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s 
request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s 
request must be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor 
must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the 
removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms that may be affected by 
the State’s required removal.  If any such incident with a removed Subcontractor results in delay not reasonable 
anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the affected Work will 
not be counted for a time agreed upon by the parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms 
of the Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by the 
Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor is the responsibility of Contractor, and Contractor 
must remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under the Contract will not relieve Contractor of any obligations or performance required under the 
Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the 
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent 
consistent with the objectives and requirements of the Contract. 
 
 

2.080 State Responsibilities   
 
2.081 Equipment 
The State must provide only the equipment and resources identified in the Statements of Work and other Contract 
Exhibits.  
 
2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house the 
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the 
“State Facilities”).  The Contractor must have reasonable access to, and, unless agreed otherwise by the parties in 
writing, must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of 
operation) used by the Contractor in the course of providing the Services.  Contractor must not, without the prior written 
consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, 
or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than 
providing the Services to the State.  
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2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State 
facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to 
determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include 
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger 
Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the 
type of work requested. 
 
All Contractor personnel must comply with the State’s security and acceptable use policies for State IT equipment and 
resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must  agree to the State’s security and 
acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  The 
Contractor must present these documents to the prospective employee before the Contractor presents the individual to 
the State as a proposed resource.  Contractor staff must comply with all Physical Security procedures in place within the 
facilities where they are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any 
applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will 
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  
Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether suspected or 
actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter 
time period as is reasonable under the circumstances. 
 
2.093 PCI Data Security Requirements – Deleted – N/A 
 

 
2.100 Confidentiality 

 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor 
must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined 
below) which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the 
State must mean any information which is retained in confidence by the State (or otherwise required to be held in 
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under the Contract, is marked as confidential, 
proprietary, or with a similar designation by the State.  “Confidential Information” excludes any information (including the 
Contract) that is publicly available under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by the Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party must limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes 
of the Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized 
under the Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain 
the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential 
Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that 
Contractor has destroyed all State Confidential Information. 



                                                                                                                          Contract No. 071B2200112 

21 
 

 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State 
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 
 
2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 
 
2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract for any 
reason. 
 
 

2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right 
to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, 
upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior written notice and at 
all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work 
being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the 
systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.   
 
2.112 Examination of Records 
For seven years after the Contractor provides any work under the Contract (the "Audit Period"), the State may examine 
and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance 
with the Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the 
Contractor's books and records.  The State does not have the right to review any information deemed confidential by the 
Contractor to the extent access would require the confidential information to become publicly available.  This provision 
also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or 
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the 
Contract. 
 
2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting records (including 
time sheets and payroll records, information pertaining to the Contract, and to the Services, equipment, and commodities 
provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other 
procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the 
State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated 
before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor 
must respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is 
specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly 
address and resolve any deficiencies, concerns, and/or recommendations in the audit report. 
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2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  
However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then 
the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance 
appeared on or termination of the Contract, whichever is earlier. 
 
(b) In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit. 
 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The performance of 
all obligations under the Contract must be provided in a timely, professional, and workman-like manner and must meet the 
performance and operational standards required under the Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary 
for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other 
standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under the Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights 
or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State 
under the Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of 
any third party. 
 
(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State (including 
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in the Contract, 
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate authorizations, necessary 
to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any 
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State 
about the nature of the conflict or appearance of impropriety within two days of learning about it. 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change 
after the Contract start date, the Contractor must report those changes immediately to Procurement. 
 
2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement must be merchantable.  All goods provided under the Contract must 
be of good quality within the description given by the State, must be fit for their ordinary purpose, must be adequately 
contained and packaged within the description given by the State, must conform to the agreed upon specifications, and 
must conform to the affirmations of fact made by the Contractor or on the container or label. 
 
2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State 
is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit 
for such purpose. 
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2.124 Warranty of Title 
Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All 
goods provided by Contractor must be delivered free from any security interest, lien, or encumbrance of which the State, 
at the time of contracting, has no knowledge.  Goods provided by Contractor, under the Contract, must be delivered free 
of any rightful claim of any third person by of infringement or the like.  
 
2.125 Equipment Warranty – Deleted – N/A 
 
2.126 Equipment to be New 
If applicable, all equipment provided under the Contract by Contractor must be new where Contractor has knowledge 
regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in 
performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used 
parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select 
one or other, unless specifically agreed otherwise in writing by the State. 
 
2.127 Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to 
any State agency, as a result of an order placed against the Contract, is considered default by the Contractor of the terms 
and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number 
offered for all items must remain consistent for the term of the Contract, unless Procurement has approved a change 
order pursuant to Section 2.024. 
 
2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the 
breach may be considered as a default in the performance of a material obligation of the Contract. 
 
 

2.130 Insurance  
 
2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must 
protect the State from claims which may arise out of or result from the Contractor’s performance of Services under the 
terms of the Contract, whether the Services are performed by the Contractor, or by any Subcontractor, or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance 
policies the Contractor is required to maintain under the Contract.  
 
All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to 
any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in the Contract or required by law, 
whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by 
the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  
All policies of insurance required in the Contract must be issued by companies that have been approved to do business in 
the State.  See www.michigan.gov/deleg. 
 
Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy contains higher limits, the 
State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
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$1,000,000 Each Occurrence Limit 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under the Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for 
bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided 
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees 
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving 
mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the 
work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 

coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest 
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a 
minimum amount of $1,000,000.00 with a maximum deductible of $50,000.00. 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), 
which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
$3,000,000.00 each occurrence and $3,000,000.00 annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under the Contract, and the equipment, software and other contents of the office space, 
including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement 
value, where the office space and its contents are under the care, custody and control of Contractor.  The policy must 
cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage 
for computer hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear. 
 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must 
require all of its Subcontractors under the Contract to purchase and maintain the insurance coverage as described in this 
Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor 
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor 
must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
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2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to Procurement, certificate(s) of insurance verifying insurance coverage or providing satisfactory 
evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard 
“accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE 
CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by 
the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies 
MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, 
except for 10 days for non-payment of premium, having been given to the Chief Procurement Officer of Procurement.  The 
notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than 20 
days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and 
its agents, officers and employees are listed as additional insureds under each commercial general liability and 
commercial automobile liability policy.  In the event the State approves the representation of the State by the insurer’s 
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General 
of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions 
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years 
following the expiration or termination for any reason of the Contract.  The minimum limits of coverage specified above are 
not intended, and must not be construed, to limit any liability or indemnity of Contractor under the Contract to any 
indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the 
Contractor fails to pay any premium for required insurance as specified in the Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in the Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar 
insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
 
 

2.140 Indemnification 
 
2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including 
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may 
be injured or damaged by the Contractor in the performance of the Contract and that are attributable to the negligence or 
tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any claim, loss, 
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, 
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation 
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or 
other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or 
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
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2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all 
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or 
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that 
any piece of equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the operation 
of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any 
person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State 
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State 
ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, 
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of 
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, 
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of 
the equipment with equipment or software not supplied by the Contractor under the Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or 
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration 
or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, 
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may 
be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the 
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove 
damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, 
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement 
of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s 
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be 
responsible for any reasonable costs incurred by the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense 
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the 
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to 
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations 
under the Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense 
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved 
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the 
principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a 
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by 
the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the 
reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this 
Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney 
General of the State of Michigan.   
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(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of 
Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon 
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.   
 
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is curable, then 
the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure 
the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the 
State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any 
person or the imminent loss, damage, or destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 
breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any particular 
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating the 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by the Contract from other 
sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any 
other terms otherwise included in the Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under the Contract. 
 
(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will be 
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of the Contract that are terminated for cause must cease on the effective date of the termination. 
 
(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed 
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties 
must be limited to that otherwise provided in the Contract for a termination for convenience. 
 
2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a termination is in 
the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but 
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) 
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate the Contract in part, the charges 
payable under the Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  
Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the 
termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract is 
subject to appropriation or availability of funds for the Contract.  If funds to enable the State to effect continued payment 
under the Contract are not appropriated or otherwise made available, the State must terminate the Contract and all 
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or 
otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State 
receives notice of the final decision less than 30 days before the funding cutoff). 
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(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, 
upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in 
the manner and for the periods of time as the State may elect.  The charges payable under the Contract will be equitably 
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the 
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent 
funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising 
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or 
Deliverables finally accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event Contractor, an officer 
of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, 
public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves a 
previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service 
Rule 7-1.  In that case, the State must pay the Contractor for only the work completed to that point under the Contract.  
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be 
effective as of the date stated in the written notice. 
 
2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the notice 
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of 
Deliverables or other property derived or resulting from the Contract that may be in Contractor’s possession, (c) return all 
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) 
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State 
at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an 
“As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit 
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material 
and supplies resulting from the terminated Contract. 
 
(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay Contractor 
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment 
under the Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the 
State.  All completed or partially completed Deliverables prepared by Contractor under the Contract, at the option of the 
State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any 
lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
Services and Deliverables provided under the Contract, and may further pursue completion of the Services/Deliverables 
under the Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient. 
 
 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as 
a result of the termination. 
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2.160 Termination by Contractor 

 
2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the 
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the 
breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches. 
 
The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the Contractor 
undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the Contract to an extent 
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the 
breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations 
under Section 2.190 before it terminates the Contract.  
 
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, 
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist 
in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  
If the Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of 
services within a reasonable period of time that in no event will exceed 60 days.  These efforts must include, but are not 
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific 
tasks and schedule to be accomplished by the parties to effect an orderly transition.  The Contractor must allow as many 
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and 
consistency of the services required by the Contract.  In addition, during or following the transition period, in the event the 
State requires the Services of the Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor 
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or 
vendors.  Contractor must notify all of Contractor’s subcontractors of procedures to be followed during transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or 
specified third party, to properly provide the Services/Deliverables required under the Contract.  The Contractor must 
provide the State with asset management data generated from the inception of the Contract through the date on which the 
Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor must 
deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate 
payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the 
Services/use the Deliverables under the Contract.  This must include any documentation being used by the Contractor to 
perform the Services under the Contract.  If the State transfers any software licenses to the Contractor, those licenses 
must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the 
State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions 
of the Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition 
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the 
rates agreed upon by the State.  The Contractor must prepare an accurate accounting from which the State and 
Contractor may reconcile all outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, 
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
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2.180 Stop Work 

 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the 
work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, 
and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order 
and must indicate that it is issued under this Section 2.180.  Upon receipt of the stop work order, Contractor must 
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered 
by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an 
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly 
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment 
within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify 
the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under 
the Contract.  Any adjustment must conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than 
material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State 
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of 
doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section 2.180. 
 
 

2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all 
data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee 
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the 
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable 
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the 
claim and the supporting data are current and complete to Contractor’s best knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in the Contract.  If 
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the Chief 
Procurement Officer of Procurement, or designee, for the purpose of attempting to resolve the dispute without the need 
for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties 
believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the 
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal 
proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract must be honored in order that each of the parties may be 
fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor 
representatives, but may include the preparation of agreed upon statements of fact or written statements of 
position.  
(iv) Following the completion of this process within 60 calendar days, the Chief Procurement Officer of 
Procurement, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  
The opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative 
remedies. 
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(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to institute, 
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with 
respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 
2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is 
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of 
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate 
remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) 
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be. 
 
 

2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, 
marital status, or physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of the Contract or any purchase order resulting from the Contract must contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose 
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of 
the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in 
relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name 
appears in this register.  Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award 
of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its subcontractors, 
their subcontractors, and all persons involved with the performance of the Contract in privity of contract with the 
Contractor must not be less than the wage rates and fringe benefits established by the Michigan Department of Energy, 
Labor and Economic Development, Wage and Hour Bureau, schedule of occupational classification and wage rates and 
fringe benefits for the local where the work is to be performed.  The term Contractor must include all general contractors, 
prime contractors, project managers, trade contractors, and all of their contractors or subcontractors and persons in privity 
of contract with them. 
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The Contractor, its Subcontractors, their subcontractors and all persons involved with the performance of the Contract in 
privity of contract with the Contractor must keep posted on the work site, in a conspicuous place, a copy of all wage rates 
and fringe benefits as prescribed in the contract.  You must also post, in a conspicuous place, the address and telephone 
number of the Michigan Department of Energy, Labor and Economic Development, the office responsible for enforcement 
of the wage rates and fringe benefits.  The Contractor must keep an accurate record showing the name and occupation of 
the actual wage and benefits paid to each individual employed in connection with the Contract.  This record must be 
available to the State upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the 
Contractor, it is understood that the trades omitted must also be paid not less than the wage rate and fringe benefits 
prevailing in the local where the work is to be performed. 

 
 

2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of 
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction 
to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the 
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to 
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis 
of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of 
process. 

 
 
2.220 Limitation of Liability  

 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, 
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, 
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence 
or willful misconduct of the Contractor; to claims covered by other specific provisions of the Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on the 
Contract. 
 

 
2.230 Disclosure Responsibilities  

 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the 
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil 
litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to 
the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be 
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written 
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to 
the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 
days of its occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation 
will be deemed to satisfy the requirements of this Section.  
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(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise 
becomes aware, during the term of the Contract would cause a reasonable party to be concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its terms 
and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 
is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of the Contract 
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all 
reasonable assurances requested by the State to demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the Contract and any 
Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or 
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the 
accounting records, Contractor must notify Procurement. 
(2) Contractor must also notify Procurement within 30 days whenever changes to asset valuations or any 
other cost changes have occurred or are certain to occur as a result of a change in ownership or officers.  
(3) Contractor must also notify Procurement within 30 days whenever changes to company affiliations occur. 

 
2.232 Call Center Disclosure – Deleted – N/A   
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, at its 
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method 
the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 
affiliates can deliver the services under the Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent 
reasonably possible, materials and Work in Process must be stored separately from other stock and marked 
conspicuously with labels indicating ownership by the State. 
 
 

2.240 Performance  
 
2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services 
and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the 
work, and with professional quality. 
 
(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful 
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and 
must inform the State of the projected actual delivery date. 
 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be 
unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a 
timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time 
periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the 
delay is caused by the State. 
 
2.242 Service Level Agreements (SLAs) – Deleted – N/A 
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2.243 Liquidated Damages    
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, and that it 
would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result.  Therefore, 
Contractor and the State agree that if there is late or improper completion of the Work and the State does not elect to 
exercise its rights under Section 2.152, the State is entitled to collect liquidated damages in the amount of $500.00 and 
an additional $1,000.00 per day for each day Contractor fails to remedy the late or improper completion of the Work. 
 
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the Contract, to 
the loss and damage of the State, and that it would be impracticable and extremely difficult to fix the actual damage 
sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and the State agree that in the 
case of any Unauthorized Removal in respect of which the State does not elect to exercise its rights under Section 2.152, 
the State may assess liquidated damages against Contractor as specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the liquidated 
damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by the State under 
Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who is leaving for a period of at 
least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in addition to the 
$25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount of $833.33 per day for 
each day of the 30 day shadow period that the replacement Key Personnel does not shadow the removed Key Personnel, 
up to $25,000.00 maximum per individual.  The total liquidated damages that may be assessed per Unauthorized 
Removal and failure to provide 30 days of shadowing must not exceed $50,000.00 per individual. 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under the Contract to the 
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military, or otherwise), power failure, lightning, earthquake, war, water or other forces of nature or acts of God, delays or 
failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil 
disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the 
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the 
default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot 
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other 
means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be 
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. but the party 
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without 
delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also 
when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the 
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not 
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s 
option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be 
liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will 
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the 
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of 
termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
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2.250 Approval of Deliverables  
 
2.251 Delivery Responsibilities   
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders issued 
under the Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under the Contract must be delivered 
“F.O.B. Destination, within Government Premises.”  The Contractor must have complete responsibility for providing all 
Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates must be specified on the individual 
purchase order.   
 
(b) Delivery locations - Services must be performed/Deliverables must be provided at every State of Michigan 
location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State or upon 
issuance of individual purchase orders. 
 
(c) Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.  The quantity 
of packages delivered must be recorded and any obvious visible or suspected damage must be noted at time of delivery 
using the shipper’s delivery document(s) and appropriate procedures to record the damage.   
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State and the 
contents inspected for possible internal damage not visible externally within 14 days of receipt.  Any damage must be 
reported to the Contractor within five days of inspection 
 
2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a 
document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables must be completed and 
delivered for State review and written approval and, where applicable, installed according to the State-approved delivery 
schedule and any other applicable terms and conditions of the Contract. 
 
2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State, 
Contractor must first perform all required quality assurance activities to verify that the Physical Deliverable or Service is 
complete and conforms with its specifications listed in the applicable Statement of Work or Purchase Order.  Before 
delivering a Physical Deliverable or Service to the State, Contractor must certify to the State that (1) it has performed the 
quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies 
discovered during the quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of 
readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates 
applied.   
 
(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any applicable testing, 
(2) correct all material deficiencies discovered during the quality assurance activities and testing, and (3) inform the State 
that the Deliverable is in a suitable state of readiness for the State’s review and approval.  To the extent that testing 
occurs at State Locations, the State is entitled to observe or otherwise participate in testing. 
 
2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by 
the State, according to the following procedures.  Formal approval by the State requires the State to confirm in writing that 
the Deliverable meets its specifications.  Formal approval may include the successful completion of Testing as applicable 
in Section 2.253, to be led by the State with the support and assistance of Contractor.  The approval process will be 
facilitated by ongoing consultation between the parties, inspection of interim and intermediate Deliverables and 
collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
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(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material 
deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery 
of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the 
review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the 
State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor 
according to Section 2.253. 
 
(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and performs 
according to its specifications without material deficiency.  The State may, but is not be required to, conditionally approve 
in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify them 
post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at 
Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all deficiencies 
preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the Contractor cure the failure and 
give the Contractor additional time to cure the failure at the sole expense of the Contractor; or (ii) keep the Contract in 
force and do, either itself or through other parties, whatever the Contractor has failed to do, and recover the difference 
between the cost to cure the deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the 
deficiency to cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii) 
terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor provided 
Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for exercising its 
termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have 
been discovered during a prior State Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the process 
reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity that renders 
continuing the process unproductive or unworkable.  If that happens, the State may stop using the Service or return the 
applicable Deliverable to Contractor for correction and re-delivery before resuming the testing or approval process. 
 
2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work 
following delivery of the final version of the Deliverable (and if the Statement of Work does not state the State Review 
Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 Business Days for Written 
Deliverables of more than 100 pages).  The duration of the State Review Periods will be doubled if the State has not had 
an opportunity to review an interim draft of the Written Deliverable before its submission to the State.  The State agrees to 
notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form 
delivered by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the 
State’s election, after approval of the Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor 
must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts must be made at no additional 
charge.  Upon receipt of a corrected Deliverable from Contractor, the State must have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the 
identified deficiencies have been corrected. 
 
2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement 
of Work does not state the State Review Period, it is by default 30 Business Days for Services).  The State agrees to 
notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form 
delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at 
the State’s election, after approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the 
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows 
all revisions made to the original version delivered to the State.  The Contractor’s correction efforts must be made at no 
additional charge.  Upon implementation of a corrected Service from Contractor, the State must have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for 
conformity and that the identified deficiencies have been corrected. 
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2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work (and if 
the Statement of Work does not state the State Review Period, it is by default 30 continuous Business Days for a Physical 
Deliverable).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that 
the Deliverable is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected 
before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State delivers to the 
Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days 
resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  The 
Contractor’s correction efforts must be made at no additional charge.  Upon receipt of a corrected Deliverable from the 
Contractor, the State must have a reasonable additional period of time, not to exceed the length of the original State 
Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected. 
 
2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable 
must occur when each Deliverable/Service has been approved by the State following the State Review Periods identified 
in Sections 2.251-2.257.  Payment will be made for Deliverables installed and accepted.  Upon acceptance of a Service, 
the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria. 
 
 

2.260 Ownership  
 
2.261 Ownership of Work Product by State 
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The State owns all 
United States and international copyrights, trademarks, patents, or other proprietary rights in the Deliverables.   
 
2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon 
creation of each Deliverable automatically assigns, to the State, ownership of all United States and international 
copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the 
Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the 
Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by 
execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may 
request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 
 
2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or 
representatives under the Contract.  The Contractor must not use the State’s data for any purpose other than providing 
the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the 
general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the 
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor must not 
possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the 
Contractor must only use personally identifiable information as strictly necessary to provide the Services and must 
disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must 
comply at all times with all laws and regulations applicable to the personally identifiable information.   
 
(b) The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the 
Contractor for any purpose.  The State must not possess or assert any lien or other right against the Contractor’s data.  
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly 
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know 
the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to 
the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and 
exclusive property. 
 
2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed before entering into 
the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the 
State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State. 
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2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of the State’s existing 
technology standards at http://www.michigan.gov/dit. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s 
Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to 
agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate 
Contractor’s access to the State system if a violation occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done 
according to applicable State procedures, including security, access, and configuration management procedures.   
 
 

2.280 Extended Purchasing    
 

2.281  MIDEAL 
1984 PA 431 permits the State of Michigan, DTMB, to provide purchasing services to any city, village, county, township, 
school district, intermediate school district, non-profit hospital, institution of higher education, community, or junior college.  
As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use 
of State contracts to program members.  The governmental agency must enter into an agreement with the State of 
Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the 
expenditure of public funds. 
 
In those cases, Contractors supply merchandise at the established State of Michigan contract prices and terms.  The 
Contractor must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to 
contract terms (see Mi DEAL at www.michigan.gov/buymichiganfirst under MiDEAL. 
 
2.282  State Employee Purchases – Deleted – N/A 

 
 
2.290 Environmental Provision    

 
2.291 Environmental Provision 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, 
petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the 
manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the federal, State, or local laws 
governing the protection of the public health, natural resources, or the environment.  This includes, but is not limited to, 
materials such as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under 
the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health 
Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” 
under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the 
Resource Conservation and Recovery Act. 
 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a 
Hazardous Material according to all federal, State, and local laws.  The State must provide a safe and suitable 
environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the 
Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the 
Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which 
may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about 
the conditions encountered, and take appropriate health and safety precautions. 
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(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous 
Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the 
Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, 
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a 
suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  
In the alternative, the State must terminate the affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume 
Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the 
Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered 
harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous 
Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the 
applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed by the parties.  
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its 
proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the 
Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. 
For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html 
 
 
Refrigeration and Air Conditioning:  
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 
7671g and 7671h) as each or both apply to the Contract. 
 
Environmental Performance:  
Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in all 
operations and facilities covered by the Contract.  The Contractor's programs must comply with applicable Federal, State, 
and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 
6962, et seq.). 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced in whole or 
in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 18 under the 
menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or  performed 
by any person under the age of 18 under a contract the enforcement of which can be accomplished by process or 
penalties. 
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Attachment A, Price Proposal 
 
Contractor offers to the State a five percent discount off invoice if paid within 20 days.   
 
 
A. Hourly rate (not-to-exceed) for each staff level and all applicable personnel assigned to the Contract for the 
proposed services in section 1.022 follows: 
 

Staff Member Hourly Rate (1) 

Managing Member $250.00 
Senior Manager $175.00 

Managers $165.00 
Associates $155.00 

Senior Consultants $140.00 
Consultants $130.00 

Clerical   $40.00 
 
(1) Travel costs must be included in the hourly rates.  Travel costs must be calculated using current 

State travel reimbursement rates located at www.michigan.gov/dtmb. 
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 Exhibit 1 
Safeguard Requirement of Confidential Data (Tax Related) 
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Exhibit 2 
General Security Requirements 

 
On award of the Contract, the Contractor must comply with State and federal statutory and regulatory requirements, and 
rules; National Institute of Standards and Technology (NIST) publications; Control Objectives for Information and Related 
Technology (COBIT); all other industry specific standards; national security best practices and all requirements herein.  

 
The Contractor must perform annual testing of all security control requirements to determine they are working as 
intended.  Annual certification must be provided in writing to the CCI or designee in the form of a SSAE16 or similar audit 
report, if applicable.   

 
A. Governing Security Standards and Publications 

The State of Michigan information is a valuable asset that must be protected from unauthorized disclosure, 
modification, use, or destruction.  Prudent steps must be taken to ensure that its integrity, confidentiality, and 
availability are not compromised.  

 
The Contactor must collect, process, store, and transfer Department of Treasury personal, confidential or sensitive 
data in accordance with the contractual agreement, State of Michigan policies and the laws of the State of Michigan 
and the United States, including, but is not limited to the following: 
 
• The Michigan Identity Theft Protection Act, MCL 445.61 et seq; 
 
• The Michigan Social Security Number Privacy Act, MCL 445.82 et seq. 
 
• Family Educational Rights and Privacy Act   

 
1. State of Michigan Policies 

• The Contractor must comply with the State of Michigan information technology standards 
http://www.michigan.gov/dmb/0,1607,7-150-56355-107739--,00.html.  

 
B. Security Risk Assessment   

The Contractor must conduct assessments of risks and identify the damage that could result from unauthorized 
access, use, disclosure, disruption, modification, or destruction of information and information systems that support 
the operations and assets of the Department of Treasury. Security controls should be implemented based on the 
potential risks.  The Contractor must ensure that reassessments occur whenever there are significant modifications to 
the information system and that risk assessment information is updated. 

 
C. System Security Plan 

The Contractor must develop and implement a security plan that provides an overview of the security requirements for 
the information system. If a security plan does not exist, the Contractor must provide a description of the security 
controls planned for meeting those requirements. The security plan must be reviewed periodically and revised to 
address system/organizational changes or problems. 

 
D.  Network Security 

The Contractor is responsible for the security of and access to Department of Treasury data, consistent with 
legislative or administrative restrictions.  Unsecured operating practices, which expose other connected networks to 
malicious security violations, are not acceptable.  The Contractor must coordinate with DTMB to enter the proper 
pointers into the State of Michigan infrastructure. 

 
E.   Data Security 

The Contractor has the responsibility to protect the confidentiality, integrity, and availability of State of Michigan data 
that is generated, accessed, modified, transmitted, stored, disposed, or used by the system, irrespective of the 
medium on which the data resides and regardless of format (such as in electronic, paper or other physical form). 

 
The Contractor must:  
1. Process the personal data in accordance with the personal data protection laws of the State of Michigan and the 

United States.  
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2. Have in place appropriate technical and organizational internal and security controls to protect the personal data 

against accidental or unlawful destruction or accidental loss, alteration, unauthorized disclosure or access, and 
which provide a level of security appropriate to the risk represented by the processing and the nature of the data 
to be protected. Technical and organizational security controls must be implemented that are appropriate to the 
risks, such as against accidental or unlawful destruction or accidental loss, alteration, unauthorized disclosure or 
access, presented by the processing.   

 
3. Provide secure and acceptable methods of transmitting personal, confidential or sensitive information over 

telecommunication devices such as data encryption (128 bit minimum), Secure Socket Layer (SSL), dedicated 
leased line or Virtual Private Network (VPN).   

 
4. Supply the Department of Treasury, Security Division with information associated with security audits performed 

in the last three years.  
 
5. Have in place procedures so that any third party it authorizes to have access to the personal data, including 

processors, will respect and maintain the confidentiality, integrity, and availability of the data.  
 
6. Process the personal, confidential and sensitive data only for purposes described in the Contract.  
 
7. Identify to the Department of Treasury a contact point within its organization authorized to respond to enquiries 

concerning processing of the personal, confidential or sensitive data, and will cooperate in good faith with the 
Department. 

 
8. Not disclose or transfer the personal, confidential or sensitive data to a third party unless it is approved under this 

Contract. 
 
9. Not use data transferred by the Department of Treasury as a result of this Contract for marketing purposes. 

 
F. Media Protection 

• The Contractor must implement measures to provide physical and environmental protection and accountability for 
tapes, diskettes, printouts, and other media containing Department of Treasury’s personal, confidential and 
sensitive information to prevent the loss of confidentiality, integrity, or availability of information including data or 
software, when stored outside the system. This can include storage of information before it is input to the system 
and after it is output.  

  
• The Contractor must ensure that only authorized users have access to information in printed form or on digital 

media removed from the information system, physically control and securely store information media, both paper 
and digital, restrict the pickup, receipt, transfer, and delivery of such media to authorized personnel.  

 
G. Media Destruction and Disposal 

The Contractor must sanitize or destroy information system digital media containing personal, confidential or sensitive 
information before its disposal or release for reuse to prevent unauthorized individuals from gaining access to and 
using information contained on the media.  

  
• Personal, confidential or sensitive information must be destroyed by burning, mulching, pulverizing or shredding.  

If shredded, strips should not be more than 5/16-inch, microfilm should be shredded to affect a 1/35-inch by 3/8-
inch strip, and pulping should reduce material to particles of one inch or smaller.  

 
• Disk or tape media must be destroyed by overwriting all data tracks a minimum of three times or running a 

magnetic strip over and under entire area of disk at least three times.  If the CD, DVD or tape cannot be 
overwritten it must be destroyed in an obvious manner to prevent use in any disk drive unit and discarded. Hand 
tearing, recycling, or burying information in a landfill are unacceptable methods of disposal.  Electronic data 
residing on any computer systems must be purged based on retention periods required by the Department of 
Treasury.   
 

H.  Access Control 
The Contractor must limit information system access to authorized users, processes acting on behalf of authorized 
users, or devices (including other information systems) and to the types of transactions and functions that authorized 
users are permitted to exercise. Access must be immediately removed when a staff changes job duties or leaves the 
employment. 
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Authentication Process 
Authentication is the process of verifying the identity of a user. Authentication is performed by having the user enter a 
user name and password in order to access the system.   
 
To help protect information from unauthorized access or disclosure, users must be identified and authenticated per 
the table below prior to accessing confidential or sensitive information, initiating transactions, or activating services. 
 
Publicly available information such as the mother’s maiden name, birth date, and address as the sole authenticator is 
not a secure means of authentication and should not be used. 
 
Automatic user logons are prohibited. Device-to-device logons must be secured (preferably using client certificates or 
password via tunneled session). For certain implementations, source restrictions (sign-on can occur only from a 
specific device) provide a compensating control, in addition to the ID and password. 
 
Authentication information (e.g., a password or PIN) must never be disclosed to another user or shared among users. 
 
The authentication process is limited to three unsuccessful attempts and must be reinstated by the authorized 
personnel (preferably the System security Administrator). User accounts should be systematically disabled after 90 
days of inactivity and must be deleted after one year of inactivity 
 
Password Requirements  
The purpose of a password is to authenticate a user accessing the system and restrict use of a userID only to the 
assigned user. To the extent that the functionality is supported within the technology or product, the controls listed 
must be implemented. 
 
These following controls or content rules apply at any point where a new password value is to be chosen or assigned. 
These rules must be enforced automatically as part of a new password content checking process: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Password Property Value 

Minimum Length Eight characters with a combination of alpha, numeric, and 
special characters 

Composition • At least two numeric characters (0 through 9), neither of 
which may be at the beginning or the end of the password 

• A combination of two upper (A through Z) and lower case (a 
through z) letters 

• Special characters (!, @, #, $, %, ^, &, *, (, ), +, =, /, <, >, 
?,., :, ;, \)  

• UserID in password is not allowed 

Expiration Requirement 
(Maximum Password Age):    

30 days 

Revocation Passwords should be revoked after three failed attempts. 
(Treasury strongly supports password revocation after three 
failed attempts if system allows) Passwords should be 
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systematically disabled after 90 days of inactivity to reduce the 
risk of compromise through guessing, password cracking or 
other attack and penetration methods. 

Temporary passwords • Must be randomly chosen or generated 
• System must force the user to change the temporary 

password at initial login 

Change process  System must force user to: 
• Confirm their current password/PIN,  
• Reenter current password/PIN 
• Create a new password/PIN 
• Reenter new password/PIN 

System must prevent users from being able to consecutively 
change their password value in a single day (The goal is to 
prevent recycling through password history records to reuse an 
earlier-used password value) 

Login process Password/PIN must not appear on the screen during the login 
process (The exception to this is during selection of a machine-
generated password). 

Encryption of passwords/PINs Passwords must be stored and transmitted with a minimum of 
128-bit encryption. Passwords must be masked when entered 
on any screen 

Compromise of password/PIN Must be changed immediately 

Forgotten password/PIN Must be reset by authorized person (system Security 
Administrator) 

Current user password/PIN Must not be maintained or displayed in any readable format on 
the system 

Audit logs Maintain a record of when a password was changed, deleted, or 
revoked.  The audit trail shall capture all unsuccessful login and 
authorization attempts for a one year period. 

Password history Keep a password history and perform a check against the 
history to verify the password has not been used for a minimum 
of one year 

Privileged account access (e.g. 
supervisor or root) 

Security administrator must change the password for that 
account immediately when user changes responsibilities 

 
 
I. System Security Application Control  

Application controls apply to individual computer systems and may include such controls as data origin, input controls, 
processing controls, output controls, application access controls, application interfaces, audit trail controls, and 
system documentation.  Application controls consist of mechanisms in place over each separate computer system to 
ensure authorized data is processed completely, accurately, and reliably.  The Contractor is responsible for ensuring 
application controls are in place and functioning properly within their organization.  Ongoing testing and reporting of 
controls must be part of the business process in order to have a solid understanding of risks, strengths, and 
weaknesses.  A comprehensive solution is required to ensure that business critical applications are handled efficiently 
and are prioritized.  Dynamic recovery procedures and fail over facilities must be incorporated into the scheduling 
process whenever possible; and where manual processes are needed, extensive tools must be available to minimize 
delays and ensure critical services are least impacted. 

 
J. System Auditing 

The Contractor must (i) create, protect, and retain information system audit log records to the extent needed to enable 
the monitoring, analysis, investigation, and reporting of unlawful, unauthorized, or inappropriate information system 
activity, and (ii) ensure that the actions of individual information system users can be uniquely traced to those users 
so they can be held accountable for their actions. 
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The Contractor must observe the following guidelines regarding system auditing:  
 
1. Audit record should contain the following: 

• date and time of the event 
• subject identity 
• type of event 
• how data changed 
• where the event occurred 
• outcome of the event 

2. System alerts if audit log generation fails 
 

3. System protects audit information from unauthorized access 
 

4. Audit record should be reviewed by individuals with a “need to know” on a regular basis 
 

5. Audit logs are retained for sufficient period of time. 
 

K. Configuration Control and Management 
The configuration management policy and procedures must be consistent with applicable federal laws, directives, 
policies, regulations, standards and guidance. 

 
L. Incident Reporting 

The Contractor must immediately notify any security incidents and/or breaches to the CCI.  
 

• The Contractor must have a documented and implemented Incident Response Policy and Procedure 
 
• Incident handling form for consistent, repeatable process for monitoring and reporting when dealing with 

incidents. 
 
• Incident response resource identified to assist users in handling and reporting incidents. 

 
• Personnel trained in their incident response roles and responsibilities at least annually. 
 
 
 
 

M. Physical and Environmental Security 
The Contractor must have established physical and environmental security controls to protect systems, the related 
supporting infrastructure, and facilities against threats associated with their physical environment.  

 
1. The Contractor must have established environmental protection for magnetic and other media from fire, 

temperature, liquids, magnetism, smoke, and dust.  
 
2.  The Contractor must control all physical access points to facilities containing information systems (except those 

areas within the facilities officially designated as publicly accessible), review physical security logs periodically, 
investigate security violations or suspicious physical access activities, and initiate remedial actions.  

 
3. The Contractor must periodically review the established physical and environmental security controls to ensure 

that they are working as intended.  
 
N. Disaster Recovery and Business Continuity Plan 

The Contractor must have developed, periodically update, and regularly test disaster recovery and business continuity 
plans designed to ensure the availability of Department of Treasury’s data in the event of an adverse impact to the 
contractors information systems due to a natural or man-made emergency or disaster event.  
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O. Security Awareness Training 

The Contractor must ensure their staff having access to Treasury information are made aware of the security risks 
associated with their activities and of applicable laws, policies, and procedures related to security identified in Section 
A of this document, and ensuring that personnel are trained to carry out their assigned information security related 
duties. 

 
Contracted employees must obtain Department of Treasury provided security awareness training. (On-line training to 
be identified by the CCI). 
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Exhibit 3 
Staff Roles and Responsibilities 

 
Name Title Status Work Location Roles 

Phillip Pierce Managing Member Employee 

See Note 1 below See Note 2 below 

Chandrika Karur Senior Manager Employee 

Derrick Phillips Senior Manager Employee 
Carole Marie 

Davis Manager Employee 

Yogesh Gusani Senior Associate Employee 

Harley Sherman Senior Associate Employee 

Shameeka Ward Senior Associate Employee 

Tom Foster Senior Associate Employee 

Michele Williams Associate Independent 
Contractor 

Drew Misher Associate Independent 
Contractor 

Audrey Jackson Associate Independent 
Contractor 

Rick Walker Associate Independent 
Contractor 

Creflo Mims Associate Independent 
Contractor 

 
Note 1:  PM&A consultants are based out of its Detroit office.  Services are provided at client sites as required.  
Generally, service areas include the counties of Livingston, Oakland, Macomb, Washtenaw and Wayne. 
 
Note 2:  Responsibilities of staff are summarized by role.   
 
Project Quality Assurance Executive: Responsible for all contractual activities, overall service quality and 
interface with Emergency Manager and other high level executives. 
 
Project Manager:  Responsible for managing consultant team, project daily activities and interfacing with client 
project management. 
 
Consultant:  Follows direction of project manager and responsible for detailed analysis, research, delivery of 
various services and preparation of deliverables. 
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Exhibit 4 
Project Organizational Structure 

 
 

Emergency Manager

PM&A Project & 
Quality Control 

Executive 
P. Pierce

PM&A
Consultants

Project Managers
C. Karur

D. Phillips
R. Walker
D. Misher

 
 


