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Article 1 – Statement of Work (SOW) 

 
1.0 Project Identification 

1.001 PROJECT REQUEST 
The purpose of this Contract is to retain a Contractor to provide for Educational Interpreter Performance Assessment  
(EIPA) testing necessary to complete the project of assessing educational interpreter proficiency. 
 

1.002 BACKGROUND 
The Michigan Department of Education, Office of Special Education and Early Intervention Services and the Department 
of Labor and Economic Growth (Division on Deaf and Hard of Hearing) developed a referent group to address the status 
of educational interpreters for deaf and hard of hearing (D/HH) students in Michigan. 
 
The referent group’s charge was to develop, by January 31, 2005, a proposal that will define qualifications of interpreters 
and address developing an adequate supply of qualified interpreters for D/HH students in educational settings.  A 
clarification of the current challenges, a framework of meaningful performance standards for educational interpreters, and 
a strategic plan for change will be included in the proposal. 
 
The referent group focused on needed changes in the educational interpreting arena and to Michigan Administrative 
Rules for Special Education (MARSE).  This was stimulated by changes within the Deaf community, and by enhanced 
technology and awareness of civil rights.  These changes have provided impetus for changes in the educational 
interpreting profession.  Definitions of core competencies have occurred for other service providers, but not for 
educational interpreters.  The lack of change has adversely impacted D/HH students and sign language interpreters who 
serve them in schools. 
 
It is obvious that the salient aspect of being deaf or hard of hearing is the inability to hear clearly, accurately and 
completely.  Less obvious are the critical implications for those who have a hearing loss:   

• The inability to develop/acquire oral and aural language in typical fashion, i.e., by immersion in the general 
[hearing/speaking] population; and 

• The inability to acquire/access information from the general [hearing/speaking] population. 
 
These factors affect every aspect of a D/HH person’s life, and have particular implications for education. 
 
Consistent with the need for sigh language interpreters to provide effective communication between D/HH and hearing 
persons in general, the current research points to the unique language and communication needs of D/HH children, 
particularly in education settings.  This is a critical factor that has remained unaddressed, at least formally, by the 
education and the interpreting communities. 
 
One strategic activity to address the communication and educational needs of Deaf/Hard of Hearing students is to assess 
educational interpreters to ensure that their skills are appropriate for various educational settings.  The EIPA is the current 
research-based evaluation instrument.   EIPA is an evaluation tool used to assess and certify educational interpreters.  It 
measures interpreter competencies specific to educational settings such as interpreting the intent of the educator’s 
message as well as the literal meaning.  EIPA is based on current research and educational practices, which have 
demonstrated it to be reliable and valid. 
 

1.1 Scope of Work and Deliverables 

1.101 IN SCOPE 
The vendor will provide all materials necessary to administer the EIPA in regional locations across Michigan, evaluate the 
videotaped interpretations (from Michigan educational interpreters) at the EIPA Diagnostic Center at Boys Town National 
Research Hospital in Omaha, Nebraska and provide copies of the full report to the interpreter and the State of Michigan, 
Department of Education.   
 

1.102 OUT OF SCOPE 
Equipment required to conduct the assessment (video/DVD players, video cameras, etc.) will be provided by the agency. 
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1.103 ENVIRONMENT - Reserved 
 

1.104 WORK AND DELIVERABLE 
Contractor shall provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 

• The Contractor shall provide a detailed list of equipment they require in order to administer the EIPA in regional 
locations across Michigan. For example, DVD player and video camera. 

 
Contractor Response to Task: 
Contractor agrees to complete work as stated. 
 

 
• The Contractor shall provide all materials necessary to administer the EIPA in regional locations across Michigan.  

This would include elementary, secondary and all sign language systems available in the assessment program. 
 

Contractor Response to Task: 
Contractor agrees to complete work as stated. 

 
 

• The Contractor has pre-recorded videotapes they provide to the interpreters to view.  The test proctor sets up the 
videotape in the interview room with two sets of videotape devices and then leaves the room.  The interpreter (in 
the room alone) views the videotape of the student interviewed and giver verbal feedback as to what the student 
is signing.  The verbal feedback is recorded on the second videotape device that is set up.  The recorded 
videotape of the interpreter's feedback is then evaluated by the Contractor. 

 
Contractor Response to Task: 
Contractor agrees to complete work as stated. 
 

 
• The Contractor shall provide copies of the full report to the interpreter and the State of Michigan, Department of 

Education.  The full report includes the following: 
1. copy of the rating form with the average score for each rated item and an average overall score. 
2. written feedback on the interpreter’s strengths and weaknesses 
3. suggestions on how to improve areas in need of development 
4. glossary of EIPA terminology 

 
Contractor Response to Task: 
Contractor agrees to complete work as stated. 
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1.2 Roles and Responsibilities 

1.201 CONTRACTOR STAFF, ROLES, AND RESPONSIBILITIES 
The Contractor staff listed below will be involved in the provision of work related to this Contract.  
 

Contractor Response to Requirement: 
The EIPA uses the following named individuals to conduct the EIPA performance assessments.   
Arthur Trexler 
Barbara Woodhead 
Shelly Carney 
Gary Theiler 
Debbie Smith 
Maureen Mann 
Melinda Brown 
Amy Wilman 
Frances Beaurivage 
Daniel Darnall 
The Center reserves the right to hire and train new raters as needed. 

 
 

1.202 STATE STAFF, ROLES, AND RESPONSIBILITIES 
Collette Bauman of Low Incidence Outreach is the coordinator of this project.  Processes will be established for 
communication and work between the vendor and the regional testing sites. 
 

1.203 OTHER ROLES AND RESPONSIBILITIES 
Maureen Wallace, contractor for DLEG is the contact for this project in DLEG.  Maureen will assist the MDE in 
implementing this project through involvement in the establishing of the regional testing sites and creation of a database 
to track participant scores and data related to training needs. 
 

1.3 Project Plan 

1.301 PROJECT PLAN MANAGEMENT - Reserved 
 

1.302 REPORTS 
The Contractor shall provide copies of the full evaluation report to the interpreter and the State of Michigan, Department of 
Education.  The full report includes the following: 

1. copy of the rating form with the average score for each rated item and an average overall score. 
2. written feedback on the interpreter’s strengths and weaknesses 
3. suggestions on how to improve areas in need of development 
4. glossary of EIPA terminology 

In additional to the evaluation reports, a quarterly memo recapping activities of the prior period will be required to provide 
status.  
 

Contractor Response to Requirement: 
Contractor agrees to complete work as stated. 

 
 

1.4 Project Management 

1.401 ISSUE MANAGEMENT  
Issues that endanger the project will be reported to Collette C. Bauman via email at Baumanc@michigan.gov   

1.402 RISK MANAGEMENT – Reserved 
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1.403 CHANGE MANAGEMENT 
Changes in the project that will delay sending of testing materials to regional sites by three days or more need to be 
communicated to Collette C. Bauman via email at Baumanc@michigan.gov. 
Delay of delivery of the full report of more that two weeks beyond the standard time frame will be communicated to 
Kathleen A. Brown, via email at brownk3@michigan.gov. 
 
Requests for modification of the contract (scope, price, and/or time frames) must be submitted through the Department of 
Management and Budget, Office Of Acquisition Service’s Buyer for approval and processing, or denial. (see Section 
2.101, generally). 
 
If a proposed contract change is approved by the Contract Compliance Inspector, the Contract Compliance Inspector will 
submit a request for change to the Department of Management and Budget, Purchasing Operations Buyer, who will make 
recommendations to the Director of Purchasing Operations regarding ultimate approval/disapproval of change request. If 
the DMB Purchasing Operations Director agrees with the proposed modification, and all required approvals are obtained 
(including State Administrative Board), Purchasing Operations Buyer will issue an addendum to the Contract, via a 
Contract Change Notice.  Vendors who provide products or services prior to the issuance of a Contract Change 
Notice by the DMB Purchasing Operations, risk non-payment for the out-of-scope/pricing products and/or 
services.  
 
 

1.5 Acceptance 

1.501 CRITERIA  
 
Boys Town will provide written reports of the interpreter's assessment to Michigan Schools for the Deaf & Blind-Low 
Incidence Outreach prior to payment being made. 
 

1.502 FINAL ACCEPTANCE - Reserved 
 
 

1.6 Compensation and Payment 

1.601 COMPENSATION AND PAYMENT 
 

The vendor shall submit a monthly invoice listing the total number of EIPAs completed in that month along with the names 
of the interpreters assessed.  
 
 

1.7 Additional Terms and Conditions Specific to this SOW 

1.701 Additional Terms and Conditions Specific to this SOW - Reserved 
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Article 1, Attachment A 
 
Calendar Year Order Placed Price Per Assessment 
2006 $250.00 
2007 $275.00 
2008 $300.00 
2009 $325.00 
 
Estimate of approximately 500 tests over 3-year period.  Any estimates provided do not represent a commitment by the 
State to purchase any number of units.   
 
Prices are inclusive of any travel or other related expenses. 
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 Article 1, Attachment B, C, D, E & F - Reserved 
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Article 2 – General Terms and Conditions 

 
2.010 Contract Structure and Administration 
 

2.011 Definitions 
 
Capitalized terms used in this Contract (including its Exhibits) shall have the meanings given below, unless the context 
requires otherwise: 
 
(a) “Days” means calendar days unless otherwise specified. 
(b) “24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap 
year). 
(c) “Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 
provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “Additional Service” does not include New Work. 
(d) “Amendment Labor Rates” means the schedule of fully-loaded hourly labor rates attached as   Article 1, 
Attachment C. 
(e) “Audit Period” has the meaning given in Section 2.111.   
(f) “Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-
recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST 
through 5:00pm EST unless otherwise stated. 
(g) “Incident” means any interruption in Services. 
(h) “Business Critical” means any function identified in any Statement of Work as Business Critical. 
(i) “Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
(j) “Key Personnel” means any Personnel designated in   Article 1, Section 1.201 and/or Attachment B, as Key 
Personnel. 
(k) “New Work” means any Services/Deliverables outside the scope of the Contract and not specifically provided 
under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “New Work” does not include Additional Service. 
(l) “Services” means any function performed for the benefit of the State. 
(m) “State Location” means any physical location where the State performs work.  State Location may include state-
owned, leased, or rented space. 
(n) “Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but does not 
include independent contractors engaged by Contractor solely in a staff augmentation role. 
(o) “Work in Process” means a Deliverable that has been partially prepared, but has not been presented to the State 
for Approval. 
 

2.012 Attachments and Exhibits  
 
All Attachments and/or Exhibits attached to any, and all Statement(s) of Work, attached to, or referencing this Contract, 
are incorporated in their entirety into, and form part of, this Contract. 
 

2.013 Statements of Work 
 
(a) The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any 
future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) executed 
under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement a Statement of 
Work until authorized via a PO issued against this Contract, or an amendment to this Contract (see 2.106).  Contractor 
shall perform in accordance with this Contract, including the Statements of Work/Purchase Orders executed under it. 
(b) Unless otherwise agreed by the parties, each Statement of Work (as defined in Article 1) will include, or 
incorporate by reference to the appropriate Contract  Article 1 Attachment containing, the following information: 

-  a description of the Services to be performed by Contractor under the Statement of Work; 
-  a project schedule (including the commencement and completion dates for all tasks, subtasks (for all projects of 
sufficient duration and complexity to warrant sub task breakdown),  and Deliverables; 
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-  a list of the Deliverables to be provided, if any, including any particular specifications and acceptance criteria for 
such Deliverables, and the dates on which the Deliverables are scheduled to be completed and delivered to the 
State; 
-  all Deliverable price schedules and other charges associated with the Statement of Work, the overall fixed price 
for such Statement of Work and any other appropriate pricing and payment terms; 
-  a specification of Contractor’s and the State’s respective performance responsibilities with respect to the 
performance or completion of all tasks, subtasks and Deliverables; 
-   a listing of any Key Personnel of Contractor and/or its Subcontractors for that Statement of Work and any 
future Statements of Work; 
-  any other information or provisions the parties agree to include. 

(c) Reserved.   
(d) The initial Statements of Work, as of the Effective Date, are attached to this Contract. 
 

2.014 Issuing Office 
 
This Contract is issued by the Department of Management and Budget, Purchasing Operations (“PURCHASING 
OPERATIONS”) and Department of Education, Office of Special Education and Early Intervention Services (collectively, 
including all other relevant State of Michigan departments and agencies, the “State”).  PURCHASING OPERATIONS is 
the sole point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  
PURCHASING OPERATIONS is the only State office authorized to change, modify, amend, alter or clarify the 
prices, specifications, terms and conditions of this Contract.  The Contractor Administrator within Purchasing 
Operations for this Contract is: 
 
Melissa Castro, CPPB 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email:  castrom@michigan.gov 
Phone:  517-373-1080 
 

2.015 Contract Compliance Inspector 
 
Upon receipt at PURCHASING OPERATIONS of the properly executed Contract, it is anticipated that the Director of DMB 
Purchasing Operations, in consultation with (insert the end using agency), will direct that the person named below, or any 
other person so designated, be authorized to monitor  and coordinate the activities for the Contract on a day-to-day basis 
during its term.  However, monitoring of this Contract implies no authority to change, modify, clarify, amend, or 
otherwise alter the prices, terms, conditions and specifications of such Contract as that authority is retained by 
Purchasing Operations.  The Contract Compliance Inspector for this Contract is: 
 
Collette C. Bauman 
Department of Education, Low Incidence Outreach 
1505 W. Court Street, Suite 227 
Flint, MI 48503-5002 
Email: Baumanc@michigan.gov. 
Phone (810) 760-2736 
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2.016 Project Manager 
 
The following individual will oversee the project: 
 
Name:  Collette C. Bauman 
Department of Education, Low Incidence Outreach 
Address:  1505 W. Court Street, Suite 227 
City: Flint, MI  48503-5002 
Email: Baumanc@michigan.gov.  
Phone: (810) 760-2736 
Fax: (810) 760-6949  
 
 

2.020 Contract Objectives/Scope/Background 
 

2.021 Background - Reserved 

2.022 Purpose - Reserved 

2.023 Objectives and Scope - Reserved 

2.024 Interpretation - Reserved 

2.025 Form, Function and Utility - Reserved 
 

2.030 Legal Effect and Term 
 

2.031 Legal Effect 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 
 

2.032 Contract Term 

 
This Contract is for a period of three (3) years beginning August 2, 2006 through August 1, 2009.  All outstanding 
Purchase Orders shall also expire upon the termination (cancellation for any of the reasons listed in 2.210) of the 
Contract, unless otherwise extended pursuant to the Contract.  Absent an early termination for any reason, Purchase 
Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal 
year for which they were issued. 
 
2.033 Renewal(s) 
 
This Contract may be renewed in writing by mutual agreement of the parties not less than thirty (30) days before its 
expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. Successful completion of 
negotiations surrounding the terms of the extension, will be a pre-requisite for the exercise of any option year. 
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2.040 Contractor Personnel 

 

2.041 Contractor Personnel 
(a) Personnel Qualifications.  All persons assigned by Contractor to the performance of Services under this Contract 
shall be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and shall be fully qualified to perform the work assigned to them.  Contractor shall include a similar 
provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent 
contractors engaged by Contractor solely in a staff augmentation role shall be treated by the State as if they were 
employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor 
and Subcontractor is an independent contractor relationship. 

 
(b) Key Personnel 

(i) In discharging its obligations under this Contract, Contractor shall provide the named Key Personnel on 
the terms indicated.  Exhibit C provides an organization chart showing the roles of certain Key Personnel, if any. 
(ii) Key Personnel shall be dedicated as defined in Exhibit C to the Project for its duration in the applicable 
Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
(iii) The State will have the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the 
appropriate State representatives, and will provide the State with a resume and any other information about the 
individual reasonably requested by the State.  The State reserves the right to interview the individual before 
granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a 
written explanation including reasonable detail outlining the reasons for the rejection.  Additionally, the State’s 
request shall be based on legitimate, good-faith reasons.  Proposed alternative for the individual denied, shall be 
fully qualified for the position.   
(iv) Contractor shall not remove any Key Personnel from their assigned roles or the Contract without the prior 
written consent of the State.  If the Contractor does remove Key Personnel without the prior written consent of the 
State, it shall be considered an unauthorized removal (“Unauthorized Removal”).  It shall not be considered an 
Unauthorized Removal if Key Personnel must be replaced for reasons beyond the reasonable control of 
Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation or for 
cause termination of the Key Personnel’s employment.  It shall not be considered an Unauthorized Removal if 
Key Personnel must be replaced because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing 
occurs and Contractor provides thirty (30) days of shadowing unless parties agree to a different time period.  The 
Contractor with the State shall review any Key Personnel replacements, and appropriate transition planning will 
be established.  Any Unauthorized Removal may be considered by the State to be a material breach of the 
Contract, in respect of which the State may elect to exercise its rights under Section 2.210. 

 
(c) Re-assignment of non-Key Personnel.  Prior to re-deploying to other projects, at the completion of their assigned 
tasks on the Project, teams of its non-Key Personnel who are performing Services on-site at State facilities or who are 
otherwise dedicated primarily to the Project, Contractor will give the State at least ten (10) Business Days notice of the 
proposed re-deployment to give the State an opportunity to object to the re-deployment if the State reasonably believes 
such team’s Contract responsibilities are not likely to be completed and approved by the State prior to the proposed date 
of re-deployment. 
  
(d) Re-assignment of Personnel at the State’s Request.  The State reserves the right to require the removal from the 
Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request shall be 
written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall be 
based on legitimate, good-faith reasons.  Replacement personnel for the removed person shall be fully qualified for the 
position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the 
State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  
If any such incident with removed personnel results in delay not reasonable anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted in Section 2.076 for a 
time as agreed to by the parties.   
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(e) Staffing Levels. 

(i) All staff requirements not specified in the applicable Statement of Work or State-approved project plan as 
State personnel will be supplied by Contractor.  This includes secretarial, clerical and Contract administration 
support staff necessary for Contractor to perform its obligations hereunder. 
(ii) Contractor shall provide sufficient personnel resources for the completion of Contract tasks indicated in 
Contractor’s project plan approved by the State.  If the level of personnel resources is insufficient to complete any 
Contractor Contract tasks in accordance with the Contract time schedule as demonstrated by Contractor’s failure 
to meet mutually agreed to time schedules, Contractor shall promptly add additional qualified personnel resources 
to the performance of the affected tasks, at no additional charge to the State, in an amount sufficient to complete 
performance of Contractor’s tasks in accordance with the Contract time schedule.     

 
(f) Personnel Turnover.  The Parties agree that it is in their best interests to keep the turnover rate of employees of 
Contractor and its Subcontractors who are performing the Services to a reasonable minimum.  Accordingly, if the State 
determines that the turnover rate of such employees is excessive and so notifies Contractor, Contractor will meet with the 
State to discuss the reasons for the turnover rate and otherwise use commercially reasonable efforts to minimize such 
turnover rate.  If requested to do so by the State, Contractor will submit to the State its proposals for reducing the turnover 
rate to an acceptable level.  In any event, notwithstanding the turnover of personnel, Contractor remains obligated to 
perform the Services without degradation and in accordance with the State-approved Contract schedule. 
   
(g) Location.  All staff assigned by Contractor to work on the Contract will perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, 
at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of 
Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State 
personnel. 
 

2.042 Contractor Identification 
Contractor employees shall be clearly identifiable while on State property by wearing a State-issued badge, as required. 
Contractor employees are required to clearly identify themselves and the company they work for whenever making 
contact with State personnel by telephone or other means. 
 

2.043 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its 
agents and other contractors including the State’s Quality Assurance personnel, and, as reasonably requested by the 
State, to provide to the State’s agents and other contractors with reasonable access to Contractor’s Project personnel, 
systems and facilities to the extent they relate to activities specifically associated with this Contract and will not interfere or 
jeopardize the safety or operation of the systems or facilities and provided Contractor receives reasonable prior written 
notice of such request.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and 
agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under 
this Contract with such requests for access. 
 

2.044 Subcontracting by Contractor 
(a) Contractor shall have full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under 
this Contract, including payment of any and all charges for Services and Deliverables. 
 
(b) Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The State shall have the 
right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the 
reasonable judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable detail 
outlining the reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good-faith 
reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the 
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree 
to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.   
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If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a 
time agreed upon by the parties.   

 
(c) In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms 
of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this 
Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and 
Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under 
this Contract.  Attached as Exhibit E is a list of the Subcontractors, if any, approved by the State as of the execution of 
this Contract, together with a copy of the applicable subcontract. 
 
(d) Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.040, 2.110, 2.150, 2.160, 2.171(c), 2.172(b), 2.180, 2.260, 2.276, 2.297 in all of its 
agreements with any Subcontractors.    

 
(e) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical 
extent consistent with the objectives and requirements of the Contract. 

 

2.045 Contractor Responsibility for Personnel  
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of any other 
personnel furnished by Contractor to perform the Services. 
 

2.050 State Standards 
 

2.051 Existing Technology Standards -Reserved  

2.052 PM Methodology Standards -Reserved 

2.053 Adherence to Portal Technology Tools - Reserved 

2.054 Acceptable Use Policy - Reserved 
  

2.060 Deliverables 
 

2.061 Ordering  
(a) Any Services/Deliverables to be furnished under this Contract shall be ordered by issuance of written Purchase 
Orders/Blanket Purchase Order by the State after approval by the Contract Administrator or his/her designee.  All orders 
are subject to the terms and conditions of this Contract.  In the event of conflict between an order and this Contract, the 
Contract shall take precedence as stated in Section 2.293.  In no event shall any additional terms and conditions 
contained on a Purchase Order/Blanket Purchase Order be applicable, unless specifically contained in that Purchase 
Order/Blanket Purchase Order’s accompanying Statement of Work. 
 

2.062 Software - Reserved 
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2.063 Hardware - Reserved 

2.064 Equipment to be New and Prohibited Products - Reserved 
 

2.070 Performance 
 

2.071 Performance, In General 
The State engages Contractor to execute the Contract and perform the Services/provide the Deliverables, and Contractor 
undertakes to execute and complete the Contract in its entirety in accordance with the terms and conditions of this 
Contract and with the participation of State representatives as specified in this Contract. 
 

2.072 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all Services 
and Deliverables in accordance with the time schedules contained in the Statements of Work and other Exhibits governing 
the work, and with professional quality. 
(b) Without limiting the generality of Section 2.072(a), Contractor shall notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful 
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and, 
in such event, shall inform the State of the projected actual delivery date. 
(c) If Contractor believes that a delay in performance by the State has caused or will cause Contractor to be unable 
to perform its obligations in accordance with specified Contract time periods, Contractor shall notify the State in a timely 
manner and shall use commercially reasonable efforts to perform its obligations in accordance with such Contract time 
periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent such 
delay is caused by the State. 

2.073 Liquidated Damages - Reserved 

2.074 Bankruptcy 
If Contractor shall file for protection under the bankruptcy laws, or if an involuntary petition shall be filed against Contractor 
and not removed within thirty (30) days, or if the Contractor becomes insolvent, be adjudicated bankrupt, or if it should 
make a general assignment for the benefit of creditors, or if a receiver shall be appointed due to its insolvency, and 
Contractor and/or its affiliates are unable to provide reasonable assurances that Contractor and/or its affiliates can deliver 
the services provided herein, the State may, without prejudice to any other right or remedy, terminate this Contract, in 
whole or in part, and, at its option, may take possession of the “Work in Process” and finish such Works in Process by 
whatever appropriate method the State may deem expedient.  Contractor will fix appropriate notices or labels on the Work 
in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process shall be 
stored separately from other stock and marked conspicuously with labels indicating ownership by the State. 
 
To secure the State’s progress payments before the delivery of any services or materials required for the execution of 
Contractor’s obligations hereunder, and any work which Contractor may subcontract in the support of the performance of 
its obligations hereunder, title shall vest in the State to the extent the State has made progress payments hereunder. 

 

2.075 Time is of the Essence 
The Contractor agrees that time is of the essence in the performance of the Contractor’s obligations under this Contract.  
 
 
2.076 Service Level Agreements (SLAs) - Reserved 

 
  

2.080 Delivery and Acceptance of Deliverables  
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2.081 Delivery Responsibilities - Reserved  

2.082 Delivery of Deliverables 
 
 (a) Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a 
document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables shall be completed and 
delivered for State review and written approval and, where applicable, installed in accordance with the State-approved 
delivery schedule and any other applicable terms and conditions of the Contract. 
 

2.083 Testing - Reserved 

2.084 Approval of Deliverables, In General - Reserved 

2.085 Process For Approval of Written Deliverables - Reserved 

2.086 Process for Approval of Services - Reserved 

2.087 Process for Approval of Physical Deliverables - Reserved 

2.088 Final Acceptance - Reserved 
  

2.090 Financial 
 

2.091 Pricing 
 

(a) Fixed Prices for Services/Deliverables 
Each Statement of Work/PO issued under this Contract shall specify (or indicate by reference to the appropriate Contract 
Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment amounts.  
To the extent the parties agree that certain specific Services will be provided on a time and materials basis, such Services 
shall be provided at the Amendment Labor Rates (Article 1, Attachment C).  The State may make progress payments to 
the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the 
Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of 
requesting progress payments. 
(b) Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently 
reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of 
Work commensurate with the reduction in scope, using the rates in Article 1, Attachment C, unless specifically identified in 
an applicable Statement of Work. 
(c) Services/Deliverables Covered 
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State 
shall not be obligated to pay any amounts in addition to the charges specified in this Contract. 
 

2.092 Invoicing and Payment Procedures and Terms 
(a) Invoicing and Payment – In General 

(i) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the 
associated payment milestones and payment amounts. 
(ii) Each Contractor invoice will show details as to charges by Service/Deliverable component and location at 
a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  The 
charges for Services billed on a time and materials basis shall be determined based on the actual number of 
hours of Services performed, at the applicable Labor Rates specified in Article 1, Attachment C.   
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Invoices for Services performed on a time and materials basis will show, for each individual, the number of hours 
of Services performed during the billing period, the billable skill/labor category for such person and the applicable 
hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing the amount 
owed by the State minus any holdback amount to be retained by the State in accordance with Section 2.094. 
(iii) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five (45) days after receipt, 
provided the State determines that the invoice was properly rendered. 

 
(b) Taxes (See Section 2.305 and  Article 3, Section 3.022-3.024 for additional ) 
The State is exempt from Federal Excise Tax, State and Local Sales Taxes, and Use Tax with respect to the sale to and 
use by it of tangible personal property.  Such taxes shall not be included in Contract prices as long as the State maintains 
such exemptions.  Copies of all tax exemption certificates shall be supplied to Contractor, if requested. 

 
(c) Out-of-Pocket Expenses 
Contractor acknowledges that the out-of-pocket expenses that Contractor expects to incur in performing the Services/ 
providing the Deliverables (such as, but not limited to, travel and lodging, document reproduction and shipping, and long 
distance telephone) are included in Contractor’s fixed price for each Statement of Work.  Accordingly, Contractor’s out-of-
pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for unusual expenses, the 
State has agreed in advance and in writing to reimburse Contractor for such an expense at the State’s current travel 
reimbursement rates.  See http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html for current rates.  

 
(d) Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-
rated for any partial month. 

 
(e) Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract. 

 
(f) Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other 
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one 
party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for 
Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s 
acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against 
the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 
 

2.093 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of this 
Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current fiscal year are 
subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of non-appropriation are 
addressed further in Section 2.210 of this Contract. 
 

2.094 Holdback - Reserved 

2.095 Electronic Payment Availability 
Electronic transfer of funds is available to State contractors.  Contractor  is required to register with the State electronically 
at http://www.cpexpress.state.mi.us. Public Act 533 of 2004, requires all payments be transitioned over to EFT by October, 
2005. 
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2.100 Contract Management 

 

2.101 Contract Management Responsibility 
(a) Contractor shall have overall responsibility for managing and successfully performing and completing the 
Services/Deliverables, subject to the overall direction and supervision of the State and with the participation and support 
of the State as specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance 
of its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely notice to 
the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in accordance agreed upon 
project plan is likely to delay the timely achievement of any Contract tasks.  
(b) The Services/Deliverables will be provided by the Contractor either directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will act as a single 
point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  Nothing in this Contract, 
however, shall be construed to authorize or require any party to violate any applicable law or regulation in its performance 
of this Contract.  
 

2.102 Problem and Contract Management Procedures 
Problem Management and Contract Management procedures will be governed by the Contract and the applicable 
Statements of Work. 
 
2.103 Reports and Meetings - Reserved 

2.104 System Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the State.  Any changes Contractor makes to State systems with the State’s approval shall be done in accordance 
with applicable State procedures, including security, access and configuration management procedures.  
 

2.105 Reserved   

2.106 Change Requests 
The State reserves the right to request from time to time, any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be 
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of the 
Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and before 
commencing performance of the requested activities, that it believes the requested activities are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such activities 
performed before notice is given by the Contractor shall be conclusively considered to be in-scope Services/Deliverables, 
not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent with and 
similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the Contractor 
reasonably and in good faith believes are not included within the Statements of Work, then before performing such 
services or providing such deliverables, the Contractor shall notify the State in writing that it considers the services or 
deliverables to be an Additional Service/Deliverable for which the Contractor should receive additional compensation.  If 
the Contractor does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.  If the Contractor does so notify the 
State, then such a service or deliverable shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be subject 
to competitive bidding based upon the specifications. 
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(a) Change Requests 

(i) State Requests   
If the State should require Contractor to perform New Work, Additional Services or make changes to the 
Services that would affect the Contract completion schedule or the amount of compensation due 
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for 
carrying out the requested Change (a “Change Request”).   
(ii) Contractor Recommendations 
Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the 
opinion that this would benefit the Contract. 
(iii) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the 
implications of the requested Change on the technical specifications, Contract schedule and price of the 
Deliverables and Services and shall submit to the State without undue delay a written proposal for 
carrying out the Change.  Contractor’s proposal will include any associated changes in the technical 
specifications, Contract schedule and price and method of pricing of the Services.  If the Change is to be 
performed on a time and materials basis, the Amendment Labor Rates shall apply to the provision of such 
Services.  If Contractor provides a written proposal and should Contractor be of the opinion that a 
requested Change is not to be recommended, it shall communicate its opinion to the State but shall 
nevertheless carry out the Change as specified in the written proposal if the State directs it to do so. 
(iv) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice shall be prepared and issued 
under this Contract, describing the Change and its effects on the Services and any affected components 
of this Contract (a “Contract Change Notice”). 
(v) No proposed Change shall be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing 
Operations. 
(vi) If the State requests or directs Contractor to perform any activities that Contractor believes 
constitute a Change, Contractor must notify the State that it believes the requested activities are a 
Change prior to commencing the performance of the requested activities.  If Contractor fails to so notify 
the State prior to commencing performance of the requested activities, such activities shall be considered 
to be performed gratuitously by Contractor, and Contractor shall not have any right thereafter to assert 
any claim for additional compensation or time for the performance of such activities.  If Contractor 
commences performance of gratuitous services outside the scope of this Contract and subsequently 
elects to stop performing such out-of-scope services, Contractor must, at the request of the State, back 
out or reverse any changes resulting from such performance that would adversely affect the Contract. 

 
2.107 Management Tools  
Contractor will use an automated tool for planning, monitoring and tracking the Contract’s progress.  In addition, 
Contractor shall use automated project management tools as reasonably necessary to perform the Services, which tools 
shall include the capability to produce through the end of the Contract:  (i) staffing tables with names of personnel 
assigned to Contract tasks, (ii) project plans showing tasks, subtasks, Deliverables and the resources required and 
allocated to each (including detailed plans for all Services to be performed within the next sixty (60) days, updated semi-
monthly) and (iii) graphs showing critical events, dependencies and decision points during the course of the Contract.  
Any tool(s) used by Contractor for such purposes must produce information of a type and in a manner and format that will 
support reporting in compliance with the State’s standard to the extent such information is described with reasonable 
detail in the Statements of Work and to the extent the related work is of sufficient project complexity and duration to 
warrant such reporting. 
 

2.110 Records and Inspections 
 

2.111 Records and Inspections 
 
The Contractor agrees that the State may, upon 24-hour notice, perform an audit at Contractor’s location(s) to determine if 
the Contractor is complying with the requirements of the Contract.  The Contractor agrees to cooperate with the State 
during the audit and produce all records and documentation that verifies compliance with the Contract requirements. 
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2.112 Errors 
(a) If the audit demonstrates any errors in the statements provided to the State, then the amount in error shall be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  
However, a credit or debit may not be carried for more than four (4) quarterly statements.  If a balance remains after four 
(4) quarterly statements, then the remaining amount will be due as a payment or refund within forty-five (45) days of the 
last quarterly statement that the balance appeared on or termination of the contract, whichever is earlier. 
(b) In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than ten percent (10%), then the Contractor shall pay all of the reasonable costs of the audit.  
 

2.120 State Responsibilities 
 

2.121 State Performance Obligations 
(a) Equipment and Other Resources.  To facilitate Contractor’s performance of the Services/Deliverables, the State 
shall provide to Contractor such equipment and resources as identified in the Statements of Work or other Contract 
Exhibits as items to be provided by the State.   
(b) Facilities.  The State shall designate space as long as it is available and as provided in the Statement of Work, to 
house Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  Contractor shall have reasonable access to, and unless agreed otherwise by the 
parties in writing shall observe and comply with all rules and regulations relating to, each of the State Facilities (including 
hours of operation) used by Contractor in the course of providing the Services.  Contractor agrees that it will not, without 
the prior written consent of the State, use any State Facilities or access any State information systems provided for 
Contractor’s use, or to which Contractor otherwise gains access in the course of performing the Services, for any purpose 
other than providing the Services to the State. 
(c) Return.  Contractor shall be responsible for returning to the State any State-furnished equipment, facilities and 
other resources when no longer required for the Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 
(d) Except as otherwise provided in Section 2.220, the State’s failure to perform its responsibilities as set forth in this 
Contract shall not be deemed to be grounds for termination by Contractor.  However, Contractor will not be liable for any 
default or delay in the performance of its obligations under this Contract to the extent such default or delay is caused by 
nonperformance of the State’s obligations under this Contract, provided Contractor provides the State with reasonable 
written notice of such nonperformance and Contractor uses commercially reasonable efforts to perform notwithstanding 
the State’s failure to perform.  In addition, if the State’s nonperformance of its responsibilities under this Contract 
materially increases the time required for Contractor’s performance or Contractor’s cost of performance, Contractor shall 
be entitled to seek an equitable extension via the Change Request process described in Section 2.106. 
 

2.130 Security 
 

2.131 Background Checks 
 
The Contractor shall authorize the investigation of its personnel proposed to have access to State facilities and systems 
on a case by case basis.  The scope of the background check is at the discretion of the State and the results will be used 
to determine Contractor personnel eligibility for working within State facilities and systems.  Such investigations will 
include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center 
(NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card 
for the NCIC Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably 
related to the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--,00.html.  Furthermore, 
Contractor personnel will be expected to agree to the State’s security and acceptable use policies before the Contractor 
personnel will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these 
documents to the prospective employee before the Contractor presents the individual to the State as a proposed 
resource.  Contractor staff will be expected to comply with all Physical Security procedures in place within the facilities 
where they are working. 
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2.140 Reserved 

 
2.150 Confidentiality 

 

2.151 Freedom of Information 
 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”). 
 

2.152 Confidentiality 
 

Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information 
that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor shall mean all 
non-public proprietary information of Contractor (other than Confidential Information of the State as defined below) which 
is marked confidential, restricted, proprietary or with a similar designation.  “Confidential Information” of the State shall 
mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the 
State pursuant to applicable federal, state and local laws and regulations) or which, in the case of tangible materials 
provided to Contractor by the State pursuant to its performance under this Contract, is marked as confidential, proprietary 
or with a similar designation by the State.  In the case of information of either Contractor or the State “Confidential 
Information” shall exclude any information (including this Contract) that is publicly available pursuant to the Michigan 
FOIA. 
 

2.153 Protection of Confidential Information 
 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access in order to fulfill the 
purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is 
authorized under this Contract, (B) such disclosure is necessary or otherwise naturally occurs in connection with work that 
is within such Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract 
to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of 
any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute 
an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect such Confidential 
Information from unauthorized use or disclosure. 
 

2.154 Exclusions 
 
Notwithstanding the foregoing, the provisions of this Section will not apply to any particular information which the State or 
Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose such information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose such Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of such disclosure as reasonably requested by the furnishing party. 
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2.155 No Implied Rights 
 
Nothing contained in this Section shall be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 
 

2.156 Remedies 
 
Each party acknowledges that, if it breaches (or attempts or threatens to breach) its obligations under this Section, the 
other party may be irreparably harmed.  Accordingly, if a court of competent jurisdiction should find that a party has 
breached (or attempted or threatened to breach) any such obligations, the non-breaching party shall be entitled to seek an 
injunction preventing such breach (or attempted or threatened breach). 
 

2.157 Security Breach Notification 
 
In the event of a breach of this Section, Contractor shall take (i) prompt corrective action to cure any such deficiencies and 
(ii) any action pertaining to such unauthorized disclosure required by applicable federal and state laws and regulations.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor shall report to the State in writing any use or disclosure of Confidential 
Information, whether suspected or actual, other than as provided for by the Contract within ten (10) days of becoming 
aware of such use or disclosure or such shorter time period as is reasonable under the circumstances. 
 

2.158 Survival 
 
The parties’ respective obligations under this Section shall survive the termination or expiration of this Contract for any 
reason. 
 

2.159 Destruction of Confidential Information 
  
Promptly upon termination or cancellation of the Contract for any reason, Contractor shall certify to the State that 
Contractor has destroyed all State Confidential Information. 
 

2.160 Proprietary Rights - RESERVED 
 
 

2.170 Warranties And Representations 
 

2.171 Warranties and Representations 
 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and shall fulfill all of its obligations under this Contract.  The performance of 
all obligations under this Contract shall be provided in a timely, professional, and workman-like manner and shall meet the 
performance and operational standards required under this Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary 
for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other 
standards of performance. 
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(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights 
or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State 
under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of 
any third party. 
 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including 
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to such items in this Contract, 
Contractor shall assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 
(e) The contract signatory has the power and authority, including any necessary corporate authorizations, necessary 
to enter into this Contract, on behalf of Contractor. 

 
(f) It is qualified and registered to transact business in all locations where required. 

 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, shall have, or shall acquire, any 
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor shall notify the State 
within two (2) days of any such interest that may be incompatible with the interests of the State. 

 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or shall accept anything of value 
based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be 
influenced.  Contractor shall not attempt to influence any State employee by the direct or indirect offer of anything of 
value. 

 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than 
bona fide employees and consultants working solely for Contractor or such Affiliate, any fee, commission, percentage, 
brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract. 

 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed 
by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not 
submit a proposal for the purpose of restricting competition.   
 
(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its response 
to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, 
properties, financial condition, and results of operations of Contractor as of the respective dates, or for the respective 
periods, covered by such financial statements, reports, other information.  Since the respective dates or periods covered 
by such financial statements, reports, or other information, there have been no material adverse change in the business, 
properties, financial condition, or results of operations of Contractor. 
 
(l) All written information furnished to the State by or behalf of Contractor in connection with this Contract, including 
its bid, it true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact 
necessary to make such information not misleading. 
 
(m) It is not in material default or breach of any other contract or agreement that it may have with the State or any of 
its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a 
party to any contract with the State or any of its departments that was terminated by the State or such department within 
the previous five (5) years for the reason that Contractor failed to perform or otherwise breached an obligation of such 
contract. 
 
2.172 Software Warranties – Reserved 
 
2.173 Equipment Warranty - Reserved 
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2.174 Physical Media Warranty - Reserved 

2.175a DISCLAIMER - Reserved 

2.175b Standard Warranties - Reserved 

2.176 Consequences For Breach 
 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, 
such breach may be considered as a default in the performance of a material obligation of this Contract. 
 

2.180 Insurance  
 

2.181 Liability Insurance 
 
(a) Liability Insurance 
 
The Contractor is required to provide proof of the minimum levels of insurance coverage as indicated below.  The purpose 
of this coverage shall be to protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether such services are performed by the Contractor, or by 
any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be 
liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance 
policies the Contractor is required to maintain pursuant to this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to 
any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance shall be written for not less than any minimum coverage specified in this Contract or required by law, 
whichever is greater.   
 
The insurers selected by Contractor shall have an A.M. Best rating of A or better, or as otherwise approved in writing by 
the State, or if such ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  
All policies of insurance required in this Contract shall be issued by companies that have been approved to do business in 
the State.   
See http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the 
State shall be entitled to coverage to the extent of such higher limits. 
 
Before the Contract is signed by both parties or before the purchase order is issued by the State, the Contractor must 
furnish to the Director of Purchasing Operations, certificate(s) of insurance verifying insurance coverage (“Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. 
MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to 
be prepared and submitted by the Insurance Provider.  All Certificate(s) shall contain a provision indicating that coverages 
afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without THIRTY 
(30) days prior written notice, except for ten (10) days for non-payment of premium, having been given to the Director of 
Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase 
Order number affected and be mailed to: Director, Purchasing Operations, Department of Management and Budget, P.O. 
Box 30026, Lansing, Michigan 48909.  Failure to provide evidence of coverage, may, at the State’s sole option, result in 
this Contract’s termination. 
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The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 
$500,000 Fire Damage Limit (any one fire) 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for 
bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 3. Workers’ compensation coverage must be provided in accordance with applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided 
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees 
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving 
mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision shall not be applicable where prohibited or limited by the laws of the jurisdiction in which the 
work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 

coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest 
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a 
minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), 
which shall apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three 
million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under this Contract, and the equipment, software and other contents of such office space, 
including without limitation, those contents used by Contractor to provide the Services to the State, up to the replacement 
value thereof, where such office space and its contents are under the care, custody and control of Contractor.  Such 
policy shall cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage 
and coverage for computer hardware and software.  The State shall be endorsed on the policy as a loss payee as its 
interests appear. 
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(b) Subcontractors 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor shall 
require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this 
Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor 
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) 
shall fully comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with 
insurance requirements does not limit Contractor’s liability or responsibility. 
 
(c) Certificates of Insurance and Other Requirements 
Contractor shall furnish to Purchasing Operations certificate(s) of insurance verifying insurance coverage or providing 
satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  Before the Contract is signed, and 
not less than 20 days before the insurance expiration date every year thereafter, the Contractor shall provide evidence 
that the State and its agents, officers and employees are listed as additional insureds under each commercial general 
liability and commercial automobile liability policy.  In the event the State approves the representation of the State by the 
insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney 
General of the State of Michigan. 
 
Contractor shall maintain all required insurance coverage throughout the term of the Contract and any extensions thereto 
and, in the case of claims-made Commercial General Liability policies, shall secure tail coverage for at least three (3) 
years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified 
above are not intended, and shall not be construed, to limit any liability or indemnity of Contractor under this Contract to 
any indemnified party or other persons.  Contractor shall be responsible for all deductibles with regard to such insurance.  
If Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in this Contract without the State’s written consent, at the State’s 
election (but without any obligation to do so) after the State has given Contractor at least thirty (30) days written notice, 
the State may pay such premium or procure similar insurance coverage from another company or companies; and at the 
State’s election, the State may deduct the entire cost (or part thereof) from any payment due Contractor, or Contractor 
shall pay the entire cost (or any part thereof) upon demand by the State. 
 

2.190 Indemnification 
 

2.191 Indemnification 
 
(a) General Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from liability, including 
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may 
be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or 
tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 
(b) Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, 
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
(c) Employee Indemnification 
In any and all claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, 
employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation 
under the Contract shall not be limited in any way by the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or 
other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or 
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
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(d) Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from and against all 
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or 
proceeding threatened or brought against the State to the extent that such action or proceeding is based on a claim that 
any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation 
of such equipment, software, commodity or service, or the use or reproduction of any documentation provided with such 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any 
person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor shall at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if such 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
such option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the 
State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor shall have no obligation to indemnify or defend the State for, or to pay any 
costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written 
specifications of the State; or (ii) use of the equipment in a configuration other than implemented or approved in writing by 
the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, 
operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract. 
 

2.192 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify pursuant to this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred prior 
to expiration or cancellation. 
 

2.193 Indemnification Procedures 
The procedures set forth below shall apply to all indemnity obligations under this Contract. 
 
(a) After receipt by the State of notice of the action or proceeding involving a claim in respect of which it will seek 
indemnification, the State shall promptly notify Contractor of such claim in writing and take or assist Contractor in taking, 
as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to 
notify Contractor shall relieve Contractor of its indemnification obligations except to the extent that Contractor can 
demonstrate damages attributable to such failure.  Within ten (10) days following receipt of written notice from the State 
relating to any claim, Contractor shall notify the State in writing whether Contractor agrees to assume control of the 
defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and prior to the State 
receiving Contractor’s Notice of Election, the State shall be entitled to defend against the claim, at Contractor’s expense, 
and Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during 
such period. 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State shall be entitled to participate in the 
defense of such claim and to employ counsel at its own expense to assist in the handling of such claim and to monitor and 
advise the State about the status and progress of the defense; (ii) Contractor shall, at the request of the State, 
demonstrate to the reasonable satisfaction of the State, Contractor’s financial ability to carry out its defense and indemnity 
obligations under this Contract; (iii) Contractor shall periodically advise the State about the status and progress of the 
defense and shall obtain the prior written approval of the State before entering into any settlement of such claim or 
ceasing to defend against such claim and (iv) to the extent that any principles of Michigan governmental or public law may 
be involved or challenged, the State shall have the right, at its own expense, to control the defense of that portion of such 
claim involving the principles of Michigan governmental or public law.  Notwithstanding the foregoing, the State may retain 
control of the defense and settlement of a claim by written notice to Contractor given within ten (10) days after the State’s 
receipt of Contractor’s information requested by the State pursuant to clause (ii) of this paragraph if the State determines 
that Contractor has failed to demonstrate to the reasonable satisfaction of the State Contractor’s financial ability to carry 
out its defense and indemnity obligations under this Section.   
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Any litigation activity on behalf of the State of Michigan, or any of its subdivisions pursuant to this Section, must be 
coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State pursuant to 
this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the 
Attorney General of the State of Michigan.   
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State shall have the right to defend the claim in such manner as it may deem appropriate, at the cost 
and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify 
the State, upon request of the State, Contractor shall promptly reimburse the State for all such reasonable costs and 
expenses.   
 

2.200 Limits of Liability and Excusable Failure 
 

2.201 Limits of Liability 
 
The Contractor’s liability for damages to the State shall be limited to two times the value of the Contract or $200,000 
which ever is higher.  The foregoing limitation of liability shall not apply to claims for infringement of United States patent, 
copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based 
on this Contract. 
 
The State’s liability for damages to the Contractor shall be limited to the value of the Contract. 
 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability shall not apply to claims for infringement of United States 
patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based 
on this Contract. 
 

2.202 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the 
extent such default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other 
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or 
omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided 
the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay 
excused); or any other cause beyond the reasonable control of such party; provided the non-performing party and its 
Subcontractors are without fault in causing such default or delay, and such default or delay could not have been 
prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the 
use of alternate sources, workaround plans or other means, including disaster recovery plans.   
 
In such event, the non-performing party will be excused from any further performance or observance of the obligation(s) 
so affected for as long as such circumstances prevail and such party continues to use its commercially reasonable efforts 
to recommence performance or observance whenever and to whatever extent possible without delay and provided further 
that such party promptly notifies the other party in writing of the inception of the excusable failure occurrence, and also of 
its abatement or cessation. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay Contractor’s performance of the 
Services/provision of Deliverables for more than ten (10) Business Days, and the State determines that performance is 
not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the 
State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State shall 
not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the 
delay in performance shall continue; (b) the State may terminate any portion of the Contract so affected and the charges 
payable there under shall be equitably adjusted to reflect those Services/Deliverables terminated;  
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or (c) the State may terminate the affected Statement of Work without liability to Contractor as of a date specified by the 
State in a written notice of termination to Contractor, except to the extent that the State shall pay for Services/Deliverables 
provided through the date of termination. 
 
Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
 

2.203 Disaster Recovery  
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around 
in the event of a natural or manmade disaster. 
 

2.210 Termination/Cancellation by the State 
 
The State may terminate this Contract without further liability or penalty to the State, its departments, divisions, agencies, 
offices, commissions, officers, agents and employees for any of the following reasons: 
 

2.211 Termination for Cause 
(a) In the event that Contractor breaches any of its material duties or obligations under this Contract (including a 
Chronic Failure to meet any particular SLA as defined in Section 2.076), which are either not capable of or subject to 
being cured, or are not cured within the time period specified in the written notice of breach provided by the State (such 
time period not to be less than thirty (30) days), or pose a serious and imminent threat to the health and safety of any 
person, or the imminent loss, damage or destruction of any real or tangible personal property, the State may, having 
provided written notice of termination to Contractor, terminate this Contract in whole or in part, for cause, as of the date 
specified in the notice of termination. 
(b) In the event that this Contract is terminated for cause, in addition to any legal remedies otherwise available to the 
State by law or equity, Contractor shall be responsible for all costs incurred by the State in terminating this Contract, 
including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any reasonable 
additional costs the State may incur to procure the Services/Deliverables required by this Contract from other sources.  
Re-procurement costs shall not be considered by the parties to be consequential, indirect or incidental damages, and 
shall not be excluded by any other terms otherwise included in this Contract, provided such costs are not in excess of fifty 
percent (50%) more than the prices for such Service/Deliverables provided under this Contract. 
(c) In the event the State chooses to partially terminate this Contract for cause, charges payable under this Contract 
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State shall pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of this Contract that are terminated for cause shall cease on the effective date of the termination. 
(d) In the event this Contract is terminated for cause pursuant to this Section, and it is determined, for any reason, 
that Contractor was not in breach of contract pursuant to the provisions of this section, that termination for cause shall be 
deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations of the 
parties shall be limited to that otherwise provided in this Contract for a termination for convenience. 
 

2.212 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that such a termination 
is in the State’s best interest.  Reasons for such termination shall be left to the sole discretion of the State and may 
include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, 
(b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least thirty (30) days prior to the date of termination.   
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If the State chooses to terminate this Contract in part, the charges payable under this Contract shall be equitably adjusted 
to reflect those Services/Deliverables that are terminated.  Services and related provisions of this Contract that are 
terminated for cause shall cease on the effective date of the termination. 
 

2.213 Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is 
subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment 
under this Contract are not appropriated or otherwise made available, the State shall have the right to terminate this 
Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have been 
appropriated or otherwise made available by giving written notice of termination to Contractor.  The State shall give 
Contractor at least thirty (30) days advance written notice of termination for non-appropriation or unavailability (or such 
time as is available if the State receives notice of the final decision less than thirty (30) days before the funding cutoff). 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise made available, the State may, 
upon thirty (30) days written notice to Contractor, reduce the level of the Services or the change the production of 
Deliverables in such manner and for such periods of time as the State may elect.  The charges payable under this 
Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of such 
reduction. 
(c) In the event the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to 
be provided by Contractor pursuant to this Section, the State shall pay Contractor for all Work-in-Process performed 
through the effective date of the termination or reduction in level, as the case may be and as determined by the State, to 
the extent funds are available.  For the avoidance of doubt, this Section will not preclude Contractor from reducing or 
stopping Services/Deliverables and/or raising against the State in a court of competent jurisdiction, any claim for a 
shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.  
 

2.214 Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an 
officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense incident to the 
application for, or performance of, a State, public or private Contract or subcontract; convicted of a criminal offense, 
including any of the following:  embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen 
property, attempting to influence a public employee to breach the ethical conduct standards for State of Michigan 
employees; convicted under State or federal antitrust statutes; or convicted of any other criminal offense which in the sole 
discretion of the State reflects upon Contractor’s business integrity. 
 
2.215 Approvals Rescinded  
The State may terminate this Contract without further liability or penalty in the event any final administrative or judicial 
decision or adjudication disapproves a previously approved request for purchase of personal services pursuant to 
Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in such written notice. 
 

2.216 Rights and Obligations Upon Termination 
(a) If this Contract is terminated by the State for any reason, Contractor shall (a) stop all work as specified in the 
notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and 
protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, 
(c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the 
State, (d) in the event that the Contractor maintains title in Deliverables that is intended to be transferred to the State at 
the termination of the Contract, Contractor will transfer title in, and deliver to, the State, unless otherwise directed, all 
Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the 
Contract (which shall be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in 
respect of such items included compensation to Contractor for the provision of warranty services in respect of such 
materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or 
termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable 
those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 
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(b) In the event the State terminates this Contract prior to its expiration for its own convenience, the State shall pay 
Contractor for all charges due for Services provided prior to the date of termination and, if applicable, as a separate item 
of payment pursuant to this Contract, for Work In Process, on a percentage of completion basis at the level of completion 
determined by the State.  All completed or partially completed Deliverables prepared by Contractor pursuant to this 
Contract shall, at the option of the State, become the State’s property, and Contractor shall be entitled to receive equitable 
fair compensation for such Deliverables.  Regardless of the basis for the termination, the State shall not be obligated to 
pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to 
Services not actually performed for the State. 
(c) Upon a good faith termination, the State shall have the right to assume, at its option, any and all subcontracts and 
agreements for services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole judgment 
deem expedient. 
 

2.217 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party shall be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to such party with respect to any claims arising prior to or 
as a result of such termination. 
 

2.218 Contractor Transition Responsibilities 
In the event this contract is terminated, for convenience or cause, dissolved, voided, rescinded, nullified, expires or is 
otherwise rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in the 
orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  In the 
event of termination or the expiration of this Contract, the Contractor agrees to make all reasonable efforts to effect an 
orderly transition of services within a reasonable period of time that in no event will exceed ninety (90) days.  These 
efforts shall include, but are not limited to, the following: 
(a) Personnel - The Contractor shall work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor 
shall allow as many personnel as practicable to remain on the job to help the State, or a specified third party, maintain the 
continuity and consistency of the services required by this Contract.  In addition, during or following the transition period, 
in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its 
needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s 
subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during 
transition. 
(b) Information - The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables 
needed by the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  
The Contractor will provide the State with asset management data generated from the inception of this Contract through 
the date on which this Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  
The Contractor will deliver to the State any remaining owed reports and documentation still in Contractor’s possession 
subject to appropriate payment by the State. 
(d) Software. - The Contractor shall reasonably assist the State in the acquisition of any Contractor software required 
to perform the Services/use the Deliverables under this Contract.  This shall include any documentation being used by the 
Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, 
those licenses shall, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon 
notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
(e) Payment - If the transition results from a termination for any reason, reimbursement shall be governed by the 
termination provisions of this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition 
operations) at the rates specified by Exhibit D.  The Contractor will prepare an accurate accounting from which the State 
and Contractor may reconcile all outstanding accounts. 
 

2.219 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, 
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree: 

(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
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2.220 Termination by Contractor  

2.221 Termination by Contractor 
If the State materially breaches its obligation to pay Contractor undisputed amounts due and owing under this Contract in 
accordance with Section 2.090, or if the State breaches its other obligations under this Contract to an extent that makes it 
impossible or commercially impractical for Contractor to perform the Services, and if the State does not cure the breach 
within the time period specified in a written notice of breach provided to the State by Contractor (such time period not to 
be less than thirty (30) days), then Contractor may terminate this Contract, in whole or in part based on Statement of Work 
for cause, as of the date specified in the notice of termination; provided, however, that Contractor must discharge its 
obligations under Section 2.250 before any such termination. 
 

2.230 Stop Work  
 

2.231 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the 
work called for by the Contract for a period of up to ninety (90) calendar days after the stop work order is delivered to 
Contractor, and for any further period to which the parties may agree.  The stop work order shall be specifically identified 
as such and shall indicate that it is issued under this Section 2.230.  Upon receipt of the stop work order, Contractor shall 
immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work 
covered by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State 
shall either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in 
Section 2.210. 
 

2.232 Cancellation or Expiration of Stop Work Order 
If a stop work order issued under this Section 2.230 is canceled or the period of the stop work order or any extension 
thereof expires, Contractor shall resume work.  The parties shall agree upon an equitable adjustment in the delivery 
schedule, the Contract price, or both, and the Contract shall be modified, in writing, accordingly, if:  (a) the stop work order 
results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of any part of 
the Contract; and (b) Contractor asserts its right to an equitable adjustment within thirty (30) calendar days after the end of 
the period of work stoppage; provided that, if the State decides the facts justify the action, the State may receive and act 
upon a Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will conform 
to the requirements of Section 2.106. 
 

2.233 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than 
material breach, such termination shall be deemed to be a termination for convenience under Section 2.212, and the 
State shall allow reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the 
avoidance of doubt, the State shall not be liable to Contractor for loss of profits because of a stop work order issued under 
this Section 2.230. 
 

2.240 Reserved 
 

2.250 Dispute Resolution 
 

2.251 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work shall be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor shall submit a letter executed by 
Contractor’s Contract Administrator or his designee certifying that (a) the claim is made in good faith, (b) the amount 
claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s performance 
for which Contractor believes the State is liable and covers all costs of every type to which Contractor is entitled from the 
occurrence of the claimed event, and (c) the supporting data provided with such an affidavit are current and complete to 
Contractor’s best knowledge and belief. 
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2.252 Informal Dispute Resolution 
(a) All operational disputes between the parties shall be resolved under the Contract Management procedures 
developed pursuant to Section 2.100.  If the parties are unable to resolve any disputes after compliance with such 
processes, the parties shall meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of 
attempting to resolve such dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State shall meet as often as the parties reasonably deem 
necessary in order to gather and furnish to each other all information with respect to the matter in issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives shall discuss 
the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal 
proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties may be 
fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor 
representatives, but may include the preparation of agreed upon statements of fact or written statements of 
position.  
(iv) Following the completion of this process within sixty (60) calendar days, the Director of Purchasing 
Operations, DMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within thirty (30) 
calendar days.  The opinion regarding the dispute shall be considered the State’s final action and the exhaustion 
of administrative remedies. 

(b) This Section 2.250 will not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior 
position with respect to other creditors, or pursuant to Section 2.253. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work pursuant to the Contract. 
 

2.253 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 
2.252 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is 
such that the damages to such party resulting from the breach will be so immediate, so large or severe and so incapable 
of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only 
adequate remedy. 
 

2.254 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment shall not be deemed to preclude performance) 
and without limiting either party’s right to terminate the Contract as provided in Section 2.210 and 2.220, as the case may 
be. 
 

2.260 Federal and State Contract Requirements 
 

2.261 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, 
marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required pursuant to 
the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 
1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the 
Contract. 
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2.262 Unfair Labor Practices  
Pursuant to 1980 PA 278, MCL 423.231, et seq., the State shall not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled pursuant to 
section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of 
the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, manufacturer, or supplier whose 
name appears in this register.  Pursuant to section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, 
subsequent to award of the Contract, the name of Contractor as an employer or the name of the Subcontractor, 
manufacturer or supplier of Contractor appears in the register. 
 

2.263 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor shall 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.  
 

2.270 Litigation 
 

2.271 Disclosure of Litigation 
 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the 
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil 
litigation, arbitration or proceeding which arises during the term of the Contract and extensions thereto, to which 
Contractor (or, to the extent Contractor is aware, any Subcontractor hereunder) is a party, and which involves:  (i) 
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or any 
Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  Any such litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") must be disclosed in a written statement to the Contract Administrator within thirty (30) days of its 
occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated 
as such.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will 
be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  In the event that any such Proceeding disclosed to the State pursuant to this Section, or of which 
the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned 
about: 

 
(i) the ability of Contractor (or a Subcontractor hereunder) to continue to perform this Contract in accordance 
with its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor hereunder) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in such Proceeding, which conduct would constitute a breach 
of this Contract or a violation of Michigan law, regulations or public policy, then Contractor shall be required to 
provide the State all reasonable assurances requested by the State to demonstrate that:   

(A) Contractor and/or its Subcontractors hereunder will be able to continue to perform this Contract and 
any Statements of Work in accordance with its terms and conditions, and  
(B) Contractor and/or its Subcontractors hereunder have not and will not engage in conduct in performing 
the Services which is similar in nature to the conduct alleged in such Proceeding. 

 
(c) Contractor shall make the following notifications in writing:  

(1) Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers has 
occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in 
the accounting records, Contractor shall notify Purchasing Operations. 
(2) Contractor shall also notify Purchasing Operations within thirty (30) days whenever changes to asset 

valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  
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(3) Contractor shall also notify Purchasing Operations within thirty (30) days whenever changes to company 
affiliations occur. 
 

2.272 Governing Law 
The Contract shall in all respects be governed by, and construed in accordance with, the substantive laws of the State of 
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction 
to the extent not inconsistent with, or pre-empted by federal law. 

 

2.273 Compliance with Laws 
Contractor shall comply with all applicable state, federal, and local laws and ordinances (“Applicable Laws”) in providing 
the Services/Deliverables. 
 

2.274 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim between the 
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to 
such jurisdiction on the grounds of lack of  personal jurisdiction of such court or the laying of venue of such court or on the 
basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive 
service of process. 
 

2.280 Environmental Provision - RESERVED 
 

2.290 General 
 

2.291 Amendments 
The Contract may not be modified, amended, extended, or augmented, except by a writing executed by the parties. 
 

2.292 Assignment  
(a)  Neither party shall have the right to assign the Contract, or to assign or delegate any of its duties or obligations under 
the Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the other 
party; provided, however, that the State may assign the Contract to any other State agency, department, division or 
department without the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as such 
affiliate is adequately capitalized and can provide adequate assurances that such affiliate can perform the Contract.  Any 
purported assignment in violation of this Section shall be null and void.  It is the policy of the State of Michigan to withhold 
consent from proposed assignments, subcontracts, or novations when such transfer of responsibility would operate to 
decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages. 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the 
Contract.  In the event of any such permitted assignment, Contractor shall not be relieved of its responsibility to perform 
any duty imposed upon it herein, and the requirement under the Contract that all payments shall be made to one entity 
shall continue. 
 

2.293 Entire Contract; Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of 
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject 
matter and supersedes all prior agreements, whether written or oral, with respect to such subject matter and as additional 
terms and conditions on the purchase order shall apply as limited by Section 2.061. 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work 
may not modify or amend the terms of Sections 2.110 through 2.220 of the Contract, which may be modified or 
amended only by a formal Contract amendment. 
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2.294 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract. 
 

2.295 Relationship of the Parties (Independent Contractor Relationship) 
The relationship between the State and Contractor is that of client and independent Contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors shall be or shall be deemed to be an employee, agent or servant of the 
State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, 
servants and Subcontractors during the performance of the Contract. 
 

2.296 Notices 
(a) Any notice given to a party under the Contract shall be deemed effective, if addressed to such party as addressed 
below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is 
sent by another means specified in this Section; (iii) the third (3rd) Business Day after being sent by U.S. mail, postage 
pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight 
express courier with a reliable tracking system.  
 
State: 
State of Michigan  
Purchasing Operations 
Attention:   
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
Contractor(s): 
Name 
Address 
 
Either party may change its address where notices are to be sent by giving notice in accordance with this Section. 
 
(b) Binding Commitments 
Representatives of Contractor identified in Exhibit I shall have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in such table.  Contractor may change such representatives from time to time upon 
written notice.  
 

2.297 Media Releases and Contract Distribution 
(a) Media Releases 
Neither Contractor nor the State will make any news releases, public announcements or public disclosures, nor will they 
have any conversations with representatives of the news media, pertaining to the Contract, the Services or the Contract 
without the prior written approval of the other party, and then only in accordance with explicit written instructions provided 
by that party.  In addition, neither Contractor nor the State will use the name, trademarks or other proprietary identifying 
symbol of the other party or its affiliates without such party’s prior written consent.  Prior written consent of the Contractor 
must be obtained from authorized representatives.   
(b) Contract Distribution 
Purchasing Operations shall retain the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations. 
 

2.298 Reformation and Severability 
Each provision of the Contract shall be deemed to be severable from all other provisions of the Contract and, if one or 
more of the provisions of the Contract shall be declared invalid, the remaining provisions of the Contract shall remain in 
full force and effect. 
  



TERMS AND CONDITIONS                                                                                           CONTRACT #071B6200361  

#071B6200361 41

 
2.299 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, such consent or approval shall be in writing and shall not be unreasonably 
withheld or delayed. 
  

2.300 No Waiver of Default 
The failure of a party to insist upon strict adherence to any term of the Contract shall not be considered a waiver or 
deprive the party of the right thereafter to insist upon strict adherence to that term, or any other term, of the Contract. 
 

2.301 Survival 
Any provisions of the Contract that impose continuing obligations on the parties including the parties’ respective warranty, 
indemnity and confidentiality obligations, shall survive the expiration or termination of the Contract for any reason.  
Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the 
survival of any other section. 
 

2.302 Covenant of Good Faith 
Each party agrees that, in its dealings with the other party or in connection with the Contract, it shall act reasonably and in 
good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition or withhold the 
giving of any consent, decision or approval that is either requested or reasonably required of them in order for the other 
party to perform its responsibilities under the Contract. 
 

2.303 Permits 
Contractor shall obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State shall pay for all costs and expenses incurred in obtaining 
and maintaining any necessary easements or right of way.  
 

2.304 Website Incorporation 
State expressly states that it will not be bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of such content and has expressly agreed to be bound by it in a writing that has been 
manually signed by an authorized representation of the State. 
 

2.305 Taxes 
 
Vendors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes 
defined in Section 3.022 for all persons involved in the resulting Contract.  
 
The State may refuse to award a contract to any Vendor who has failed to pay any applicable State taxes.  The State may 
refuse to accept Vendor’s bid, if Vendor has any outstanding debt with the State.  Prior to any award, the State will verify 
whether Vendor has any outstanding debt with the State. 

 
 

2.306 Prevailing Wage - Reserved 

2.307 Call Center Disclosure 
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center services 
to the State must disclose the location of its call or contact center services to inbound callers.  Failure to disclose this 
information shall be a material breach of this Contract. 
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2.308 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a 
future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any 
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a 
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a leading edge on 
the competitive RFP. 
 

2.310 Reserved 
 

2.320 Extended Purchasing 
 

2.321 MiDEAL - Reserved 
 
2.322 State Employee Purchases - Reserved 

 
2.330 Federal Grant Requirements 

 

2.331 Federal Grant Requirements -Reserved 
  

 


