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RFP Checklist for Bidder Proposal Contents and Responsiveness (Tabbing Structure)

If you have any questions concerning the requirements of this RFP, please contact the Buyer listed on the front page of this document.  The bidder is responsible to read the RFP and submit all the required responses.
Bid proposals that do not adhere to the following format will be deemed non-responsive.  It is strongly encouraged that the formatting requirements be reviewed prior to submitting bid proposals. Bidders must respond to all sections of the RFP as listed below.  Failure to respond to any requested information in the checklist below may result in disqualification from the bidding process.    Bidders shall follow the binder tabbing structure provided below. 

Bidders must verify that their Proposal is submitted to the appropriate location on time per the schedule of the RFP, with one signed original, the appropriate number of additional copies, and the instructed number of electronic copies (CD’s).  Bid proposals shall include three sections, four attachments, an executive summary and a cost proposal as outlined below.

   
 Tab Name



         Bidder Technical Proposal Checklist

	DMB 285
	 FORMCHECKBOX 
 Form DMB 285 has been signed by an individual authorized to legally bind your company and the form with the original signature has been submitted. Bidders shall submit a signed Form DMB 285 with the following statement in the pricing field “See Price Attachment”.

	Company History
	 FORMCHECKBOX 
  The Contractor must provide a brief overview of the company history and experience as it relates to this RFP.  This forms the basis for the evaluation of the qualifications and experience of the firm and qualifications of assigned personnel.  (This section shall not exceed 5 pages)

	Company References
	 FORMCHECKBOX 
 The Bidder must provide three (3) Company References including all contact information.  This should include all Subcontractor Information, if any.

	Organization
	 FORMCHECKBOX 
 The Bidder must provide an Organizational Chart including all lines of authority.  

 FORMCHECKBOX 
 The Bidder must include a brief narrative describing their Project Management Approach.  This forms the basis for evaluation of the Project Management and Organization.

	Resumes
	 FORMCHECKBOX 
 The Bidder must complete and submit a Resume Template for each Key Personnel assigned to this project. Resumes for Key Personnel should not exceed four (4) pages each.

	Deliverables
	 FORMCHECKBOX 
 The Bidder shall provide a project plan and a schedule of deliverables as stated in the RFP.


	Response to Functional Requirements
	 FORMCHECKBOX 
 The Bidder must complete and submit Appendix C.  This forms the basis for the evaluation of the functional solution and the approach. 

	Response to Technical Requirements
	 FORMCHECKBOX 
 The Bidder must complete and submit Appendix D.  This forms the basis for the evaluation of the technical solution and the approach.

	Statement of Work
	 FORMCHECKBOX 
 The Bidder shall demonstrate an understanding of the project and present its proposed solution and approach as it pertains to Appendix A.  

	Case Studies
	 FORMCHECKBOX 
 The Bidder shall provide responses to the Case Studies, as described in Appendix B, in order to showcase unique capabilities as a means to assessing the Bidder’s resolutions to various document management concerns.

	EA Solution
	 FORMCHECKBOX 
 The Bidder shall provide requested information as it relates to the State of Michigan standards.

	Article 2
	 FORMCHECKBOX 
The Bidder must provide Acknowledgment and/or concurrence with each term and condition listed in Article 2 of the RFP/ITB document, with any comments or issues clearly identified.

 FORMCHECKBOX 
 The Bidder must provide a statement that a Certificate of Insurance will be provided as a condition of award has been included (referenced in Section 2.133).

	Article 4
	 FORMCHECKBOX 
 The Bidder shall respond all items contained in Article 4, Certifications and Representations, initialing each paragraph requiring an initialed response, acknowledging each certification & representation, and providing all required information.

	Article 5
	 FORMCHECKBOX 
 The Bidder shall respond all items contained in Article 5, Required Bidder Information. 


Sealed bids must be received and time‑stamped in Purchasing Operations on or before the time and the due date specified on the cover page of this RFP.  Bidders are responsible for submitting their proposals to Purchasing Operations on time.  Proposals received after the specified due date and time cannot be considered unless all other bids received on time do not meet specifications, or no other bids are received.
    
Tab Name



         Bidder Price Proposal Checklist

	Price Proposal
	 FORMCHECKBOX 
 The Bidder must complete the Cost Tables for the project, in accordance with the instructions laid out in the Excel spreadsheet.

	Bidder ‘ASP’ Cost Model
	 FORMCHECKBOX 
 As part of the Bidder Price Proposal, the Bidder is requested to provide their own cost representation approach as part of an Application Service Provider model that may be independently assessed, which may be different than the requested pricing in the “Price Proposal.”
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DEFINITIONS

	Days
	Means calendar days unless otherwise specified.

	24x7x365
	Means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year).

	Additional Service
	Means any Services/Deliverables within the scope of the Contract, but not specifically provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional consideration.  

	Audit Period
	See Section 2.110

	Business Day
	Whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST through 5:00pm EST unless otherwise stated.

	Blanket Purchase Order
	An alternate term for Contract as used in the States computer system.  

	Business Critical
	Any function identified in any Statement of Work as Business Critical.

	Chronic Failure
	Defined in any applicable Service Level Agreements.

	Deliverable
	Physical goods and/or commodities as required or identified by a Statement of Work

	DMB
	Michigan Department of Management and Budget

	Environmentally preferable products
	A product or service that has a lesser or reduced effect on human health and the environment when compared with competing products or services that serve the same purpose. Such products or services may include, but are not limited to, those that contain recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed.

	Excusable Failure
	See Section 2.244.

	Hazardous material
	Any material defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract).

	Incident
	Any interruption in Services.

	ITB
	A generic term used to describe an Invitation to Bid.  The ITB serves as the document for transmitting the RFP to potential bidders

	Key Personnel
	Any Personnel designated in Article 1 as Key Personnel.

	New Work
	Any Services/Deliverables outside the scope of the Contract and not specifically provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional consideration.

	Ozone-depleting substance
	Any substance the Environmental Protection Agency designates in 40 CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, hydro chlorofluorocarbons

	Post-Consumer Waste
	Any product generated by a business or consumer which has served its intended end use, and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or product, and which does not include post-industrial waste.

	Post-Industrial Waste
	Industrial by-products that would otherwise go to disposal and wastes generated after completion of a manufacturing process, but do not include internally generated scrap commonly returned to industrial or manufacturing processes.

	Recycling
	The series of activities by which materials that are no longer useful to the generator are collected, sorted, processed, and converted into raw materials and used in the production of new products. This definition excludes the use of these materials as a fuel substitute or for energy production.

	Deleted – Not Applicable
	Section is not applicable or included in this RFP.  This is used as a placeholder to maintain consistent numbering.

	Reuse
	Using a product or component of municipal solid waste in its original form more than once.

	RFP
	Request for Proposal designed to solicit proposals for services

	Services
	Any function performed for the benefit of the State.

	Source reduction
	Any practice that reduces the amount of any hazardous substance, pollutant, or contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or disposal.

	State Location
	Any physical location where the State performs work.  State Location may include state-owned, leased, or rented space.

	Subcontractor
	A company Contractor delegates performance of a portion of the Services to, but does not include independent contractors engaged by Contractor solely in a staff augmentation role.

	Unauthorized Removal
	Contractor’s removal of Key Personnel without the prior written consent of the State.

	Waste prevention
	Source reduction and reuse, but not recycling.

	Waste reduction and Pollution prevention
	The practice of minimizing the generation of waste at the source and, when wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term includes equipment or technology modifications, process or procedure modifications, product reformulation or redesign, and raw material substitutions.  Waste treatment, control, management, and disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

	Work in Progress
	A Deliverable that has been partially prepared, but has not been presented to the State for Approval.

	Work Product
	Refers to any data compilations, reports, and other media, materials, or other objects or works of authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by this Contract.  


Article 1 – Statement of Work (SOW)

1.000
Project Identification

1.001
Project Request

The State of Michigan (SOM), through the Department of History, Arts and Libraries (HAL), with assistance of the Michigan Department of Management & Budget (DMB), and supported by the Michigan Department of Information Technology (MDIT), has issued this Request for Proposal (RFP) to obtain proposals from qualified firms for an Enhanced Document Management (EDM) solution.  The intended result in the integration of this solution will allow State of Michigan agencies the opportunity to access enhanced document management functionality (e.g., document imaging, storing, indexing, retrieving, BPM [Business Process Management], DM [Document Management], e-mail integration and management, Records Management, Web Content Management) as part of their business needs.  

The project’s initial efforts will focus on Document Management (including e-mail), Records Management, Workflow, and Image Management as core components of the EDM solution functionality.  As the State’s needs mature and expand, the State envisions the solution will expand to implement such functionality as Repository and Report Management, Forms and Digital Asset Management, and Compliance, Collaboration, and Web Content Management.  The State’s vision of an enterprise content management framework can be seen in Appendix G, which maps to the Functional Requirements as detailed in Appendix C.  The lower portions of the framework, Document and Image Management, represent what various agencies within the state have already implemented using a variety of different software applications, which were developed to solve specific business problems.  Functionalities enumerated in the Enhanced Document Management portion are currently not implemented in the State today.  The ultimate objective of this project is to develop a framework of document management tools from which the state can provide to all state agencies a cost effective and easily implemented mechanism for managing their unstructured data.
The resultant contract from this RFP will start as a pilot project and will be implemented for the Department of Environmental Quality (DEQ) as a proof-of-concept effort (see DEQ Statement of Work [SOW] in Appendix A).  Satisfactory implementation with DEQ, as defined by pre-established metrics that are collectively determined by the State and the Contractor, will result in contract continuation to further expand and scale the solution to serve business needs of multiple State agencies.  

This RFP is a software solutions-based request and does not identify a specific commodity or service.  Rather, it seeks to establish a best practice approach and strategy for standing up an EDM solution within the SOM parameters that can be leveraged by multiple State agencies.  This proposal requests a Commercial Off-the-Shelf (COTS) solution with ‘out-of-the-box’ functionality as described in Appendices C & D (Functional and Technical Requirements).
1.002
Background

The SOM executive branch agencies have undertaken many projects designed to automate, streamline and improve their existing business processes and practices. Many of these solutions have included DM tools that are wide and varied in set up, but functionally they resemble each other in providing similar services to the client.  That said, and in order to improve upon these efforts and optimize future endeavors, both functionally and from a cost perspective, the SOM is pursuing an EDM effort in order to provide document management in the SOM as one integrated solution (most of the time for most of the clients), replacing desktop and networked document storage while providing shared support and maintenance.  This effort is intended to address existing practices, future projects, technology considerations, records management, standards, assumptions, solutions, and processes with the intent of seeking technology solutions that will be implemented for clearly defined business process(s).

Many of the existing DM implementations have highly customized user interfaces for standard DM back-end processes.  As a result, many of these applications are very costly to maintain and support.  These systems must be modified and updated every time there is a revision in the back-end DM software.  

In addition, unstructured paper and electronic documentation is an administrative problem within the SOM.  Since the early 1990’s agencies have relied on file servers to store an ever-increasing amount of electronic records.  Many of the electronic file structures currently in place were created with no consideration of proper records retention schedules, because many official records were printed and included in paper files.  This practice has not been uniformly followed. The proliferation of electronic documentation has made it very time consuming and difficult to review these records to assure proper records management practices are applied.
E-mail systems are frequently used as records management tools by employees that do not have the ability to store e-mail records in an actual records repository.  Employees routinely use the e-mail archive feature to store vast amounts of older e-mail, in case they need to produce these records for legal cases or Freedom of Information Act requests.  Terabytes of electronic records are currently stored on local hard drives, the network, and in e-mail systems.  
The SOM employs approximately 55,000 employees who work for 19 departments.  To date, more than 10 state agencies have implemented DM systems, in whole or in part, to address various business needs.  All of these systems are independent, even when the same software is used.  Additionally, there are currently several other related initiatives taking place within state government, which identify DM tools as all or part of the solution.  These projects are in various phases from preliminary research, to initiation, to design/development, to testing and implementation. As such, software and hardware purchases have been independent of each other and technical support and maintenance are handled independently as well.  Providing a statewide strategy, with shared knowledge and expertise, as well as support and maintenance, will reduce the overall cost of content management for the SOM.

To that end, the SOM has already established an electronic image management solution that provides storage and retrieval of static content, mostly digital images.  The Image Repository for Michigan Agencies (IRMA) is administered by the Records Management Services (RMS) within HAL.  IRMA is maintained by MDIT.

The objective of a SOM EDM system, and consequently the impetus behind this overall effort, is to improve efficiency and to reduce duplication of effort, and to provide cost effective solutions and support for most state agencies’ content management processes and needs.  
As such, the SOM is also developing an EDM integration process that will begin with an agency contacting the HAL sponsored, EDM Service Center (EDMSC - to be established) and end with solution implementation, including support and maintenance for the application once implemented. The SOM’s current project is being designed to offer increasing document management functionality to the SOM clients with the following architectural goals:

a. Build an Enhanced Document Management system knowing that one solution will not fit all agencies’ electronic document and content management needs.

b. ‘Bundle’ functionalities such that the response to agency requests can be answered in a relatively simple manner and meet approximately 50% - 75% of the state’s business needs.  

c. Implement a pilot system that will be scalable to the enterprise (See Section 1.1, Scope of Work and Deliverables). 

d. Establish a federated EDM service that will lead to rapid consolidation of DM systems while integrating documents from legacy systems over time.

e. Compose a governance structure to administer the implementation requests of diverse content management business needs.

f. Develop a capacity and growth model (e.g., cost model) that provides for all affordability levels of agencies.

g. Develop technology architecture options that will facilitate DM solutions for the agencies.

Information provided herein is intended solely to assist SOM contractors in the preparation of proposals. To the best of the SOM’s knowledge, the information provided is accurate. However, the SOM does not warrant such accuracy, and any variations subsequently determined will not be construed as a basis for invalidating the RFP.  The SOM reserves the right to cancel this RFP, or any part of this RFP, at any time.

1.100
Scope of Work and Deliverables

1.101
In Scope

This RFP is for an EDM solution(s) for use by state employees, SOM contractors and external entities and organizations (trusted 3rd parties).  The solution requested in this RFP will be comprised of the acquisition of necessary software, hardware (as necessary), and services for an EDM implementation for the DEQ proof-of-concept.  As previously stated, the EDM initiative will focus on Document Management (including e-mail), Records Management, Workflow, and Image Management as core components of the EDM Solution functionality.
This project consists of the following scope: 

· Project Planning

· Verification and Mapping of Business Requirements 
· Procurement of Software/Hardware (as necessary)

· Implementation 

· Configuration

· Interface SDK

· Testing

· Documentation

· Training

· End Users, including EDMSC activities

· Preparation Planning for Future Implementations

· Full Support and Transition Of Interfaces to State of Michigan

· Documentation

· Training

· Technical
The negotiated contract resulting from this RFP will have a minimum term of five (5) years, with two additional, one-year options in order to provide continued maintenance of the product while in use by the State.  Renewal of the contract will be at the sole discretion of the State and will be based on acceptable performance of the selected Contractor as determined by the State.

A more detailed description of the software, services (work) and deliverables sought for this project is provided in Article 1, Section 1.104, Work and Deliverables. 

The proposal assessment will also consider the capability of the bidder(s) to eventually convert, or interface, data from other DM systems into one repository for ease of applying search and retrieval, records management, archiving and destruction (e.g., converting data and documents from an existing document system repository to a central archiving repository).

1.102
Out Of Scope

The intent of the RFP is not to retrofit all existing SOM applications to a new DM solution.  State agencies will have the discretion of leveraging the multi-agency DM Solution for their existing applications.  

1.103
Environment

The links below will provide information on the State’s Enterprise IT policies, standards and procedures which include security policy and procedures, IT strategic plan and the State’s project management methodology. 

Contractors are advised that the State has methods, policies, standards and guidelines that have been developed over the years. Contractors are expected to provide proposals that conform to State IT policies and standards.  All services and products provided as a result of this RFP must comply with all applicable State IT policies and standards in effect at the time the services are provided. The Contractor awarded the contract must request any exception to State IT policies and standards.  It will be the responsibility of the State to deny the exception request or to seek a policy or standards exception.  

Contractor is required to review all applicable links provided below.

Enterprise IT Policies, Standards and Procedures:

http://www.michigan.gov/dit/0,1607,7-139-34305---,00.html
All software and hardware items provided by the Contractor must run on and be compatible with the MDIT Standard Information Technology Environment, except where superseded by specific State policies Federal security standards and regulations including the NIST SP800-53 moderate controls apply.  Additionally, the State must be able to maintain software and other items produced as the result of the Contract. Therefore, non-standard development tools may not be used unless approved by MDIT. The Contractor must request, in writing, approval to use non-standard software development tools, providing justification for the requested change and all costs associated with any change. The State’s Project Manager and MDIT must approve any tools, in writing, before use on any information technology project. 

It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in the standard environment, providing justification for the requested change and all costs associated with any change. Any changes must be approved, in writing, by the State’s Project Manager and MDIT (Enterprise Architcture), before work may proceed based on the changed environment. 

Enterprise IT Security Policy and Procedures:

http://www.michigan.gov/dit/0,1607,7-139-34305-108216--,00.html 

The State’s security environment includes: 

· MDIT Secure Login. 

· MDIT provided SQL security database. 

· Secured Socket Layers. 

· SecureID (State Security Standard for external network access and high risk Web systems) 

IT Strategic Plan:  

http://www.michigan.gov/dit/0,1607,7-139-30637-135173--,00.html
IT eMichigan Web Development Standard Tools:

http://www.michigan.gov/documents/Look_and_Feel_Standards_2006_v3_166408_7.pdf

The State Unified Information Technology Environment (SUITE):

Includes standards for project management, systems engineering, and associated forms and templates – must be followed:  http://www.michigan.gov/suite 

Bidders must complete the SOM EA (Enterprise Architecture) Solution Assessment in Appendix E and submit it as a required element of the bid. This will allow the MDIT Office of Enterprise Architecture to evaluate the proposed solution for standards compliance, TCO (Total Cost of Ownership) and suitability for integration with the SOM's IT environment.  The Buyer, as needed, will forward questions regarding the SOM EA Solution Assessment to the SOM Office of Enterprise Architecture.
Agency Specific Technical Environment 

The SOM supports five network zones:

· Zone 0 – Untrusted.  This includes networks where SOM has no control and is completely untrusted.  This would include the Public Internet.  The SOM does not place devices in this zone.

· Zone 1 – Semi-Trusted.  These are networks that have some controls in place, but are not fully trusted.  This zone is the primary connection point to the SOM network from the public Internet. There are additional zone 1 network zones which allow selected state vendors and local governments’ access to the SOM network.

· Zone 1.49 - Secure Application. This network area is reserved for application servers. Its purpose is to provide a secure zone to place application servers which interact between the web servers in zone 1 and the database servers in zone 2.

· Zone 2 – Trusted.  These are networks that are under SOM management and have controls in place to manage access.  They are restricted to trusted networks and individuals.

· Zone 3 – Protected.  These are networks and systems that need additional protection from the trusted Zone.  

Within Zone 1, the SOM has reserved a specialized network secured area called the application De-Militarized Zone (DMZ).  The intention in this area is to house application servers, messaging servers, and utility servers that support Zone 1 web servers.

The logical layout of the SOM network is shown below.
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The proposed solution will operate within State architectural standards (see State of Michigan Enterprise Architecture Standards as annotated within the Architecture Assessment Attachment), be interoperable with the current e-mail management systems (i.e., Novel GroupWise and Microsoft Exchange), work in collaboration with the SOM fiscal year periods (Oct 1 through Sep 30), and be in understanding of Records Management requirements as defined by DoD 5015.2 standards.  
1.104
Work And Deliverable

This section includes I. Services (work) To Be Provided and Deliverables and II. Requirements (functional, technical, and case studies) for the successful completion of this project.  

The Contractor shall provide deliverables, services and staff, and otherwise do all things necessary or incidental to provide the functionality required for business operations, in accordance with the requirements as set forth below and in Appendices C & D.  Proposals shall state how the stated requirements are, or will, be met.  The below identified Activities and Deliverables, must be addressed in the proposal.  Creativity in the solution design, implementation strategy, and pricing is encouraged and will be considered along with the response to these activities and deliverables.

Article 1, Attachment D shall contain a list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or a Custom Software Deliverable, or a Service Deliverable.  All Deliverables shall be completed and delivered for State review and written approval and, where applicable, installed in accordance with the State-approved delivery schedule and any other applicable terms and conditions of this Contract.  
Acceptance Criteria are listed after each set of deliverables and are further referenced in Section 1.5 (Acceptance).  

I. Services (work) To Be Provided and Deliverables 
For purposes of preparing proposals, Contractors are to assume that the DEQ Pilot system will be installed and in operation by June 2010. 

The below described deliverables are not necessarily all inclusive.  Contractors may propose other deliverables.

A.  Project Planning - Project Planning covers those activities that require ongoing administrative oversight throughout all the DM implementation processes, from initiation to completion of the project.  Planning also includes a number of plans that will guide and govern the project from requirements gathering through deployment and also for preparing for the eventual assumption of responsibilities by the State.  Project Planning includes ongoing administrative activities and deliverables required in Sections 1.3 and 1.4, and from below.
Deliverables:

1. Detailed Project Plan - within 10 business days of Contract Orientation meeting, the Contractor will update the draft Project Plan from their proposal.  See Section 1.301 Project Plan Management, for detailed requirements on the Project Work Plan.  The detailed plan will:
a. Be provided in Microsoft Project.

b. Include a schedule and Gantt chart (for all project tasks, subtasks, and activities), milestones, and deliverables.  

c. Identify Contractor and State resources for all tasks, subtasks, and activities that exist as line items within the Project Plan, including those identified for the DEQ Pilot Implementation.  

d. Include the following date-related information:

i. Originally scheduled start and end dates for all tasks, subtasks, and activities (including milestones and deliverables).

ii. Anticipated start dates for future tasks, subtasks, and activities.

iii. Anticipated end dates for all current and future tasks, subtasks, and activities.

e. Identify percent of work to be performed on-site and the percent of work to be performed off-site.

f. Identify type of work to be performed on-site and the type of work to be performed off-site.  (NOTE:  Under no circumstances, unless specifically approved in a current SOW, shall any records or information, including coding, customizing or API/SDK language, regardless of format, content or structure, be transferred outside the State of Michigan or the location of the bidders facility.  Furthermore, the Contractor shall not allow any external sources, including off-shore or out of state staff, subcontractors, or consultants regardless of physical location or employment status, to gain access to state records or information, including coding, customizing or API/SDK language, or other information generated as a result of this Contract without the specific written consent of the agency for which the work is being performed and the Project Manager.  The location of all storage (physical and digital), processing, production, server room, backup facilities etc., used to fulfill this Contract, shall be provided to the state.)

g. Include communication protocols for Contractor’s interaction with the State project management team.

2. Quality Management Plan - This deliverable describes the Contractor’s approach for assuring the quality of work and deliverables completed during the Project.  At a minimum, the plan will address the following:
a. Quality Assurance Activities - Description of the quality assurance activities to be performed by the Contractor during the term of the contract.

b. Quality Control Activities - Description of the quality control activities to be performed on all deliverables before submission to State by the Contractor during the term of the Contract.

c. Quality Assurance Process and Procedures - Description of the Contractor’s processes and procedures for conducting quality assurance activities, including the review and approval of all contract deliverables by the State. 

d. Problem Reporting and Resolution - Including Integrated Issue Management.

e. Problem Escalation - Description of the process the Contractor will use to address problems and resolve conflicts that cannot be resolved by a single team or business area, or that require a decision from upper-level management.

f. Preliminary Schedule for Quality Assurance Activities - Including: Deliverable(s) to be Reviewed; Anticipated Date(s) for Review; Contractor Participant(s); and State Participant(s).

3. Test Plan – In collaboration with SOM, the Contractor will provide a detailed plan for Interface Testing, User Acceptance Testing, Quality Assurance, Performance, and Operations Testing.  The Test Plan Deliverable shall contain the following, at a minimum:
a. Description of testing approach.

b. Definition of test cases or processes, in corroboration with SOM.

c. Resources from the State and Contractor.

d. Schedule.

e. Validation of test results.

f. Corrective action approach.

4. Training and Knowledge-Transfer Plans - This deliverable must cover two interrelated areas: 1) Training for MDIT and appropriate State users on the system inputs and outputs (e.g., software development kits [SDK], application program interfaces [API]), and 2) A Knowledge-transfer plan to allow the transfer of the system to the EDM Service Center, and technical operation and maintenance to MDIT staff.    The Training Plan shall:
a. Be based on a Training Needs Analysis.  This analysis shall include:
i An assessment of the target audience: their knowledge, skills and readiness for training.  Note: The target audience will include staff from multiple State Departments. 
ii An assessment of available resources and project timeframes.  
b. Describe an off-site, facilitator-led training supported by a training database and technology solutions.  The Contractor shall utilize the State Training facilities or State-approved alternative facilities for facilitator-led classroom training.
c. Include:

i Training and knowledge transfer 

ii Training content

iii Schedules

iv Events and activities

v Resources from both Contractor and State

vi Time commitments

5. Application Turnover Plan - This Plan is a critical component for successful completion of the project. The Plan must contain the following:
a. A description of how the Contractor will prepare State staff to assume responsibility for supporting the system and its interfaces.
b. A description of how the Contractor will perform application software support for the system and provide the knowledge to State staff to take over the administration and maintenance responsibilities when the Contractor’s support ends.
c. Schedules.
d. Identification of key personnel, project staff organization and State counterparts.
Acceptance Criteria

Acceptance criteria for the Project Plan documents are that they must contain the minimum items as outlined in the above listed plans.  General Document Deliverables acceptance criteria are contained in Section 1.501.

B. Verification and Mapping of Business Requirements- The initial phase of the project will require verification and mapping of the Contractor’s capabilities with the State’s technical and functional (business) requirements.  The functional requirements describe what is required in order to meet the users' business needs.  Procurement/license of the COTS software will be part of this initial phase.  
Deliverables: 

1. Verification and Mapping Documentation – within 21 business days after Orientation meeting, define business environment, establish requirement functionality needed, and provide documentation that corroborates the initial requirements cited in Appendix A.

Acceptance Criteria

Acceptance criteria for Document and Service Deliverables are listed in Section 1.501.
C. Procurement of Software/Hardware (as necessary) – 

Software

At the State's option, Contractor must provide the software and install the system.  Software includes the COTS software and any necessary 3rd party software.  Contractor must provide a detailed description of the infrastructure requirements for the software proposed.  For example, the database, operating systems (including versions), and hardware required for maximum effectiveness of the software.  As this system has been declared “High Priority”, the proposed infrastructure requirements must provide for full redundancy of data and processing components with no single points of failure. Describe the proposed architecture, technology standards, and programming environment. The contractor must provide software and installation services onto state provided hardware unless otherwise agreed upon and accepted in this proposal.

Progressive licensing for the DEQ Pilot Project and for use by the EDM Service Center, should be addressed in the Pricing Tables with the following increments (though the State is not obligated to purchase in these quantities):

· 200 users

· 500 users

· 1000 users

· 2000 users

· 5000 users

· 7000 users

· 10000 users

· 15000 users

· 20000 users

· 25000 users

· 30000 users

· 40000 users

· 50000 users

· 60000 users

NOTE:  In the absence of a current Contractor pricing model, the State developed the progressive licensing structure centered around the projected usage and core functionalities enumerated earlier in this RFP.  That said, the State requests that the Contractor provide pricing around their product categories and include as part of Table I in the Pricing Tables.

Hardware (as necessary)

It is the intent of the State to leverage existing contracts for the purchase of hardware components for this system.  The State will, however, review recommendations and consider purchasing of hardware off of this contract.  The State has a contract in place to purchase hardware components from Dell, HP, Sun and EMC.  The State intends to leverage existing mass storage systems.  These include EMC’s CAS, NAS and SAN technologies.  The contractor may provide a proposal for the purchase and support of hardware that is not currently supported by the State through other contracts; however, the State is under no obligation to acquire them.

Deliverables:

1. Delivery of software and hardware (as appropriate)

2. Installation of software and hardware (as appropriate)

3. Infrastructure requirements and specifications of the software.

Acceptance Criteria

Acceptance criteria for Software Deliverables are listed in Section 1.501.
D.
Implementation - This ‘phase’ of the project consists of the Contractor standing up, configuring, and testing of the Enhanced Document Management solution.  The implementation will encompass the configuration of the software with key business and IT personnel from the State’s Infrastructure Services Group.  The implementation will also include the development of a data dictionary for documenting the database schema, and the definition and development of the interface Software Development Kit in order to transpose data from the EDM environment to the SOM environment. Once the solution is readied, the Contractor can expect to develop and run technical and user acceptance testing, prepare and provide operational and technical documentation, and conduct SOM training for use of the system. An iterative approach is recommended in order to step through this element of scope, with each cycle adding significant functionality to the system.  The pilot installation will be implemented within the state’s architecture system (one instance for the Grand Rapids Division, and two other instances for the Lansing Divisions).  Subsequent implementations will be scheduled after (at the state’s option) the DEQ Pilot is in production and deemed successful according to the performance criteria.  Other projects may be initiated during the DEQ pilot phase, at the state's discretion, if it appears that the pilot will be successful.
Deliverables:

1. Configurations and Data Definition – The Contractor shall provide the State with a data dictionary of the database schema.  The data dictionary must include:
a. Field definitions.
b. Field edits.
c. Domain values.
d. Field constraints.
e. Field attributes.
2. Interface SDK 

a. The Contractor will make available a software development kit (SDK), which provides application programming interfaces (API) that will enable development of applications for specific needs. The SDK(s), and their contained instructions and examples, will be compatible with SOM standard development languages Java & .NET.  SOM developers will eventually assume the interface development role from the Contractor.  Additional training of SOM developers on the proper use of the SDK-API may be required.  Training costs will be based on the pricing provided in the Pricing Tables.

3. Testing 

a. As system components are developed and implemented, the Contractor will be required to provide comprehensive testing to validate functionality and performance.  
b. Testing will include:
i. Interface testing

ii. User acceptance testing
1) User Acceptance Test (UAT) Cases – 
a) The Contractor will assist SOM in the development of test plans for User Acceptance Testing.  
b) The user acceptance test cases should include data edits and data validation criteria.  
2) User Acceptance Testing –

a) The Contractor shall assist SOM to schedule, coordinate, monitor, and manage all User Acceptance Testing (UAT) activities.  
b) The State is responsible for providing end users (from State and local agencies) and subject matter experts to perform the user acceptance testing.
c) Users participating in UAT are expected to signoff on the test results at the completion of UAT, providing their recommendation to the State Project Managers for formal approval and readiness for production.  
d) State testers will update the test cases with the test results.  If results are successful, they will provide their signoff by marking the test case as ‘Passed’.
e) The Contractor shall provide support for the duration of UAT.  This support must include both business and technical assistance.  
f) The testing process will include the ability to provide for a complete test cycle.
g) The Contractor shall support the UAT by:
· Monitoring system performance.
· Investigating why data was not processed.

· Monitoring computer resource usage.

· Participating in problem review meetings.

· Investigating problems and identifying potential problems.

· Answering user questions about the system.

· Investigating and ensuring user access to the system in the UAT environment.

· Generally helping the users execute tests and review results.

h) The Contractor shall correct all defects discovered during UAT in a timely manner by following normal application development procedures – modifying the appropriate configuration items in the development environment, unit and integration testing the change, promoting the configuration item to the testing environment, quality assurance testing the change, and promoting the change to the UAT environment. 

i) Promotions to UAT shall occur on a regularly scheduled basis unless it is an emergency situation (e.g., UAT cannot continue until problem is resolved).

j) The Contractor must have procedures and tools for tracking, reporting, and correcting deficiencies.  

i) Quality assurance testing.
ii) Performance testing.
iii) Operations testing:
1) Identification of all operations areas requiring testing.

2) Sequence of activities for operations test.

3) State participants.

4) Results and implications for overall DM operation.

5) Deficiencies, corrective action, and required training.

k) The Contractor shall resolve all defects and perform all other technical support required to successfully complete this testing.
l) The Contractor shall conduct a walk-through of the testing process and the test results to enhance State understanding and to facilitate the State approval process, including a review of performance metrics and general “lessons learned” from all testing participants.
4. Documentation (Operations and Technical) – Contractor shall provide all documentation identified in Article I, Statement of Work.  The Contractor shall produce and update documentation for the system, including system documentation (i.e., Operations Manual) and SDK documentation. 
a. Final versions of these documents are due before implementation as well as at interim time periods as agreed upon by the Contractor and the State.
b. The Operations and SDK Manuals shall include the following components:
i Object model.
ii System architecture.
iii High-level interaction between modules/packages.
iv Backup procedures.
v Batch schedule and procedures.
vi Standard system tasks such as starting up and shutting down software and servers.
c. All publicly facing SDKs must be documented to facilitate developer training and system maintenance.  
d. The combination of the Operations Manual and the SDK documentation should be sufficient to provide initial training for technical staff.
e. One electronic version and one hardcopy of the technical documentation shall be provided to the State initially, and as updates are made. 
f. Updated Documentation – The Contractor will update any documentation that has been previously created by the Contractor to reflect the updated and enhanced functionality of the application/system.

g. The Contractor will provide updated versions of all systems, user, and operations documentation prior to the implementation date. 
h. Documentation must meet all State requirements and be provided in electronic and hard copy, if requested by the State.
5. Training during Implementation -The Contractor shall provide training to the State based on implementations of similar sized organizations.  State staffs need to be properly trained and supplied with the proper tools and documentation in order to use, monitor, operate, and configure the application in accordance with the requirements of this contract and the accepted Contractor’s proposal.  Contractor shall plan on training 200 End Users (approximately 10 at a time), 10 Administrators, and 10 Senior Staff personnel. (Contractor shall recommend the number of training days required for training in the Pricing Tables.)  Contractor shall also provide training for State staff to gradually take over full hosting and support of the system.

a. Develop a training plan for the various users of the system.

b. Conduct training for State Staff and end users in order for them to use, monitor, and operate the EDM solution as specified in the Contractor’s proposal. 

c. The Contractor shall be responsible for providing training sessions for the following categories:

i Application integration.

ii Environment administration.

d. The Contractor shall be responsible to provide all required copies for classroom sessions.  

i A student manual including additional practical exercises in the back of the manual that the end user can complete upon return to their work location.

ii Manuals should include curriculum by functionality, with sufficient examples and exercises to accomplish the stated training objective of assuring that end users gain the skills necessary to perform their job functions. 

e. The Contractor shall also create any other necessary training aids such as presentation outlines and audio-visual materials.  

i Additional training materials may include Computer-Based Tutorials (CBTs), CDs, videos, and virtual classrooms.  An introduction to these items should be provided during the classroom training, with the intent that these materials supplement the training received by students upon their return to their work location.

f. All training materials shall be delivered to, and become the property of the State of Michigan, upon the completion of the pilot implementations.

Acceptance Criteria

Acceptance criteria for Software, Documentation, and Service Deliverables are referenced in Section 1.501.

E. Preparation Planning for Future Implementations

Contractor shall develop a process, templates/forms, and workflow to plan for, prioritize, schedule, and migrate other existing State systems and new systems to use the EDM solution.  

1. The Contractor will provide a cost model for future adoption of additional system placements.  

2. The Contractor will propose an option for purchase and installation of the server(s) and associated software for the new EDM Environment at the State, to include maintenance.  The State may accept this option or purchase the equipment through other State contracts.  

3. Additional services related to future system enhancements and implementations may be initiated under this Contract.  Such additional services will be scoped at a future date and costs will be derived from the agreed upon level of effort and labor rates identified in Attachment C, Pricing and Labor Rates, respectively.

Deliverables:

1. Strategy and plan for future adoption of EDM environment.  Propose how to approach migrating additional systems, number of migrations ongoing at one time, roles and skills needed for State staff, and description of services the Contractor will provide.  This plan shall include the potential utilization of the Contractor for purposes of marketing and demonstrating core functionalities of their products.  (Include skilled labor rates as part of Attachment C, Labor Rates.)
2. Equipment/Technology Acquisition Plan - Describe key equipment and technology acquisition activities, by project process/phase (i.e., Planning, Design, Development, Implementation, Transition, and Maintenance).   The Contractor will propose an option for purchase and installation of the server(s) and associated software for the new EDM Environment at the State, to include maintenance.  The State may accept this option or purchase the equipment through other State contracts.
3. Installation Plan - The Contractor must be available to assist the State with all installations on State environments.  In the Installation Plan, the Contractor must:
a. Describe what is necessary to install the system. 
b. Fully document the initial installation plan and all revisions so the process can be repeated by the State technical staff.
c. Ensure staff provided by the Contractor work closely with the State to ensure appropriate knowledge transfer to State staff for the ongoing maintenance and support of the system following conclusion of the contract.
d. Include rollout strategy 
e. Provide documentation for process flow and procedures (e.g., templates/forms and help guides/training materials for work requests) in order to migrate existing systems, or integrate new systems, to the EDM Architecture, including an approval path.  
4. User Acceptance Test (UAT) Cases for system expansion
a. The Contractor will develop the test plans for User Acceptance Testing.  
b. The user acceptance test cases should include data edits and data validation criteria.  
5. User Acceptance Test Plan for system expansion – In collaboration with the SOM, the plan, at a minimum, will contain the following,:
a. Description of testing approach.

b. Definition of test cases or processes, in corroboration with SOM.

c. Resources from the State and Contractor.

d. Schedule.

e. Validation of test results.

f. Corrective action approach.

6. ASP (Application Service Provider) Cost Model

The SOM will be developing a cost model during the pilot phase of this project in order to assess the value of the service offerings to the enterprise.  It is the intent to provide these core services (Document Management (including e-mail), Records Management, Workflow, and Image Management) and, or, other related services at a fixed rate simulating a simple ASP cost model. The rated service will need to include all cost components supporting the core services. The total cost of ownership (TCO) of this service must be such that a rate can be easily developed and would not be cost prohibitive for any agency to participate in “core” enterprise offerings.  Therefore, the cost structure of the licensing should be such in order to easily implement a fixed rate structure.  

Cost components directly associated with this ASP model, and anticipated to be provided by the contractor, include 1) annual software maintenance fees, 2) ongoing training costs, 3) future licenses, 4) product purchases, and 5) summaries of activity and resources necessary in standing up the pilot projects, including a recommended average cost of standing up new projects utilizing one or more of the four core functions.  It is intended that the initial implementation costs, and the cost of a knowledge-transfer, will be absorbed by the initial pilot project(s).

Other internal components of the rate structure include, but may not be limited to:

· Digital storage in one or more of the states standard storage platforms

· Hosting fees associated with the various server components

· Backup fees associated with the various server components

· Direct DIT resources necessary to manage the system not otherwise accounted for in a current DIT rated service.

· Labor costs associated with the management of the services and the configuration of all service offerings to the extent that they do not require a technical background.

The cost model will be developed assuming that all four, core functions, specified previously, will be available to all users regardless of their usage.  Contractors can recommend alternative approaches as deemed appropriate; however, internal investigations and studies indicate that these four components are now, or will be, necessary requirements for the management of all SOM desktops.  

For the core functions, it is preferred that security rights be limited based on the user group and not on the license type.  Contractors responding with cost structures for named users must provide licenses to satisfy all four functions.  Concurrent user license structures can differentiate the function as long as the number of licenses can be managed at the server level and that the solution provides adequate report tools in order to manage and monitor the licensing activity.  

Acceptance Criteria

Acceptance criteria for Software, Documentation, and Service Deliverables are referenced in Section 1.501. 

F. Full Support and Transition to State of Michigan - Contractor will maintain and support the system until all responsibilities are transferred to the State and the State has accepted the transfer.  Activities required to meet this requirement are split between Contractor responsibilities and State responsibilities as outlined below.   The State envisions a three-step, three-year process of Contractor support responsibilities transitioned to State responsibilities for the required activities under this transition approach.   The Contractor will provide on-site staff as agreed upon with the State throughout this milestone.

1. Year One – Contractor Support - Contractor is fully responsible to maintain and support the Contractor components of the EDM solution and performs all milestone activities.   Contractor will follow the agreed upon plan to begin knowledge transfer to State for all aspects of the EDM solution.  A knowledge transfer will be completed by the end of year 1.  The State reserves the right to either extend, or accelerate, the Full Contractor Support service for two additional years.

2. Year Two – Transition to State Support - Contractor will assist with transition of the system to State-support for the State to assume full responsibility to maintain and support State components of the EDM solution by the end of year 2.  

a. The Contractor is performing all milestone activities, and at the same time is training the State staff to gradually take over full support for the activities.  

b. Contractor will continue to assist the State as the State assumes responsibility for activities.  

3. Year Three – State Support with Contractor assistance – The State is fully responsible to support the State components of the EDM solution and performs all milestone activities with Contractor assistance as needed.  

a. Provide any updates to Interface coding.

b. Provide a Configuration updates to ensure the State is aware of how best to manage the application.

c. Provide updates to all documentation necessary for the State to provide full support.

Deliverables:

1. Turnover Report

a. The Contractor must provide a report to the State describing the successes and any deficiencies in State operation of the system during the Transition Phase.  
b. This report is due 60 days prior to the termination of the Transition Phase for the new system and should include:
i. Training provided to each business area.
ii. Any risks and proposed remediation for continued operation of the solution after the Transition Phase.
iii. Level (skill set and quantity) of State resources required after transition.
iv. Summaries of activity timing that are used in standing up a new instance of the software.
2. Updated Interface SDK - The Contractor will follow the agreed upon procedures to modify, test, and implement code and provide services required for this milestone.  
a. Provide interface code in a version control environment.

b. Installation scripts and update.

c. Provide documentation for quality assurance and implementation of system releases and patches.

3. Configuration Plan - The Contractor must provide a Configuration Management (CM) Plan:
a. Describing how configurations for all environments should be managed.
b. Describing how configurations will be verified and promoted. 
4. Updated Documentation – 

a. The Contractor will update any documentation that has been previously created by the Contractor to reflect the updated and enhanced functionality of the application/system.
b. The Contractor will provide updated versions of all systems, user, training, and operations documentation prior to the transition date. 
c. Documentation must be provided in electronic and hard copy, if requested by State.
d. Documentation includes:
i Complete system documentation.
ii User manuals (administrator and authorized user).

iii Training manuals. 

iv Glossary.

v Updates to a Help Desk Guide to reflect new functionality as it is released. 

vi All operations procedures not covered in a user manual and requested by the State.

5. Training for Knowledge-transfer -The Contractor shall provide training for 10 State staff and EDMSC Administrative personnel, and approximately 10 technical personnel, in order to gradually take over full support of the system and SDK integrations.  (Contractor shall recommend the number of training days required for training in the Pricing Tables.)  State staff need to be properly trained and supplied with the proper tools and documentation in order to use, support, upgrade, monitor, operate, and configure the application in accordance with the requirements of this contract and the accepted Contractor’s proposal.  The Contractor shall:

a. Develop a technical training plan for State staff to be agreed upon by the State and Contractor. 

i. The training plan shall cover all aspects of the systems and processes necessary to provide stable, efficient and reliable maintenance support for the systems. 

ii. Conduct training for State staff necessary to complete the technical knowledge transfer including execution of processes in a test scenario environment.

b. Conduct training for technical users of the system.

c. Based on initial feedback from the State, Contractor will develop a continued training plan to be agreed upon with the State, which will address issues the State reports following transition of support.  Contractor will provide additional training as identified in the plan to support skills development and new product features that: 

i. Provide technical training, documentation and knowledge transfer for State personnel.

ii. Provide “Train-the-trainer” instruction and supporting materials for the State’s Help Desk and Support teams so that they may in turn train end users.

iii. Provide computer-based training material and documentation that can be included on a utilized, and managed off a, State’s web-site that end-users can access for training review, helpful hints and further training.

d. The Contractor shall be responsible for providing training sessions for the following categories:

i. Application integration.

ii. Environment administration.

iii. Support and maintenance activities of the environment.

e. The Contractor shall be responsible to provide all required copies for classroom sessions.  

i. A student manual including additional practical exercises in the back of the manual that the end user can complete upon return to their work location.

ii. Manuals should include curriculum by functionality, with sufficient examples and exercises to accomplish the stated training objective of assuring that end users gain the skills necessary to perform their job functions. 

f. The Contractor shall also create any other necessary training aids such as presentation outlines and audio-visual materials.  

i. Additional training materials may include Computer-Based Tutorials (CBTs), CDs, videos, and virtual classrooms.  An introduction to these items should be provided during the classroom training, with the intent that these materials supplement the training received by students upon their return to their work location.

g. All training materials shall be delivered to, and become the property of the State of Michigan, upon the completion of the system implementation.

Acceptance Criteria

Acceptance criteria for Documentation and Service Deliverables are referenced in Section 1.501.  

II. Requirements

Technical, functional, service level, security, and general requirements, along with the case studies, are contained in Attachments and Appendices as specified.  

A. Statement of Work Requirements for the DEQ Pilot Project Implementation are contained in Appendix A.
B. Case Studies – There are a number of case studies included in this RFP that the Contractor is required to respond to and apply within their EDM solution.  The Contractor will be required to respond to the case studies according to the instruction contained in Appendix B.

C. Functional Requirements – Functional requirements for the application are listed in the table of Appendix C.  Contractors must provide the information requested in the table.
D. Technical Requirements – Technical requirements for the EDM solution are found in Appendix D.  Contractors must provide the information requested in the table.
E. Enterprise Architecture Assessment is attached as Appendix E.

F. Service Level Requirements are contained as Attachment F.

1.200
Roles and Responsibilities

1.201
Contractor Staff, Roles, and Responsibilities

The Contractor will provide resumes in the attached Personnel Resume templates (Appendix F) for staff, including subcontractors, who will be assigned to the Contract, indicating the duties/responsibilities and qualifications of such personnel, and stating the amount of time each will be assigned to the project.  The competence of the personnel the Contractor proposes for this project will be measured by the candidate’s education and experience with particular reference to experience on similar projects as described in this Statement of Work. The Contractor will commit that staff identified in its proposal will actually perform the assigned work. 

Contractor must provide a list of all subcontractors, including firm name, address, contact person, and a complete description of the work to be contracted.  Include descriptive information concerning subcontractor’s organization and abilities.

The contractor must submit a letter of commitment for Key Personnel, signed by the identified resource, stating their commitment to work for the contractor/subcontractor on this project contingent on award of the bid. If the identified personnel are currently assigned to a State project the contractor must provide a letter signed by the State Project Manager releasing the individual from the project upon execution of the contract.

The Contractor will provide, and update when changed, an organizational chart (see Attachment B) indicating lines of authority for personnel involved in performance of this Contract and relationships of this staff to other programs or functions of the firm.  This chart must also show lines of authority to the next senior level of management and indicate who within the firm will have prime responsibility and final authority for the work.

The Contractor will identify a Single Point of Contact (SPOC).  The duties of the SPOC shall include, but not be limited to:

supporting the management of the Contract,

facilitating dispute resolution, and

advising the State of performance under the terms and conditions of the Contract.

The State reserves the right to require a change in the current SPOC if the assigned SPOC is not, in the opinion of the State, adequately serving the needs of the State.

All Key Personnel may be subject to the State’s interview and approval process.  Any key staff substitution must have the prior approval of the State.  The State has identified the following as key personnel for this project:

Project Manager

Technical Lead and, or, a System Architect

The Contractor will provide a project manager and technical lead to work closely with the designated personnel from the State to insure a smooth transition to the new system. The project manager/technical lead will coordinate all of the activities of the Contractor personnel assigned to the project and create all reports required by State. The Contractor's project manager/technical lead responsibilities include, at a minimum:

Manage all defined Contractor responsibilities in this Scope of Services.

Manage Contractor’s subcontractors, if any

Develop the project plan and schedule, and update as needed

Serve as the point person for all project issues

Coordinate and oversee the day-to-day project activities of the project  team

Assess and report project feedback and status 

Escalate project issues, project risks, and other concerns 

Review all project deliverables and provide feedback

Proactively propose/suggest options and alternatives for consideration

Utilize change control procedures

Prepare project documents and materials

Manage and report on the project’s budget

The Contractor will provide sufficient qualified staffing to satisfy the deliverables of this Statement of Work.  

On Site Work Requirements


1. Location of Work 
The work is to be performed, completed, and managed at the following locations:

Grand Rapids, Michigan

Lansing, Michigan

 
2. Hours of Operation: 

Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, with work performed as necessary after those hours to meet project deadlines.  No overtime will be authorized or paid.

The State is not obligated to provide State management of assigned work outside of normal State working hours.  The State reserves the right to modify the work hours in the best interest of the project.

Contractor shall observe the same standard holidays as State employees.  The State does not compensate for holiday pay.


3. Travel:

No travel or expenses will be reimbursed.  This includes travel 

costs related to training provided to the State by Contractor.

Travel time will not be reimbursed.


4. Additional Security and Background Check Requirements:

Contractor must present certifications evidencing satisfactory Michigan State Police Background checks (ICHAT) and drug tests for all staff identified for assignment to this project. 

In addition, proposed Contractor personnel will be required to complete and submit an RI-8 Fingerprint Card for the National Crime Information Center (NCIC) Finger Prints, if required by project.  

Contractor will be required and is responsible for any costs associated with ensuring their staff meets all requirements.

1.202
State Staff, Roles, And Responsibilities

The SOM project team will consist of Executive Subject Matter Experts (SMEs), project support, and a MDIT and Agency project manager.   

The State project team will consist of Executive Subject Matter Experts (SME’s), project support, and a MDIT and Agency Project manager.

Executive Subject Matter Experts

The SME representing the business units involved will provide the vision for the business design and how the application shall provide for that vision.  They shall be available on an as needed basis.  The SMEs will be empowered to:

· Resolve project issues in a timely manner

· Review project plan, status, and issues

· Resolve deviations from project plan

· Provide acceptance sign‑off

· Utilize change control procedures

· Ensure timely availability of State resources

· Make key implementation decisions, as identified by the Contractor’s project manager, within 48-hours of their expected decision date.
	Name
	Agency/Division
	Title

	Tim Diebolt
	Department of Environmental Quality
	Chief, Office of Business Services

	Brice Sample
	Records Management Services, HAL
	RMS Specialist


SOM Project Manager- (MDIT and Agency)

MDIT will provide a Project Manager.  MDIT will be responsible for the SOM’s infrastructure and work together with the Contractor in determining the system configuration.

The SOM’s Project Manager will provide the following services:

· Provide SOM facilities, as needed

· Coordinate the SOM resources necessary for the project 

· Facilitate coordination between various external contractors 

· Facilitate communication between different SOM departments/divisions 

· Provide acceptance and sign-off of deliverable/milestone 

· Review and sign-off of timesheets and invoices

· Resolve project issues 

· Escalate outstanding/high priority issues 

· Utilize change control procedures

· Conduct regular and ongoing review of the project to confirm that it meets original objectives and requirements

· Document and archive all important project decisions

· Arrange, schedule and facilitate SOM staff attendance at all project meetings.

	Name
	Agency/Division
	Title

	Vaughn Bennett
	DIT/PMRC
	Senior Project Manager


MDIT shall provide a Contract Administrator whose duties shall include, but not be limited to, supporting the management of the Contract.

	Name
	Agency/Division
	Title

	Mike Breen
	DIT/Bureau of Strategic Policy
	Contract Administrator


1.203
Other Roles And Responsibilities

1.300
Project Plan

1.301
Project Plan Management

Preliminary Project Plan 

Contractor will provide a Preliminary Project Plan with the proposal (See Article 1, Attachment E), including necessary time frames and deliverables for the various stages of the project and the responsibilities and obligations of both the Contractor and the SOM.  

1. In particular, the Preliminary Project Plan will include a MS Project plan or equivalent (check PMM standard):

a. A description of the deliverables to be provided under this contract.

b. Target dates and critical paths for the deliverables.

c. Identification of roles and responsibilities, including the  organization responsible. Contractor is to provide a roles and responsibility matrix

d. The labor, equipment, materials and supplies required to be provided by the State in meeting the target dates established in the Preliminary Project Plan.

e. Internal milestones

f. Task durations

2. The Preliminary Project Plan shall include the following deliverable/milestones for which payment shall be made.

a. Payment to the Contractor will be made upon the completion and acceptance of the deliverable or milestone, not to exceed contractual costs of the phase.  A milestone is defined as complete when all of the deliverables within the milestone have been completed.

b. Failure to provide deliverable/milestone by the identified date may be subject to liquidated damages as identified in Article 2,  Section 2.073

A. Orientation Meeting

1. Upon 10 business days from execution of the Contract, the Contractor will be required to attend an orientation meeting to discuss the content and procedures of the Contract.

2. The meeting will be held in Lansing, Michigan, at a date and time mutually acceptable to the SOM and the Contractor.

3. The SOM shall bear no cost for the time and travel of the Contractor for attendance at the meeting.

B.  Performance Review Meetings

1. The SOM will require the Contractor to attend monthly meetings, at a minimum, to review the Contractor’s performance under the Contract.

2. The meetings (approximately 20) will be held in Lansing (16) and Grand Rapids (4) Michigan, or by teleconference, as mutually agreed by the SOM and the Contractor.  The Contractor should anticipate one (1) onsite meeting in any three month period.

3. The SOM shall bear no cost for the time and travel expenses of the Contractor for attendance at the meeting.  

4. The meetings shall not be considered begun or complete until initiated by the State.

C.  Project Control

1. The Contractor will carry out this project under the direction and control of HAL and DEQ, and MDIT for Pilot implementation.
2. Within 10 business days of the Contract Orientation Meeting, the Contractor will submit the updated project plan to the State project manager for final approval.
a. This project plan must be in agreement with Article 1, Section 1.104 Work and Deliverables, and must include the following:

i. The Contractor’s project organizational structure.

ii. The Contractor’s staffing table with names and title of personnel assigned to the project. This must be in agreement with staffing of accepted proposal.  Necessary substitutions due to change of employment status and other unforeseen circumstances may only be made with prior approval of the SOM.

iii. The project work breakdown structure (WBS) showing sub-projects, activities and tasks, and resources required and allocated to each.

iv. The time-phased plan in the form of a graphic display, showing each event, task, and decision point in the WBS.

3. The Contractor will manage the project in accordance with the SUITE methodology which includes standards for project management, systems engineering, and associated forms and templates which is available at http://www.michigan.gov/suite 

a. Contractor will use an automated tool for planning, monitoring, and tracking the Contract’s progress and the level of effort of any Contractor personnel spent performing Services under the Contract.  The tool shall have the capability to produce:

i. Staffing tables with names of personnel assigned to Contract tasks.

ii. Project plans showing tasks, subtasks, deliverables, and the resources required and allocated to each (including detailed plans for all services to be performed within the next 30 calendar days, updated semi-monthly).

iii. Updates must include actual time spent on each task and a revised   estimate to complete.

iv. Graphs showing critical events, dependencies and decision points during the course of the Contract.

b. Any tool(s) used by Contractor for such purposes must produce information of a type and in a manner and format that will support reporting in compliance with the SOM standards.

1.302
Reports

Reporting formats must be submitted to the SOM’s Project Manager for approval within 15 business days after the execution of the contract resulting from this RFP.  Once both parties have agreed to the format of the report, it shall become the standard to follow for the duration of the contract.

A.
Written monthly summaries or progress reports that outline work accomplished during the reporting period, work to be accomplished during the subsequent reporting period, if known; problems, real or anticipated, which should be brought to the attention of the SOM Project Manager, and notification of any significant deviation from the previously agreed upon work plans. All areas of decision-making that pertain to this contract must be reviewed in detail with the SOM Project Manager prior to any final decision. Each monthly progress report will contain the following:

1. Project schedule status.  

a. Identify if the project is on schedule or if there is any deviation from the previously agreed upon schedule.  

b. If the project has deviated from the previously agreed upon schedule, identify the reason for the deviation and the affected areas. 

c.  Identify in detail the steps that will be taken to resolve the deviation. 

d. Specify any schedule adjustments that have resulted from the deviation.

2. Activities of the past month (reporting period) - Summarize the actions taken and progress made on the project during the past month.

3. Activities for the next month - Summarize the actions planned for the next month in order to meet the project delivery and performance schedule requirements.

4. Deliverables - Identify deliverables delivered to SOM and impacted state Agencies in the past month and deliverables planned for delivery to SOM and impacted SOM agencies in the following month.

5. Issues - Identify problems, difficulties, either anticipated or encountered, and suggested solutions.

6. Resolution of prior issues - Identify resolutions to issues identified in previous progress reports.

7. Percentage completed, and estimate to complete (ETC).  Indicate the percentage completed for each task defined in the work plan during the past month, the total percentage completed for each task, total percentage completed for the development phase, and the total percentage completed for the project phase.  Indicate ETC for tasks reported.

B.
The Contractor will maintain progress and resource schedules for all tasks under this contract.  This documentation will include, as appropriate, progress Gantt charts, resource schedule reports, and progress reports.  The Contractor is responsible for tracking hours expended on each task.

C.
All documentation prepared by the Contractor must be submitted to SOM as both a printed hard copy and in Microsoft Word electronic format.  SOM and the Contractor must mutually agree upon alternative electronic formats.

D.
The Contractor’s name, logo, or other company identifier may not appear on documentation delivered to the SOM without written authorization from the Contract Administrator.  An exception to this will be transmittal of cover letters showing delivery of said documents and invoices.

E.
All documentation submitted to SOM by the Contractor must contain a title page with the following information:

1. Contract Number

2. Contract Expiration Date

3. Task Name (if applicable)

4. Deliverable Name 

5. Name of Contractor

6. Contractor Project Manager

7. Date of Deliverable or Report

8. Time Period of Deliverable or Report

F. All reports and deliverables to be furnished by the Contractor, as described in Section 1.104, Work and Deliverables, will be delivered to the SOM Project Manager for their approval.

G. The Contractor will inspect all reports and deliverables for accuracy and adequacy prior to delivery.
1.400
Project Management

1.401
Issue Management

An issue is an identified event that if not addressed may affect schedule, scope, quality, or budget.

The Contractor shall maintain an issue log for issues relating to the provision of services under this Contract.  The issue management log must be communicated to the SOM Project Manager on an agreed upon schedule, with e-mail notifications and updates.  The issue log must be updated and must contain the following minimum elements:

· Description of issue

· Issue identification date

· Responsibility for resolving issue.

· Priority for issue resolution (to be mutually agreed upon by the SOM and the Contractor)

· Resources assigned responsibility for resolution

· Resolution date

· Resolution description

Once the Contractor or the SOM has identified an issue, the Contractor shall follow these steps:

1. Immediately communicate the issue in writing to the SOM Project Manager.

2. The Contractor will log the issue into an issue tracking system.

3. Identify what needs to be done and resources needed to correct the issue.

4. Receive approval from the SOM Project Manager for appropriate action.

5. Keep SOM Project Manager and appropriate parties informed on status of issue based on frequency established by the SOM Project Manager

6. At least monthly provide a listing of all issues with their current status, deadlines to correct and actual dates of completion that have occurred to the SOM Project Manager

Issues shall be escalated for resolution from level 1 through level 3, as defined below:


Level 1 – Business leads


Level 2 – Project Managers


Level 3 – Executive Subject Matter Experts (SMEs)

1.402
Risk Management

A risk is an unknown circumstance or event that, if it occurs, may have a positive or negative impact on the project.

The Contractor is responsible for establishing a risk management plan and process, including the identification and recording of risk items, prioritization of risks, definition of mitigation strategies, monitoring of risk items, and periodic risk assessment reviews with the SOM.  

A risk management plan format shall be submitted to the SOM for approval within twenty (20) business days after the effective date of the contract resulting from the upcoming RFP.  The risk management plan will be developed during the initial planning phase of the project, and be in accordance with the SOM PMM methodology.  Once both parties have agreed to the format of the plan, it shall become the standard to follow for the duration of the contract.  The plan must be updated bi-weekly, or as agreed upon.  

The Contractor shall provide the tool to track risks.  The Contractor will work with the SOM and allow input into the prioritization of risks.

The Contractor is responsible for identification of risks for each phase of the project.  Mitigating and/or eliminating assigned risks will be the responsibility of the Contractor.  The SOM will assume the same responsibility for risks assigned to them.

1.403
Change Management

Change management is defined as the process to communicate, assess, monitor, and control all changes to system resources and processes.  The SOM also employs change management in its administration of the Contract.

If a proposed contract change is approved by the Agency, the Contract Administrator will submit a request for change to the DMB, Purchasing Operations Buyer, who will make recommendations to the Director of Purchasing Operations regarding ultimate approval/disapproval of change request. If the DMB Purchasing Operations Director agrees with the proposed modification, and all required approvals are obtained (including State Administrative Board), the Purchasing Operations Buyer will issue an addendum to the Contract, via a Contract Change Notice.  Contractors who provide products or services prior to the issuance of a Contract Change Notice by the DMB Office of Purchasing Operations risk non-payment for the out-of-scope/pricing products and/or services. 

The Contractor must employ change management procedures to handle such things as “out-of-scope” requests or changing business needs of the SOM while the migration is underway. 

The Contractor will employ the change control methodologies to justify changes in the processing environment, and to ensure those changes will not adversely affect performance or availability. 

1.500
Acceptance

1.501
Criteria

The following criteria will be used by the State to determine acceptance of services and/or deliverables provided under this contract.  The criteria also cover two aspects of compliance:  performance of the Contractor in meeting the requirements in the RFP, and contract compliance, both financial and non-financial.

A. Document Deliverables - Documents include, but are not limited to plans, design documents, project schedules, user guides, and procedure manuals.
1. Documents are dated and in electronic format, compatible with State of Michigan software in accordance with Article 1.302.

2. Requirements documents are reviewed and updated throughout the development process to assure requirements are delivered in the final product.

3. Draft documents are not accepted as final deliverables.

4. The documents will be reviewed and accepted in accordance with the requirements of the Contract.

5. The State will review technical documents within 30 days of receipt.

a. Approvals will be written and signed by the State's Project Managers with assistance from other State resources and impacted Agencies.  

b. Unacceptable issues will be documented and submitted to the Contractor.  

c. After issues are resolved or waived, the Contractor will resubmit documents for approval within 30 days of receipt.

B. Software Deliverables - Software includes, but is not limited to, software product, development tools, support tools, data migration software, interfaces, integration software, and installation software.

1. Beta software is not accepted as final deliverable.

2. The software will be reviewed and accepted in accordance with the requirements of the contract.

3. HAL, Agency Business Owners, and MDIT will review software within a mutually agreed upon timeframe for acceptance of functionality, usability, installation, performance, security, standards compliance, backup/recovery, and operation.  

a. Approvals will be written and signed by HAL, Agency Business Owners, and MDIT Project Managers.  

b. Unacceptable issues will be documented and submitted to the Contractor.

c. After issues are resolved or waived, the Contractor will resubmit software for approval within 30 days of receipt.

4. Software is installed and configured, with assistance from MDIT, in an appropriate environment (e.g. development, conversion, QA testing, UAT testing, production, and training), after transition of application to the State.  

5. Contingency plans, de- installation procedures, and software are provided by the Contractor and approved by HAL, Agency Business Owners, and MDIT Project Managers.

6. Final acceptance of the software will depend on the successful completion of User Acceptance Testing (UAT).

7. Testing will demonstrate the system’s compliance with the requirements of the RFP. At a minimum, the testing will confirm the following:

a. Functional - the capabilities of the system with respect to the functions and features described in the RFP.

b. Performance - the ability of the system to perform the workload throughput requirements.  All problems should be completed satisfactorily within the allotted time frame.

8. MDIT will review software license agreements within a mutually agreed upon timeframe.

a. Approvals will be written and signed by HAL, Agency Business Owners, and MDIT Project Managers.  

b. Unacceptable issues will be documented and submitted to the Contractor.

c. After issues are resolved or waived, the Contractor will resubmit the license agreement for approval and final signature by authorized State signatory within 30 days of receipt 

C. Service Deliverables - Services include, but are not limited to training, data migration, help desk, and support.

1. The services will be accepted in accordance with the requirements of the contract.

2. The State will review a Request for Approval of Services within 30 days of completion or implementation.  

a. Approvals will be written and signed by the State’s Project Managers.  

b. Unacceptable issues will be documented and submitted to the Contractor.  

c. After issues are resolved or waived, the Contractor will resubmit a Request for Approval of Services for approval within 30 days of receipt.

3. The State will review migrated and converted data within 30 days of completion.  

a. Approvals will be written and signed by the State’s Project Managers.  

b. Unacceptable issues will be documented and submitted to the Contractor.  

c. After issues are resolved or waived, the Contractor will resubmit a request for approval within 30 days of receipt.

4. State staff are properly trained and supplied with the proper tools and documentation to support, upgrade, monitor, operate, and configure the system in accordance with the requirements of this contract and the accepted Contractor’s proposal.

5. The Contractor has the tools and connectivity installed, in compliance with State standards, to properly support and monitor the system.

Ongoing Operations - For ongoing activities, such as project status reports and work plan updates, acceptance of the initial report or plan will constitute acceptance of the deliverable, for purposes of services’ payment.
1.502
Final Acceptance

Final acceptance is expressly conditioned upon completion of ALL deliverables/milestones, completion of ALL tasks in the project plan as approved, completion of ALL applicable inspection and/or testing procedures, and the certification by the State that the Contractor has met the defined requirements.

1.600
Compensation and Payment

1.601
Compensation and Payment
The project will be paid as a firm, fixed priced, deliverable-based contract.  Payment will be made based upon acceptance of a deliverable.  Deliverables will be either a physical deliverables (documents) or a service deliverables.  Service deliverables will be invoiced on a monthly basis.  Physical deliverables will be invoiced upon acceptance of the deliverable. The physical deliverables are those listed in each scope element described in section 1.104, under Deliverables.  

The Pricing Tables, included as Attachment A, must be used as the format for submitting pricing information. 

Travel 

The pricing for the deliverables is all-inclusive.  Any expenses the Contractor expects to incur should be built into the price for the deliverable.  The State will not pay for itemized travel costs.  Travels costs are to be estimated as a component of the Contractor pricing and included with the Contractor’s bid submitted to the State.
As part of preparing the cost tables, Contractor must identify all information related, directly or indirectly, to the Contractor’s proposed charges for services and deliverables including, but not limited to, costs, fees, prices, rates, bonuses, discounts, rebates, or the identification of free services, labor or materials.

Identify any assumptions Contractor has made developing its Cost Proposal.

If Contractor reduces its price for any of the software or services during the term of this Contract, the State shall have the immediate benefit of such lower prices for new purchases. Contractor shall send notice to the State’s MDIT Contract Administrator with the reduced prices within fifteen (15) Business Days of the reduction taking effect.  

Contractor agrees all the prices, terms, warranties, and benefits provided in this Contract are comparable to or better than the terms presently being offered by Contractor to any other governmental entity purchasing the same quantity under similar terms. If, during the term of this Contract, Contractor shall enter into contracts with any other governmental entity providing greater benefits or more favorable terms than those provided by this Contract, Contractor shall be obligated to provide the same to the State for subsequent purchases.

Statements of Work and Issuance of Purchase Orders

· Unless otherwise agreed by the parties, each Statement of Work will include:

1. Background

2. Project Objective

3. Scope of Work

4. Deliverables

5. Acceptance Criteria

6. Project Control and Reports

7. Specific Department Standards

8. Payment Schedule

9. Travel and Expenses

10. Project Contacts

11. Agency Responsibilities and Assumptions

12. Location of Where the Work is to be Performed

13. Expected Contractor Work Hours and Conditions

· The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) executed under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement a Statement of Work until authorized via a PO issued against this Contract.  Contractor shall perform in accordance with this Contract, including the Statements of Work/Purchase Orders executed under it.

Invoicing and Payment

Contractor will submit properly itemized invoices to “Bill To” Address on Purchase Order.

Invoices must provide and itemize, as applicable:

· Contract number;

· Purchase Order number

· Contractor name, address, phone number, and Federal Tax Identification Number; 

· Description of any commodities/equipment, including quantity ordered;

· Date(s) of delivery and/or date(s) of installation and set up;

· Price for each item, or Contractor’s list price for each item and applicable discounts;

· Maintenance charges;

· Net invoice price for each item;

· Shipping costs;

· Other applicable charges;

· Total invoice price; and

· Payment terms, including any available prompt payment discounts.

The State may pay maintenance and support charges on a monthly basis, in arrears. Payment of maintenance service/support of less than one (1) month’s duration shall be prorated at 1/30th of the basic monthly maintenance charges for each calendar day.
Incorrect or incomplete invoices will be returned to Contractor for correction and reissue.

1.602
Holdback

The State shall have the right to hold back, as a retainage, an amount equal to ten percent (10 %) of all amounts invoiced by Contractor for Services/Deliverables.  The amounts held back shall be released to Contractor after the State has granted Final Acceptance.

1.700 Additional Information Specific to this SOW 

Attachments 

1.701
Additional Terms and Conditions Specific to this SOW 

A. Directives 

The following list of directives will influence the execution of this implementation project.  

Laws, Regulations, and Standards

The following laws and regulations will influence the implementation of DM solutions.  

· Department of Defense 5015.2 – Automated Records Management and Annotation.
· Freedom of Information Act, Definitions (FOIA) (MCL 15.231-15.246):  Defines public records and authorizes public disclosure (with exceptions).  Note:  records that are exempt from public disclosure are not exempt from record retention laws.
· Management and Budget Act, Records Management (MCL 18.1284-1292):  Establishes the RMS and defines its responsibilities.  Defines approval process for retention schedules.

· Historical Commission Act (MCL 399.1-10):  Establishes that public records are the property of the people of Michigan.  Declares that public records cannot be destroyed without the approval of the Historical Commission (responsibility delegated to the State Archivist).

· Penal Code, Public Records (MCL 750.491):  Establishes misdemeanor penalties for destroying records without the authorization of an approved Retention and Disposal Schedule.
· Records Reproduction Act (MCL 24.401 - 24.406):  Authorizes the reproduction of public records by Michigan government agencies at all levels.  Requires HAL to develop certain technical standards to regulate quality.
· Michigan Court Rules:  Define how records are used as evidence in Michigan court cases.

· Federal Rules of Civil Procedure:  Define how records are used as evidence in federal court cases, and the discovery process.  Amended December 1, 2006 to include electronically stored information.

· Federal Laws and Regulations:  Will impose requirements on select state agencies that receive funding or oversight from the federal government.

· State of Michigan Record Policies, Standards, and Guidelines can be found at: http://www.michigan.gov/hal/0,1607,7-160-17445_19273_21738-96210--,00.html
B. Conflict with General Terms and Conditions of Article 2 
In the event that any of the requirements and terms of this SOW conflict with general terms and conditions stated in Article 2 of the RFP, the requirements and terms of this SOW shall govern with respect to this SOW only.

C. Reservation of Selection of IT Product Standards
MDIT reserves the right to consider all products proposed by the Contractor and accepted by the SOM as part of the selected Contractor's bid to this RFP as a potential SOM IT Product Standard and may at its discretion ratify said products as IT Standards for the SOM.

Article 2, Terms and Conditions

2.000
Contract Structure and Term

2.001
Contract Term
This Contract is for a period of five (5) years beginning (insert start date) through (insert end date).  All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002
Options to Renew 

This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. 
2.003
Legal Effect

Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the Contract Administrator.  The Contractor shall not proceed with the performance of the work to be done under the Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the Contract has been issued.

2.004
Attachments & Exhibits

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are incorporated in their entirety and form part of this Contract.

2.005
Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order or Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are unknown, however, the Contractor will be required to furnish all such materials and services as may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or any other quantities.

2.006
Order of Precedence
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment. 

2.007
Headings

Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the Contract. 
2.008
Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the Deliverable/Service from another source. 

2.009
Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010
Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably withheld or delayed.

2.011
No Waiver of Default

If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012
Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the survival of any other section

2.020
Contract Administration

2.021
Issuing Office

The Department of Management and Budget, Purchasing Operations, the Department of Environmental Quality, the Department of History, Arts and Library, and the Department of Information Technology (collectively, including all other relevant State of Michigan departments and agencies, the “State”) issue this Contract.  Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  The Purchasing Operations Contract Administrator for this Contract is:

Dale N. Reif

Buyer

Purchasing Operations

Department of Management and Budget

Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

reifd@michigan.gov

(517) 373-3993

2.022
Contract Compliance Inspector

The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the Contract.  Purchasing Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of this Contract.  The Contract Compliance Inspector for this Contract is Michael Breen

2.023
Project Manager

The individual who will oversee the project is Vaughn Bennett.

2.024
Change Requests

The State reserves the right to request from time to time any changes to the requirements and specifications of the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to accomplish the Services/Deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed cost justification.

If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and before commencing performance of the requested activities, that it believes the requested activities are New Work.  If the Contractor fails to notify the State before commencing performance of the requested activities, any such activities performed before the Contractor gives notice shall be conclusively considered to be in-scope Services/Deliverables, not New Work.

If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, then before performing such services or providing such deliverables, the Contractor shall notify the State in writing that it considers the services or deliverables to be an Additional Service/Deliverable for which the Contractor should receive additional compensation.  If the Contractor does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing that service or providing that deliverable.  If the Contractor does so notify the State, then such a service or deliverable shall be governed by the Change Request procedure in this Section.  

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be subject to competitive bidding based upon the specifications.

(1)
Change Request at State Request


If the State should require Contractor to perform New Work, Additional Services or make changes to the Services that would affect the Contract completion schedule or the amount of compensation due Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for carrying out the requested Change (a “Change Request”).  

(2)
Contractor Recommendation for Change Requests:

Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the opinion that this would benefit the Contract.

(3)
Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the requested Change on the technical specifications, Contract schedule and price of the Deliverables and Services and shall submit to the State without undue delay a written proposal for carrying out the Change.  Contractor’s proposal will include any associated changes in the technical specifications, Contract schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor provides a written proposal and should Contractor be of the opinion that a requested Change is not to be recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change as specified in the written proposal if the State directs it to do so.

(4)
By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under this Contract, describing the Change and its effects on the Services and any affected components of this Contract (a “Contract Change Notice”).

(5)
No proposed Change must be performed until the proposed Change has been specified in a duly executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations.

(6)
If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work on the requested activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing the requested activities.  If the Contractor commences performing work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract. 

2.025
Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking system.


State:

State of Michigan 

Purchasing Operations

Attention:  Dale N. Reif

PO Box 30026

530 West Allegan

Lansing, Michigan 48909

Contractor:

Name:

Address:
Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026
Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice. 

2.027
Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the Contract. 

2.028
Covenant of Good Faith

Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either requested or reasonably required of them in order for the other party to perform its responsibilities under the Contract. 

2.029
Assignments

Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, however, that the State may assign the Contract to any other State agency, department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its contractual duties, and the requirement under the Contract that all payments must be made to one entity continues.

If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the State with adequate information about the assignee within a reasonable amount of time before the assignment for the State to determine whether to approve the assignment. 
2.030
General Provisions

2.031
Media Releases 

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or project to which it relates shall not be made without prior written State approval, and then only in accordance with the explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be released without prior written approval of the State and then only to persons designated.  

2.032
Contract Distribution

Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government unless other arrangements are authorized by Purchasing Operations. 

2.033
Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in obtaining and maintaining any necessary easements or right of way. 

2.034
Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an authorized representative of the State.

2.035
Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive advantage on the RFP

2.036
Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”).

2.037
Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around in the event of a natural or man-made disaster.
2.040
Financial Provisions

2.041
Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

2.042
Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of Work commensurate with the reduction in scope.

2.043
Services/Deliverables Covered 

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044
Invoicing and Payment – In General

(a)
Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment milestones and payment amounts.

(b)
Each Contractor invoice will show details as to charges by Service/Deliverable component and location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for Services performed on a time and materials basis will show, for each individual, the number of hours of Services performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback amount to be retained by the State in accordance with Section 1.064.

(c)
Correct invoices will be due and payable by the State, in accordance with the State’s standard payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines that the invoice was properly rendered.

(d1) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of Management & Budget.  This activity will occur only upon the specific written direction from Purchasing Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually agree upon.  The schedule should show payment amount and should reflect actual work done by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy statements shall be forwarded to the designated representative by the 15th day of the following month.


The Government may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

(or)(d2)
Contract Payment Schedule

1.
Contractor request for performance-based payment. 


The Contractor may submit requests for payment of performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contract Administrator. Unless otherwise authorized by the Contract Administrator, all performance-based payments in any period for which payment is being requested shall be included in a single request, appropriately itemized and totaled. 

2.
Approval and payment of requests. 


The Contractor shall not be entitled to payment of a request for performance-based payment prior to successful accomplishment of the event or performance criterion for which payment is requested. The Contract Administrator shall determine whether the event or performance criterion for which payment is requested has been successfully accomplished in accordance with the terms of the contract. The Contract Administrator may, at any time, require the Contractor to substantiate the successful performance of any event or performance criterion, which has been or is represented as being payable. 


A payment under this performance-based payment clause is a contract financing payment under the Quick Payment Terms in Section 1.061 of this Contract.


The approval by the Contract Administrator of a request for performance-based payment does not constitute an acceptance by the Government and does not excuse the Contractor from performance of obligations under this Contract.

2.045
Pro-ration

To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-rated for any partial month.

2.046
Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract.

2.047
Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still unsettled.

2.048
Electronic Payment Requirement

Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all contracts that the State enters into for the purchase of goods and services shall provide that payment will be made by electronic fund transfer (EFT).

2.050
Taxes

2.051
Employment Taxes

Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes. 

2.052
Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060
Contract Management

2.061
Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State as if they were employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062
Contractor Key Personnel

(a)
The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.   

(b)
Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c)
The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the appropriate State representatives, and will provide the State with a resume and any other information about the individual reasonably requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a written explanation including reasonable detail outlining the reasons for the rejection.  

(d)
Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State must review any Key Personnel replacements, and appropriate transition planning will be established.  Any Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation rights.

(e)
The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel. 

2.063
Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the parties. 

2.064
Contractor Personnel Location

All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State personnel.

2.065
Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required. Contractor employees are required to clearly identify themselves and the company they work for whenever making contact with State personnel by telephone or other means.

2.066
Cooperation with Third Parties

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067
Contract Management Responsibilities

Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall responsibility for managing and successfully performing and completing the Services/Deliverables, subject to the overall direction and supervision of the State and with the participation and support of the State as specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance of its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks. 

The Contractor will provide the Services/Deliverables directly or through its affiliates, subsidiaries, subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will act as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable law or regulation in its performance of this Contract. 

2.068
Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.070
Subcontracting by Contractor  

2.071
Contractor full Responsibility

Contractor shall have full responsibility for the successful performance and completion of all of the Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under this Contract, including payment of any and all charges for Services and Deliverables.

2.072
State Consent to delegation 

Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of Management and Budget, Purchasing Operations has given written consent to such delegation.  The State shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the parties.  

2.073
Subcontractor bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under this Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a copy of the applicable subcontract is attached.

2.074
Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with any Subcontractors.

2.075
Competitive Selection

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical extent consistent with the objectives and requirements of the Contract.

2.080
State Responsibilities  

2.081
Equipment

The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits. 

2.082
Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than providing the Services to the State. 

2.090
Security

2.091
Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these documents to the prospective employee before the Contractor presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all Physical Security procedures in place within the facilities where they are working.

2.092
Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the circumstances.

2.093
PCI DATA Security Requirements

Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, supporting a loyalty program, supporting the State, providing fraud control services, or for other uses specifically required by law. 

Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure.

The Contractor will contact the Department of Management and Budget, Financial Services immediately to advise them of any breaches in security where card data has been compromised.   In the event of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card Industry approved third party, will be provided with full cooperation and access to conduct a thorough security review. The review will validate compliance with the Payment Card Industry Data Security Standard for protecting cardholder data.  

Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor will continue to treat cardholder data as confidential upon contract termination.

The Contractor will provide the Department of Management and Budget, Financial Services documentation showing PCI Data Security certification has been achieved. The Contractor will advise the Department of Management and Budget, Financial Services of all failures to comply with the PCI Data Security Requirements.   Failures include, but are not limited to system scans and self-assessment questionnaires.  The Contractor will provide a time line for corrective action.

2.100
Confidentiality

2.101
Confidentiality

Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the State must mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the State.  “Confidential Information” excludes any information (including this Contract) that is publicly available under the Michigan FOIA.
2.102
Protection and Destruction of Confidential Information

The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that Contractor has destroyed all State Confidential Information.

2.103
Exclusions

Notwithstanding the foregoing, the provisions in this Section will not apply to any particular information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104
No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the Confidential Information of the other party.

2.105
Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any reason.
2.110
Records and Inspections  

2.111
Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.  

2.112
Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to review any information deemed confidential by the Contractor to the extent access would require the confidential information to become publicly available.  This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113
Retention of Records

Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records (including time sheets and payroll records, and information pertaining to the Contract and to the Services, equipment, and commodities provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.114
Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115
Errors

If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.

In addition to other available remedies, the difference between the payment received and the correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120
Warranties

2.121
Warranties and Representations

The Contractor represents and warrants:

(a)
It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The performance of all obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet the performance and operational standards required under this Contract.

(b)
The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other standards of performance.

(c)
It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State will infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d)
If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e)
The contract signatory has the power and authority, including any necessary corporate authorizations, necessary to enter into this Contract, on behalf of Contractor.

(f)
It is qualified and registered to transact business in all locations where required.

(g)
Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of learning about it.

(h)
Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be influenced.  Contractor must not attempt to influence any State employee by the direct or indirect offer of anything of value.

(i)
Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract.

(j)
The prices proposed by Contractor were arrived at independently, without consultation, communication, or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting competition.  

(k)
All financial statements, reports, and other information furnished by Contractor to the State as part of its response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, properties, financial condition, and results of operations of Contractor as of the respective dates, or for the respective periods, covered by the financial statements, reports, other information.  Since the respective dates or periods covered by the financial statements, reports, or other information, there have been no material adverse changes in the business, properties, financial condition, or results of operations of Contractor.

(l)
All written information furnished to the State by or for the Contractor in connection with this Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact necessary to make the information not misleading.

(m)
It is not in material default or breach of any other contract or agreement that it may have with the State or any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a party to any contract with the State or any of its departments that was terminated by the State or the department within the previous five years for the reason that Contractor failed to perform or otherwise breached an obligation of the contract.

(n) 
If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after contract award, the Contractor is required to report those changes immediately to the Department of Management and Budget, Purchasing Operations.

2.122
Warranty of Merchantability

Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the container or label.

2.123
Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit for such purpose.

2.124
Warranty of Title

Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the like. 
2.125
Equipment Warranty

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor represents and warrants that it will maintain the equipment/system(s) in good operating condition and will undertake all repairs and preventive maintenance according to the applicable manufacturer's recommendations for the period specified in this Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and operates and performs to the requirements and other standards of performance contained in this Contract, when installed, at the time of Final Acceptance by the State, and for a period of (1) one year commencing upon the first day following Final Acceptance.

Within ________ business days of notification from the State, the Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance with the Contract.  The Contractor must assume all costs for replacing parts or units and their installation including transportation and delivery fees, if any.

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and problems to be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under this Contract must be performed by Original Equipment Manufacturer (OEM) trained, certified and authorized technicians.  

The Contractor is the sole point of contact for warranty service.  The Contractor warrants that it will pass through to the State any warranties obtained or available from the original equipment manufacturer, including any replacement, upgraded, or additional equipment warranties.

2.126
Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127
Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128
Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the breach may be considered as a default in the performance of a material obligation of this Contract.

2.130
Insurance 

2.131
Liability Insurance 

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must protect the State from claims that may arise out of or result from the Contractor’s performance of services under the terms of this Contract, whether the services are performed by the Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance policies the Contractor is required to maintain under this Contract. 

All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.  

The insurance must be written for not less than any minimum coverage specified in this Contract or required by law, whichever is greater.  

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that have been approved to do business in the State.  

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked ( below:

(
1.
Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations

$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
2.
If a motor vehicle is used to provide services or products under this Contract, the Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
3.
Workers’ compensation coverage must be provided according to applicable laws governing the employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

(
4.
Employers liability insurance with the following minimum limits:

$100,000 each accident

$100,000 each employee by disease

$500,000 aggregate disease

(
5.
Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00).

(
6.
Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above.

(
7.
Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate.

(
8.
Fire and Personal Property Insurance covering against any loss or damage to the office space used by Contractor for any reason under this Contract, and the equipment, software and other contents of the office space, including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement value, where the office space and its contents are under the care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear.

2.132
Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.

2.133
Certificates of Insurance and Other Requirements

Contractor must furnish to DMB Purchasing Operations, certificate(s) of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverage afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, officers and employees are listed as additional insured under each commercial general liability and commercial automobile liability policy.  In the event the State approves the representation of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified above are not intended, and must not be construed; to limit any liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140
Indemnification

2.141
General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable.

2.142
Code Indemnification

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 

2.143
Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

2.144
Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract.

2.145
Continuation of Indemnification Obligations


The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration or cancellation.

2.146
Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

(a)
After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b)
If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.  

(c)
If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.  

2.150
Termination/Cancellation 

2.151
Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable, then the State will provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal property.  

2.152
Termination for Cause
(a)
The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b)
If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under this Contract.

(c)
If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

(d)
If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties must be limited to that otherwise provided in this Contract for a termination for convenience.

2.153
Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

2.154
Termination for Non-Appropriation
(a)
Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State receives notice of the final decision less than 30 days before the funding cutoff).

(b)
If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the manner and for the periods of time as the State may elect.  The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.

(c)
If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155
Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, public or private Contract or subcontract.

2.156
Termination for Approvals Rescinded 

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the written notice.

2.157
Rights and Obligations upon Termination
(a)
If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b)
If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State.

(c)
Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158
Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as a result of the termination.

2.160
Termination by Contractor

2.161
Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations under Section 2.160 before it terminates the Contract. 
2.170
Transition Responsibilities

2.171
Contractor Transition Responsibilities
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event will exceed (insert number of days based on criticalness of project) days.  These efforts must include, but are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172
Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and consistency of the services required by this Contract.  In addition, during or following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173
Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  The Contractor will provide the State with asset management data generated from the inception of this Contract through the date on which this Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174
Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the Services/use the Deliverables under this Contract.  This must include any documentation being used by the Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services.

2.175
Transition Payments
If the transition results from a termination for any reason, the termination provisions of this Contract must govern reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176
State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any pending post-project reviews and perform any others obligations upon which the State and the Contractor agree.

(a)
Reconciling all accounts between the State and the Contractor;

(b)
Completing any pending post-project reviews.

2.180
Stop Work

2.181
Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.  Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.130.

2.182
Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will conform to the requirements of Section 2.024.

2.183
Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than material breach, the termination must be deemed to be a termination for convenience under Section 2.153, and the State will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section.

2.190
Dispute Resolution

2.191
In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192
Informal Dispute Resolution

(a)
All disputes between the parties must be resolved under the Contract Management procedures in this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the need for formal legal proceedings, as follows:

(1)
The representatives of Contractor and the State must meet as often as the parties reasonably deem necessary to gather and furnish to each other all information with respect to the matter in issue which the parties believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal proceeding.

(2)
During the course of negotiations, all reasonable requests made by one party to another for non-privileged information reasonably related to the Contract will be honored in order that each of the parties may be fully advised of the other’s position. 

(3)
The specific format for the discussions will be left to the discretion of the designated State and Contractor representatives, but may include the preparation of agreed upon statements of fact or written statements of position. 

(4)
Following the completion of this process within 60 calendar days, the Director of Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies.

(b)
This Section will not be construed to prevent either party from instituting, and a party is authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to other creditors, or under Section 2.193.

(c)
The State will not mediate disputes between the Contractor and any other entity, except state agencies, concerning responsibility for performance of work under the Contract.

2.193
Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate remedy.

2.194
Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be.

2.200
Federal and State Contract Requirements

2.201
Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202
Unfair Labor Practices


Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203
Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.
2.210
Governing Law

2.211
Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212
Compliance with Laws

Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the Services/Deliverables.  

2.213
Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of process.

2.220
Limitation of Liability 

2.221
Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 which ever is higher.  The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230
Disclosure Responsibilities 

2.231
Disclosure of Litigation
Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:

(a)
the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms and conditions, or

(b)
whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all reasonable assurances requested by the State to demonstrate that:  

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements of Work according to its terms and conditions, and 

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services which is similar in nature to the conduct alleged in the Proceeding.

(c)
Contractor must make the following notifications in writing: 

(1)
Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the accounting records, Contractor must notify DMB Purchasing Operations.

(2)
Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers. 

(3)
Contractor must also notify DMB Purchase Operations within 30 days whenever changes to company affiliations occur.

2.232
Call Center Disclosure  

Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center services to the State must disclose the location of its call or contact center services to inbound callers.  Failure to disclose this information is a material breach of this Contract.

2.233
Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method the State may deem expedient if:

(a)
the Contractor files for protection under the bankruptcy laws; 

(b)
an involuntary petition is filed against the Contractor and not removed within 30 days;

(c
 the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency; 

(d)
the Contractor makes a general assignment for the benefit of creditors; or

(e)
the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can deliver the services under this Contract. 

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked conspicuously with labels indicating ownership by the State.

2.240
Performance 

2.241
Time of Performance

(a)
Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the work, and with professional quality.

(b)
Without limiting the generality of Section 2.241, Contractor must notify the State in a timely manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c)
If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242
Service Level Agreement (SLA)

(a)
SLAs will be completed with the following operational considerations:

(1)
SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been determined; Incident means any interruption in Services.

(2)
SLAs will not be calculated for individual Incidents where loss of service is planned and where the State has received prior notification or coordination.

(3)
SLAs will not apply if the applicable Incident could have been prevented through planning proposed by Contractor and not implemented at the request of the State.  To invoke this consideration, complete documentation relevant to the denied planning proposal must be presented to substantiate the proposal.

(4)
Time period measurements will be based on the time Incidents are received by the Contractor and the time that the State receives notification of resolution based on 24x7x365 time period, except that the time period measurement will be suspended based on the following:

(i)
Time period(s) will not apply where Contractor does not have access to a physical State Location and where access to the State Location is necessary for problem identification and resolution.

(ii)
Time period(s) will not apply where Contractor needs to obtain timely and accurate information or appropriate feedback and is unable to obtain timely and accurate information or appropriate feedback from the State.

(b)
Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s option to terminate the effected individual Service(s) and procure them from a different vendor for the chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The termination of the Service will not affect any tiered pricing levels.

(c)
Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of outage(s) and provide a recommendation for resolution.

(d)
All decimals must be rounded to two decimal places with five and greater rounding up and four and less rounding down unless otherwise specified.

2.243
Liquidated Damages  

The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and the State does not elect to exercise its rights under Section 2.141, the State is entitled to collect liquidated damages in the amount of $5,000.00 and an additional $100.00 per day for each day Contractor fails to remedy the late or improper completion of the Work.

Unauthorized Removal of any Key Personnel 

It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to exercise its rights under Section 2.141, the State may assess liquidated damages against Contractor as specified below.  

For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who is leaving for a period of at least 30 days before the Key Personnel’s removal.

If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed $50,000.00 per individual.

2.244
Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other means, including disaster recovery plans.  

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.

2.250
Approval of Deliverables 

2.251
Delivery of Deliverables

A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or a Custom Software Deliverable is attached, if applicable.  All Deliverables shall be completed and delivered for State review and written approval and, where applicable, installed in accordance with the State-approved delivery schedule and any other applicable terms and conditions of this Contract.

Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable is complete and in conformance with its specifications.  Before delivering a Deliverable to the State, Contractor shall certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance activities and testing, (4) the Deliverable is in a suitable state of readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.

In discharging its obligations under this Section, Contractor shall be at all times (except where the parties agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability Maturity Model for Software (“CMM Level 3”) or its equivalent.

2.252
Contractor System Testing

Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s development environment prior to turning over the Custom Software Deliverable to the State for User Acceptance Testing and approval.  Contractor’s System Testing shall include the following, at a minimum, plus any other testing required by CMM Level 3 or Contractor’s system development methodology:

Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the components of each Custom Software Deliverable. 

Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to ensure proper inter-operation with all prior software Deliverables, interfaces and other components that are intended to inter-operate with such Custom Software Deliverable, and will include Regression Testing, volume and stress testing to ensure that the Custom Software Deliverables are able to meet the State’s projected growth in the number and size of transactions to be processed by the Application and number of users, as such projections are set forth in the applicable Statement of Work.

Contractor’s System Testing will also include Business Function Testing and Technical Testing of each Application in a simulated production environment.  Business Function Testing will include testing of full work streams that flow through the Application as the Application will be incorporated within the State’s computing environment.  The State shall participate in and provide support for the Business Function Testing to the extent reasonably requested by Contractor. Within ten (10) days before the commencement of Business Function Testing pursuant to this Section, Contractor shall provide the State for State review and written approval Contractor’s test plan for Business Function Testing.

Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor shall provide to the State a testing matrix establishing that testing for each condition identified in the System Testing plans has been conducted and successfully concluded.  To the extent that testing occurs on State premises, the State shall be entitled to observe or otherwise participate in testing under this Section as the State may elect.  

2.253
Approval of Deliverables, In General

All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by the State, in accordance with the following procedures.  Formal approval by the State requires that the Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led by the State with the support and assistance of Contractor.  The parties acknowledge that the approval process set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim and intermediate Deliverables and collaboration on key decisions.

The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of Deliverables being reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, the State will nevertheless use commercially reasonable efforts to complete its review or testing within the applicable State Review Period.  

Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to confirm that all components of the Deliverable (e.g., software, associated documentation, and other materials) have been delivered.  If the State determines that the Deliverable is incomplete, the State may refuse delivery of the Deliverable without performing any further inspection or testing of the Deliverable.  Otherwise, the review period will be deemed to have started on the day the State receives the Deliverable and the applicable certification by Contractor in accordance with this Section.

The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom Software Deliverable, performs in accordance with, its specifications without material deficiency.  The State may, but shall not be required to, conditionally approve in writing a Deliverable that contains material deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable that remain outstanding at the time of State approval.

If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all deficiencies preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure the failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep this Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in which event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the contract price for such Deliverable and will pay the State an additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general expenses without the need to furnish proof in substantiation of such general expenses; or (iii) terminate this Contract for default, either in whole or in part by notice to Contractor (and without the need to afford Contractor any further opportunity to cure).  Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.  

The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the continuation of such process unproductive or unworkable.  In such case, the State may return the applicable Deliverable to Contractor for correction and re-delivery prior to resuming the review or UAT process and, in that event, Contractor will correct the deficiencies in such Deliverable in accordance with the Contract, as the case may be.

Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or which incorporates or inter-operates with an approved Deliverable, to the extent that the results of subsequent review or testing indicate the existence of deficiencies in the subsequent Deliverable, or if the Application of which the subsequent Deliverable is a component otherwise fails to be accepted pursuant to Section 2.080. 

2.254
Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work following delivery of the final version of the Written Deliverable (failing which the State Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages).  The duration of the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable prior to its submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Written Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described deficiencies and within five (5) Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Written Deliverable from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Written Deliverable to confirm that the identified deficiencies have been corrected.

2.255
Process for Approval of Custom Software Deliverables

The State will conduct UAT of each Custom Software Deliverable in accordance with the following procedures to determine whether it meets the criteria for State approval – i.e., whether it conforms to and performs in accordance with its specifications without material deficiencies.  

Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to Contractor’s delivery of any Custom Software Deliverable to the State for approval, Contractor shall provide to the State a set of proposed test plans, including test cases, scripts, data and expected outcomes, for the State’s use (which the State may supplement in its own discretion) in conducting UAT of the Custom Software Deliverable.  Contractor, upon request by the State, shall provide the State with reasonable assistance and support during the UAT process.

For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting UAT will be as indicated in the attachment.  For any other Custom Software Deliverables not listed in an attachment, the State Review Period shall be the number of days agreed in writing by the parties (failing which it shall be forty-five (45) days by default).  The State Review Period for each Custom Software Deliverable will begin when Contractor has delivered the Custom Software Deliverable to the State accompanied by the certification required by this Section and the State’s inspection of the Deliverable has confirmed that all components of it have been delivered.

The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, but may also include any additional testing deemed appropriate by the State.  If the State determines during the UAT that the Custom Software Deliverable contains any deficiencies, the State will notify Contractor of the deficiency by making an entry in an incident reporting system available to both Contractor and the State.  Contractor will modify promptly the Custom Software Deliverable to correct the reported deficiencies, conduct appropriate System Testing (including, where applicable, Regression Testing) to confirm the proper correction of the deficiencies and re-deliver the corrected version to the State for re-testing in UAT.  Contractor will coordinate the re-delivery of corrected versions of Custom Software Deliverables with the State so as not to disrupt the State’s UAT process.  The State will promptly re-test the corrected version of the Software Deliverable after receiving it from Contractor.

Within three (3) business days after the end of the State Review Period, the State will give Contractor a written notice indicating the State’s approval or rejection of the Custom Software Deliverable according to the criteria and process set out in this Section.

2.256
Final Acceptance

“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has been approved by the State and has been operating in production without any material deficiency for fourteen (14) consecutive days.  If the State elects to defer putting a Custom Software Deliverable into live production for its own reasons, not based on concerns about outstanding material deficiencies in the Deliverable, the State shall nevertheless grant Final Acceptance of the Project.

2.260
Ownership 

2.261
Ownership of Work Product by State

The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The State owns all United States and international copyrights, trademarks, patents or other proprietary rights in the Deliverables.  

2.262
Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other evidence of rights that may be available for Deliverables.

2.263
Rights in Data


The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor will not possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly necessary to provide the Services and must disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable to the personally identifiable information.  

The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the Contractor for any purpose.  The State will not possess or assert any lien or other right against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable information only as strictly necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and exclusive property.

2.264
Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270
State Standards

2.271
Existing Technology Standards  

The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s existing technology standards at http://www.michigan.gov/dit.

2.272
Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 
Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done according to applicable State procedures, including security, access and configuration management procedures.  

2.280
Extended Purchasing   

2.281
MiDEAL (Michigan Delivery Extended Agreements Locally 

Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county, township, school district, intermediate school district, non-profit hospital, institution of higher education, community, or junior college.  A current listing of approved program members is available at: www.michigan.gov/buymichiganfirst.  Unless otherwise stated, the Contractor must ensure that the non-state agency is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the established State of Michigan contract prices and terms to the extent applicable and where available.  The Contractor must send its invoices will be submitted to and pay the local unit of government on a direct and individual basis.

To the extent that authorized local units of government purchase quantities of Services and/or equipment under this Contract, the quantities of Services and/or equipment purchased will be included in determining the appropriate rate wherever tiered pricing based on quantity is provided.

2.282
State Employee Purchases
The State allows State employees to purchase from this Contract.  Unless otherwise stated, it is the responsibility of the Contractor to ensure that the State employee is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and Deliverables at the established State of Michigan contract prices and terms to the extent applicable and where available.  The Contractor must send its invoices to and pay the State employee on a direct and individual basis.

To the extent that authorized State employees purchase quantities of Services or Deliverables under this Contract, the quantities of Services and/or Deliverables purchased will be included in determining the appropriate rate wherever tiered pricing based on quantity is provided.

2.290
Environmental Provision   

2.291
Environmental Provision
Energy Efficiency Purchasing Policy:  The State seeks wherever possible to purchase energy efficient products.  This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State may include energy efficiency as one of the priority factors to consider when choosing among comparable products.

Environmental Purchasing Policy:  The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products. The State is accomplishing this by including environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote practices that improve worker health, conserve natural resources, and prevent pollution. Environmental components that are to be considered include: recycled content and recyclables; energy efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and environmentally preferable materials that meet performance requirements and is encouraged to offer such products throughout the duration of this Contract. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

Hazardous Materials:  For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or local laws governing the protection of the public health, natural resources or the environment.  This includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.

(a)
The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a Hazardous Material according to all federal, State and local laws.  The State must provide a safe and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about the conditions encountered, and take appropriate health and safety precautions.

(b)
Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s convenience.

(c)
Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in a time as mutually agreed by the parties. 

(d)
If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies).

Labeling:  Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html
Refrigeration and Air Conditioning:  The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance:  Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).

2.300
Deliverables

2.301
Software

A list of the items of software the State is required to purchase for executing the Contract is attached.  The list includes all software required to complete the Contract and make the Deliverables operable; if any additional software is required in order for the Deliverables to meet the requirements of this Contract, such software shall be provided to the State by Contractor at no additional charge (except where agreed upon and specified in a Statement of Work or Contract Change Notice).  The attachment also identifies certain items of software to be provided by the State.

2.302
Hardware

A list of the items of hardware the State is required to purchase for execution the Contract is attached.  The list includes all hardware required to complete the Contract and make the Deliverables operable; if any additional hardware is required in order for the Deliverables to meet the requirements of this Contract, such hardware shall be provided to the State by Contractor at no additional charge (except where agreed upon and specified in a Contract Change Notice).  The attachment also identifies certain items of hardware to be provided by the State. 

2.303
Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State. 

2.304
Equipment to be New and Prohibited Products
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.
2.310
Software Warranties

2.311
Performance Warranty

The Contractor represents and warrants that Deliverables, after Final Acceptance, will perform and operate in compliance with the requirements and other standards of performance contained in this Contract (including all descriptions, specifications and drawings made a part of the Contract) for a period of (90) ninety days.  In the event of a breach of this warranty, Contractor will promptly correct the affected Deliverable(s) at no charge to the State.

2.312
No Surreptitious Code Warranty

The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will contain any Self-Help Code or any Unauthorized Code as defined below.  This warranty is referred to in this Contract as the “No Surreptitious Code Warranty.”  

As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other software routine designed to disable a computer program automatically with the passage of time or under the positive control of a person other than the licensee of the software.  Self-Help Code does not include Software routines in a computer program, if any, designed to permit an owner of the computer program (or other person acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical support.

As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm software, equipment, or data; or to perform any other such actions.  The term Unauthorized Code does not include Self-Help Code.  Unauthorized Code does not include Software routines in a computer program, if any, designed to permit an owner of the computer program (or other person acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical support.

In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any viruses from any software prior to delivering it to the State.

2.313
Calendar Warranty

The Contractor represents and warrants that all software for which the Contractor either sells or licenses to the State of Michigan and used by the State prior to, during or after the calendar year 2000, includes or shall include, at no added cost to the State, design and performance so the State shall not experience software abnormality and/or the generation of incorrect results from the software, due to date oriented processing, in the operation of the business of the State of Michigan.

The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data structures (databases, data files, etc.) that provide 4-digit date century; stored data that contain date century recognition, including, but not limited to, data stored in databases and hardware device internal system dates; calculations and program logic  (e.g., sort algorithms, calendar generation, event recognition, and all processing actions that use or produce date values) that accommodates same century and multi-century formulas and date values; interfaces that supply data to and receive data from other systems or organizations that prevent non-compliant dates and data from entering any State system; user interfaces (i.e., screens, reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be correctly treated as a leap year within all calculation and calendar logic.


2.314
Third-party Software Warranty

The Contractor represents and warrants that it will disclose the use or incorporation of any third-party software into the Deliverables.  At the time of Delivery, the Contractor shall provide in writing the name and use of any Third-party Software, including information regarding the Contractor’s authorization to include and utilize such software.  The notice shall include a copy of any ownership agreement or license that authorizes the Contractor to use the Third-party Software.

2.315
Physical Media Warranty
Contractor represents and warrants that each licensed copy of the Software provided by the Contractor is free from physical defects in the media that tangibly embodies the copy.  This warranty does not apply to defects discovered more than (30) thirty days after that date of Final Acceptance of the Software by the State.  This warranty does not apply to defects arising from acts of Excusable Failure.  If the Contractor breaches this warranty, then the State shall be entitled to replacement of the non-compliant copy by Contractor, at Contractor’s expense (including shipping and handling).

2.320
Software Licensing

2.321
Cross-License, Deliverables Only, License to Contractor 

The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable now or in the future owned by the State, or with respect to which the State has a right to grant such rights or licenses, to the extent required by the Contractor to market the Deliverables and exercise its full rights in the Deliverables, including, without limitation, the right to make, use and sell products and services based on or incorporating such Deliverables.

2.322
Cross-License, Deliverables and Derivative Work, License to Contractor
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable and/or Derivative Work now or in the future owned by the State, or with respect to which the State has a right to grant such rights or licenses, to the extent required by the Contractor to market the Deliverables and/or Derivative Work and exercise its full rights in the Deliverables and/or Derivative Work, including, without limitation, the right to make, use and sell products and services based on or incorporating such Deliverables and/or Derivative Work.

2.323
License Back to the State

Unless otherwise specifically agreed to by the State, before initiating the preparation of any Deliverable that is a Derivative of a preexisting work, the Contractor shall cause the State to have and obtain the irrevocable, nonexclusive, worldwide, royalty-free right and license to (1) use, execute, reproduce, display, perform, distribute internally or externally, sell copies of, and prepare Derivative Works based upon all preexisting works and Derivative Works thereof, and (2) authorize or sublicense others from time to time to do any or all of the foregoing.

2.324
License Retained by Contractor

Contractor grants to the State a non-exclusive, royalty-free, site-wide, irrevocable, transferable license to use the Software and related documentation according to the terms and conditions of this Contract.  For the purposes of this license, “site-wide” includes any State of Michigan office regardless of its physical location.

The State may modify the Software and may combine such with other programs or materials to form a derivative work.  The State will own and hold all copyright, trademarks, patent and other intellectual property rights in any derivative work, excluding any rights or interest in Software other than those granted in this Contract. 

The State may copy each item of Software to multiple hard drives or networks unless otherwise agreed by the parties.

The State will make and maintain no more than one archival copy of each item of Software, and each copy will contain all legends and notices and will be subject to the same conditions and restrictions as the original.  The State may also make copies of the Software in the course of routine backups of hard drive(s) for the purpose of recovery of hard drive contents.

In the event that the Contractor shall, for any reason, cease to conduct business, or cease to support the Software, the State shall have the right to convert these licenses into perpetual licenses, with rights of quiet enjoyment, but subject to payment obligations not to exceed the then current rates.

2.325
Pre-existing Materials for Custom Software Deliverables

Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard Software) into Custom Software Deliverables or use any pre-existing materials to produce Custom Software Deliverables if such pre-existing materials will be needed by the State in order to use the Custom Software Deliverables unless (i) such pre-existing materials and their owners are identified to the State in writing and (ii) such pre-existing materials are either readily commercially available products for which Contractor or its Subcontractor, as the case may be, has obtained a license (in form and substance approved by the State) in the name of the State, or are materials that Contractor or its Subcontractor, as the case may be, has the right to license to the State and has licensed to the State on terms and conditions approved by the State prior to using such pre-existing materials to perform the Services.

2.330
Source Code Escrow

2.331
Definition 

“Source Code Escrow Package” shall mean:

(a)
A complete copy in machine-readable form of the source code and executable code of the Licensed Software, including any updates or new releases of the product;

(b)
A complete copy of any existing design documentation and user documentation, including any updates or revisions; and/or

(c)
Complete instructions for compiling and linking every part of the source code into executable code for purposes of enabling verification of the completeness of the source code as provided below.  Such instructions shall include precise identification of all compilers, library packages, and linkers used to generate executable code.

2.332
Delivery of Source Code into Escrow

Contractor shall deliver a Source Code Escrow Package to the Escrow Agent, pursuant to the Escrow Contract, which shall be entered into on commercially reasonable terms subject to the provisions of this Contract within (30) thirty days of the execution of this Contract.

2.333
Delivery of New Source Code into Escrow

If at anytime during the term of this Contract, the Contractor provides a maintenance release or upgrade version of the Licensed Software, Contractor shall within ten (10) days deposit with the Escrow Agent, in accordance with the Escrow Contract, a Source Code Escrow Package for the maintenance release or upgrade version, and provide the State with notice of the delivery.

2.334
Verification

The State reserves the right at any time, but not more than once a year, either itself or through a third party contractor, upon thirty (30) days written notice, to seek verification of the Source Code Escrow Package.

2.335
Escrow Fees

The Contractor will pay all fees and expenses charged by the Escrow Agent.

2.336
Release Events

The Source Code Escrow Package may be released from escrow to the State, temporarily or permanently, upon the occurrence of one or more of the following:

(a)
The Contractor becomes insolvent, makes a general assignment for the benefit of creditors, files a voluntary petition of bankruptcy, suffers or permits the appointment of a receiver for its business or assets, becomes subject to any proceeding under bankruptcy or insolvency law, whether domestic or foreign;

(b)
The Contractor has wound up or liquidated its business voluntarily or otherwise and the State has reason to believe that such events will cause the Contractor to fail to meet its warranties and maintenance obligations in the foreseeable future;

(c)
The Contractor voluntarily or otherwise discontinues support of the provided products or fails to support the products in accordance with its maintenance obligations and warranties.

2.337
Release Event Procedures

If the State desires to obtain the Source Code Escrow Package from the Escrow Agent upon the occurrence of an Event in this Section, then:

(a)
The State shall comply with all procedures in the Escrow Contract;

(b)
The State shall maintain all materials and information comprising the Source Code Escrow Package in confidence in accordance with this Contract;

(c)
If the release is a temporary one, then the State shall promptly return all released materials to Contractor when the circumstances leading to the release are no longer in effect.

2.338
License

Upon release from the Escrow Agent pursuant to an event described in this Section, the Contractor automatically grants the State a non-exclusive, irrevocable license to use, reproduce, modify, maintain, support, update, have made, and create Derivative Works.  Further, the State shall have the right to use the Source Code Escrow Package in order to maintain and support the Licensed Software so that it can be used by the State as set forth in this Contract.

2.339
Derivative Works

Any Derivative Works to the source code released from escrow that are made by or on behalf of the State shall be the sole property of the State.  The State acknowledges that its ownership rights are limited solely to the Derivative Works and do not include any ownership rights in the underlying source code.

Article 3 – Bid Process and Evaluation Criteria

3.010
Introduction

3.011
Pre Bid Meetings – Deleted, Not Applicable
3.012
Communications
The State will not respond to telephone inquiries or visitation by Bidders or their representatives.  Bidder’s sole point of contact concerning the RFP is the Purchasing Operations Buyer.  Any communication outside of this process may result in disqualification or debarment or both.  

3.013
Questions
Questions concerning the RFP must be submitted, in writing, no later than the time and date specified on the cover sheet of this RFP.   All questions must be submitted as an attachment in Microsoft Word or Rich Text Format and sent to the Buyer listed on the cover sheet of this RFP.  Changes to the RFP and answers to questions will be prepared as an addendum and posted on the State’s web site under the corresponding bid number at www.michigan.gov/buymichiganfirst.   The posted addendum officially revises and supersedes the original RFP. The approximate date for posting the addenda appears on the cover page of this RFP.

3.020
Award Process

3.021
Method of Evaluation
A Joint Evaluation Committee, chaired by DMB Purchasing Operations, will evaluate proposals.

3.022
Evaluation Criteria
The following chart represents the scoring of the particular factors:

	Weight

	1.
	Qualifications and Experience of the Company 
	5%

	2.
	Skill Set of vendor staff assigned
	5%

	3.
	Response to Functional & Technical Requirements 
	30%

	4.
	Project Understanding, Approach, and Deliverable Management
	10%

	5.
	Size and scope of current implementations (other clients)
	10%

	6.
	Case Study Responses (solution approach)
	20%

	7.
	Application Service Provider Cost Model for licensing
	10%

	8.
	Transition Plan for maintenance and support
	10%

	Total
	100


Oral Presentation

A Bidder may be required to make an oral presentation to the State.  This presentation provides an opportunity for the Bidder to clarify their proposal through mutual understanding.  If required, Purchasing Operations will schedule the oral presentation.

Site Visit

The State may conduct a site visit to tour and inspect the Bidder’s facilities.  Purchasing Operations will schedule these visits, if required.

3.023
Price Evaluation
Only those proposals receiving a score of (80) eighty points or more of the total maximum possible score will be considered for award. 
All price proposals will be opened.  However, prices will only be evaluated from those Bidders meeting the minimum point threshold.

3.024
Award Recommendation

The award recommendation will be made to the responsive and responsible Bidder who offers the best value to the State of Michigan.  Best value will be determined by the Bidder meeting the minimum point threshold and offering the best combination of the factors stated in Section 3.022, and price, as demonstrated by its proposal.

3.025
Reservations
The State reserves the right to:

Consider total cost of ownership factors in the award recommendation (transition costs, training costs, etc.).

Award by item, part or portion of an item, group of items or total proposal, to reject any and all proposals in whole or in part, if, in the Director of Purchasing Operations’ judgment, the best interest of the State would be served.

Award multiple, optional use contracts.  In addition to the other factors listed, offers will be evaluated on the basis of advantages and disadvantages to the State that may result from making more than one award.

3.026
Award Decision
Award recommendation will be made to the Director of Purchasing Operations for review and approval.

3.027
Protests
Bidder wishing to protest the award recommendation must submit a protest, in writing, by 5:00 p.m. on the date stated on the notice of award recommendation. Bidder must include the RFP number and clearly state the facts believed to constitute error in the award recommendation along with the desired remedy.  More information is available at www.michigan.gov/buymichiganfirst; click on the “Vendor Information” link.

3.028
State Administrative Board
The State Administrative Board (SAB) must approve all contracts/purchase orders in excess of $25,000.  The decision of the SAB regarding the award recommendation is final.  However, SAB approval does not constitute a Contract.  The award process is not complete until the Bidder receives a properly executed Contract or Purchase Order from DMB Purchasing Operations.

3.030
Laws Applicable to Award

3.031
Reciprocal Preference
Public Act 431 of 1984 allows that if the low bid for a state procurement exceeds $100,000.00 and is from a business located in a state which applies a preference law against out-of-state businesses, the department shall prefer a bid from a Michigan business in the same manner in which the out-of-state bidder would be preferred in its home state.
3.032
Qualified Disabled Veteran Preference
Public Act 431 of 1984, as amended, establishes an up to 10% price preference for businesses owned by qualified disabled veterans.  The Act includes a stated goal of making awards amounting to 5% of total state expenditures for goods, services, and construction to qualified disabled veteran-owned companies.

3.033
Independent Price Determination
(a)
By submitting a proposal, the Bidder certifies, and in the case of a joint proposal, each party certifies as to its own organization, that in connection with this proposal:

(1)
The prices in the proposal have been arrived at independently, without consultation, communication, or agreement, for the purpose of restricting competition as to any matter relating to the prices with any other bidder or with any competitor; and

(2)
Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder before award directly or indirectly to any other bidder or to any competitor; and

(3)
No attempt has been made or will be made by the Bidder to induce any other person or firm to submit or not submit a proposal for the purpose of restricting competition.

(b)
Each person signing the proposal certifies that the person is:

(1)
responsible for the prices offered in the proposal and has not participated and will not participate in any action contrary to this Section; or

(2)
not the person in the Bidder’s organization responsible within that organization for the decision as to the prices being offered in the proposal but has been authorized, in writing, to act as agent for the persons responsible for the decision in certifying that the persons have not participated and will not participate in any action contrary to this Section.

3.034
Taxes

The State may refuse to award a contract to any Bidder who has failed to pay any applicable State taxes.  The State may refuse to accept Bidder’s bid, if Bidder has any outstanding debt with the State.

3.040
Possible Additional Considerations/Processes

3.041
Clarifications
The State may request clarifications from Bidders and will document the clarifications in writing.  This process does not allow Bidder to change its bid.  Instead, it provides an opportunity to clarify the proposal submitted.

If the State determines that a Bidder purposely or willfully submitted false information, the Bidder will not be considered for award, the State will pursue debarment of the Bidder.  Any resulting Contract that may have been established will be terminated.  
3.042
Past Performance with the state of Michigan
The State may evaluate the Bidder’s prior performance with the State as a factor in the award decision.

3.043
Financial Stability 

The State may evaluate the financial stability of any Bidder.  The State may seek financial information from the Bidder and from third parties.  If the State determines in its sole discretion that contracting with a Bidder presents an unacceptable risk to the State, the State reserves the right to not award a contract to that Bidder.
3.044
Energy Efficiency/Environmental Purchasing Policy
Wherever possible, the State seeks to purchase energy efficient products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State will include energy efficiency as one of the priority factors to consider when choosing among comparable bids.

The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products. This can be best accomplished by including environmental considerations in purchasing decisions, while remaining fiscally responsible.  Bidders able to supply products containing recycled and environmentally preferable materials that meet performance requirements are encouraged to offer them in bids and proposals. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

3.045
Pricing Negotiations
The State may enter into negotiations with Bidders on price. No modification to the RFP technical requirements or specifications will be allowed.  

3.046
Best and Final Offer (BAFO)

If the selection process described in the RFP does not lead to a viable award recommendation but significant deficiencies are identified, the State may prepare a Deficiency Report and Clarification Request (DR/CR) for each proposal determined to be in the competitive range.  Bidders will be allowed to respond in writing to the DR/CR with a BAFO.  The BAFO may include any changes to the original proposal to address the listed deficiencies, including alterations to the original cost proposal to address correction of the deficiencies.  The BAFO must be submitted by the deadline established by Purchasing Operations.

After reviewing the BAFO response, the JEC will re-evaluate the proposals using the original evaluation method or publish an alteration to the originally evaluation criteria to all Bidders as part of the issuance of the DR/CR. 

3.050
Proposal Details

3.051
Complete Proposal
To be considered, each Bidder must submit a complete proposal using the format specified in this RFP.  Bidders must complete, sign, and return Form DMB 285 with their proposal.  The proposal must state how long it remains valid.  This period must be at least 120 days from the due date for responses to this RFP.

3.052
Efficient Proposal
Each proposal should be prepared simply and economically, offering a straightforward, concise description of the Bidder’s ability to meet the requirements of the RFP.  Fancy bindings, colored displays and promotional material are not evaluation criteria.  Emphasis should be on completeness and clarity of content in the format specified.

3.053
Price and Notations
Prices and notations must be typed or in ink.  Prices must be for new items only unless specified otherwise in the RFP.  The person signing the proposal should initial all pricing corrections made to the proposal by the bidder before submission in ink.  In the event of un-initialed pricing corrections, the Buyer, with management approval, may require an affidavit from the Bidder confirming the price correction was made before the bid submission.

3.054
Double Sided on Recycled Paper 
Bidders, when possible, should use recycled paper for all printed and photocopied documents related to their bid and must, whenever practicable, use both sides of the paper and must ensure that the cover page of each document bears an imprint identifying it as recycled paper.

3.055
Proposal Format

Bidders must respond to all sections of the RFP.  Failure to respond to every Article could result in disqualification from the bidding process.  Proposals should be formatted as stated in the instructions at the beginning of this RFP, document titled “RFP Checklist for Bidder Proposal Contents and Responsiveness (Tabbing Structure). 

3.060
Submitting Bids and Proposals

3.061
Sealed Bid Receipt
SEALED BIDS MUST BE RECEIVED AND TIME‑STAMPED IN PURCHASING OPERATIONS ON OR BEFORE 3PM ON THE DUE DATE SPECIFIED ON THE COVER PAGE OF THIS RFP.  BIDDERS are responsible for SUBMITTING THEIR PROPOSALS TO PURCHASING OPERATIONS ON TIME.  PROPOSALS RECEIVED AFTER THE SPECIFIED DUE DATE AND TIME CANNOT BE CONSIDERED UNLESS all other bids received on time do not meet specifications, or no other bids are received.
3.062
Proposal Submission
Submit (6) six written copies of Bidder’s proposal, one clearly identified as “Original” and (1) written copy of your separately sealed Price Proposal to ensure the integrity of the sealed bid process.  Also, submit (10) ten electronic format CD-ROM (or 3 1/2” floppy disk).  All documents and data submitted must be compatible with the Microsoft Office standard desktop tools, without need for conversion.  The electronic format may be saved in a compressed format.  Bidders should submit in electronic format along with the number of paper copies being requested.  Any items contained in the Proposal that cannot be saved in the aforementioned format should be clearly identified by the Bidder as the items that are excluded from the electronic submission.  NOTE:  The electronic version of the price proposal MUST also be sealed separately from the electronic technical proposal and clearly labeled as such.  Bidder’s technical proposal must include Form DMB-285 properly completed and signed and insert it in your separately sealed Price Proposal before submittal.  PRICE PROPOSAL MUST BE SEALED SEPARATE FROM TECHNICAL PROPOSAL.

3.063
Responses
(a)
Each envelope/container submitted must contain the response to only one RFP.  Do not submit responses to more than one RFP in one envelope/container.  Also, faxed bids will not be accepted unless specifically requested in writing by Purchasing Operations.

(b)
BIDDERS ARE RESPONSIBLE FOR ASSURING THAT THE FOLLOWING IDENTIFYING INFORMATION APPEARS ON THE OUTSIDE ENVELOPE:  The RFP Number; the Date Due; Bidder Name and the Bidder Identification Number (FEIN – do not write on outside of envelope if FEIN is social security number).  If a delivery service is used which prohibits the markings on their envelope or package, this information must be placed on the outside of an interior envelope or package.

(c)
The bid may be submitted utilizing one of the methods below:

1.
Bids may be delivered to the receptionist desk of DMB, Purchasing Operations on the 2nd Floor of the Mason Building.  Bidders must allow adequate time to check in at the security desk on the 1st Floor of the Mason Building before bid submission deadline.

2.
Purchasing Operations address for proposals submitted by CONTRACT CARRIER, COURIER DELIVERY, or PERSONAL DELIVERY, is:

State of Michigan

Department of Management and Budget

Purchasing Operations

2nd Floor, Mason Building

530 West Allegan Street

Lansing, Michigan 48933

3.
Proposals submitted through the US. POSTAL SERVICE should be addressed as follows:

State of Michigan

Department of Management and Budget

Purchasing Operations

Post Office Box #30026

Lansing, Michigan 48909

3.070
Possible Bond Requirements – not applicable

Article 4 – Certifications and Representations

Bidder must complete this entire section and submit with their proposal.

If you submitted this information within the last year, you need only to provide the following information relative to Article 4 for this RFP:  Date Submitted_________________ RFP #_____________________.

Failure or refusal to submit any of the information requested in this section may result in the Bidder being considered non-responsive and therefore ineligible for award consideration.  The State may also pursue debarment of a Bidder that fails or refuses to submit any of the requested information.

Response to sections 4.010 through 4.044 may be used in evaluating Bidder’s response.  Responses to sections 4.050 through 4.059 are for statistical and informational purposes only and will not be used in evaluating Bidder’s response.

4.010
Introduction

4.011
Bidder Identification
Bidder Name:
______________________________________________

(     )
Federal ID Number:
_______________________ (TIN, if using social security number for TIN, do not provide in this document)

(     )
DUNS Number: 
_______________________

Bidder is not required to have a DUNS number, but if Bidder does have one it must be listed.

4.020
Representations

4.021
Tax Payment 

Bidder hereby certifies that all applicable State taxes are paid as of the date of bid submission, and that Bidder owes no outstanding debt to the State.


_________ (Initial)

4.022
Forced Labor, Convict Labor, or Indentured Servitude Made Materials

Bidder represents and certifies that, to the best of its knowledge and belief no foreign (outside of the U.S.) made equipment, materials, or supplies, will be furnished to the State under any resulting Contract, that have been produced in whole or in part by forced labor, convict labor, or indentured servitude.

_________ (Initial)

4.023
Certification of Compliance with Credit Card Regulations
Bidder certifies that they adhere to the Payment Card Industry (PCI) Data Security requirements.   Information about the Payment Card Industry (PCI) Data Security Standards can be found on Visa’s site www.visa.com/cisp and MasterCard’s site https://sdp.mastercardintl.com.


_________ (Initial)

4.030
Disclosures

4.031
Bidder Compliance with State and Federal Law & Debarment
(a)
The Bidder certifies, to the best of its knowledge that within the past three years, the Bidder, an officer of the Bidder, or an owner of a 25% or greater interest in the Bidder:

Has _____ Has Not ______ been convicted of a criminal offense incident to the application for or performance of a State contract or subcontract?

Has _____ Has Not ______ been convicted of any offense, which negatively reflects on the Bidder’s business integrity, including but not limited to embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen property, state or federal antitrust statutes;

Has _____ Has Not ______ been convicted of any other offense, violated any other state or federal law, as determined by a court of competent jurisdiction or an administrative proceeding, which, in the opinion of the State, indicates that the Bidder is unable to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State.  An offense or violation under this paragraph may include, but is not limited to, an offense under or violation of: Natural Resources and Environmental Protection Act, 1994 PA 451, MCL §§ 324.101 – 324.90106; the Michigan Consumer Protection Act, 1976 PA 331, MCL §§ 445.901 – 445.922; 1965 PA 390 (law relating to prevailing wages on state projects), MCL §§ 408.551 – 408.558; 1978 PA 390 (law relating to payment of wages and fringe benefits) MCL §§ 408.471 – 408.490; or a willful or persistent violation of the Michigan Occupational Safety and Health Act, 1974 PA 154, MCL §§ 408.1001 – 408.1094;

Has _____ Has Not ______ failed to substantially perform a State contract or subcontract according to its terms, conditions, and specifications within specified time limits?

Has _____ Has Not ______ violated State bid solicitation procedures or violated the terms of a solicitation after bid submission;

Has _____ Has Not ______ refused to provide information or documents required by a contract including, but not limited to information or document necessary for monitoring contract performance;

Has _____ Has Not ______ failed to respond to requests for information regarding Bidder’s performance, or accumulated repeated substantiated complaints regarding performance of a contract/purchase order; and

Has _____ Has Not ______ failed to perform a State contract or subcontract in a manner consistent with any applicable state or federal law, rule, regulation, order, or decree?

(b)
For purposes of this Section, “Principals” means officers, directors, owners, partners, and any other persons having primary management or supervisory responsibilities within a business entity.  The Bidder certifies and represents, to the best of his knowledge that the supplier and/or any of its Principles:

Are _____ Are Not _____ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of a purchase by any state or federal agency;

Has _____ Has Not ______ not with in a three-year period preceding this RFP, been convicted or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (federal, state, or local) purchase.

Are _____ Are Not _____ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, the commission of the any of the offenses enumerated in section 5.1 of this Contract.

Has _____ Has Not ______ within a three-year period preceding this solicitation had one or more purchases terminated for default by any state or federal agency.

(c)
The Bidder must provide immediate written notice to the State if, at any time before the purchase award, the Bidder learns that its certification was erroneous when submitted or has since become erroneous because of changed circumstances.

(d)
A certification that the Bidder or its Subcontractors is presently debarred, suspended, proposed for debarment or declared ineligible for award of a purchase by any state or federal agency will not necessarily result in withholding an award under this solicitation.  However, the certification will be considered in connection with a determination of the Bidder’s responsibility.  Failure to furnish the certification or provide the information as requested by the State may render the Bidder response non-responsive.

(e)
Nothing contained in this Section must be construed to require establishment of a system of records to render, in good faith, the certification required this Section.  The knowledge and information of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of commercially reasonable dealings.

(f)
If it is later determined that the Bidder knowingly rendered an erroneous certification under this Section, in addition to the other remedies available to the State, the State may terminate any resulting contract for default.

Bidder may review the state’s department policy at:  michigan.gov/buymichiganfirst (click on the link to “Selling to the State,” Followed by “Vendor Information” to find the Debarment Policy)

4.032
Ethics: Gratuities and Influence
Gratuities

The right of the Bidder to proceed may be terminated by written notice, if the State determines that the Bidder, its agent, or its representative has offered or gave a gratuity, kickback, money, gift, or any thing of value to an officer, official, or employee of the State intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

Bidder Has _____ Has Not ______ given or offered to give a gratuity, kickback, money, gift, or any thing of value to a State official, officer, or employee intended to effectuate the awarding of a contract or favorable treatment under a contract.

Influence

The Bidder, by signing its bid, certifies to best of its knowledge that no funds or other items/services of value have been given to any State officer, official, or employee for influencing or attempting to influence the officer, official, or employee to obtain a contract or favorable treatment under a contract.


_________ (Initial)

4.033
RFP Preparation
Bidder must notify the State in its bid proposal, if it or any of its Subcontractors, or their officers, directors, or key personnel has assisted with the drafting of this RFP, either in whole or in part.  This includes the conducting or drafting of surveys designed to establish a system inventory, and/or arrive at an estimate for the value of the solicitation.

Bidder hereby certifies that it HAS ______, HAS NOT _______ assisted in the development of this RFP.

Except for materials provided to all Bidders as part of this RFP, Bidder must provide a listing of all materials provided by the State to the Bidder containing information relevant to this RFP, including, but not limited to:  questionnaires, requirements lists, budgetary figures, assessments, white papers, presentations, RFP draft documents.  Bidder must provide a list of all State employees with whom any of its personnel, and/or Subcontractors’ personnel has discussed the RFP after the issuance date of the RFP.

4.034
Environmental Awareness 
Clean Air and Water:

Bidder certifies that any facility to be used in the performance of any resulting Contract:

IS _____,  IS NOT ______ listed on the Environmental Protection Agency (EPA) List of Violating Facilities.

The Bidder will immediately notify the State, before award, of the receipt of any communication from the EPA or the State, indicating that any facility that the Bidder proposes to use in the performance of any resulting contract is under consideration to be listed on the EPA List of Violating Facilities or any enforcement action. 


_________ (Initial)

Emergency Planning and Community Right-to-Know Reporting:

The Bidder certifies that the owner or operator of facilities that will be used in the performance of any resulting Contract is in compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA filing and reporting requirements include emergency planning notification, release reporting, hazardous chemical inventory reporting, and toxic chemical release inventory (TRI) reporting.


______ (Initial)

4.035
Knowledge of Child Labor for Listed End Products
(a)
“Forced or indentured child labor” means all work or service:

(i)
Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or 

(ii)
Performed by any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties. 

(b)
Listed end products.  The following end product(s) being acquired under this solicitation is (are) included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, identified by their country of origin. There is a reasonable basis to believe that listed end products from the listed countries of origin may have been mined, produced, or manufactured by forced or indentured child labor. 

	Listed End Product
	Listed Country of Origin

	
	

	
	


(c)
Certification. The State will not make award to a Bidder unless the Bidder, by checking the appropriate block, certifies to one of the following:

(     )
The Bidder will not supply any end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in a corresponding country as listed for that end product. 

(     )
The Bidder may supply an end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in the corresponding country as listed for that product. The Bidder certifies that it has made a good faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture the end product. On the basis of those efforts, the Bidder certifies that it is not aware of any the use of child labor.

_________ (Initial)

4.036
Use of Other Sources as Subcontractors
(a)
Persons with disabilities

Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a business owned by persons with disabilities in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a business owned by persons with disabilities (estimates or approximates are acceptable).

Business (s) Name: ___________________________

(b)
Community Rehabilitation Organizations

Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a community rehabilitation organization in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a community rehabilitation organization (estimates or approximates are acceptable).

Community Rehabilitation Organization Name: ___________________________
4.037
Domestic End Product

“Domestic end product” means one that is manufactured within the United States and the cost of the domestic components exceeds 50% of the cost of all the components.

The Bidder certifies that the product to be provided, except those listed below, are a domestic end product, and that components of unknown origin have not been mined, produced, or manufactured outside the United States (use attachment if needed):

	Excluded End Products
	Country of Origin

	
	

	
	

	
	



_________ (Initial)

4.038
Services Needed in Performance 

Bidder certifies that services to be purchased to enable Bidder to perform any resulting contract will be purchased from a business having its principle place of business in the State, except those listed below (use additional attachment if necessary; estimates are acceptable):

	Description of Service to be purchased
	Percent (%) of total contract value to be purchased
	Service providers principal place of business (City and State)

	
	
	

	
	
	

	
	
	


4.040
Bidder Information

4.041
Expatriated Business Entity
“Expatriated business entity” means a corporation or an affiliate of the corporation incorporated in a tax haven country after September 11, 2001, but with the United States as the principal market for the public trading of the corporation’s stock.

“Tax haven country” means each of the following: Barbados, Bermuda, British Virgin Islands, Cayman Islands, Commonwealth of the Bahamas, Cyprus, Gibraltar, Isle of Man, the Principality of Liechtenstein, the Principality of Monaco, and the Republic of the Seychelles.

Bidder certifies that it IS ______, IS NOT _______ an expatriated business entity located in a tax haven country.

Bidder certifies that it IS ______, IS NOT _______ an affiliate of an expatriated business located in a tax haven country.

4.042
Business Owned by Qualified Disabled Veteran
“Qualified Disabled Veteran,” as defined by Public Act 431 of 1984, means a business entity that is at least 51% owned by one or more veterans who are U.S. citizens with a service-connected disability.  The ACT defines “Service-Connected Disability” as a disability incurred or aggravated in the line of active military, naval, or air service as defined in 38 USC 101 (16).

The Bidder represents that it IS _____, IS NOT ______ a disabled Veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

4.043
Community Rehabilitation Organization
“Community rehabilitation organization” means a charitable organization or institution conducted not for profit, but for the purpose of carrying out a recognized program of rehabilitation for handicapped workers, which provides those individuals with remunerative employment or other occupational rehabilitating activity of an educational or therapeutic nature. 

The Bidder represents that it IS _____, IS NOT ______ a community rehabilitation organization.

4.044
Certification of a Michigan Business
To qualify as a Michigan business, Bidder must have during the 12 months immediately preceding this bid deadline, or if the business is newly established, for the period the business has been in existence, it has (check all that apply):

(     )
Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or apportioned to the State of Michigan under the Michigan Single Business Tax Act, 1975 PA 228, MCL §§ 208.1 – 208.145; 

(     )
Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan; 

(     )
Withheld Michigan income tax from compensation paid to the bidder’s owners and remitted the tax to the Department of Treasury;

I certify that I have personal knowledge of the filing or withholding, that it was more than a nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and the nature of its activities.

I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business indicated above and to disclose the verifying information to the procuring agency.

______________________________________

Authorized Agent Signature

______________________________________

Authorized Agent Name (print or type)

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN $25,000.

Bidder must also indicate one of the following:


Bidder qualifies as a Michigan business (provide zip code:  ________________)

Bidder does not qualify as a Michigan business (provide name of State:  ____________)

Principle place of business is outside the State of Michigan, however service/commodity provided by a location within the State of Michigan (provide zip code:  ________________)

4.050
Additional Information

4.051
Utilization of Business Concerns
It is the policy of the State that small business concerns, veteran-owned small business concerns, persons with disabilities-owned small business concerns, and small disadvantaged business concerns, must have the maximum practicable opportunity to participate in performing State contracts, including contracts and subcontracts for subsystems, assemblies, components, and related services for major systems. 

Bidder agrees to carry out this policy in the awarding of subcontracts to the fullest extent consistent with efficient contract performance. Bidder further agrees to cooperate in any studies or surveys as may be conducted by the State as may be necessary to determine the extent of the Bidder’s compliance with this clause. 


_________ (Initial)

4.052
Owners and Officers
Bidder must list all owners or officers that hold a 25% interest or more in the company (use attachment if necessary):

	Name and Title
	% of Interest or Ownership

	
	

	
	

	
	



_________ (Initial)

4.053
Subcontractors

Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if necessary; estimates are acceptable):

	Description of Work to be sub-contracted
	Percent (%) of total contract value to be sub-contracted
	Sub-contractor’s name and principal place of business (City and State)

	
	
	

	
	
	


4.054
Former State Employees
Bidder certifies that there ARE _____ ARE NOT _____ former state employees involved in the performance of any resulting contract.

If former state employees are involved in the performance of any resulting contract, Bidder must provide the following information:

Bidder represents that the following employees involved in the performance of any resulting contract are former State employees (use attachment if necessary).

	Name
	Department, Division
	Date of Employment

	
	
	

	
	
	

	
	
	


_________ (Initial)

4.055
Employee and Subcontractor Citizenship
Bidder certifies that all employees, contractors, Subcontractors, and any other individual involved in the performance of this Contract, except those listed below, are citizens of the United States, legal resident aliens, or individuals with valid visa (use additional attachment if necessary; estimates are acceptable):

	Employee Name
	Title

	
	

	
	

	
	


4.056
Affirmative Action Program
Bidder represents that it Has _____, Has Not ______ developed and has on file an entity wide affirmative action program.

4.057
Small Business Representation 

The Bidder represents and certifies that it IS _____,  IS NOT ______ a small business concern and that all _____,  NOT ALL ______ end items to be furnished will be manufactured or produced by a small business concern in the US, its territories or possessions, Puerto Rico, or the Trust Territory of the Pacific Islands

Provide the following information:

________ (Estimate # of employees)

$_______________ (Estimate of annual revenue) 

4.058
Women, Minority, Or Veteran-Owned Business Representation
“Women-owned business” means a business that is at least 51% owned by a woman or women who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a women-owned business.

“Minority-owned business” means a small business that is at least 51% owned by a minority or minorities who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a minority-owned business.

“Veteran-owned business” means a business that is at least 51% owned by a veteran or veterans who are U.S. citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

4.059
Business Owned by Persons with Disabilities
“Business owned by persons with disabilities” means a business in which all of the following apply:

1.
More than 50% of the voting shares or interest in the business is owned, controlled, and operated by 1 or more persons with disabilities.

2.
More than 50% of the net profit or loss is attributable to the business accrues to shareholders who are persons with disabilities.

3.
More than 50% of the employees of the business are residents of this State of Michigan.

The Bidder represents that it IS _____ IS NOT ______ a business owned by persons with disabilities.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

---------------------------------------------------------------------------------------------------------------------

Certification and Assurances

I/We make the above certifications and assurances as a required element of the solicitation document to which it is attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance with these requirements and all requirements of the Request for Proposal are conditions precedent to the award or continuation of the related Agreement(s). 
	Contractor/Supplier Information

	Name of Bidder:
	

	Address:
	
	City:
	St.
	Zip:

	Phone No.
	
	
	Fax No.
	

	Authorized Signature
	

	Title
	
	Date:
	


Article 5 – Required Bidder Information

Bidders must provide the following information.  Failure to respond to each requirement may disqualify the Bidder from further participation in this RFP.

5.010

Bidder Information

5.011
Company Information
	Name:
	
	
	Web Page:
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	Legal Status:
	
	Years in business?
	
	
	Phone:
	

	State Incorporated:
	
	Registered in Michigan?
	
	

	Sales volume for last five years:
	
	
	


5.012
Vendor contact during RFP process
	Name:
	
	
	e-mail
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	Phone:
	
	Fax:
	
	
	Mobile:
	


5.013
Authorized Contract Signatory
	Name:
	
	Title:
	
	Phone:
	

	Name:
	
	Title:
	
	Phone:
	


5.014
Prior Experience
Describe three prior experiences considered relevant to your ability to successfully manage a contract of similar size and scope as defined in this RFP and should be in an advanced stage of implementation.  Include sufficient detail to demonstrate the relevance of this experience.  Experiences should include project/client description, cost, starting and completion dates, name, address, and phone number of the responsible official of the customer organization who may be contacted. 

Bidder Response:

5.015
Past Performance
Please list any contracts that you have had with the State in the last three years.

Bidder Response:

5.016
Contract Performance
Termination for default is generally the exercise of the Government’s contractual right to completely or partially terminate a contract because of the contractor’s actual or anticipated failure to perform its contractual obligations.  If the bidder has had a contract terminated for default in the last three years, Bidder must submit full details below.  If the Bidder has not had a contract terminated for default in this period, Bidder must affirmatively state this in the proposal.   DMB Purchasing Operations will evaluate each incident and, at its sole discretion, may reject Bidder’s proposal.

	Name of party to the contract:
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	
	Contact Name:
	
	Phone:
	


5.017
Place of Performance
Bidders, in the performance of any resulting contract, must state if they intend to use one or more plants or facilities located at a different address from the address indicated above.  The following information must be provided for these plants or facilities:

	Place of Performance, Full address
	Owner/Operator of facility to be used
	Percent (%) of Contract value to be Performed at this location

	
	
	

	
	
	

	
	
	


5.018
Disclosure of Litigation

Bidder must disclose any material criminal litigation, investigations or proceedings involving the Bidder and each Subcontractor or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  Each Bidder and each Subcontractor must disclose to the State any material civil litigation, arbitration or proceeding to which Bidder (or, to the extent Bidder is aware, any Subcontractor hereunder) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Bidder or any Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Bidder or, to the extent Bidder is aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with governmental or public entities.  Any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") must be disclosed in a written statement in Bidder’s bid response.  Details of settlements, which are prevented from disclosure by the terms of the settlement, may be annotated as such.  Information provided to the State from Bidder’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

Bidder Response:

5.019
MIDEAL - Extended Purchasing 
Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non‑profit hospital, institution of higher education, community, or junior college.  The Bidder is requested to complete the "Non‑State Agency Statement" to indicate a willingness to supply commodities to these authorized local units of government, school districts, etc. as well as to the State departments and agencies.  

Should a contract result, a listing of approved program members will be included.  Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.

NON-STATE AGENCY STATEMENT

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to   As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.  It is the policy of Purchasing Operations, Department of Management and Budget, that the final approval to utilize any such contract in this manner must come from the contract vendor.

In such cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  Inasmuch as these are non‑state agencies, all purchase orders will be submitted by, invoices will be billed to, and the authorized MIDEAL member on a direct and individual basis in accordance with contract terms will remit payment.

Therefore, it is required that all bidders indicate, by checking the appropriate box below, whether they will (first box) or will not (second box) honor orders on any contract resulting from this Request for Quotation from State of Michigan authorized MIDEAL members.  It is the responsibility of the contractor to ensure the non‑state agency is an authorized MIDEAL member prior to extending the state contract price.

BIDDER MUST CHECK ONE BOX BELOW
[     ]
Commodities and/or services on this Request for Quotation will be supplied to State of Michigan departments and agencies, and authorized MIDEAL Program members in accordance with the terms and prices quoted.  A complete listing of eligible participants in the MIDEAL Program will be provided if this option is selected.

[     ]
Commodities and/or services on the Request for Quotation will not be supplied to State of Michigan authorized MIDEAL members.  We will supply to State of Michigan departments and agencies only.

                                                              

Vendor Name

                                                              

Authorized Agent Name (print or type)

                                                              

Authorized Agent Signature
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