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DEFINITIONS 
 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 
366th day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not 
specifically provided under any Statement of Work, that once added will result in 
the need to provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 

Whether capitalized or not, shall mean any day other than a Saturday, Sunday or 
State-recognized legal holiday (as identified in the Collective Bargaining 
Agreement for State employees) from 8:00am EST through 5:00pm EST unless 
otherwise stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 

Deliverable Physical goods and/or commodities as required or identified by a Statement of 
Work 

DMB Michigan Department of Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the 
same purpose. Such products or services may include, but are not limited to, those 
that contain recycled content, minimize waste, conserve energy or water, and 
reduce the amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted 
during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the 
document for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 82 
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, 
hydro chlorofluorocarbons 

Portal Content 
Metadata 

A set of business rules aligned to form a critical path "decision tree" formed to 
guide a user to a specific set of processes based on pre-defined criteria. 

Post-Consumer 
Waste 

Any product generated by a business or consumer which has served its intended 
end use, and which has been separated or diverted from solid waste for the 
purpose of recycling into a usable commodity or product, and which does not 
include post-industrial waste. 

Post-Industrial Waste 
Industrial by-products that would otherwise go to disposal and wastes generated 
after completion of a manufacturing process, but do not include internally 
generated scrap commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the 
generator are collected, sorted, processed, and converted into raw materials and 
used in the production of new products. This definition excludes the use of these 
materials as a fuel substitute or for energy production. 
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Deleted – Not 
Applicable 

Section is not applicable or included in this RFP.  This is used as a placeholder to 
maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more 
than once. 

RFP Request for Proposal designed to solicit proposals for services 
Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment 
prior to recycling, energy recovery, treatment, or disposal. 

State Location Any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but 
does not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized 
Removal 

Contractor’s removal of Key Personnel without the prior written consent of the 
State. 

Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when wastes 
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or 
procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not 
considered pollution prevention, per the definitions under Part 143, Waste 
Minimization, of the Natural Resources and Environmental Protection Act 
(NREPA), 1994 PA 451, as amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to the 
State for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other 
objects or works of authorship created or produced by the Contractor as a result of 
an in furtherance of performing the services required by this Contract.   
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Article 1 – Statement of Work (SOW) 
 
1.000 Project Identification 

1.001 Project Request 
The State of Michigan (State), through the Michigan Department of Management & Budget (MDMB), and the 
Michigan Department of Information Technology (MDIT), has issued this Request for Proposals (RFP) to 
obtain proposals from qualified firms for:  technical assistance with completion of the “to-be” process 
implementation of the Michigan Business Services Improvement Initiative (MBSii).  MBSii is a project to 
provide companies planning to or doing business in Michigan with a convenient one stop shop which will 
provide information and necessary transactions required to do business in Michigan.   
 
Services will include: 

• MBSii process implementation for Waves 1 through 3 
o Wave 1, Starting a Business in Michigan 
o Wave 2, Operating a Business in Michigan 
o Wave 3, Changing a Business in Michigan (Optional) 

• Coaching of the State’s implementation team  
o  “To be” process implementation 

• Training 
• Gathering and verifying business requirements for Wave 3 of the MBSii Web portal – “Changing a 

Business”  
• Analysis and conceptual design of requirements for Wave 3  
• Option – Wave 4 – Automation of additional State permits/licenses; integrating local government 

permitting; portal enhancements 
 
The State seeks to have services begin upon execution of the contract, with full implementation of Waves 1 
through 3 of the solution to be completed by the summer 2009. 

1.002 Background 
Governor Granholm’s 6th State of the State address on January 29, 2008, made clear the State’s intent: “we 
must continue to streamline government's interactions with the business community. We are partnering with 
business to create a one stop shop for businesses, a single web portal and one number to call to cut the red 
tape.” 
 
In February 2008, the Council of Michigan Foundations, Inc., (CMF) contracted with A. T. Kearney (ATK) to 
assist the State in completing the first phase of work toward developing a one-stop-shop portal.  Under this 
contract, ATK completed the following work: 
 

 Conducted work sessions with State agencies involved with starting a business to map current 
requirements and processes 

 Conducted business focus groups to review requirements and receive input 
 Documented current and proposed processes businesses experience when starting a business in 

Michigan 
 Developed a conceptual design for secured and unsecured areas of a Web portal 
 Developed a proposed implementation plan and governance structure for the business portal. 

 
The State launched the Michigan Business Services improvement initiative (MBSii) to provide businesses the 
“One-Stop-Shop” to conduct and manage their business transactions and communicate with the State for 
information and assistance. MBSii is a statewide enterprise initiative. The Web portal will provide a single point 
of entry to State government for businesses who have, or would like, a relationship with the State.  The portal 
will leverage current backend systems to achieve transparency for businesses in their transactions with the 
State. The scope includes three defined waves to cover the complete business lifecycle of: 
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• Wave 1 - Starting a Business – starting a new business relationship with the State, including: 
o information around planning for a business 
o creating a business ID and password 
o name search 
o business registration 
o tax registration 
o insurance acquisition 
o status and tracking  
o applying for and state issuance of permits and licenses 

• Wave 2 - Operating a Business – fulfilling State requirements to continue operation of a business in 
Michigan, including  

o applying for and submitting quarterly wage reports 
o applying for and submitting quarterly wage payments 
o submitting annual corporation reports 
o Renewing licenses and permits 

• Wave 3 - Changing a Business – altering a business through acquisition/closure, merger or internal 
growth  

 
As an option, after implementation of Wave 3, the State may include a Wave 4 which may automate additional 
State permits/licenses, integrate local government permitting and make other portal enhancements. 
 
Analysis and conceptual design for Wave 2, “Operate a Business”, is in process.  State roles and 
responsibilities are described in Section 1.202 of this SOW.  Beta testing for the Web portal and customer 
assistance center for Waves 1 and 2 is scheduled for December 2008, with implementation in January 2009.  
Wave 3 implementation is to be completed by the summer 2009. 
 
OBJECTIVES AND BENEFITS 
The objectives of the MBSii are to: 

• Provide an effective business-to-government interface to support identified business and State 
requirements (e.g. routine filings, permits, registrations). 

• Provide comprehensive guidance to businesses of what must be done, in what sequence, by when and 
with what information to achieve their objective or satisfy their personal or business obligation for 
meeting governmental requirements. 

• Provide businesses with a workflow view to aid in understanding and completing submissions of all 
required documentation in a timely and accurate manner. 

• Provide 24-hour service complete with a customer assistance center capable of triaging all inquiries 
concerning the portal and business lifecycle topics (e.g. taxes, licenses, employee regulations). 

• Establish a portal architecture to support online business transactions (e.g. business registration, tax 
registration). 

 
The State’s goal is to achieve the following benefits: 
Improved User Experience for: 

Businesses 
 User-friendly central location for guidance navigating the business lifecycle 
 Centralized and personal customer assistance center with expanded communication channels (i.e. 

e-mail, FAQ's) 
 Single user account to manage interactions with the State 
 Improved accuracy of business profile with the State 
 Increased clarity for regulations and compliance  
 Organized, intuitive resource of assistance to improve understanding of best practices for starting 

and operating a business 
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State of Michigan 
 One way in – consistent method for obtaining and delivering business information 
 Support of sustainability, “Go Green”,  with paperless forms 
 Improved data validation 
 Improved service reputation of the State 

 
Financial Savings for: 

Businesses 
 Increased productivity resulting from less time and effort to process submittals and applications 
 Potential savings from reduced costs for printing and mailing documents to the State 
 Early notification to avoid late fees 

State of Michigan 
 Reduced costs for storage and retrieval of paper forms and applications 
 Cost savings from reduced printing and mailing 
 Technical support costs reduced 

 
Increased Efficiency for: 

Businesses 
 Elimination of redundant information requests 
 Advanced electronic notification of expirations and renewals 
 Centralized payment system that can process multiple payments in one payment transaction 
 Expanded availability of live customer assistance 
 Faster processing of submittals and applications 

State of Michigan 
 Reduced mail sorting and scanning of paper forms 
 Increased accessibility to business profile information 
 Elimination of data re-keying into multiple systems 

 
The following table describes the Contractor’s approach in meeting the objectives and achieving the 
benefits outlined above. 

Objectives Contractor’s Approach 
Provide an effective business-to-government interface Leverage private sector business experience to instill a 

business perspective into the solution 
Comprehensive guidance to businesses of what must 
be done 

Instill industry best practices for guidance techniques 

Provide businesses with a workflow view Provide business analysts with process mapping and 
workflow experience 

Provide 24-hour service complete with a customer 
assistance center 

Leverage strategic plans and implementation best 
practices for customer assistance center (CRM) 
installations 

Establish a portal architecture to support online 
business transactions 

Provide resources from our Strategic Information 
Technology Practice to act as quality assurance for the 
proposed portal architecture 

  
Benefits Contractor’s Approach 

Improved User Experience for: 
       Businesses 

Participate in business focus groups to ensure the 
requirements of the Michigan business community are 
realized in the MBSii solution 

Improved User Experience for: 
       State of Michigan 

Participate in Opportunity Assessment sessions and 
collaborate with the State agencies on the “To-Be” design 

Financial Savings for: 
Businesses 

Participate in business focus groups to ensure the 
requirements of the Michigan business community are 
realized in the MBSii solution 

Financial Savings for: 
       State of Michigan 

Participate in Opportunity Assessment sessions and 
collaborate with the State agencies on the “To-Be” design.
Coach and mentor the State staff on business case 
development and metrics to track value achieved 



CONTRACT #071B8200271  
 

15 

Increased Efficiency for: 
       Businesses 

Participate in business focus groups to ensure the 
requirements of the Michigan business community are 
realized in the MBSii solution 

Increased Efficiency for: 
       State of Michigan 

Participate in Opportunity Assessment sessions and 
collaborate with the State agencies on the “To-Be” design 

 
1.100 Scope of Work and Deliverables 

1.101 In Scope 
This project consists of the following scope:  

A. MBSii process implementation for Waves 1 and 2. (Wave 3 is optional)  
B. Coaching of the State’s implementation team  

o  MBSii process implementation 
C. Organize and facilitate on-site State end-user and train-the-trainer sessions on the Web portal and its 

processes and customer assistance center. 
D. Gather business requirements for Wave 3 of the MBSii Web portal – “Changing a Business” 

o Conduct facilitated sessions with business focus groups and agencies 
o Validation and Verification  

E. Analysis and conceptual design of requirements for Wave 3 of the MBSii Web portal – “Changing a 
Business”  

F. Option – Wave 3 - Implementation support for the “Changing a Business” Processes 
G. Option – Wave 4 – Automation of additional State permits/licenses; integration of local government 

permitting; other portal enhancements 
 
The negotiated contract resulting from this RFP will have a minimum term of one (1) year, with one, one (1) 
year renewal if the State determines to exercise the option for Wave 3 to-be implementation, or Wave 4 and/or 
new mandates and additional permits/licenses are to be added.  Renewal of the contract will be at the sole 
discretion of the State and will be based upon the acceptable performance of the selected contractor as 
determined by the State.  
 
A more detailed description of the services (work) and deliverables sought for this project is provided in Article 
1, Section 1.104, Work and Deliverables.  

1.102 Out Of Scope 
This project does NOT include hardware or software procurement—it is for services only. 
 
The State is responsible for development of the Web portal and technical architecture. 

1.103 Environment 
The links below will provide information on the State’s Enterprise IT policies, standards and procedures which 
include security policy and procedures, IT strategic plan, eMichigan web development and the State Unified 
Information Technology Environment (SUITE).  
 
Contractors are advised that the State has methods, policies, standards and procedures that have been 
developed over the years. Contractors are expected to provide proposals that conform to State IT policies and 
standards.  All services provided as a result of this RFP must comply with all applicable State IT policies and 
standards in effect at the time the services are provided. The Contractor awarded the contract must request 
any exception to State IT policies and standards in accordance with MDIT processes.  It will be the 
responsibility of the State to deny the exception request or to seek a policy or standards exception.   
   
Contractor will support all applicable State IT policies and standards in effect at the time our services are 
provided in supporting the scope, objectives, benefits, and schedule for the work and deliverables requested to 
implement the MBSii. 
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Contractor is required to review all applicable links provided below. 
 
Enterprise IT Policies, Standards and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305---,00.html 
 
All software and hardware items that may be recommended by the Contractor must run on and be compatible 
with the MDIT Standard Information Technology Environment.  It is recognized that technology changes 
rapidly. The Contractor may request, in writing, a change in the standard environment, providing justification for 
the requested change and all costs associated with any change. Any changes must be approved, in writing, by 
the State’s Project Manager, before work may proceed based on the changed environment.  
  
Enterprise IT Security Policy and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305-108216--,00.html  
 
IT Strategic Plan:   
http://www.michigan.gov/dit/0,1607,7-139-30637-135173--,00.html 
 
IT eMichigan Web Development Standard Tools: 
http://www.michigan.gov/documents/Look_and_Feel_Standards_2006_v3_166408_7.pdf 
 
The State Unified Information Technology Environment (SUITE): 
Includes standards for project management, systems engineering, and associated forms and templates – must 
be followed:  http://www.michigan.gov/suite  
 
Agency Specific Technical Environment 
The project is using Dell hardware personal computers with Windows XP operating systems. 
 
Workflow automation is the key element of the MBSii solution.  The technical architecture calls for the use of a 
work flow tool to enable process design and management while supporting an evolving set of feedback and 
status information.  The portal workflow component allows the State to leverage service-oriented architecture 
(SOA) for rapid integration with existing systems and long-term architecture sustainability.  The following 
applications are being used: 
 

 IBM WebSphere Business Modeler (WBM) version 6 
 IBM WebSphere Integration Developer (WID) version 6 
 IBM WebSphere Process Server (WPS) version 6 
 IBM WebSphere Message Broker (WMP) version 6 
 IBM WebSphere MQ (WMQ) version 6 

1.104    Work And Deliverable 
SERVICES (WORK) TO BE PROVIDED AND DELIVERABLES  
The solution must meet the objectives and provide the benefits identified in Section 1.002, Background. 
Services must be completed by the summer 2009.  The following is the State’s preliminary timeline: 
 

 Waves 1 and 2 Web portal and customer assistance center beta testing in December 2008, with full 
implementation January 2009.   

 Wave 3 requirements, analysis and conceptual design activities beginning January 2009. 
 Wave 3 implementation is optional and would follow the Wave 3 requirements, analysis and conceptual 

design activities.  
 Wave 4 is optional and would follow implementation of Wave 3. 

 
Contractor’s overall role is to support the State of Michigan team in delivering the MBSii initiative by providing 
deliverables and service which will facilitate a timely and successful implementation of the MBSii functionality 
for the State and its businesses. 
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This list of deliverables is not exhaustive. The State and Contractor may propose alternate agreed upon 
deliverables.  
 
A. MBSii Process Implementation:   
The contractor will provide the MBSii process implementation services and deliverables as outlined below: 

 
Deliverable/Service Description 

Orientation and planning for role in the MBSii 
implementation 

ATK project plan with schedule aligned to the MBSii project plan 

MBSii communication plan and associated 
documents in support of change management 

Create agency project plan for business process integration and 
implementation and associated communication (presentation) 
materials. 
 
Issue log/remediation plans for each agency identified in 
Appendix A-4. 

Business focus group participation 
 

Report summarizing the findings from the business focus groups 
during the User Testing of the MBSii 

Process change sessions for the customer 
assistance center staff and for each agency and for 
the State enterprise 
 

Process change sessions, as required, to guide the State to 
implementation of MBSii with the focus on the Customer 
Assistance Center (CAC) Level 1 & Level 2 for each agency 
identified in Appendix A-4.   

Develop workflow content with participation from the 
state team (web portal metadata development) 

Develop the documentation of the business rules logic (decision 
tree) to support the input for the web portal application. This 
includes identifying locations where help links would be required. 

 
The contractor’s understanding of the workflow content (web portal metadata) is the following:  A set of 
business rules aligned to form a critical path "decision tree" formed to guide a user to a specific set of 
processes based on pre-defined criteria.    An example decision tree would be a set of questions (and help 
guidance) which would guide the user to the specific entity registration application needed for the user's newly 
created business entity. 
 
The contractor’s role will include the following:  Construct change management strategy, act as subject matter 
experts, provide facilitated change management (including customer assistance center change) activities, 
provide coaching / best practices, support quality assurance activities and focus group testing.  In addition, 
participate as a team member for the development of the workflow content. 

 
The State staff will support the development of the deliverables by being responsible for following roles:  
provide program/project management support, determine the focus group participants, schedule focus group 
sessions, lead the focus group sessions, provide subject matter experts, participate in change management 
training workshops, act as change agents, provide marketing of web portal, organize communications/media, 
and take meeting minutes. 

 
 
B. Coaching of the State’s implementation team: 
The contractor will provide coaching of the State’s implementation team services and deliverables as outlined 
below: 

 
Service/Deliverable Description 

Coaching of Change & Leadership Teams Provide mentoring and facilitation support & materials to State 
team members in support of the MBSii transformation or change 
activities for the Portal and CAC implementation.   Participate in 
steering committee meetings. 

Coaching of Analysis & Conceptual Design Team Provide mentoring and facilitation support & materials to State 
team members in support of the business requirements, analysis 
and conceptual design activities.  

 



CONTRACT #071B8200271  
 

18 

The contractor’s role will include the following:  Provide coaching / best practices, provide quality assurance, 
participate in the development of communication materials for change management, subject matter experts, 
support development and participate in, the sustaining Enterprise Governance Organization. 

 
The State staff will support the development of the deliverables by being responsible for following roles:  
provide program/project management support, customer assistance center implementation experts, 
internal/external communications, PMO Support, analysis and planning, Implementation team, Business 
Analysts, document MBSii program-project portfolio, leverage learning to deliver higher quality products, 
support change awareness activities, support development of the sustaining Enterprise Governance 
Organization, and take meeting minutes. 
 
C. Training 
The contractor will provide training services and deliverables as outlined below: 

 
Service Description 

The development of the training plans which include 
knowledge transfer from Level 2 to Level 1 

Provide the training plan development to train the Customer 
Assistance Center (level 1 & 2) on Web portal navigation and 
functionality.   

Development of the training materials Develop training materials for the Customer Assistance Center 
(level 1 & 2) on Web portal navigation and functionality 

Training sessions Deliver train-the-trainer sessions as well as training sessions to 
functional and external groups as needed 

 
The contractor’s role will include the following:  Provide coaching / best practices, quality assurance, 
subject matter experts, train-the-trainer sessions, training material development.  
 
The State staff will support the development of the deliverables by being responsible for following roles:  
program management, project management, support change awareness activities, trainer(s), training 
material development, and meeting minutes. 
 

D. Business Requirements  
1. Facilitate requirements gathering sessions for Wave 3 

a. Focus business groups 
b. Agencies 

2. Gather requirements for Wave 3 
3. Verify and validate requirements for Wave 3 

  
Deliverable(s)  
1. Minutes of focus group and agency sessions 
2. Business requirements document  

 

Due to the SOA design of the MBSii, the “Changing a Business” requirements of businesses will also be 
available to be initiated via the MBSii web portal.  The State will now no longer need to be reliant on a business 
to communicate “Changing a Business” through current or conventional means.  After completion of the MBSii 
Wave 3 implementation, the web portal will be able to catch and initiate the proper process for business 
changes in situations such as when a permit is applied for with a different business name at a given business 
address. 

The Contractor will conduct business requirement gathering from business focus groups as well as the 
applicable agencies in the State enterprise. 

 
The contractor’s role will include the following:  Direct requirements analysis, coaching / best practices, 
quality assurance, subject matter experts, participate & document business requirements, business 
requirements analysis. 
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The State staff will support the development of the deliverables by being responsible for following roles:  
program management, project management, determine focus group participants, facilitate focus group 
sessions, participate & document business requirements, business requirements analysis, subject matter 
experts and meeting minutes. 
 

E. Analysis and conceptual design activities:  
The work completed on the Business Requirements for “Changing a Business,” will be continued forward by 
conducting business process analysis and conceptual design activities which describe the State processes 
which currently support the “Changing a Business” life cycle in order to understand how to capture and 
implement the functions in the Portal.    

1. Prepare and facilitate agency orientation meetings  
2. Current business operations “As Is” 
3. Conduct business process re-engineering opportunity assessments with the agencies 
4. Conduct “to-be” process analysis for Wave 3  
5. Identify policy, behavioral and regulatory changes necessary for the “to-be” design. 
6. Identify permits and licenses to be included for online transactions for the Wave 3 implementation. 
7. Create the conceptual design for the new “to-be” state for Wave 3 
8. Participate in business focus group activities to garner their feedback. 
 
Deliverable(s) 
1. Current business operations “As Is” document for Wave 3 
2. As is” opportunities assessment 
3. Customized conceptual “To-Be” diagram for the coordinated statewide enterprise, highlighting 

functional opportunities, along with clarifying notes 
4. “To-Be” swim lane diagrams  
5. “To-Be” assessment findings / implications - Opportunity assessment report with identified policy, 

behavioral and regulatory changes recommended. 
6. Implementation plan for Wave 3 
 
The contractor’s role will include the following:  Direct “As-Is” analysis, subject matter experts, construct 
wave 3 implementation plan, analyze opportunities, recommend process re-engineering alternatives, direct 
“to-be” analysis, direct construction of concept design, coaching / best practices and quality assurance. 
 
The State staff will support the development of the deliverables by being responsible for following roles:  
program management, project management, subject matter experts, business analysts, participate & 
document “as-is” processes and requirements, analyze opportunities, support opportunity assessment, 
develop “to-be” process models, construct concept design and meeting minutes. 

 
F. Optional – Wave 3 – Implementation support for the “Changing a Business” processes 

Contractor will be prepared to continue into Wave 3 implementation activities to support the MBSii if the 
State determines to exercise this option.   
  
The contractor will continue to support the MBSii Wave 3 scope beginning at the conclusion of Part E in 
roles described in: 
 

• Section 1.104, Part A:  MBSii Process Implementation 
• Section 1.104, Part B:  Coaching of the State’s implementation team 
• Section 1.104, Part C:  Training 

 
The scope and schedule for this optional phase will be finalized and confirmed at the initiation of this 
option. 
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G. Optional – Wave 4 – Automate Additional Permits and/or Licenses; Integrate Local Government 
Permitting; Other Portal Enhancements 
Contractor will be prepared to continue through the optional Wave 4 activities to support the MBSii if the 
State determines to exercise this option.  Contractor will participate in the following activities: 
 
1. Facilitate requirements gathering sessions for Wave 4 

a. Focus business groups 
b. Agencies 
c. Local governments 

2. Gather requirements for Wave 4 
3. Verify and validate requirements for Wave 4 
4. Identification of permits, licenses and other portal enhancements to be included for online transactions 

for the Wave 4 implementation. 
5. Create the conceptual design for Wave 4 
6. Participate in business focus group activities to gather their feedback. 
 
Deliverable(s) 
1. Business requirements document amended to include Wave 4 in scope items 
2. Business Focus Group pre-work and agenda 
3. Business Focus Group results and minutes 
4. Current business operations “As Is” document for Wave 4 
5. “As-Is” opportunities assessment 
6. Customized conceptual “To-Be” diagram for Wave 4 highlighting functional opportunities along with 

clarifying notes 
7. “To-Be” swim lane diagrams  
8. “To-Be” assessment findings / implications - Opportunity assessment report with identified policy, 

behavioral and regulatory changes recommended 
9. Implementation plan for Wave 4 

 
In addition, Contractor will continue to support the MBSii Wave 4 scope in roles described in the response for: 

• Section A:  MBSii Process Implementation 
• Section B:  Coaching of the State’s implementation team 
• Section C:  Training 
 
The scope and schedule for this optional phase will be finalized and confirmed at the initiation of this 
option. 

 
1.200  Roles and Responsibilities 

1.201 Contractor Staff, Roles and Responsibilities 
A. Contractor MBSii Core Team 
James Devey will be the Single Point of Contact (SPOC) for the contractor.  The duties of the SPOC shall 
include, but not be limited to: 
 

• supporting the management of the Contract, 
• facilitating dispute resolution, and 
• advising the State of performance under the terms and conditions of the Contract. 

 
The State reserves the right to require a change in the current SPOC if the assigned SPOC is not, in the 
opinion of the State, adequately serving the needs of the State. 

 
All Key Personnel are subject to the State’s interview and approval process.  Any key staff substitution must 
have the prior approval of the State.   
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The Contractor will provide a project manager to work closely with the designated personnel from the State 
to insure a smooth transition to the new system. The project manager will coordinate all of the activities of the 
Contractor personnel assigned to the project and create all reports required by State. The Contractor's project 
manager’s responsibilities include, at a minimum: 
 

• Manage all defined Contractor responsibilities in this Scope of Services. 
• Manage Contractor’s subcontractors, if any 
• Assess and report project feedback and status to the MBSii Project Manager 
• Escalate project issues, project risks, and other concerns to the MBSii Project Manager 
• Review all project deliverables and provide feedback to the MBSii Project Manager 
• Proactively propose/suggest options and alternatives for consideration to the MBSii Project Manager 
• Utilize change control procedures 
• Oversee preparation of project documents and materials 

 
The Contractor’s prime person for responsibility for final authority for the contractor’s work, Joel Goldhammer, 
will serve as a member of the MBSii Steering Committee.  The purpose will be to represent the contractor’s 
work and to provide input as to the progress of the MBSii initiative. 
 

Proposed Resource Name: James R. Devey 

Proposed Position/Classification:  
Key Personnel?   Yes    No  

Project Manager 

Employed by: A.T. Kearney, Inc. 
Percentage of  time resource will be allocated to this project: 100 % 

 
Proposed Resource Name: Kip Dowding – Associate 

Proposed Position/Classification:  
Key Personnel?   Yes    No  

Business Analyst 

Employed by: A.T. Kearney, Inc. 
Percentage of  time resource will be allocated to this project: 100% 

 
Proposed Resource Name: Elizabeth M. Vernellis 

Proposed Position/Classification:  
Key Personnel?   Yes    No  

Senior Business Process Analyst

Employed by: A.T. Kearney 
Percentage of  time resource will be allocated to this project: 100% 
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B. Contractor Organizational Chart 
The Contractor will update when changed, the following organizational chart which indicates lines of 
authority for personnel involved in performance of this Contract and relationships of this staff to other 
programs or functions of the firm.  

 

MBSii A.T. Kearney Project Manager
Single Point of Contact (SPOC)
Key Personnel

Jim Devey – Principal

MBSii A.T. Kearney Project Manager
Single Point of Contact (SPOC)
Key Personnel

Jim Devey – Principal

Prime responsibility and final authority for the A.T. Kearney MBSii work

Joel Goldhammer – Vice President

Prime responsibility and final authority for the A.T. Kearney MBSii work

Joel Goldhammer – Vice President

MBSii Business / Change Analyst
Training

Elizabeth Vernellis – Associate

MBSii Business / Change Analyst
Training

Elizabeth Vernellis – Associate

MBSii Business / Change Analyst
Key Personnel

Kip Dowding – Associate

MBSii Business / Change Analyst
Key Personnel

Kip Dowding – Associate  
 
 
C. On Site Work Requirements 

1. Location of Work  
The work is to be primarily performed, completed, and managed at MDIT offices, 12th floor, Romney 
Building, Lansing, Michigan: 
 

2. Hours of Operation:  
a. Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, 

with work performed as necessary after those hours to meet project deadlines.  No 
overtime will be authorized or paid. 

b. The State is not obligated to provide State management of assigned work outside of 
normal State working hours.  The State reserves the right to modify the work hours in the 
best interest of the project. 

c. Contractor shall observe the same standard holidays as State employees.  The State 
does not compensate for holiday pay. 

 
3. Travel: 

a. No travel or expenses will be reimbursed.  This includes travel costs related to training provided 
to the State by Contractor. 

b. Travel time will not be reimbursed. 

1.202 State Staff, Roles and Responsibilities 
The State will provide the following resources for the Contractor’s use on this project:   

• Work space 
• Minimal clerical support 
• Desk / chair 
• Telephone 
• Printer 
• Access to copiers and fax machine 
 

The State project team will consist of the PMO, Technical Team, Change Team, Business Team, MBSii 
Program Director and a MBSii Project Manager.   MDIT will be responsible for the State’s infrastructure. 
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Business Team Subject Matter Experts 
The Subject Matter Experts representing the agencies involved will provide content information for the 
business function they represent and participate in the business analysis and conceptual design work 
sessions.  They shall be available on an as needed basis.  A chart of the project’s structure is attached as 
Appendix A providing an overview of the State agencies and staff involved. 
 
State Project Management 
 
The State’s Project Manager will provide the following services: 

• Provide State facilities, as needed 
• Coordinate the State resources necessary for the project  
• Facilitate coordination between various external contractors  
• Facilitate communication between different State departments/divisions  
• Provide acceptance and sign-off of deliverable/milestone  
• Review and sign-off  of  timesheets and invoices 
• Resolve project issues  
• Escalate outstanding/high priority issues  
• Utilize change control procedures 
• Conduct regular and ongoing review of the project to confirm that it meets original objectives and 

requirements 
• Document and archive all important project decisions 
• Arrange, schedule and facilitate State staff attendance at all project meetings. 

 
Name Agency/Division Title 
Bob McDonough MDIT/Agency Services  MBSii Project Manager 

 
MDIT shall provide a Contract Administrator whose duties shall include, but not be limited to, supporting the 
management of the Contract. 
 

Name Agency/Division Title 
 Patty Bogard MDIT/Bureau of Strategic Policy Contract Administrator 

 
To support Section 1.104 Part A:  The State will provide at least 2 full time change management analysts to 
work with A.T. Kearney in development of change management products as well as in conducting change 
management sessions.   The State will provide at least 3 full time subject matter experts coming from the 
participating agencies as well as at least 3 business analysts to participate in the work sessions and 
documentation of the workflow content “metadata” for wave 1 & 2 scope of processes. 
 
To support Section 1.104 Part C:  The State will provide at least one (1) dedicated training person to be the 
training “owner” for the State and would be considered the MBSii “trainer”.  
 
To support Section 1.104 Part D & E:  The State will provide at least 2 business analysts to participate in the 
work sessions and development of the documentation.  
 

1.300 Project Plan 

1.301 Project Plan Management 
A. Deliverables Plan  
Contractor will provide a Deliverables Plan including necessary time frames and deliverables for the various 
stages of the project and the responsibilities and obligations of both the Contractor and the State.   
1. In particular, the Plan will include: 

a. A description of the deliverables to be provided under this contract. 
b. Target dates and critical paths for the deliverables. 
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c. Identification of roles and responsibilities, including the organization responsible. Contractor is to 
provide a roles and responsibility matrix. 

d. The labor, hardware, materials and supplies required to be provided by the State in meeting the target 
dates established in the Plan. 

e. Internal milestones 
f. Task durations 

2. The Plan shall include the following deliverable/milestones for which payment shall be made. 
a. Payment to the Contractor will be made upon the completion and acceptance of the deliverable or 

milestone, not to exceed contractual costs of the phase.  A milestone is defined as complete when all of 
the deliverables within the milestone have been completed. 

b. Failure to provide deliverable/milestone by the identified date may be subject to liquidated damages as 
identified in Article 2, Section 2.243. 

3. The Plan will be finalized after execution of the contract. 
 
B. Orientation Meeting 
1. Five (5) calendar days from execution of the Contract, the Contractor will be required to attend an 

orientation meeting to discuss the content and procedures of the Contract. 
2. The meeting will be held in Lansing, Michigan, at a date and time mutually acceptable to the State and the 

Contractor. 
3. The State shall bear no cost for the time and travel of the Contractor for attendance at the meeting. 
 
C. Performance Review Meetings 
1. The State will require the Contractor to attend monthly meetings, at a minimum, to review the Contractor’s 

performance under the Contract. 
2. The meetings will be held in Lansing, Michigan, or by teleconference, as mutually agreed by the State and 

the Contractor. 
3. The State shall bear no cost for the time and travel of the Contractor for attendance at the meeting. 

1.302 Reports 
Reporting formats must be submitted to the State’s Project Manager for approval within ten (10) business days 
after the execution of the contract resulting from this RFP.  Once both parties have agreed to the format of the 
report, it shall become the standard to follow for the duration of the contract. 
 
Reports to be furnished include: 

• Weekly Project status 
• Summary of activity during the report period 
• Accomplishments during the report period 
• Deliverable status 
• Schedule status 
• Action Item status 
• Issues 
• Change Control 
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1.400 Project Management 

1.401 Issue Management 
An issue is an identified event that if not addressed may affect schedule, scope, quality, or budget. 
 
The Contractor shall maintain an issue log for issues relating to the provision of services under this Contract.  
The issue management log must be communicated to the State’s Project Manager on an agreed upon 
schedule, with email notifications and updates.  The issue log must be updated and must contain the following 
minimum elements: 
 

• Description of issue 
• Issue identification date 
• Impact of the issue 
• Options for resolution and pros and cons of options 
• Responsibility for resolving issue. 
• Escalation process 
• Resolution date 
• Resolution description 

1.402 Risk Management 
A risk is an unknown circumstance or event that, if it occurs, may have a positive or negative impact on the 
project. 
 
The Contractor is responsible for participating in the project’s risk management plan and process, including the 
identification and recording of risk items, prioritization of risks, definition of mitigation strategies, monitoring of 
risk items, and periodic risk assessment reviews with the State.   
 
The risk management plan will be developed during the initial planning phase of the project, and be in 
accordance with the State’s PMM methodology.   
 
The MBSii Project Manager shall provide the tool to track risks.  The Contractor will work with the State to 
prioritize and mitigate project risks. 
 
The Contractor is responsible for identification of risks related to their scope and deliverables for each phase of 
the project.  Mitigating and/or eliminating assigned risks will be the responsibility of the Contractor.  The State 
will assume the same responsibility for risks assigned to them. 

1.403 Change Management 
Change management is defined as the process to communicate, assess, monitor, and control all changes to 
system resources and processes.  The State also employs change management in its administration of the 
Contract. 
 
If a proposed contract change is approved by the Agency, the Contract Administrator will submit a request for 
change to the Department of Management and Budget, Purchasing Operations Buyer, who will make 
recommendations to the Director of Purchasing Operations regarding ultimate approval/disapproval of change 
request. If the DMB Purchasing Operations Director agrees with the proposed modification, and all required 
approvals are obtained (including State Administrative Board), the Purchasing Operations Buyer will issue an 
addendum to the Contract, via a Contract Change Notice.  Contractors who provide products or services 
prior to the issuance of a Contract Change Notice by the DMB Office of Purchasing Operations, risk 
non-payment for the out-of-scope/pricing products and/or services.  
 
The Contractor must employ change management procedures to handle such things as “out-of-scope” 
requests or changing business needs of the State while the migration is underway.  
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The Contractor will employ the change control methodologies to justify changes in the processing environment, 
and to ensure those changes will not adversely affect performance or availability.  

 
1.500 Acceptance 

1.501 Criteria 
Document Deliverables 
1. Documents are dated and in electronic format, compatible with State of Michigan software. 
2. Requirements documents are reviewed and updated to assure requirements are met in the final product. 
3. Draft documents are not accepted as final deliverables. 
4. The documents will be reviewed and accepted in accordance with the requirements of the Contract and 

Appendices. 
5. MDIT will review documents within a mutually agreed upon timeframe. 

a. Approvals will be written and signed by MBSii Project Manager 
b. Issues will be documented and submitted to the Contractor.   
c. After issues are resolved or waived, the Contractor will resubmit documents for approval within 5 

business days of receipt. 

1.502 Final Acceptance 
Final acceptance is expressly conditioned upon completion of ALL deliverables/milestones, completion of ALL 
tasks in the deliverables plan as approved and the certification by the MBSii Project Manager that the 
Contractor has met the defined requirements. 

 
1.600 Compensation and Payment 

1.601 Compensation And Payment  
This contract is a firm, fixed price, for the services and deliverables outlined in Article 1, Section 1.104. 
 
Method of Payment 
 
Payment will be based on key service / deliverable milestones: 

 
Work Stream Phase Length of service Price Estimated Start date 
Wave 1 & 2 Implementation 24 weeks $    909,000 August 25, 2008 
Wave 3 Analysis & Concept 

Design 
10 weeks $    381,000 February 4, 2009 

Total Cost:   $ 1,290,000  
 

Payment Schedule 
 
           Percent of 

Price 
Price Estimated Invoice Date 

ATK project plan / schedule aligned to 
MBSii project plan  

20% $181,800 September 19, 2008 

Project Plan for each Agency including 
task, owner,dates) for business process 
integration and implementation. 
Issue logs/remediation plans per 
agency. 
MBSii communication plan and 
coaching 

20% $181,800 October 1, 2008 

Delivery of focus group report, training 
plans for implementation, and coaching 

15% $136,350 November 1, 2008 

Portal workflow content metadata 20% $181,800 December 1, 2008 
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Draft Training Materials and coaching 
Process change sessions for the 
agencies and customer assistance 
center staff  
Final training materials, train-the-trainer 
sessions and coaching 

15% $136,350 January 16, 2009 

30 day after MBSii implementation  10% $90,900 February 13, 2009 
Total Cost: 100 % $909,000  

 
Wave 3 – Services / Deliverables Percent of 

Price 
Price Estimated Invoice date 

Wave 3 “Business Requirements” 
documents  

15% $57,150  February 20, 2009 

Wave 3 “As Is” documents  25% $95,250  March 13, 2009 
Wave 3 “To Be” documents 25% $95,250  March 27, 2009 
Implementation Plan  25% $95,250  April 10, 2009 
30 days after Implementation Plan 
delivered 

10% $38,100  May 8, 2009   

    Total Cost: 100% $   381,000   
 
Optional Wave 3 Implementation:  If the State exercises this option a separate statement of work will be 
issued. The price identified below is a not to exceed amount. 

 
Work 
Stream 

Phase Length of 
service 

Price Estimated Start date 

Wave 3 Implementation 11 weeks $   412,000 April 27, 2009 
Total Cost:   $   412,000  

 
Optional Wave 4:  If the State exercises this option a separate statement of work and pricing will be developed 
between the Contractor and the State.   
 
Invoicing 
Contractor will submit properly itemized invoices to “Bill To” Address on Purchase Order. 
 
Invoices must provide and itemize, as applicable: 

• Contract number; 
• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number;  
• Deliverable met; 
• Total invoice price. 

 
Incorrect or incomplete invoices will be returned to Contractor for correction and reissue. 

1.602 Holdback 
The State shall have the right to hold back, as a retainage, an amount equal to ten percent (10%) of each  
amount invoiced by Contractor for Services/Deliverables payable 30 days after each implementation Wave or 
60 days after the final Contractor’s deliverable.  The amounts held back shall be released to Contractor after 
the State has granted Final Acceptance of Contractor’s deliverables.   The invoice schedule payment amounts 
are net of the holdback amounts and the holdback amount comprises the final invoice for each wave. 
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1.700 Additional Terms and Conditions Specific to this SOW 

1.701 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of 
this Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current 
fiscal year are subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of 
non-appropriation are addressed further in Section 2.150 of this Contract. 

1.702 Conflict with General Terms and Conditions of Article 2 
In the event that any of the requirements and terms of this Statement of Work (SOW) conflict with general 
terms and conditions stated in Article 2 of the RFP, the requirements and terms of this SOW shall govern with 
respect to this SOW only. 
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Article 2, Terms and Conditions 
 

2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of one (1) year beginning August 19, 2008 through August 18, 2009.  All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed 
in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early termination 
for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in 
effect for the balance of the fiscal year for which they were issued. 

2.002 Renewal(s)  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its 
expiration.  The Contract may be renewed for one (1) additional year.  

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to 
the Contract Administrator.  The Contractor shall not proceed with the performance of the work to be done 
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract 
to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes 
and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change 
Order) has been approved by the State Administrative Board (if required), approved and signed by all the 
parties, and a Purchase Order against the Contract has been issued. 

2.004 Attachments Exhibits, and Appendices 
All Attachments Exhibits and Appendices affixed to any and all Statement(s) of Work, or appended to or 
referencing this Contract, are incorporated in their entirety and form part of this Contract. 

2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card 
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to 
order any Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this 
Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order 
apply unless they are also specifically contained in that Purchase Order or Blanket Purchase Order's 
accompanying Statement of Work.  

2.006 Order of Precedence 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each 
of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to 
the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject 
matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a 
Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended 
only by a formal Contract amendment.  
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract.  

2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source.  

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of the Contract. 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section 
 

2.020 Contract Administration 
 

2.021 Issuing Office 
This Contract is issued by the Department of Management and Budget, Purchasing Operations and the 
Michigan Department of Information Technology (collectively, including all other relevant State of Michigan 
departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with 
regard to all procurement and contractual matters relating to the Contract.  The Purchasing Operations 
Contract Administrator for this Contract is: 
 
Steve Motz, Buyer 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
motzs@michigan.govl 
(517) 241-3215 
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2.022 Contract Compliance Inspector 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and 
coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities 
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms, 
conditions and specifications of the Contract.  Purchasing Operations is the only State office 
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of 
this Contract.  The Contract Compliance Inspector for this Contract is: 
 
Patty Bogard, Contract Administrator 
Department of Information Technology/Bureau of Strategic Policy 
Email: BogardP@michigan.gov 
Phone: (517) 335-4051 

2.023 Project Manager 
The following individual will oversee the project: 
 
Bob McDonough 
Department of Information Technology/Agency Services 
Email: mcdonoughb@michigan.gov 
Phone: (517) 241–6772 

2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a 
detailed outline of all work to be done, including tasks necessary to accomplish the Services/Deliverables, 
timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete 
and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope 
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State 
promptly, and before commencing performance of the requested activities, that it believes the requested 
activities are New Work.  If the Contractor fails to notify the State before commencing performance of the 
requested activities, any such activities performed before the Contractor gives notice shall be conclusively 
considered to be in-scope Services/Deliverables, not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, 
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, 
then before performing such services or providing such deliverables, the Contractor shall notify the State in 
writing that it considers the services or deliverables to be an Additional Service/Deliverable for which the 
Contractor should receive additional compensation.  If the Contractor does not so notify the State, the 
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that service or providing that deliverable.  If the Contractor does so notify the State, then such a service or 
deliverable shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall 
be subject to competitive bidding based upon the specifications. 
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(1) Change Request at State Request 
 If the State should require Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due 
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for 
carrying out the requested Change (a “Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the 

opinion that this would benefit the Contract. 
(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of 

the requested Change on the technical specifications, Contract schedule and price of the Deliverables 
and Services and shall submit to the State without undue delay a written proposal for carrying out the 
Change.  Contractor’s proposal will include any associated changes in the technical specifications, 
Contract schedule and price and method of pricing of the Services.  If the Change is to be performed on a 
time and materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If 
Contractor provides a written proposal and should Contractor be of the opinion that a requested Change 
is not to be recommended, it shall communicate its opinion to the State but shall nevertheless carry out 
the Change as specified in the written proposal if the State directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued 
under this Contract, describing the Change and its effects on the Services and any affected components 
of this Contract (a “Contract Change Notice”). 

(5) No proposed Change must be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing 
Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute 
a Change, the Contractor must notify the State that it believes the requested activities are a Change 
before beginning to work on the requested activities.  If the Contractor fails to notify the State before 
beginning to work on the requested activities, then the Contractor waives any right to assert any claim for 
additional compensation or time for performing the requested activities.  If the Contractor commences 
performing work outside the scope of this Contract and then ceases performing that work, the Contractor 
must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract.  

2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  
 
State: 
State of Michigan  
Department of Management and Budget 
Purchasing Operations 
Attention:  Steve Motz 
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
Contractor: AT Kearney (see address information on cover page) 
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
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2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon 
written notice.  

2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for 
its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the 
Contract.  

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract.  

2.029 Assignments 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, 
to any other party (whether by operation of law or otherwise), without the prior written consent of the other 
party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or 
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to 
perform any of its contractual duties, and the requirement under the Contract that all payments must be made 
to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, 
the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also 
must provide the State with adequate information about the assignee within a reasonable amount of time 
before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 
 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates shall not be made without prior written State approval, and then only in 
accordance with the explicit written instructions from the State.  No results of the activities associated with the 
RFP and Contract are to be released without prior written approval of the State and then only to persons 
designated.   

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations.  
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2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 

2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a competitive advantage on the RFP 

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 
 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference 
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of 
requesting progress payments. 

2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, 
the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract. 
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2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 

Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and 
the associated payment milestones and payment amounts. 

(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location at 
a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
Invoices for Services performed on a time and materials basis will show, for each individual, the number 
of hours of Services performed during the billing period, the billable skill/labor category for such person 
and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State 
in accordance with Section 1.064. 

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

 
(d) Contract Payment Schedule 

1. Contractor request for performance-based payment.  
 The Contractor may submit requests for payment of performance-based payments not more 

frequently than monthly, in a form and manner acceptable to the Contract Administrator. Unless 
otherwise authorized by the Contract Administrator, all performance-based payments in any 
period for which payment is being requested shall be included in a single request, appropriately 
itemized and totaled.  

 
2. Approval and payment of requests.  
 The Contractor shall not be entitled to payment of a request for performance-based payment 

prior to successful accomplishment of the event or performance criterion for which payment is 
requested. The Contract Administrator shall determine whether the event or performance 
criterion for which payment is requested has been successfully accomplished in accordance 
with the terms of the contract. The Contract Administrator may, at any time, require the 
Contractor to substantiate the successful performance of any event or performance criterion, 
which has been or is represented as being payable.  

 
 A payment under this performance-based payment clause is a contract financing payment 

under the Quick Payment Terms in Section 1.061 of this Contract. 
 
 The approval by the Contract Administrator of a request for performance-based payment does 

not constitute an acceptance by the Government and does not excuse the Contractor from 
performance of obligations under this Contract. 

2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall 
be pro-rated for any partial month. 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 

2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
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to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 

2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all 
contracts that the State enters into for the purchase of goods and services shall provide that payment will be 
made by electronic fund transfer (EFT). 
 

2.050 Taxes 
 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including 
the taxes.  

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to 
be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of 
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which 
the company is a member, and (2) all organizations under common control as defined in § 414(c) of the 
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail 
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  
In applying treasury regulations defining “two or more trades or businesses under common control” the term 
“organization” means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue 
Code), a trust, an estate, a corporation, or a limited liability company. 
 

2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.    
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the 

applicable Statement of Work with respect to other individuals designated as Key Personnel for that 
Statement of Work. 

(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the 
individual to the appropriate State representatives, and will provide the State with a resume and any other 
information about the individual reasonably requested by the State.  The State reserves the right to 
interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State will provide a written explanation including reasonable detail outlining 
the reasons for the rejection.   
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(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior 
written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent 
of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not 
include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including 
illness, disability, leave of absence, personal emergency circumstances, resignation or for cause 
termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key 
Personnel because of promotions or other job movements allowed by Contractor personnel policies or 
Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing 
occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The 
Contractor with the State must review any Key Personnel replacements, and appropriate transition 
planning will be established.  Any Unauthorized Removal may be considered by the State to be a material 
breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation 
rights. 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to 
other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may 
then redeploy the non-Key Personnel.  

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as 
agreed to by the parties.  

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s 
offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at 
a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement 
of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with 
State personnel. 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor will provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to 
activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of 
the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very 
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded 
Contractor’s performance under this Contract with the requests for access. 
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2.067 Contract Management Responsibilities 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions 
of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall 
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to 
the overall direction and supervision of the State and with the participation and support of the State as 
specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance of 
its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely 
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in 
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.  
 
The Contractor will provide the Services/Deliverables directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will act 
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable 
law or regulation in its performance of this Contract.  

2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 

2.070 Subcontracting by Contractor   
 

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The State 
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any 
Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall 
be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s 
request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the removed 
Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the Contractor 
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in 
schedule or other terms that may be affected by the State’s required removal.  If any such incident with a 
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by 
the parties.   

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor will be 
the responsibility of Contractor, and Contractor shall remain responsible for the performance of its 
Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall 
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make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the 
State and Contractor, the State will not be obligated to direct payments for the Services other than to 
Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any 
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this 
Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, 
together with a copy of the applicable subcontract is attached. 

2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with 
any Subcontractors. 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   
 

2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits.  

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless agreed 
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor 
otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State.  
 

2.090 Security 
 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  
The investigations will include Michigan State Police Background checks (ICHAT) and may include the 
National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to 
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks will be initiated by the State and will be reasonably related to the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel 
will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel 
will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these 
documents to the prospective employee before the Contractor presents the individual to the State as a 
proposed resource.  Contractor staff will be expected to comply with all Physical Security procedures in place 
within the facilities where they are working. 
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2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 

2.093 PCI DATA Security Requirements 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) 
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their 
possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, 
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses 
specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor will contact the Department of Management and Budget, Financial Services immediately to 
advise them of any breaches in security where card data has been compromised.   In the event of a security 
intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card Industry 
approved third party, will be provided with full cooperation and access to conduct a thorough security review. 
The review will validate compliance with the Payment Card Industry Data Security Standard for protecting 
cardholder data.   
Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor will 
continue to treat cardholder data as confidential upon contract termination. 
 
The Contractor will provide the Department of Management and Budget, Financial Services documentation 
showing PCI Data Security certification has been achieved. The Contractor will advise the Department of 
Management and Budget, Financial Services of all failures to comply with the PCI Data Security Requirements.   
Failures include, but are not limited to system scans and self-assessment questionnaires.  The Contractor will 
provide a time line for corrective action. 
 

2.100 Confidentiality 
 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of 
Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information 
of the State as defined below), which is marked confidential, restricted, proprietary, or with a similar 
designation.  “Confidential Information” of the State must mean any information which is retained in confidence 
by the State (or otherwise required to be held in confidence by the State under applicable federal, state and 
local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under 
its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the 
State.  “Confidential Information” excludes any information (including this Contract) that is publicly available 
under the Michigan FOIA. 

2.102 Protection and Destruction of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
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the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions in this Section will not apply to any particular information which 
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by 
the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions 
of this Section will not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides 
the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting 
the scope of the disclosure as reasonably requested by the furnishing party. 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract 
for any reason. 
 

2.110 Records and Inspections   
 

2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 
10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, 
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably 
interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all 
reasonable facilities and assistance for the State’s representatives.   

2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may 
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to 



CONTRACT #071B8200271  
 

42 

review any information deemed confidential by the Contractor to the extent access would require the 
confidential information to become publicly available.  This provision also applies to the books, records, 
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 

2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records 
(including time sheets and payroll records, and information pertaining to the Contract and to the Services, 
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally 
accepted accounting principles and other procedures specified in this Section.  Financial and accounting 
records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, 
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the 
records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 

2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The 
Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter 
response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor 
an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the 
audit report. 

2.115 Errors 
If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance 
remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of 
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier. 
 
In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit. 
 

2.120 Warranties 
 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 

performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under this 
Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State will 
infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to 
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 
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(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety 
within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of 
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of 
the State would be influenced.  Contractor must not attempt to influence any State employee by the direct 
or indirect offer of anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other 
information.  Since the respective dates or periods covered by the financial statements, reports, or other 
information, there have been no material adverse changes in the business, properties, financial condition, 
or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or 
omits any material fact necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants 
that it has not been a party to any contract with the State or any of its departments that was terminated by 
the State or the department within the previous five years for the reason that Contractor failed to perform 
or otherwise breached an obligation of the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid response 
change after contract award, the Contractor is required to report those changes immediately to the 
Department of Management and Budget, Purchasing Operations. 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, 
shall be adequately contained and packaged within the description given by the State, shall conform to the 
agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the 
container or label. 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, 
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a 
warranty that the goods are fit for such purpose. 
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2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and 
lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, 
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the 
like.  

2.125 Equipment Warranty  Deleted - Not Applicable 

2.126 Equipment to be New Deleted - Not Applicable 

2.127 Prohibited Products Deleted - Not Applicable 

2.128 Consequences for Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, the breach may be considered as a default in the performance of a material obligation of this Contract. 

2.129  
 
“EXCEPT AS SET FORTH IN THIS SECTION 2.120, CONTRACTOR MAKES NO REPRESENTATION OR 
WARRANTY, EXPRESS OR IMPLIED, REGARDING ANY MATTER INCLUDING THE MERCHANTABILITY, 
SUITABILITY, ORIGINALITY, FITNESS FOR A PARTICULAR USE OR PURPOSE, OR RESULTS TO BE 
DERIVED FROM THE USE OF ANY MATERIALS, DELIVERABLES OR SERVICES PROVIDED UNDER THIS 
CONTRACT.  CONTRACTOR DOES NOT GUARANTEE THAT ANY RECOMMENDATIONS MAY BE 
IMPLEMENTED AT THE COST OR WITH THE RESULTS THAT CONTRACTOR MAY ESTIMATE OR 
PROJECT OR THAT ANY WORK PRODUCT OR DELIVERABLE WILL BE ERROR FREE." 
 

2.130 Insurance  
 

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance 
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any 
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they 
may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that 
have been approved to do business in the State.   
See www.michigan.gov/dleg. 
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Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the 
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of 
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision must not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, 

providing coverage for direct loss to the State and any legal liability of the State arising out of or related to 
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in 
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible 
of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial 
General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual 
aggregate. 
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 8. Fire and Personal Property Insurance covering against any loss or damage to the office space 
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the 
office space, including without limitation, those contents used by Contractor to provide the Services to the 
State, up to its replacement value, where the office space and its contents are under the care, custody and 
control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without 
limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must 
be endorsed on the policy as a loss payee as its interests appear. 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance 
coverage as described in this Section for the Contractor in connection with the performance of work by those 
Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the 
coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in 
this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s 
liability or responsibility. 

2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase 
Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) 
are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision 
indicating that coverage afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, 
OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, 
having been given to the Director of Purchasing Operations, Department of Management and Budget.  The 
notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not 
less than 20 days before the insurance expiration date every year thereafter, the Contractor must provide 
evidence that the State and its agents, officers and employees are listed as additional insured under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves the 
representation of the State by the insurer’s attorney, the attorney may be required to be designated as a 
Special Assistant Attorney General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage 
for at least three years following the expiration or termination for any reason of this Contract.  The minimum 
limits of coverage specified above are not intended, and must not be construed; to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is 
responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for 
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, then the State may, after the State 
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance 
coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
 

2.140 Indemnification 
 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this 
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Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
subcontractors, or by anyone else for whose acts any of them may be liable. 

2.142 Code Indemnification Deleted - Not Applicable 

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 

2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) 
incurred in connection with any action or proceeding threatened or brought against the State to the extent that 
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service 
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or 
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which 
is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the 
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 

2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 

2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 

indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
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indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the 
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and 
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at 
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must 
periodically advise the State about the status and progress of the defense and must obtain the prior 
written approval of the State before entering into any settlement of the claim or ceasing to defend against 
the claim and (iv) to the extent that any principles of Michigan governmental or public law may be 
involved or challenged, the State has the right, at its own expense, to control the defense of that portion 
of the claim involving the principles of Michigan governmental or public law.  But the State may retain 
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after 
the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if 
the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the 
State the Contractor’s financial ability to carry out its defense and indemnity obligations under this 
Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must 
be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents 
the State under this Section, the insurer’s attorney may be required to be designated as a Special 
Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost 
and expense of Contractor.  If it is determined that the claim was one against which Contractor was 
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State 
for all the reasonable costs and expenses.   

 
2.150 Termination/Cancellation  

 

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State will provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property.   

2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 

breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet 
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of 
breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 
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(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will 
be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay 
for all Services/Deliverables for which Final Acceptance has been granted provided up to the termination 
date.  Services and related provisions of this Contract that are terminated for cause must cease on the 
effective date of the termination. 

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the 
rights and obligations of the parties must be limited to that otherwise provided in this Contract for a 
termination for convenience. 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate this Contract for 
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of 
termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related 
provisions of this Contract that are terminated for cause must cease on the effective date of the termination. 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 

Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
the change the production of Deliverables in the manner and for the periods of time as the State may 
elect.  The charges payable under this Contract will be equitably adjusted to reflect any equipment, 
services or commodities not provided by reason of the reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as 
determined by the State, to the extent funds are available.  This Section will not preclude Contractor from 
reducing or stopping Services/Deliverables or raising against the State in a court of competent 
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
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2.156 Termination for Approvals Rescinded  
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that 
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to 
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, 
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the 
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” 
basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to 
mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement 
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those 
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis 
at the level of completion determined by the State.  All completed or partially completed Deliverables 
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and 
Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis 
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost 
expected future profits, costs or expenses incurred with respect to Services not actually performed for the 
State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.  
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2.170 Transition Responsibilities 
 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, 
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction 
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the 
State or a third party designated by the State.  If this Contract expires or terminates, the Contractor agrees to 
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in 
no event will exceed thirty (30) days.  These efforts must include, but are not limited to, those listed in 
Sections 2.141, 2.142, 2.143, 2.144, and 2.145. 

2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the 
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor 
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or 
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or 
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the 
State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s 
subcontractors of procedures to be followed during transition. 

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by 
the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  
The Contractor will provide the State with asset management data generated from the inception of this 
Contract through the date on which this Contractor is terminated in a comma-delineated format unless 
otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 

2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software 
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at 
their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 

2.175 Transition Payments 
If the transition results from a termination for any reason, the termination provisions of this Contract must 
govern reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from 
transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate 
accounting from which the State and Contractor may reconcile all outstanding accounts. 

2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any 
pending post-project reviews and perform any others obligations upon which the State and the Contractor 
agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
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2.180 Stop Work 
 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is 
delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must 
be identified as a stop work order and must indicate that it is issued under this Section 2.150.  Upon receipt of 
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to 
minimize incurring costs allocable to the work covered by the stop work order during the period of work 
stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or 
(b) terminate the work covered by the stop work order as provided in Section 2.130. 

2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree 
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be 
modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in 
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts 
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; 
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor 
proposal submitted at any time before final payment under the Contract.  Any adjustment will conform to the 
requirements of Section 2.024. 

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons 
other than material breach, the termination must be deemed to be a termination for convenience under 
Section 2.153, and the State will pay reasonable costs resulting from the stop work order in arriving at the 
termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for loss of profits 
because of a stop work order issued under this Section. 
 

2.190 Dispute Resolution 
 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties 
must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to 
resolve the dispute without the need for formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter in issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives must 
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any 
formal proceeding. 
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(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties may 
be fully advised of the other’s position.  
(3) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 
calendar days.  The opinion regarding the dispute must be considered the State’s final action and the 
exhaustion of administrative remedies. 
(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.193. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions 
of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract 
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large 
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other 
immediate injunctive relief is the only adequate remedy. 

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 
 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 

2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
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2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 

2.210 Governing Law 
 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   

2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 

2.220 Limitation of Liability  
 

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of 
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 
which ever is higher.  The foregoing limitation of liability does not apply to claims for infringement of United 
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 

2.230 Disclosure Responsibilities  
 

2.231 Disclosure of Litigation 
Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor 
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any 
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to 
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which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) 
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or 
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  The Contractor must disclose in writing to the Contract Administrator any 
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its 
occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation will be deemed to satisfy the requirements of this Section.  
 
If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, 
during the term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms 

and conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this 
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the 
State all reasonable assurances requested by the State to demonstrate that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements 
of Work according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services 
which is similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor must make the following notifications in writing:  
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, 

or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets 
in the accounting records, Contractor must notify DMB Purchasing Operations. 

(2) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  

(3) Contractor must also notify DMB Purchase Operations within 30 days whenever changes to company 
affiliations occur. 

2.232 Call Center Disclosure   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State must disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information is a material breach of this Contract. 

2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
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2.240 Performance  
 

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables according to the time schedules contained in the Statements of Work and 
other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor must notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor 
to be unable to perform its obligations according to specified Contract time periods, the Contractor must 
notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not 
be in default for a delay in performance to the extent the delay is caused by the State. 

2.242 Service Level Agreement (SLA)  Deleted - Not Applicable 

2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, 
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a 
result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and 
the State does not elect to exercise its rights under Section 2.141, the State is entitled to collect liquidated 
damages in the amount of $5,000.00 and an additional $100.00 per day for each day Contractor fails to 
remedy the late or improper completion of the Work. 
 
Unauthorized Removal of any Key Personnel  
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the 
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix 
the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and 
the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to 
exercise its rights under Section 2.141, the State may assess liquidated damages against Contractor as 
specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by 
the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who 
is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount 
of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed 
$50,000.00 per individual. 

2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; 
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
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any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in 
causing the default or delay, and the default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to 
whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables  
 

2.251 Delivery of Deliverables 
A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the 
scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or 
a Custom Software Deliverable is attached, if applicable.  All Deliverables shall be completed and delivered for 
State review and written approval and, where applicable, installed in accordance with the State-approved 
delivery schedule and any other applicable terms and conditions of this Contract. 
 
Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance 
activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable is 
complete and in conformance with its specifications.  Before delivering a Deliverable to the State, Contractor 
shall certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any 
applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance 
activities and testing, (4) the Deliverable is in a suitable state of readiness for the State’s review and approval, 
and (5) the Deliverable/Service has all Critical Security patches/updates applied. 
 
In discharging its obligations under this Section, Contractor shall be at all times (except where the parties 
agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability 
Maturity Model for Software (“CMM Level 3”) or its equivalent. 
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2.252 Contractor System Testing 
Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s 
development environment prior to turning over the Custom Software Deliverable to the State for User 
Acceptance Testing and approval.  Contractor’s System Testing shall include the following, at a minimum, plus 
any other testing required by CMM Level 3 or Contractor’s system development methodology: 
 
Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the 
components of each Custom Software Deliverable.  
 
Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to 
ensure proper inter-operation with all prior software Deliverables, interfaces and other components that are 
intended to inter-operate with such Custom Software Deliverable, and will include Regression Testing, volume 
and stress testing to ensure that the Custom Software Deliverables are able to meet the State’s projected 
growth in the number and size of transactions to be processed by the Application and number of users, as 
such projections are set forth in the applicable Statement of Work. 
 
Contractor’s System Testing will also include Business Function Testing and Technical Testing of each 
Application in a simulated production environment.  Business Function Testing will include testing of full work 
streams that flow through the Application as the Application will be incorporated within the State’s computing 
environment.  The State shall participate in and provide support for the Business Function Testing to the extent 
reasonably requested by Contractor. Within ten (10) days before the commencement of Business Function 
Testing pursuant to this Section, Contractor shall provide the State for State review and written approval 
Contractor’s test plan for Business Function Testing. 
 
Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor 
shall provide to the State a testing matrix establishing that testing for each condition identified in the System 
Testing plans has been conducted and successfully concluded.  To the extent that testing occurs on State 
premises, the State shall be entitled to observe or otherwise participate in testing under this Section as the 
State may elect.   

2.253 Approval of Deliverables, In General 
All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by 
the State, in accordance with the following procedures.  Formal approval by the State requires that the 
Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom 
Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led by 
the State with the support and assistance of Contractor.  The parties acknowledge that the approval process 
set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim and 
intermediate Deliverables and collaboration on key decisions. 
 
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables being reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, the 
State will nevertheless use commercially reasonable efforts to complete its review or testing within the 
applicable State Review Period.   
 
Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to 
confirm that all components of the Deliverable (e.g., software, associated documentation, and other materials) 
have been delivered.  If the State determines that the Deliverable is incomplete, the State may refuse delivery 
of the Deliverable without performing any further inspection or testing of the Deliverable.  Otherwise, the review 
period will be deemed to have started on the day the State receives the Deliverable and the applicable 
certification by Contractor in accordance with this Section. 
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The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom 
Software Deliverable, performs in accordance with, its specifications without material deficiency.  The State 
may, but shall not be required to, conditionally approve in writing a Deliverable that contains material 
deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will 
be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies 
in the Deliverable that remain outstanding at the time of State approval. 
 
If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all 
deficiencies preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure the 
failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep this 
Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in which 
event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the contract price 
for such Deliverable and will pay the State an additional sum equal to ten percent (10%) of such excess 
expenditure to cover the State’s general expenses without the need to furnish proof in substantiation of such 
general expenses; or (iii) terminate this Contract for default, either in whole or in part by notice to Contractor 
(and without the need to afford Contractor any further opportunity to cure).  Notwithstanding the foregoing, the 
State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in 
a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.   
 
The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals 
deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the 
continuation of such process unproductive or unworkable.  In such case, the State may return the applicable 
Deliverable to Contractor for correction and re-delivery prior to resuming the review or UAT process and, in 
that event, Contractor will correct the deficiencies in such Deliverable in accordance with the Contract, as the 
case may be. 
 
Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude 
the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or 
which incorporates or inter-operates with an approved Deliverable, to the extent that the results of subsequent 
review or testing indicate the existence of deficiencies in the subsequent Deliverable, or if the Application of 
which the subsequent Deliverable is a component otherwise fails to be accepted pursuant to Section 2.080.  

2.254 Process for Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Written Deliverable (failing which the State 
Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages 
or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages).  The 
duration of the State Review Periods will be doubled if the State has not had an opportunity to review an 
interim draft of the Written Deliverable prior to its submission to the State.  The State agrees to notify 
Contractor in writing by the end of the State Review Period either stating that the Written Deliverable is 
approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to 
approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written 
Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described 
deficiencies and within five (5) Business Days resubmit the Deliverable in a form that shows all revisions made 
to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional 
charge.  Upon receipt of a corrected Written Deliverable from Contractor, the State will have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Written Deliverable to confirm that the identified deficiencies have been corrected. 

2.255 Process for Approval of Custom Software Deliverables Deleted - Not Applicable 
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2.256 Final Acceptance 
“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has 
been approved by the State and has been operating in production without any material deficiency for fourteen 
(14) consecutive days.  If the State elects to defer putting a Custom Software Deliverable into live production 
for its own reasons, not based on concerns about outstanding material deficiencies in the Deliverable, the 
State shall nevertheless grant Final Acceptance of the Project. 
 

2.260 Ownership  
 

2.261 Ownership of Work Product by State 
The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The State 
owns all United States and international copyrights, trademarks, patents or other proprietary rights in the 
Deliverables.   

2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and 
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and 
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether 
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered 
work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor 
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or 
other written instruments as the State may request.  The State may obtain and hold in its own name all 
copyright, trademark, and patent registrations and other evidence of rights that may be available for 
Deliverables. 

2.263 Rights in Data  
The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors 
or representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than 
providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise 
disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the 
Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to 
the State’s data.  Contractor will not possess or assert any lien or other right against the State’s data.  Without 
limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly 
necessary to provide the Services and must disclose the information only to its employees who have a strict 
need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable 
to the personally identifiable information.   
 
The State is the owner of all State-specific data under the Contract.  The State may use the data provided by 
the Contractor for any purpose.  The State will not possess or assert any lien or other right against the 
Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable 
information only as strictly necessary to utilize the Services and must disclose the information only to its 
employees who have a strict need to know the information, except as provided by law.  The State must comply 
at all times with all laws and regulations applicable to the personally identifiable information.  Other material 
developed and provided to the State remains the State’s sole and exclusive property. 

2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies, and intellectual 
property developed before entering into the Contract.  Any hardware bought through the Contractor by the 
State, and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and 
sold to the State, will be licensed directly to the State. 
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2.270 State Standards 
 

2.271 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit. 

2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be 
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The 
State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 

2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and configuration 
management procedures.   
 

2.280 Extended Purchasing    
 

2.281 MiDEAL (Michigan Delivery Extended Agreements Locally Deleted - Not Applicable 

2.282 State Employee Purchases Deleted - Not Applicable 
 

2.290 Environmental Provision    
 

2.291 Environmental Provision 
Energy Efficiency Purchasing Policy:  The State seeks wherever possible to purchase energy efficient 
products.  This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy 
Star’ products for any category of products for which EPA has established Energy Star certification.  For other 
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing 
among comparable products. 
 
Environmental Purchasing Policy:  The State of Michigan is committed to encouraging the use of products 
and services that impact the environment less than competing products. The State is accomplishing this by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution. 
Environmental components that are to be considered include: recycled content and recyclables; energy 
efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which 
are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and 
environmentally preferable materials that meet performance requirements and is encouraged to offer such 
products throughout the duration of this Contract. Information on any relevant third party certification (such as 
Green Seal, Energy Star, etc.) should also be provided. 
 
Hazardous Materials:  For the purposes of this Section, “Hazardous Materials” is a generic term used to 
describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, 
solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or 
disposal of which is regulated by the federal, state or local laws governing the protection of the public health, 
natural resources or the environment.  This includes, but is not limited to, materials the as batteries and circuit 
packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials 
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Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, 
(3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the 
Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the 
Resource Conservation and Recovery Act. 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 

considered a Hazardous Material according to all federal, State and local laws.  The State must provide a 
safe and suitable environment for performance of Contractor’s Work.  Before the commencement of 
Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to 
the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material 
reasonably believed to be a Hazardous Material and which may present a substantial danger, the 
Contractor must immediately stop all affected Work, notify the State in writing about the conditions 
encountered, and take appropriate health and safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous 
Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the 
site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any 
laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous 
Materials, the State must order a suspension of Work in writing.  The State must proceed to have the 
Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the 
affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must 
resume Work as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has 
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of 
resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable 
under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work 
will not be counted in a time as mutually agreed by the parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning 
up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to 
the condition approved by applicable regulatory agency(ies). 

 
Labeling:  Michigan has a Consumer Products Rule pertaining to labeling of certain products containing 
volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-
173523--,00.html 
 
Refrigeration and Air Conditioning:  The Contractor shall comply with the applicable requirements of 
Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract. 
 
Environmental Performance:  Waste Reduction Program - Contractor shall establish a program to promote 
cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's 
programs shall comply with applicable Federal, State, and local requirements, specifically including Section 
6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 
 

2.300 Deliverables 

2.301 Software Deleted - Not Applicable 

2.302 Hardware Deleted - Not Applicable 

2.303 Equipment to be New Deleted - Not Applicable 

2.304 Equipment to be New and Prohibited Products Deleted - Not Applicable 
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2.310 Software Warranties 

2.311 Performance Warranty Deleted - Not Applicable 

2.312 No Surreptitious Code Warranty Deleted - Not Applicable 

2.313 Calendar Warranty Deleted - Not Applicable 

2.314 Third-party Software Warranty Deleted - Not Applicable 

2.315 Physical Media Warranty Deleted - Not Applicable 
 

2.320 Software Licensing 

2.321 Cross-License, Deliverables Only, License to Contractor Deleted - Not Applicable 

2.322 Cross-License, Deliverables and Derivative Work, License to Contractor Deleted - Not 
Applicable 

2.323 License Back to the State Deleted - Not Applicable 

2.324 License Retained by Contractor Deleted - Not Applicable 

2.325 Pre-existing Materials for Custom Software Deliverables Deleted - Not Applicable 
 

2.330 Source Code Escrow 

2.331 Definition Deleted - Not Applicable 

2.332 Delivery of Source Code into Escrow Deleted - Not Applicable 

2.333 Delivery of New Source Code into Escrow Deleted - Not Applicable 

2.334 Verification Deleted - Not Applicable 

2.335 Escrow Fees Deleted - Not Applicable 

2.336 Release Events Deleted - Not Applicable 

2.337 Release Event Procedures Deleted - Not Applicable 

2.338 License Deleted - Not Applicable 

2.339 Derivative Works Deleted - Not Applicable 
 

 



CONTRACT #071B8200271  
 

64 

Appendix A 
MBSii Wave 1 and 2 Project Implementation Structure 
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