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Article 1 – Statement of Work (SOW) 
 

1.000 Project Identification 

1.001 Project Request 
The purpose of this contract is to provide on going support and maintenance for the Michigan 
Department of Transportation 84-Region, 70-Sector TransSight desktop software model.  

1.002 Background 
The 84-Region, 70-Sector TransSight desktop software model is an economic impact analysis of the 
Transportation Program and assists MDOT with making long-range transportation plans.  The model is 
built by Regional Economic Models, Inc. (REMI) and loaded with data that comes from the Bureau of 
Economic Analysis (BEA), Bureau of Labor Statistics (BLS), and the US Census Bureau and other 
supplementary data sources.  After the data is loaded into the desktop model it is shipped to MDOT.   
 
The primary advantage of the REMI model is that it is a dynamic model, which means that it provides a 
more detailed level of analysis than other simpler I-O models.  REMI allows for a year-by-year analysis.  
In addition, REMI makes use of Computable General Equilibrium (CGE) techniques, econometric 
estimations using time series panel data, and the New Economic Geography theory, which takes into 
account agglomeration effects due to the benefits of access to broader labor and commodity markets. 

 
The 84-Region, 70-Sector TransSight desktop software model and the permanent license with two 
assistants were purchased by the State in September 2007. (See PO #084P7200120). The first year of 
maintenance was included with the permanent license fee. (See Attachment A – REMI Software 
Licensing Agreement).  In addition, a Secondary User license for SEMCOG was purchased at the same 
time the perpetual license was purchased.  (See Attachment A – REMI Software Licensing Agreement) 

 
1.100 Scope of Work and Deliverables 

1.101 In Scope 
Contractor will provide on going support and maintenance for the MDOT 84-Region, 70-Sector 
TransSight Desktop Software Model permanent license with two assistants. 

1.102 Out Of Scope 
1.  Desktop software model does not interface with the State’s infrastructure. 
2.  On going support and maintenance costs for secondary users 
3.  Purchase of hardware and peripherals 

1.103 Technical Environment - Reserved 

1.104 Work And Deliverable 
As part of the annual maintenance fee, REMI will provide: 
1. A new model based on most recent data and new research results. 
2. Upgrades and new versions to the model that affect end-user functionality include training at no 

additional cost.  (online training, training flier, release features, etc.) 
3. Unlimited telephone consulting to the licensed user on model use and interpretation.. 
4. E learning self taught training and E learning instructor led training with on line user manual kept 

current to the software license in use. 
5. Annual attendance to the Users’ Conference limited to one attendee per permanent license and 

unlimited attendees to educational seminars at no additional cost to the State except travel.  
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1.200 Roles and Responsibilities 

1.201 Contractor Staff, Roles, And Responsibilities 
Contractor will provide qualified staff and materials required to accomplish the services described in 
Article 1.104 and other such roles and responsibilities as mutually agreed upon. 
Contractor shall provide a Contract Manager, the single-point-of-contact (and a backup). The Contract 
Manager will be available during the State’s operating hours. MDIT reserves the right to require a 
change in Contractor’s then-current Contract Manager if the assigned Contract Manager is not, in the 
opinion of MDIT, adequately serving the needs of the State. The Contract Manager’s responsibilities 
will include: 

a. Supporting the management of the Contract.  
b. Facilitating dispute resolution. 
c. Advising MDIT of performance under the terms and conditions of the Contract. 
d. Be available by phone, fax, or email (local and 800 number preferred). 

1.202 State Staff, Roles, And Responsibilities 
MDIT and MDOT have assigned Project Managers who are authorized to administer the resulting 
contract on a day-to-day basis during the term of the Contract.  However, administration of any contract 
implies no authority to change, modify, clarify, amend, or otherwise alter the terms, conditions, and 
specifications of such contract.  The authority is retained by DMB Purchasing Operations.  

The MDIT Project Manager shall be: 

Viji Jayaraman 
Michigan Department of Information Technology 
425 W. Ottawa 
Lansing, MI 48909 
Email: Jayaramanv@michigan.gov  
Phone:  (517) 241-5792  
 
The MDOT Project Manager shall be: 
Susan Gorski 
Michigan Department of Transportation 
425 W. Ottawa 
Lansing, MI 48909 
Email:  Gorskis@michigan.gov 
Phone:  (517) 335-2958 

1.203 Other Roles & Responsibilities - Reserved 
 

1.300 Project Plan - reserved 
 
1.400 Project Management – reserved 
 
1.500 Acceptance - Reserved 

 
1.600 Compensation and Payment 

1.601 Compensation and Payment 
Pricing for the Contract is set forth in Attachment B. 

1.602 Annual Maintenance or Support Changes: 
No increases to the Contractor’s charges stated in Attachment A from the effective date of this contract.  
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1.603 Invoice and Payment   
Contractor will submit properly itemized invoices to the “Bill To” Address on the Purchase Order.  
Invoices must provide the following information, as applicable: 
• Contract number 
• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number 
• Description of commodities and/or services 
• Date (s) of delivery 
• Price for each items 
• Total invoice price 
• Payment terms  
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Article 2 – General Terms and Conditions 
 

2.010 Contract Structure and Administration 

2.011 Definitions 
Capitalized terms used in this Contract (including its Exhibits) shall have the meanings given below, unless the 
context requires otherwise: 
(a) “Days” means calendar days unless otherwise specified. 
(b) “24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 

leap year). 
(c) “Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor 
with additional consideration.  “Additional Service” does not include New Work. 

(d) “Amendment Labor Rates” means the schedule of fully-loaded hourly labor rates attached as   Article 1, 
Attachment C. 

(e) “Audit Period” has the meaning given in Section 2.111.   
(f) “Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-

recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 
8:00am EST through 5:00pm EST unless otherwise stated. 

(g) “Incident” means any interruption in Services. 
(h) “Business Critical” means any function identified in any Statement of Work as Business Critical. 
(i) “Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
(j) “Key Personnel” means any Personnel designated in   Article 1, Section 1.201 and/or Attachment B, as 

Key Personnel. 
(k) “New Work” means any Services/Deliverables outside the scope of the Contract and not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor 
with additional consideration.  “New Work” does not include Additional Service. 

(l) “Services” means any function performed for the benefit of the State. 
(m) “State Location” means any physical location where the State performs work.  State Location may include 

state-owned, leased, or rented space. 
(n) “Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but 

does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
(o) “Work in Process” means a Deliverable that has been partially prepared, but has not been presented to the 

State for Approval. 

2.012 Attachments and Exhibits  
All Attachments and/or Exhibits attached to any, and all Statement(s) of Work, attached to, or referencing this 
Contract, are incorporated in their entirety into, and form part of, this Contract. 

2.013 Statements of Work 
(a) The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract 

(and any future amendments of it) will be defined and described in detail in Statements of Work or 
Purchase Orders (PO) executed under this Contract.  Contractor shall not be obliged or authorized to 
commence any work to implement a Statement of Work until authorized via a PO issued against this 
Contract, or an amendment to this Contract (see 2.106).  Contractor shall perform in accordance with this 
Contract, including the Statements of Work/Purchase Orders executed under it. 

(b) Unless otherwise agreed by the parties, each Statement of Work (as defined in Article 1) will include, or 
incorporate by reference to the appropriate Contract Article 1 Attachment containing, the following 
information: 
-  a description of the Services to be performed by Contractor under the Statement of Work; 
-  a project schedule (including the commencement and completion dates for all tasks, subtasks (for all 

projects of sufficient duration and complexity to warrant sub task breakdown),  and Deliverables; 
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-  a list of the Deliverables to be provided, if any, including any particular specifications and acceptance 
criteria for such Deliverables, and the dates on which the Deliverables are scheduled to be completed 
and delivered to the State; 

-  all Deliverable price schedules and other charges associated with the Statement of Work, the overall 
fixed price for such Statement of Work and any other appropriate pricing and payment terms; 

-  a specification of Contractor’s and the State’s respective performance responsibilities with respect to the 
performance or completion of all tasks, subtasks and Deliverables; 

-   a listing of any Key Personnel of Contractor and/or its Subcontractors for that Statement of Work and 
any future Statements of Work; 

-  any other information or provisions the parties agree to include. 
(c) Reserved.   
(d) The initial Statements of Work, as of the Effective Date, are attached to this Contract. 

2.014 Issuing Office 
The Department of Management and Budget, Purchasing Operations and the Michigan Department of 
Transportation (collectively, including all other relevant State of Michigan departments and agencies, the 
“State”) issue this Contract.  Purchasing Operations is the sole point of contact in the State with regard to all 
procurement and contractual matters relating to the Contract.  Purchasing Operations is the only State 
office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and 
conditions of this Contract.  The Contractor Administrator within the Purchasing Operations for this Contract 
is: 
 

Dale N. Reif 
Purchasing Operations 

Department of Management and Budget 
Mason Bldg, 2nd Floor 

PO Box 30026 
Lansing, MI 48909 

Email: reifd@michigan.gov 
Phone: 517-373-3993 

2.015 Contract Compliance Inspector 
Upon receipt at Purchasing Operations of the properly executed Contract, it is anticipated that the Director of 
DMB Purchasing Operations, in consultation with (insert the end using agency), will direct that the person 
named below, or any other person so designated, be authorized to monitor and coordinate the activities for the 
Contract on a day-to-day basis during its term.  However, monitoring of this Contract implies no authority to 
change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of 
such Contract as that authority is retained by the Purchasing Operations.  The Contract Compliance 
Inspector for this Contract is: 
 

Cindy Turben 
Department of Information Technology 

Constitutional Hall, 1st Floor 
525 West Allegan Street 

Lansing, MI 48913 
Email: turbenc@michigan.gov 

Phone: 517-335-6069 

2.016 Project Manager - reserved 
 

2.020 Contract Objectives/Scope/Background 

2.021 Background - reserved 
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2.022 Purpose - reserved 

2.023 Objectives and Scope 

2.024 Interpretation - reserved 
Sections 2.021 through 2.023 are intended to provide background and context for this Contract and are not 
intended to expand the scope of the obligations under this Contract or to alter the plain meaning of the terms 
and conditions of this Contract.  However, to the extent the terms and conditions of this Contract are unclear or 
otherwise ambiguous, such terms and conditions are to be interpreted and construed in light of the provisions 
of this Section. 

2.025 Form, Function and Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source. 
 

2.030 Legal Effect and Term 

2.031 Legal Effect 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change 
Order) has been approved by the State Administrative Board (if required), approved and signed by all the 
parties, and a Purchase Order against the Contract has been issued. 

2.032 Contract Term 
This Contract is for a period of (4) four years beginning October 1, 2008 through September 30, 2012.  All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed 
in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early termination 
for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in 
effect for the balance of the fiscal year for which they were issued. 

 
2.040 Contractor Personnel 

2.041 Contractor Personnel 

2.042 Contractor Identification 
Contractor employees shall be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 

2.043 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel, and, as reasonably 
requested by the State, to provide to the State’s agents and other contractors with reasonable access to 
Contractor’s Project personnel, systems and facilities to the extent they relate to activities specifically 
associated with this Contract and will not interfere or jeopardize the safety or operation of the systems or 
facilities and provided Contractor receives reasonable prior written notice of such request.  The State 
acknowledges that Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily 
or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under this Contract with 
such requests for access. 
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2.044 Subcontracting by Contractor 
(a) Contractor shall have full responsibility for the successful performance and completion of all of the 
Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 
(b) Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department 
of Management and Budget, Purchasing Operations has given written consent to such delegation.  The State 
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any 
Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall 
be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s 
request shall be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed 
Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the Contractor 
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in 
schedule or other terms that may be affected by the State’s required removal.  If any such incident with a 
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a 
time agreed upon by the parties.   
(c) In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to 
Contractor by the terms of this Contract and to assume toward Contractor all of the obligations and 
responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the right to 
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary 
information, including pricing, contained in such contracts before providing them to the State.  The 
management of any Subcontractor will be the responsibility of Contractor, and Contractor shall remain 
responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated 
to direct payments for the Services other than to Contractor.  The State’s written approval of any Subcontractor 
engaged by Contractor to perform any obligation under this Contract shall not relieve Contractor of any 
obligations or performance required under this Contract.  Attached as Exhibit A is a list of the Subcontractors, 
if any, approved by the State as of the execution of this Contract, together with a copy of the applicable 
subcontract. 
(d) Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall 
flow down the obligations in Sections 2.040, 2.110, 2.150, 2.160, 2.171(c), 2.172(b), 2.180, 2.260, 2.276, 
2.297 in all of its agreements with any Subcontractors.    
(e) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 

2.045 Contractor Responsibility for Personnel  
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions 
of any other personnel furnished by Contractor to perform the Services. 
 

2.050 State Standards 

2.051 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit/0,1607,7-139-30639_30655---,00.html. 

2.052 PM Methodology Standards 
The State has adopted a standard documented Project Management Methodology (PMM) for use on all 
Information Technology (IT) based projects.  See the State’s PMM website at 
http://www.michigan.gov/projectmanagement.  
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The Contractor shall use the State’s PPM to manage this Contract.  If the Contractor requires training on the 
PMM, those costs shall be the responsibility of the Contractor, unless otherwise stated. 

2.053 Adherence to Portal Technology Tools   
The State has adopted the following tools for its Portal Technology development efforts: 
• Vignette Content Management and personalization Tool 
• Inktomi Search Engine 
• E-Pay Payment Processing Module 
• Websphere Commerce Suite for e-Store applications 
 
Unless otherwise stated, Contractor must use the Portal Technology Tools to implement web content 
management and deployment efforts.  Tools used for web-based application development must work in 
conjunction with Vignette and Inktomi.  The interaction with Vignette and Inktomi must be coordinated with DIT, 
Enterprise Application Services Office, e-Michigan Web Development team. 
 
Contractors that are compelled to use alternate tools must have received an exception from DIT, Enterprise 
Application Services Office, e-Michigan Web Development team, before this Contract is effective. 

2.054 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--,00.html.  
All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before 
accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system 
if a violation occurs. 
 

2.060 Deliverables 

2.061 Ordering  
(a) Any Services/Deliverables to be furnished under this Contract shall be ordered by issuance of written 
Purchase Orders/Blanket Purchase Order by the State after approval by the Contract Administrator or his/her 
designee.  All orders are subject to the terms and conditions of this Contract.  In the event of conflict between 
an order and this Contract, the Contract shall take precedence as stated in Section 2.293.  In no event shall 
any additional terms and conditions contained on a Purchase Order/Blanket Purchase Order be applicable, 
unless specifically contained in that Purchase Order/Blanket Purchase Order’s accompanying Statement of 
Work. 
(b)  DIT will continue to oversee the use of this Contract by End Users.  DIT may, in writing, delegate to 
agencies the authority to submit requests for certain services directly to the Contractor.  DIT may also 
designate, in writing, some services as non-delegated and require DIT review and approval before agency 
acquisition.  DIT will use Contractor provided management reports and periodic random agency audits to 
monitor and administer contract usage for delegated services. 

2.062 Software 
The Software Licensing Agreement lists the items of software the State is required to purchase for execution 
the Contract.  The list in the Software Licensing Agreement includes all software required to complete the 
Contract and make the Deliverables operable; if any additional software is required in order for the 
Deliverables to meet the requirements of this Contract, such software shall be provided to the State by 
Contractor at no additional charge (except where agreed upon and specified in a Statement of Work or 
Contract Change Notice).  The Software Licensing Agreement also identifies certain items of software to be 
provided by the State. 

2.063 Hardware - reserved 

2.064 Equipment to be New and Prohibited Products - reserved 
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2.070 Performance 

2.071 Performance, In General 
The State engages Contractor to execute the Contract and perform the Services/provide the Deliverables, and 
Contractor undertakes to execute and complete the Contract in its entirety in accordance with the terms and 
conditions of this Contract and with the participation of State representatives as specified in this Contract. 

2.072 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete 
all Services and Deliverables in accordance with the time schedules contained in the Statements of Work and 
other Exhibits governing the work, and with professional quality. 
(b) Without limiting the generality of Section 2.072(a), Contractor shall notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved 
delivery schedule and, in such event, shall inform the State of the projected actual delivery date. 
(c) If Contractor believes that a delay in performance by the State has caused or will cause Contractor to 
be unable to perform its obligations in accordance with specified Contract time periods, Contractor shall notify 
the State in a timely manner and shall use commercially reasonable efforts to perform its obligations in 
accordance with such Contract time periods notwithstanding the State’s failure.  Contractor will not be in 
default for a delay in performance to the extent such delay is caused by the State. 

2.073 Liquidated Damages 
The parties acknowledge that certain events will interfere with the timely and proper completion of the 
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix 
the actual damage sustained by the State as a result of any such delay.  Therefore, Contractor and the State 
agree that in the case of any such certain events in respect of which the State does not elect to exercise its 
rights under Section 2.191, the State may assess liquidated damages against Contractor as specified in this 
Section.  If certain events occurs, then the State shall be entitled to collect liquidated damages in the amount of 
$5,000.00 and an additional $100.00 per day for each day Contractor fails to remedy certain events.  

2.074 Bankruptcy 
If Contractor shall file for protection under the bankruptcy laws, or if an involuntary petition shall be filed against 
Contractor and not removed within thirty (30) days, or if the Contractor becomes insolvent, be adjudicated 
bankrupt, or if it should make a general assignment for the benefit of creditors, or if a receiver shall be 
appointed due to its insolvency, and Contractor and/or its affiliates are unable to provide reasonable 
assurances that Contractor and/or its affiliates can deliver the services provided herein, the State may, without 
prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its option, may take 
possession of the “Work in Process” and finish such Works in Process by whatever appropriate method the 
State may deem expedient.  Contractor will fix appropriate notices or labels on the Work in Process to indicate 
ownership by the State.  To the extent reasonably possible, materials and Work in Process shall be stored 
separately from other stock and marked conspicuously with labels indicating ownership by the State. 
 
To secure the State’s progress payments before the delivery of any services or materials required for the 
execution of Contractor’s obligations hereunder, and any work which Contractor may subcontract in the 
support of the performance of its obligations hereunder, title shall vest in the State to the extent the State has 
made progress payments hereunder. 

2.075 Time is of the Essence - reserved 
 
2.076 Service Level Agreements (SLAs) - reserved 
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2.080 Delivery and Acceptance of Deliverables  

2.081 Delivery Responsibilities   
Unless otherwise specified by the State within an individual order, the following shall be applicable to all orders 
issued under this Contract. 
(a) Shipment responsibilities - Services performed/Deliverables provided under this Contract shall be 
delivered “F.O.B. Destination, within Government Premises.”  The Contractor shall have complete 
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates 
will be specified on the individual purchase order.   
(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of Michigan 
location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State 
or upon issuance of individual purchase orders. 
(c) Damage Disputes - At the time of delivery to State Locations, the State shall examine all packages.  
The quantity of packages delivered shall be recorded and any obvious visible or suspected damage shall be 
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record such.   
 
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the 
State and the contents inspected for possible internal damage not visible externally within fourteen (14) days of 
receipt.  Any damage must be reported to the Contractor within five (5) days of inspection.  If this inspection 
does not occur and damages not reported within thirty (30) days of receipt, the cure for such damaged 
deliveries shall transfer to the delivery signing party.   

2.082 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered 
by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the 
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All 
Deliverables shall be completed and delivered for State review and written approval and, where applicable, 
installed in accordance with the State-approved delivery schedule and any other applicable terms and 
conditions of the Contract. 

2.083 Testing 
(a) Prior to delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to 
the State, Contractor will first perform all required quality assurance activities to verify that the Physical 
Deliverable or Service is complete and in conformance with its specifications listed in the applicable Statement 
of Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, Contractor shall 
certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any 
applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance 
activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and 
approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.   
(b) If a Deliverable includes installation at a State Location, then Contractor shall (1) perform any 
applicable testing, (2) correct all material deficiencies discovered during such quality assurance activities and 
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review 
and approval.  To the extent that testing occurs at State Locations, the State shall be entitled to observe or 
otherwise participate in testing. 

2.084 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written 
approval by the State, in accordance with the following procedures.  Formal approval by the State requires that 
the Deliverable be confirmed in writing by the State to meet its specifications, which will include the successful 
completion of Testing as applicable in Section 2.083, to be led by the State with the support and assistance of 
Contractor.  The parties acknowledge that the approval process set forth herein will be facilitated by ongoing 
consultation between the parties, visibility of interim and intermediate Deliverables and collaboration on key 
decisions. 
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(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
(c) Prior to commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State 
may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the 
Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State 
receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service 
is ready for use and, where applicable, certification by Contractor in accordance with Section 2.083(a). 
(d) The State will approve in writing a Deliverable/Service upon confirming that it conforms to and, 
performs in accordance with, its specifications without material deficiency.  The State may, but shall not be 
required to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State 
elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for 
working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the 
Deliverable/Service that remain outstanding at the time of State approval. 
(e) If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all 
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that Contractor 
cure the failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) 
keep the Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in 
which event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the 
Contract price for such Deliverable/Service and will pay the State an additional sum equal to ten percent (10%) 
of such excess expenditure to cover the State’s general expenses provided the State can furnish proof of such 
general expenses; or (iii) terminate the particular Statement of Work for default, either in whole or in part by 
notice to Contractor provided Contractor is unable to cure such breach.  Notwithstanding the foregoing, the 
State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in 
a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.   
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if such 
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient 
severity as to make the continuation of such process unproductive or unworkable.  In such case, the State may 
stop using the Service or return the applicable Deliverable to Contractor for correction and re-delivery prior to 
resuming the testing or approval process. 

2.085 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Deliverable (failing which the State Review 
Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages or less 
and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages).  The duration of 
the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of 
the Written Deliverable prior to its submission to the State.  The State agrees to notify Contractor in writing by 
the end of the State Review Period either stating that the Deliverable is approved in the form delivered by 
Contractor or describing any deficiencies that must be corrected prior to approval of the Deliverable (or at the 
State’s election, subsequent to approval of the Deliverable).  If the State delivers to Contractor a notice of 
deficiencies, Contractor will correct the described deficiencies and within thirty (30) Business Days resubmit 
the Deliverable in a form that shows all revisions made to the original version delivered to the State.  
Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable 
from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the 
original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have 
been corrected. 

2.086 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (failing 
which the State Review Period, by default, shall be thirty (30) Business Days for Services).  The State agrees 
to notify Contractor in writing by the end of the State Review Period either stating that the Service is approved 
in the form delivered by Contractor or describing any deficiencies that must be corrected prior to approval of 
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the Services (or at the State’s election, subsequent to approval of the Service).  If the State delivers to 
Contractor a notice of deficiencies, Contractor will correct the described deficiencies and within thirty (30) 
Business Days resubmit the Service in a form that shows all revisions made to the original version delivered to 
the State.  Contractor’s correction efforts will be made at no additional charge.  Upon implementation of a 
corrected Service from Contractor, the State will have a reasonable additional period of time, not to exceed the 
length of the original State Review Period, to review the corrected Service for conformity and that the identified 
deficiencies have been corrected. 

2.087 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of 
Work (failing which the State Review Period, by default, shall be thirty (30) continuous Business Days for a 
Physical Deliverable).  The State agrees to notify Contractor in writing by the end of the State Review Period 
either stating that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies 
that must be corrected prior to approval of the Deliverable (or at the State’s election, subsequent to approval of 
the Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the 
described deficiencies and within thirty (30) Business Days resubmit the Deliverable in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no 
additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State will have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Deliverable to confirm that the identified deficiencies have been corrected. 

2.088 Final Acceptance 
Unless otherwise stated in the Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable 
shall occur when each Deliverable/Service has been approved by the State following the State Review Periods 
identified in Sections 2.080-2.087.  Payment will be made for Deliverables installed and accepted.  Upon 
acceptance of a Service, the State will pay for all Services provided during the State Review Period that 
conformed to the acceptance criteria. 
 

2.090 Financial 

2.091 Pricing 
(a) Fixed Prices for Services/Deliverables 

Each Statement of Work/PO issued under this Contract shall specify (or indicate by reference to the 
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment 
milestones and payment amounts.  To the extent the parties agree that certain specific Services will be 
provided on a time and materials basis, such Services shall be provided at the Amendment Labor Rates 
(Article 1, Attachment C).  The State may make progress payments to the Contractor when requested as 
work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, 
after negotiation. Contractor must show verification of measurable progress at the time of requesting progress 
payments. 
(b) Adjustments for Reductions in Scope of Services/Deliverables 

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope, using the rates in Article 1, 
Attachment unless specifically identified in an applicable Statement of Work. 
(c) Services/Deliverables Covered 

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this 
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this 
Contract. 
(d) Labor Rates 

All time and material charges will be at the rates specified in Article 1, Attachment C. 
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2.092 Invoicing and Payment Procedures and Terms 
(a) Invoicing and Payment – In General 

(i) Each Statement of Work issued under this Contract shall list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to 
be provided, and the associated payment milestones and payment amounts. 

(ii) Each Contractor invoice will show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  The charges for Services billed on a time and materials basis shall be determined 
based on the actual number of hours of Services performed, at the applicable Labor Rates specified 
in Article 1, Attachment C.  Invoices for Services performed on a time and materials basis will 
show, for each individual, the number of hours of Services performed during the billing period, the 
billable skill/labor category for such person and the applicable hourly billing rate.  Prompt payment 
by the State is contingent on the Contractor’s invoices showing the amount owed by the State 
minus any holdback amount to be retained by the State in accordance with Section 2.094. 

(iii) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five 
(45) days after receipt, provided the State determines that the invoice was properly rendered. 

(b) Taxes (See Section 2.305 and  Article 3, Section 3.022-3.024 for additional ) 
The State is exempt from Federal Excise Tax, State and Local Sales Taxes, and Use Tax with respect to the 
sale to and use by it of tangible personal property.  Such taxes shall not be included in Contract prices as long 
as the State maintains such exemptions.  Copies of all tax exemption certificates shall be supplied to 
Contractor, if requested. 
(c) Out-of-Pocket Expenses 
Contractor acknowledges that the out-of-pocket expenses that Contractor expects to incur in performing the 
Services/ providing the Deliverables (such as, but not limited to, travel and lodging, document reproduction and 
shipping, and long distance telephone) are included in Contractor’s fixed price for each Statement of Work.  
Accordingly, Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a 
case-by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse 
Contractor for such an expense at the State’s current travel reimbursement rates.  See 
http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html for current rates.  
(d) Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall 
be pro-rated for any partial month. 
(e) Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 
(f) Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 

2.093 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of 
this Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current 
fiscal year are subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of 
non-appropriation are addressed further in Section 2.210 of this Contract. 

2.094 Holdback - reserved 
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2.095 Electronic Payment Availability 
Public Act 533 of 2004 requires that payments under this contract be processed by electronic funds transfer 
(EFT).  Contractor is required to register to receive payments by EFT at the Contract & Payment Express 
website (www.cpexpress.state.mi.us).  
 

2.100 Contract Management 

2.101 Contract Management Responsibility 
(a) Contractor shall have overall responsibility for managing and successfully performing and completing 
the Services/Deliverables, subject to the overall direction and supervision of the State and with the participation 
and support of the State as specified in this Contract.  Contractor’s duties will include monitoring and reporting 
the State’s performance of its participation and support responsibilities (as well as Contractor’s own 
responsibilities) and providing timely notice to the State in Contractor’s reasonable opinion if the State’s failure 
to perform its responsibilities in accordance with Article 1, Attachment E (Project Plan) is likely to delay the 
timely achievement of any Contract tasks.  
(b) The Services/Deliverables will be provided by the Contractor either directly or through its affiliates, 
subsidiaries, subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the 
Contractor will act as a single point of contact coordinating these entities to meet the State’s need for 
Services/Deliverables.  Nothing in this Contract, however, shall be construed to authorize or require any party 
to violate any applicable law or regulation in its performance of this Contract.  

2.102 Problem and Contract Management Procedures 
Problem Management and Contract Management procedures will be governed by the Contract and the 
applicable Statements of Work. 
 
2.103 Reports and Meetings  
(a) Reports.   
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of periodic reports 
to be issued by Contractor to the State.  Such reports may include:  

(i) separately address Contractor’s performance in each area of the Services; 
(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to attain 

the pertinent objectives in that area, including on-time completion and delivery of Deliverables; 
(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and 

include a plan for corrective action where appropriate; 
(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion 

and delivery of Deliverables in upcoming reporting periods; 
(v) include plans for corrective action or risk mitigation where appropriate and describe the status of 

ongoing problem resolution efforts; 
(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its 

augmented personnel and Subcontractors) in performing the Project versus hours budgeted by 
Contractor. 

(vii) set forth a record of the material personnel changes that pertain to the Services and describe 
planned changes during the upcoming month that may affect the Services. 

(viii) include such documentation and other information may be mutually agreed to verify compliance 
with, and meeting the objectives of, this Contract. 

(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables, 
expected dates of delivery (or redelivery) of such Deliverables and estimates on timing for 
completion of the Project.  

(b) Meetings.   
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of meetings to be 
held between representatives of the State and Contractor.  Contractor shall prepare and circulate an agenda 
sufficiently in advance of each such meeting to give participants an opportunity to prepare for the meeting.  
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Contractor shall incorporate into such agenda items that the State desires to discuss.  At the State’s request, 
Contractor shall prepare and circulate minutes promptly after a meeting.   

2.104 System Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the State.  Any changes Contractor makes to State systems with the State’s approval shall 
be done in accordance with applicable State procedures, including security, access and configuration 
management procedures.  

2.105 Change Requests 
The State reserves the right to request from time to time, any changes to the requirements and specifications 
of the Contract and the work to be performed by the Contractor under the Contract.  During the course of 
ordinary business, it may become necessary for the State to discontinue certain business practices or create 
Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to 
provide a detailed outline of all work to be done, including tasks necessary to accomplish the 
services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per 
task, and a complete and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope 
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State 
promptly, and before commencing performance of the requested activities, that it believes the requested 
activities are New Work.  If the Contractor fails to notify the State before commencing performance of the 
requested activities, any such activities performed before notice is given by the Contractor shall be 
conclusively considered to be in-scope Services/Deliverables, not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, 
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, 
then before performing such services or providing such deliverables, the Contractor shall notify the State in 
writing that it considers the services or deliverables to be an Additional Service/Deliverable for which the 
Contractor should receive additional compensation.  If the Contractor does not so notify the State, the 
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that service or providing that deliverable.  If the Contractor does so notify the State, then such a service or 
deliverable shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall 
be subject to competitive bidding based upon the specifications. 
(a) Change Requests 

(i) State Requests   
If the State should require Contractor to perform New Work, Additional Services or make 

changes to the Services that would affect the Contract completion schedule or the amount of 
compensation due Contractor (a “Change”), the State shall submit a written request for Contractor to 
furnish a proposal for carrying out the requested Change (a “Change Request”).   

(ii) Contractor Recommendations 
Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be 

of the opinion that this would benefit the Contract. 
(iii) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the 

implications of the requested Change on the technical specifications, Contract schedule and price of 
the Deliverables and Services and shall submit to the State without undue delay a written proposal for 
carrying out the Change.  Contractor’s proposal will include any associated changes in the technical 
specifications, Contract schedule and price and method of pricing of the Services.  If the Change is to 
be performed on a time and materials basis, the Amendment Labor Rates shall apply to the provision of 
such Services.  If Contractor provides a written proposal and should Contractor be of the opinion that a 
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requested Change is not to be recommended, it shall communicate its opinion to the State but shall 
nevertheless carry out the Change as specified in the written proposal if the State directs it to do so. 

(iv) By giving Contractor written notice within a reasonable time, the State shall be entitled to 
accept a Contractor proposal for Change, to reject it or to reach another agreement with Contractor.  
Should the parties agree on carrying out a Change, a written Contract Change Notice shall be prepared 
and issued under this Contract, describing the Change and its effects on the Services and any affected 
components of this Contract (a “Contract Change Notice”). 

(v) No proposed Change shall be performed until the proposed Change has been specified 
in a duly executed Contract Change Notice issued by the Department of Management and Budget, 
Purchasing Operations. 

(vi) If the State requests or directs Contractor to perform any activities that Contractor 
believes constitute a Change, Contractor must notify the State that it believes the requested activities 
are a Change prior to commencing the performance of the requested activities.  If Contractor fails to so 
notify the State prior to commencing performance of the requested activities, such activities shall be 
considered to be performed gratuitously by Contractor, and Contractor shall not have any right 
thereafter to assert any claim for additional compensation or time for the performance of such activities.  
If Contractor commences performance of gratuitous services outside the scope of this Contract and 
subsequently elects to stop performing such out-of-scope services, Contractor must, at the request of 
the State, back out or reverse any changes resulting from such performance that would adversely affect 
the Contract. 

 
2.110 Records and Inspections 

2.111 Records and Inspections 
The Contractor agrees that the State may, upon 24-hour notice, perform an audit at Contractor’s location(s) to 
determine if the Contractor is complying with the requirements of the Contract.  The Contractor agrees to 
cooperate with the State during the audit and produce all records and documentation that verifies compliance 
with the Contract requirements. 

2.112 Errors 
(a) If the audit demonstrates any errors in the statements provided to the State, then the amount in error 
shall be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four (4) quarterly statements.  If a 
balance remains after four (4) quarterly statements, then the remaining amount will be due as a payment or 
refund within forty-five (45) days of the last quarterly statement that the balance appeared on or termination of 
the contract, whichever is earlier. 
(b) In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than ten percent (10%), then the Contractor shall pay all of the reasonable costs of 
the audit.  
 

2.120 State Responsibilities 

2.121 State Performance Obligations 
(a) Equipment and Other Resources.  To facilitate Contractor’s performance of the Services/Deliverables, 
the State shall provide to Contractor such equipment and resources as identified in the Statements of Work or 
other Contract Exhibits as items to be provided by the State.   
(b) Facilities.  The State shall designate space as long as it is available and as provided in the Statement 
of Work, to house Contractor’s personnel whom the parties agree will perform the Services/Deliverables at 
State facilities (collectively, the “State Facilities”).  Contractor shall have reasonable access to, and unless 
agreed otherwise by the parties in writing shall observe and comply with all rules and regulations relating to, 
each of the State Facilities (including hours of operation) used by Contractor in the course of providing the 
Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for Contractor’s use, or to which Contractor 
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otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State. 
(c) Return.  Contractor shall be responsible for returning to the State any State-furnished equipment, 
facilities and other resources when no longer required for the Contract in the same condition as when provided 
by the State, reasonable wear and tear excepted. 
(d) Except as otherwise provided in Section 2.220, the State’s failure to perform its responsibilities as set 
forth in this Contract shall not be deemed to be grounds for termination by Contractor.  However, Contractor 
will not be liable for any default or delay in the performance of its obligations under this Contract to the extent 
such default or delay is caused by nonperformance of the State’s obligations under this Contract, provided 
Contractor provides the State with reasonable written notice of such nonperformance and Contractor uses 
commercially reasonable efforts to perform notwithstanding the State’s failure to perform.  In addition, if the 
State’s nonperformance of its responsibilities under this Contract materially increases the time required for 
Contractor’s performance or Contractor’s cost of performance, Contractor shall be entitled to seek an equitable 
extension via the Change Request process described in Section 2.106. 
 

2.130 Security 

2.131 Background Checks 
The Contractor shall authorize the investigation of its personnel proposed to have access to State facilities and 
systems on a case-by-case basis.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  
Such investigations will include Michigan State Police Background checks (ICHAT) and may include the 
National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to 
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks will be initiated by the State and will be reasonably related to the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--
,00.html.  Furthermore, Contractor personnel will be expected to agree to the State’s security and acceptable 
use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  It is 
expected the Contractor will present these documents to the prospective employee before the Contractor 
presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all 
Physical Security procedures in place within the facilities where they are working. 
 

2.140 Reserved 
 

2.150 Confidentiality 

2.151 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 

2.152 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of 
Contractor shall mean all non-public proprietary information of Contractor (other than Confidential Information 
of the State as defined below) which is marked confidential, restricted, proprietary or with a similar designation.  
“Confidential Information” of the State shall mean any information which is retained in confidence by the State 
(or otherwise required to be held in confidence by the State pursuant to applicable federal, state and local laws 
and regulations) or which, in the case of tangible materials provided to Contractor by the State pursuant to its 
performance under this Contract, is marked as confidential, proprietary or with a similar designation by the 
State.  In the case of information of either Contractor or the State “Confidential Information” shall exclude any 
information (including this Contract) that is publicly available pursuant to the Michigan FOIA. 
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2.153 Protection of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access in order to fulfill the purposes of this Contract.  
Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under 
this Contract, (B) such disclosure is necessary or otherwise naturally occurs in connection with work that is 
within such Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written 
Contract to maintain the State’s Confidential Information in confidence.  At the State's request, any employee 
of Contractor and of any Subcontractor having access or continued access to the State’s Confidential 
Information may be required to execute an acknowledgment that the employee has been advised of 
Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to 
Contractor or Subcontractor, as the case may be, to protect such Confidential Information from unauthorized 
use or disclosure. 

2.154 Exclusions 
Notwithstanding the foregoing, the provisions of this Section will not apply to any particular information which 
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose such 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by 
the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions 
of this Section will not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose such Confidential Information, provided that the receiving party (i) promptly 
provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or 
limiting the scope of such disclosure as reasonably requested by the furnishing party. 

2.155 No Implied Rights 
Nothing contained in this Section shall be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or 
license to the Confidential Information of the other party. 

2.156 Remedies 
Each party acknowledges that, if it breaches (or attempts or threatens to breach) its obligations under this 
Section, the other party may be irreparably harmed.  Accordingly, if a court of competent jurisdiction should 
find that a party has breached (or attempted or threatened to breach) any such obligations, the non-breaching 
party shall be entitled to seek an injunction preventing such breach (or attempted or threatened breach). 

2.157 Security Breach Notification 
In the event of a breach of this Section, Contractor shall take (i) prompt corrective action to cure any such 
deficiencies and (ii) any action pertaining to such unauthorized disclosure required by applicable federal and 
state laws and regulations.  Contractor and the State will cooperate to mitigate, to the extent practicable, the 
effects of any breach, intrusion, or unauthorized use or disclosure.  Contractor shall report to the State in 
writing any use or disclosure of Confidential Information, whether suspected or actual, other than as provided 
for by the Contract within ten (10) days of becoming aware of such use or disclosure or such shorter time 
period as is reasonable under the circumstances. 
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2.158 Survival 
The parties’ respective obligations under this Section shall survive the termination or expiration of this Contract 
for any reason. 

2.159 Destruction of Confidential Information 
Promptly upon termination or cancellation of the Contract for any reason, Contractor shall certify to the State 
that Contractor has destroyed all State Confidential Information. 
 

2.160 Proprietary Rights 
 
2.161 Ownership –reserved 
 
2.161 Cross-License  - reserved 
 
2.161 License - reserved 
 
2.162 Source Code Escrow - reserved 

2.163 Rights in Data  
(a) The State will be and remain the owner of all data made available by the State to Contractor or its 
agents, Subcontractors or representatives pursuant to the Contract.  Contractor will not use the State’s data for 
any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, 
assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially 
exploited by or on behalf of Contractor, nor will any employee of Contractor other than those on a strictly need 
to know basis have access to the State’s data.  Contractor will not possess or assert any lien or other right 
against the State’s data.  Without limiting the generality of this Section, Contractor shall only use personally 
identifiable information as strictly necessary to provide the Services and shall disclose such information only to 
its employees who have a strict need to know such information.  Contractor shall comply at all times with all 
laws and regulations applicable to such personally identifiable information.   
(b) The State is and shall remain the owner of all State-specific data pursuant to the Contract.  The State 
may use the data provided by the Contractor for any purpose.  The State will not possess or assert any lien or 
other right against the Contractor’s data.  Without limiting the generality of this Section, the State shall only use 
personally identifiable information as strictly necessary to utilize the Services and shall disclose such 
information only to its employees who have a strict need to know such information, except as provided by law.  
The State shall comply at all times with all laws and regulations applicable to such personally identifiable 
information.  Other material developed and provided to the State shall remain the State’s sole and exclusive 
property. 

2.164 Ownership of Materials 
State and Contractor will continue to own their respective proprietary technologies developed before entering 
into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be 
owned by the State.  Any software licensed through the Contractor and sold to the State, will be licensed 
directly to the State. 

2.165 Standard Software 
If applicable and necessary, all Standard Software used in performing the Services shall be provided to the 
State under a separate license agreement between the State and the owner (or authorized licensor) of such 
software.  Standard Software to be licensed to the State is listed in Exhibit C. 

2.166 Pre-existing Materials for Custom Software Deliverables 
Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard 
Software) into Custom Software Deliverables or use any pre-existing materials to produce Custom Software 
Deliverables if such pre-existing materials will be needed by the State in order to use the Custom Software 
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Deliverables unless (i) such pre-existing materials and their owners are identified to the State in writing and (ii) 
such pre-existing materials are either readily commercially available products for which Contractor or its 
Subcontractor, as the case may be, has obtained a license (in form and substance approved by the State) in 
the name of the State, or are materials that Contractor or its Subcontractor, as the case may be, has the right 
to license to the State and has licensed to the State on terms and conditions approved by the State prior to 
using such pre-existing materials to perform the Services. 

2.167 General Skills  
Notwithstanding anything to the contrary in this Section, each party, its Subcontractors and their personnel 
shall be free to use and employ its and their general skills, know-how and expertise, and to use, disclose and 
employ any generalized ideas, concepts, know-how, methods, techniques or skills gained or learned during the 
course of performing the Services, so long as it or they acquire and apply the foregoing without disclosure of 
any confidential or proprietary information of the other party. 
 

2.170 Warranties And Representations 

2.171 Warranties and Representations 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and shall fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract shall be provided in a timely, professional, and workman-like 
manner and shall meet the performance and operational standards required under this Contract. 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the 
State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables 
provided by Contractor to the State under this Contract, nor their use by the State, will infringe the patent, 
copyright, trade secret, or other proprietary rights of any third party. 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to such 
items in this Contract, Contractor shall assign or otherwise transfer to the State or its designees, or afford the 
State the benefits of, any manufacturer's warranty for the Deliverable. 
(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 
(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, shall have, or shall acquire, 
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  
Contractor shall notify the State within two (2) days of any such interest that may be incompatible with the 
interests of the State. 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or shall accept anything 
of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the 
State would be influenced.  Contractor shall not attempt to influence any State employee by the direct or 
indirect offer of anything of value. 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or such Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the 
award or making of this Contract. 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, 
or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not 
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knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any 
other person to submit or not submit a proposal for the purpose of restricting competition.   
(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent 
the business, properties, financial condition, and results of operations of Contractor as of the respective dates, 
or for the respective periods, covered by such financial statements, reports, other information.  Since the 
respective dates or periods covered by such financial statements, reports, or other information, there have 
been no material adverse change in the business, properties, financial condition, or results of operations of 
Contractor. 
(m) All written information furnished to the State by or behalf of Contractor in connection with this Contract, 
including its bid, it true, accurate, and complete, and contains no untrue statement of material fact or omits any 
material fact necessary to make such information not misleading. 
(n) It is not in material default or breach of any other contract or agreement that it may have with the State 
or any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that 
it has not been a party to any contract with the State or any of its departments that was terminated by the State 
or such department within the previous five (5) years for the reason that Contractor failed to perform or 
otherwise breached an obligation of such contract. 
 
2.172 Software Warranties  
(a) Performance Warranty  The Contractor represents and warrants that Deliverables, after Final 
Acceptance, will perform and operate in compliance with the requirements and other standards of performance 
contained in this Contract (including all descriptions, specifications and drawings made a part of the Contract) 
for a period of ninety (90) days.  In the event of a breach of this warranty, Contractor will promptly correct the 
affected Deliverable(s) at no charge to the State. 
(b) No Surreptitious Code Warranty  The Contractor represents and warrants that no copy of licensed 
Software provided to the State contains or will contain any Self-Help Code or any Unauthorized Code as 
defined below.  This warranty is referred to in this Contract as the “No Surreptitious Code Warranty.”   
 
As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other 
software routine designed to disable a computer program automatically with the passage of time or under the 
positive control of a person other than the licensee of the software.  Self-Help Code does not include Software 
routines in a computer program, if any, designed to permit an owner of the computer program (or other person 
acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via 
modem) for purposes of maintenance or technical support. 
 
As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other 
Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm 
software, equipment, or data; or to perform any other such actions.  The term Unauthorized Code does not 
include Self-Help Code.  Unauthorized Code does not include Software routines in a computer program, if any, 
designed to permit an owner of the computer program (or other person acting by authority of the owner) to 
obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of 
maintenance or technical support. 
 
In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any 
viruses from any software prior to delivering it to the State. 
(c) Calendar Warranty  The Contractor represents and warrants that all software for which the Contractor 
either sells or licenses to the State of Michigan and used by the State prior to, during or after the calendar year 
2000, includes or shall include, at no added cost to the State, design and performance so the State shall not 
experience software abnormality and/or the generation of incorrect results from the software, due to date 
oriented processing, in the operation of the business of the State of Michigan. 
 
The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data 
structures (databases, data files, etc.) that provide 4-digit date century; stored data that contain date century 
recognition, including, but not limited to, data stored in databases and hardware device internal system dates; 
calculations and program logic  (e.g., sort algorithms, calendar generation, event recognition, and all 
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processing actions that use or produce date values) that accommodates same century and multi-century 
formulas and date values; interfaces that supply data to and receive data from other systems or organizations 
that prevent non-compliant dates and data from entering any State system; user interfaces (i.e., screens, 
reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be correctly treated as 
a leap year within all calculation and calendar logic.  
(d) Third-party Software Warranty  The Contractor represents and warrants that it will disclose the use or 
incorporation of any third-party software into the Deliverables.  At the time of Delivery, the Contractor shall 
provide in writing the name and use of any Third-party Software, including information regarding the 
Contractor’s authorization to include and utilize such software.  The notice shall include a copy of any 
ownership agreement or license that authorizes the Contractor to use the Third-party Software. 
 
2.173 Equipment Warranty - reserved 
 
2.174 Physical Media Warranty  
(a) Contractor represents and warrants that each licensed copy of the Software provided by the Contractor 
is free from physical defects in the media that tangibly embodies the copy.  This warranty does not apply to 
defects discovered more than thirty (30) days after that date of Final Acceptance of the Software by the State.  
This warranty does not apply to defects arising from acts of Excusable Failure.  If the Contractor breaches this 
warranty, then the State shall be entitled to replacement of the non-compliant copy by Contractor, at 
Contractor’s expense (including shipping and handling). 

2.175 Standard Warranties 
(a) Warranty of Merchantability - Deliverables shall be merchantable. All Deliverables shall be of good 
quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately 
contained and packaged within the description given by the State, shall conform to the agreed upon 
specifications, and shall conform to the affirmations of fact made by the Contractor on the container or label. 
(b) Warranty of fitness for a particular purpose - When Contractor has reason to know or knows any 
particular purpose for which the Deliverables are required, and when the State is relying on the Contractor’s 
skill or judgment to select or furnish suitable Deliverables, the Contractor warranties that the Deliverables are 
fit for such purpose. 
(c) Warranty of title - Contractor shall convey good title in those Deliverables, whose transfer is right and 
lawful.  All Deliverables provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance.  Deliverables shall be delivered free of any rightful claim of any third person of ownership, 
interest, lien or encumbrance. 

2.176 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, such breach may be considered as a default in the performance of a material obligation of this 
Contract. 
 

2.180 Insurance  

2.181 Liability Insurance 
(a) Liability Insurance - The Contractor is required to provide proof of the minimum levels of insurance 
coverage as indicated below.  The purpose of this coverage shall be to protect the State from claims which 
may arise out of or result from the Contractor’s performance of services under the terms of this Contract, 
whether such services are performed by the Contractor, or by any subcontractor, or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain pursuant to this Contract.  
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All insurance coverage provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance shall be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor shall have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if such ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract shall be issued by companies that 
have been approved to do business in the State.   
See http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State shall be entitled to coverage to the extent of such higher limits. 
 
Before the Contract is signed by both parties or before the purchase order is issued by the State, the 
Contractor must furnish to the Director of Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage (“Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THE 
CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO 
ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  
All Certificate(s) shall contain a provision indicating that coverages afforded under the policies WILL NOT BE 
CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without THIRTY (30) days prior written notice, 
except for ten (10) days for non-payment of premium, having been given to the Director of Purchasing 
Operations, Department of Management and Budget.  The notice must include the Contract or Purchase Order 
number affected and be mailed to: Director, Purchasing Operations, Department of Management and Budget, 
P.O. Box 30026, Lansing, Michigan 48909.  Failure to provide evidence of coverage, may, at the State’s sole 
option, result in this Contract’s termination. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 
$500,000 Fire Damage Limit (any one fire) 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
 

 3. Workers’ compensation coverage must be provided in accordance with applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If the 
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured authority by 
the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must 
provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where the 
employees’ activities occur. 
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Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision shall not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
 

 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, 
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to 
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in 
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible 
of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which shall apply, at a minimum, to the insurance required in Subsection 1 (Commercial 
General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual 
aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space 
used by Contractor for any reason under this Contract, and the equipment, software and other contents of such 
office space, including without limitation, those contents used by Contractor to provide the Services to the 
State, up to the replacement value thereof, where such office space and its contents are under the care, 
custody and control of Contractor.  Such policy shall cover all risks of direct physical loss or damage, including 
without limitation, flood and earthquake coverage and coverage for computer hardware and software.  The 
State shall be endorsed on the policy as a loss payee as its interests appear. 
(b) Subcontractors - Except where the State has approved in writing a Contractor subcontract with other 
insurance provisions, Contractor shall require all of its Subcontractors under this Contract to purchase and 
maintain the insurance coverage as described in this Section for the Contractor in connection with the 
performance of work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under 
Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) shall fully comply with the 
insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
(c) Certificates of Insurance and Other Requirements -  Contractor shall furnish to the Purchasing 
Operations certificate(s) of insurance verifying insurance coverage or providing satisfactory evidence of self-
insurance as required in this Section (the “Certificates”).  Before the Contract is signed, and not less than 20 
days before the insurance expiration date every year thereafter, the Contractor shall provide evidence that the 
State and its agents, officers and employees are listed as additional insureds under each commercial general 
liability and commercial automobile liability policy.  In the event the State approves the representation of the 
State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
Contractor shall maintain all required insurance coverage throughout the term of the Contract and any 
extensions thereto and, in the case of claims-made Commercial General Liability policies, shall secure tail 
coverage for at least three (3) years following the expiration or termination for any reason of this Contract.  The 
minimum limits of coverage specified above are not intended, and shall not be construed, to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor shall be 
responsible for all deductibles with regard to such insurance.  If Contractor fails to pay any premium for 
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required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, at the State’s election (but without 
any obligation to do so) after the State has given Contractor at least thirty (30) days written notice, the State 
may pay such premium or procure similar insurance coverage from another company or companies; and at the 
State’s election, the State may deduct the entire cost (or part thereof) from any payment due Contractor, or 
Contractor shall pay the entire cost (or any part thereof) upon demand by the State. 
 

2.190 Indemnification 

2.191 Indemnification 
(a) General Indemnification - To the extent permitted by law, the Contractor shall indemnify, defend and 
hold harmless the State from liability, including all claims and losses, and all related costs and expenses 
(including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and 
penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the 
Contractor in the performance of this Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 
(b) Code Indemnification - To the extent permitted by law, the Contractor shall indemnify, defend and hold 
harmless the State from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious 
Code Warranty. 
(c) Employee Indemnification - In any and all claims against the State of Michigan, its departments, 
divisions, agencies, sections, commissions, officers, employees and agents, by any employee of the 
Contractor or any of its subcontractors, the indemnification obligation under the Contract shall not be limited in 
any way by the amount or type of damages, compensation or benefits payable by or for the Contractor or any 
of its subcontractors under worker’s disability compensation acts, disability benefit acts or other employee 
benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the 
fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
(d) Patent/Copyright Infringement Indemnification - To the extent permitted by law, the Contractor shall 
indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including 
taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding 
threatened or brought against the State to the extent that such action or proceeding is based on a claim that 
any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the 
operation of such equipment, software, commodity or service, or the use or reproduction of any documentation 
provided with such equipment, software, commodity or service infringes any United States patent, copyright, 
trademark or trade secret of any person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor shall at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if such option is not reasonably available to the Contractor, (ii) replace or modify to 
the State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if such option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor shall have no obligation to indemnify or defend the State for, or 
to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based 
on written specifications of the State; or (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 
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2.192 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify pursuant to this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred prior to expiration or cancellation. 

2.193 Indemnification Procedures 
The procedures set forth below shall apply to all indemnity obligations under this Contract. 
(a) After receipt by the State of notice of the action or proceeding involving a claim in respect of which it will 
seek indemnification, the State shall promptly notify Contractor of such claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment 
against Contractor.  No failure to notify Contractor shall relieve Contractor of its indemnification obligations 
except to the extent that Contractor can demonstrate damages attributable to such failure.  Within ten (10) 
days following receipt of written notice from the State relating to any claim, Contractor shall notify the State in 
writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of 
Election”).  After notifying Contractor of a claim and prior to the State receiving Contractor’s Notice of Election, 
the State shall be entitled to defend against the claim, at Contractor’s expense, and Contractor will be 
responsible for any reasonable costs incurred by the State in defending against the claim during such period. 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State shall be entitled to 
participate in the defense of such claim and to employ counsel at its own expense to assist in the handling of 
such claim and to monitor and advise the State about the status and progress of the defense; (ii) Contractor 
shall, at the request of the State, demonstrate to the reasonable satisfaction of the State, Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Contract; (iii) Contractor shall periodically 
advise the State about the status and progress of the defense and shall obtain the prior written approval of the 
State before entering into any settlement of such claim or ceasing to defend against such claim and (iv) to the 
extent that any principles of Michigan governmental or public law may be involved or challenged, the State 
shall have the right, at its own expense, to control the defense of that portion of such claim involving the 
principles of Michigan governmental or public law.  Notwithstanding the foregoing, the State may retain control 
of the defense and settlement of a claim by written notice to Contractor given within ten (10) days after the 
State’s receipt of Contractor’s information requested by the State pursuant to clause (ii) of this paragraph if the 
State determines that Contractor has failed to demonstrate to the reasonable satisfaction of the State 
Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation 
activity on behalf of the State of Michigan, or any of its subdivisions pursuant to this Section, must be 
coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State 
pursuant to this Section, the insurer’s attorney may be required to be designated as a Special Assistant 
Attorney General by the Attorney General of the State of Michigan.   
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State shall have the right to defend the claim in such manner as it may deem 
appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against which 
Contractor was required to indemnify the State, upon request of the State, Contractor shall promptly reimburse 
the State for all such reasonable costs and expenses.   
 

2.200 Limits of Liability and Excusable Failure 

2.201 Limits of Liability 
The Contractor’s liability for damages to the State shall be limited to the value of the Contract.  The foregoing 
limitation of liability shall not apply to claims for infringement of United States patent, copyright, trademarks or 
trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful 
misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after 
litigation based on this Contract. 
 
The State’s liability for damages to the Contractor shall be limited to the value of the Contract. 
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Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability shall not apply to claims for 
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or 
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered 
by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees 
awarded by a court in addition to damages after litigation based on this Contract. 

2.202 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent such default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; 
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of such party; provided the non-performing party and its Subcontractors are without fault 
in causing such default or delay, and such default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans.   
 
In such event, the non-performing party will be excused from any further performance or observance of the 
obligation(s) so affected for as long as such circumstances prevail and such party continues to use its 
commercially reasonable efforts to recommence performance or observance whenever and to whatever extent 
possible without delay and provided further that such party promptly notifies the other party in writing of the 
inception of the excusable failure occurrence, and also of its abatement or cessation. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay Contractor’s performance 
of the Services/provision of Deliverables for more than ten (10) Business Days, and the State determines that 
performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable 
discretion, then at the State’s option:  (a) the State may procure the affected Services/Deliverables from an 
alternate source, and the State shall not be liable for payment for the unperformed Services/ Deliverables not 
provided under the Contract for so long as the delay in performance shall continue; (b) the State may terminate 
any portion of the Contract so affected and the charges payable there under shall be equitably adjusted to 
reflect those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work 
without liability to Contractor as of a date specified by the State in a written notice of termination to Contractor, 
except to the extent that the State shall pay for Services/Deliverables provided through the date of termination. 
 
Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 

2.203 Disaster Recovery  
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority 
service for repair and work around in the event of a natural or manmade disaster. 
 

2.210 Termination/Cancellation by the State 
 
The State may terminate this Contract without further liability or penalty to the State, its departments, divisions, 
agencies, offices, commissions, officers, agents and employees for any of the following reasons: 
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2.211 Termination for Cause 
(a) In the event that Contractor breaches any of its material duties or obligations under this Contract 
(including a Chronic Failure to meet any particular SLA as defined in Section 2.076), which are either not 
capable of or subject to being cured, or are not cured within the time period specified in the written notice of 
breach provided by the State (such time period not to be less than thirty (30) days), or pose a serious and 
imminent threat to the health and safety of any person, or the imminent loss, damage or destruction of any real 
or tangible personal property, the State may, having provided written notice of termination to Contractor, 
terminate this Contract in whole or in part, for cause, as of the date specified in the notice of termination. 
(b) In the event that this Contract is terminated for cause, in addition to any legal remedies otherwise 
available to the State by law or equity, Contractor shall be responsible for all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees 
and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables 
required by this Contract from other sources.  Re-procurement costs shall not be considered by the parties to 
be consequential, indirect or incidental damages, and shall not be excluded by any other terms otherwise 
included in this Contract, provided such costs are not in excess of fifty percent (50%) more than the prices for 
such Service/Deliverables provided under this Contract. 
(c) In the event the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State 
shall pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause shall cease on 
the effective date of the termination. 
(d) In the event this Contract is terminated for cause pursuant to this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract pursuant to the provisions of this section, that termination 
for cause shall be deemed to have been a termination for convenience, effective as of the same date, and the 
rights and obligations of the parties shall be limited to that otherwise provided in this Contract for a termination 
for convenience. 

2.212 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that such a 
termination is in the State’s best interest.  Reasons for such termination shall be left to the sole discretion of 
the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or 
products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or 
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices for 
Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion 
or non-inclusion, of information material to a response to any RFP issued by the State.  The State may 
terminate this Contract for its convenience, in whole or in part, by giving Contractor written notice at least thirty 
(30) days prior to the date of termination.  If the State chooses to terminate this Contract in part, the charges 
payable under this Contract shall be equitably adjusted to reflect those Services/Deliverables that are 
terminated.  Services and related provisions of this Contract that are terminated for cause shall cease on the 
effective date of the termination. 

2.213 Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State shall 
have the right to terminate this Contract and all affected Statements of Work, in whole or in part, at the end of 
the last period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State shall give Contractor at least thirty (30) days advance written notice of 
termination for non-appropriation or unavailability (or such time as is available if the State receives notice of the 
final decision less than thirty (30) days before the funding cutoff). 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise made 
available, the State may, upon thirty (30) days written notice to Contractor, reduce the level of the Services or 
the change the production of Deliverables in such manner and for such periods of time as the State may elect.  
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The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of such reduction. 
(c) In the event the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor pursuant to this Section, the State shall pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be and 
as determined by the State, to the extent funds are available.  For the avoidance of doubt, this Section will not 
preclude Contractor from reducing or stopping Services/Deliverables and/or raising against the State in a court 
of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally 
accepted before the effective date of termination.  

2.214 Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense incident to the application for, or performance of, a State, public or private Contract or 
subcontract; convicted of a criminal offense, including any of the following:  embezzlement, theft, forgery, 
bribery, falsification or destruction of records, receiving stolen property, attempting to influence a public 
employee to breach the ethical conduct standards for State of Michigan employees; convicted under State or 
federal antitrust statutes; or convicted of any other criminal offense which in the sole discretion of the State 
reflects upon Contractor’s business integrity. 
 
2.215 Approvals Rescinded  
The State may terminate this Contract without further liability or penalty in the event any final administrative or 
judicial decision or adjudication disapproves a previously approved request for purchase of personal services 
pursuant to Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  Termination may be in whole or in 
part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date 
stated in such written notice. 

2.216 Rights and Obligations Upon Termination 
(a) If this Contract is terminated by the State for any reason, Contractor shall (a) stop all work as specified 
in the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that may 
be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor 
by any entity, agent or employee of the State, (d) in the event that the Contractor maintains title in Deliverables 
that is intended to be transferred to the State at the termination of the Contract, Contractor will transfer title in, 
and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at 
the termination of the Contract and which are resulting from the Contract (which shall be provided to the State 
on an “As-Is” basis except to the extent the amounts paid by the State in respect of such items included 
compensation to Contractor for the provision of warranty services in respect of such materials), and (e) take 
any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination 
settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable 
those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 
(b) In the event the State terminates this Contract prior to its expiration for its own convenience, the State 
shall pay Contractor for all charges due for Services provided prior to the date of termination and, if applicable, 
as a separate item of payment pursuant to this Contract, for Work In Process, on a percentage of completion 
basis at the level of completion determined by the State.  All completed or partially completed Deliverables 
prepared by Contractor pursuant to this Contract shall, at the option of the State, become the State’s property, 
and Contractor shall be entitled to receive equitable fair compensation for such Deliverables.  Regardless of 
the basis for the termination, the State shall not be obligated to pay, or otherwise compensate, Contractor for 
any lost expected future profits, costs or expenses incurred with respect to Services not actually performed for 
the State. 
(c) Upon a good faith termination, the State shall have the right to assume, at its option, any and all 
subcontracts and agreements for services and deliverables provided under this Contract, and may further 
pursue completion of the Services/Deliverables under this Contract by replacement contract or otherwise as 
the State may in its sole judgment deem expedient. 
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2.217 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party shall be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to such party with respect 
to any claims arising prior to or as a result of such termination. 

2.218 Contractor Transition Responsibilities 
In the event this contract is terminated, for convenience or cause, dissolved, voided, rescinded, nullified, 
expires or is otherwise rendered unenforceable, the Contractor agrees to comply with direction provided by the 
State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party 
designated by the State.  In the event of termination or the expiration of this Contract, the Contractor agrees to 
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in 
no event will exceed ninety (90) days.  These efforts shall include, but are not limited to, the following: 
(a) Personnel - The Contractor shall work with the State, or a specified third party, to develop a transition 
plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly 
transition.  The Contractor shall allow as many personnel as practicable to remain on the job to help the State, 
or a specified third party, maintain the continuity and consistency of the services required by this Contract.  In 
addition, during or following the transition period, in the event the State requires the Services of the 
Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and 
with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  Contractor 
will notify all of Contractor’s subcontractors of procedures to be followed during transition. 
(b) Information - The Contractor agrees to provide reasonable detailed specifications for all 
Services/Deliverables needed by the State, or specified third party, to properly provide the 
Services/Deliverables required under this Contract.  The Contractor will provide the State with asset 
management data generated from the inception of this Contract through the date on which this Contractor is 
terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will deliver 
to the State any remaining owed reports and documentation still in Contractor’s possession subject to 
appropriate payment by the State. 
(d) Software. - The Contractor shall reasonably assist the State in the acquisition of any Contractor 
software required to perform the Services/use the Deliverables under this Contract.  This shall include any 
documentation being used by the Contractor to perform the Services under this Contract.  If the State transfers 
any software licenses to the Contractor, those licenses shall, upon expiration of the Contract, transfer back to 
the State at their current revision level.  Upon notification by the State, Contractor may be required to freeze all 
non-critical changes to Deliverables/Services. 
(e) Payment - If the transition results from a termination for any reason, reimbursement shall be governed 
by the termination provisions of this Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates specified by   Article 1, Attachment C.  The 
Contractor will prepare an accurate accounting from which the State and Contractor may reconcile all 
outstanding accounts. 

2.219 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and 
the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

2.220 Termination by Contractor  

2.221 Termination by Contractor 
If the State materially breaches its obligation to pay Contractor undisputed amounts due and owing under this 
Contract in accordance with Section 2.090, or if the State breaches its other obligations under this Contract to 
an extent that makes it impossible or commercially impractical for Contractor to perform the Services, and if the 
State does not cure the breach within the time period specified in a written notice of breach provided to the 
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State by Contractor (such time period not to be less than thirty (30) days), then Contractor may terminate this 
Contract, in whole or in part based on Statement of Work for cause, as of the date specified in the notice of 
termination; provided, however, that Contractor must discharge its obligations under Section 2.250 before any 
such termination. 
 

2.230 Stop Work  

2.231 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to ninety (90) calendar days after the stop work 
order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work 
order shall be specifically identified as such and shall indicate that it is issued under this Section 2.230.  Upon 
receipt of the stop work order, Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the stop work order during the period of 
work stoppage.  Within the period of the stop work order, the State shall either:  (a) cancel the stop work order; 
or (b) terminate the work covered by the stop work order as provided in Section 2.210. 

2.232 Cancellation or Expiration of Stop Work Order 
If a stop work order issued under this Section 2.230 is canceled or the period of the stop work order or any 
extension thereof expires, Contractor shall resume work.  The parties shall agree upon an equitable 
adjustment in the delivery schedule, the Contract price, or both, and the Contract shall be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs 
properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an 
equitable adjustment within thirty (30) calendar days after the end of the period of work stoppage; provided 
that, if the State decides the facts justify the action, the State may receive and act upon a Contractor proposal 
submitted at any time before final payment under the Contract.  Any adjustment will conform to the 
requirements of Section 2.106. 

2.233 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons 
other than material breach, such termination shall be deemed to be a termination for convenience under 
Section 2.212, and the State shall allow reasonable costs resulting from the stop work order in arriving at the 
termination settlement.  For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits 
because of a stop work order issued under this Section 2.230. 
 

2.240 Reserved 
 

2.250 Dispute Resolution 

2.251 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work shall be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor shall 
submit a letter executed by Contractor’s Contract Administrator or his designee certifying that (a) the claim is 
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers 
all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the 
supporting data provided with such an affidavit are current and complete to Contractor’s best knowledge and 
belief. 

2.252 Informal Dispute Resolution 
(a) All operational disputes between the parties shall be resolved under the Contract Management 
procedures developed pursuant to Section 2.100.  If the parties are unable to resolve any disputes after 
compliance with such processes, the parties shall meet with the Director of Purchasing Operations, DMB, or 



CONTRACT #071B9200007  
 

39 

designee, for the purpose of attempting to resolve such dispute without the need for formal legal proceedings, 
as follows: 

(i) The representatives of Contractor and the State shall meet as often as the parties 
reasonably deem necessary in order to gather and furnish to each other all information with respect to 
the matter in issue which the parties believe to be appropriate and germane in connection with its 
resolution.  The representatives shall discuss the problem and negotiate in good faith in an effort to 
resolve the dispute without the necessity of any formal proceeding. 

(ii) During the course of negotiations, all reasonable requests made by one party to another 
for non-privileged information reasonably related to the Contract will be honored in order that each of 
the parties may be fully advised of the other’s position.  

(iii) The specific format for the discussions will be left to the discretion of the designated 
State and Contractor representatives, but may include the preparation of agreed upon statements of 
fact or written statements of position.  

(iv) Following the completion of this process within sixty (60) calendar days, the Director of 
Purchasing Operations, DMB, or designee, shall issue a written opinion regarding the issue(s) in 
dispute within thirty (30) calendar days.  The opinion regarding the dispute shall be considered the 
State’s final action and the exhaustion of administrative remedies. 

(b) This Section 2.250 will not be construed to prevent either party from instituting, and a party is 
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to 
preserve a superior position with respect to other creditors, or pursuant to Section 2.253. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work pursuant to the Contract. 

2.253 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions 
of Section 2.252 is where a party makes a good faith determination that a breach of the terms of the Contract 
by the other party is such that the damages to such party resulting from the breach will be so immediate, so 
large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other 
immediate injunctive relief is the only adequate remedy. 

2.254 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment shall not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.210 and 2.220, as the case may be. 
 

2.260 Federal and State Contract Requirements 

2.261 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required pursuant to the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 
37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and 
any breach of this provision may be regarded as a material breach of the Contract. 

2.262 Unfair Labor Practices  
Pursuant to 1980 PA 278, MCL 423.231, et seq., the State shall not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor practice 
compiled pursuant to section 2 of the Act.  This information is compiled by the United States National Labor 
Relations Board.  A Contractor of the State, in relation to the Contract, shall not enter into a contract with a 
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Subcontractor, manufacturer, or supplier whose name appears in this register.  Pursuant to section 4 of 1980 
PA 278, MCL 423.324, the State may void any Contract if, subsequent to award of the Contract, the name of 
Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in 
the register. 

2.263 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.  
 

2.270 Litigation 

2.271 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, 
investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each 
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during 
the term of the Contract and extensions thereto, to which Contractor (or, to the extent Contractor is aware, any 
Subcontractor hereunder) is a party, and which involves:  (i) disputes that might reasonably be expected to 
adversely affect the viability or financial stability of Contractor or any Subcontractor hereunder; or (ii) a claim or 
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor 
hereunder by a governmental or public entity arising out of their business dealings with governmental or public 
entities.  Any such litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") must be 
disclosed in a written statement to the Contract Administrator within thirty (30) days of its occurrence.  Details 
of settlements which are prevented from disclosure by the terms of the settlement may be annotated as such.  
Information provided to the State from Contractor’s publicly filed documents referencing its material litigation 
will be deemed to satisfy the requirements of this Section.  
(b) Assurances.  In the event that any such Proceeding disclosed to the State pursuant to this Section, or 
of which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party 
to be concerned about: 

(i) the ability of Contractor (or a Subcontractor hereunder) to continue to perform this Contract in 
accordance with its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor hereunder) in performing Services for the State is 
engaged in conduct which is similar in nature to conduct alleged in such Proceeding, which conduct 
would constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, 
then Contractor shall be required to provide the State all reasonable assurances requested by the State 
to demonstrate that:   

(A) Contractor and/or its Subcontractors hereunder will be able to continue to perform this 
Contract and any Statements of Work in accordance with its terms and conditions, and  

(B) Contractor and/or its Subcontractors hereunder have not and will not engage in conduct in 
performing the Services which is similar in nature to the conduct alleged in such Proceeding. 

(c) Contractor shall make the following notifications in writing:  
(1) Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers 

has occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized 
assets in the accounting records, Contractor shall notify the Purchasing Operations. 

(2) Contractor shall also notify the Purchasing Operations within thirty (30) days whenever changes 
to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  

(3) Contractor shall also notify Purchasing Operations within thirty (30) days whenever changes to 
company affiliations occur. 



CONTRACT #071B9200007  
 

41 

2.272 Governing Law 
The Contract shall in all respects be governed by, and construed in accordance with, the substantive laws of 
the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law 
of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.273 Compliance with Laws 
Contractor shall comply with all applicable state, federal, and local laws and ordinances (“Applicable Laws”) in 
providing the Services/Deliverables. 

2.274 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to such jurisdiction on the grounds of lack of  personal jurisdiction of such court or the 
laying of venue of such court or on the basis of forum non conveniens or otherwise.  Contractor agrees to 
appoint agents in the State of Michigan to receive service of process. 
 

2.280 Environmental Provision 

2.281 Environmental Provision 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 
PCBs, petroleum products, such construction materials as paint thinners, solvents, gasoline, oil, etc., and any 
other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the 
federal, state or local laws governing the protection of the public health, natural resources or the environment.  
This includes, but is not limited to, materials such as batteries and circuit packs, and other materials that are 
regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical 
hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or 
mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and 
Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and 
Recovery Act.  This Contract does not cover the handling, removal, or disposal of all Hazardous Materials. 

(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material in accordance with all federal, State and local laws.  The State shall provide 
a safe and suitable environment for performance of Contractor’s Work.  Prior to the commencement of Work, 
the State shall advise Contractor of the presence at the work site of any Hazardous Material to the extent that 
the State is aware of such Hazardous Material.  If the Contractor encounters material reasonably believed to 
be a Hazardous Material and which may present a substantial danger, the Contractor shall immediately stop all 
affected Work, give written notice to the State of the conditions encountered, and take appropriate health and 
safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to 
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws 
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the 
State shall order a suspension of Work in writing.  The State shall proceed to have the Hazardous Material 
removed or rendered harmless.  In the alternative, the State shall terminate the affected Work for the State’s 
convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the 
affected Work shall be resumed as directed in writing by the State.  Any determination by the Michigan 
Department of Community Health and/or the Michigan Department of Environmental Quality (whichever is 
applicable) that the Hazardous Material has either been removed or rendered harmless shall be binding upon 
the State and Contractor for the purposes of resuming the Work.  If any such incident with Hazardous Material 
results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the 
applicable SLAs for the affected Work will not be counted in Section 2.076 for a time as mutually agreed by 
the parties.  
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(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part 
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor shall bear its proportionate share of the delay and costs involved in cleaning up the 
site and removing and rendering harmless the Hazardous Material in accordance with Applicable Laws to the 
condition approved by applicable regulatory agency(ies).  If the Contractor fails to take appropriate action 
pursuant to Applicable Laws and consistent with the State requirements, then the State may take appropriate 
action. 
 

2.290 General 

2.291 Amendments 
The Contract may not be modified, amended, extended, or augmented, except by a writing executed by the 
parties. 

2.292 Assignment  
(a)  Neither party shall have the right to assign the Contract, or to assign or delegate any of its duties or 
obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior 
written consent of the other party; provided, however, that the State may assign the Contract to any other State 
agency, department, division or department without the prior consent of Contractor and Contractor may assign 
the Contract to an affiliate so long as such affiliate is adequately capitalized and can provide adequate 
assurances that such affiliate can perform the Contract.  Any purported assignment in violation of this Section 
shall be null and void.  It is the policy of the State of Michigan to withhold consent from proposed assignments, 
subcontracts, or novations when such transfer of responsibility would operate to decrease the State’s likelihood 
of receiving performance on the Contract or the State’s ability to recover damages. 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  In the event of any such permitted assignment, Contractor shall not be relieved of its 
responsibility to perform any duty imposed upon it herein, and the requirement under the Contract that all 
payments shall be made to one entity shall continue. 

2.293 Entire Contract; Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with 
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to such 
subject matter and as additional terms and conditions on the purchase order shall apply as limited by Section 
2.061. 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the 
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, 
that a Statement of Work may not modify or amend the terms of Sections 2.110 through 2.220 of the 
Contract, which may be modified or amended only by a formal Contract amendment. 

2.294 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract. 

2.295 Relationship of the Parties (Independent Contractor Relationship) 
The relationship between the State and Contractor is that of client and independent Contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors shall be or shall be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for 
its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the 
Contract. 
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2.296 Notices 
(a) Any notice given to a party under the Contract shall be deemed effective, if addressed to such party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third (3rd) Business Day after 
being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being 
sent by a nationally recognized overnight express courier with a reliable tracking system.  
 

Dale N. Reif 
Purchasing Operations 

Department of Management and Budget 
Mason Bldg, 2nd Floor 

PO Box 30026 
Lansing, MI 48909 

Email: reifd@michigan.gov 
Phone: 517-373-3993 

 
with a copy to: 

Cindy Turben 
Department of Information Technology 

Constitutional Hall, 1st Floor 
525 West Allegan Street 

Lansing, MI 48913 
Email: turbenc@michigan.gov 

Phone: 517-335-6069 
 
Either party may change its address where notices are to be sent by giving notice in accordance with this 
Section. 
(b) Binding Commitments - Representatives of Contractor identified in  Article 1, Attachment B shall have 
the authority to make binding commitments on Contractor’s behalf within the bounds set forth in such table.  
Contractor may change such representatives from time to time upon written notice.  

2.297 Media Releases and Contract Distribution 
(a) Media Releases - Neither Contractor nor the State will make any news releases, public announcements 
or public disclosures, nor will they have any conversations with representatives of the news media, pertaining 
to the Contract, the Services or the Contract without the prior written approval of the other party, and then only 
in accordance with explicit written instructions provided by that party.  In addition, neither Contractor nor the 
State will use the name, trademarks or other proprietary identifying symbol of the other party or its affiliates 
without such party’s prior written consent.  Prior written consent of the Contractor must be obtained from 
authorized representatives.   
(b) Contract Distribution - Purchasing Operations shall retain the sole right of Contract distribution to all 
State agencies and local units of government unless other arrangements are authorized by Purchasing 
Operations. 

2.298 Reformation and Severability 
Each provision of the Contract shall be deemed to be severable from all other provisions of the Contract and, if 
one or more of the provisions of the Contract shall be declared invalid, the remaining provisions of the Contract 
shall remain in full force and effect. 

2.299 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, such consent or approval shall be in writing and 
shall not be unreasonably withheld or delayed. 
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2.300 No Waiver of Default 
The failure of a party to insist upon strict adherence to any term of the Contract shall not be considered a 
waiver or deprive the party of the right thereafter to insist upon strict adherence to that term, or any other term, 
of the Contract. 

2.301 Survival 
Any provisions of the Contract that impose continuing obligations on the parties including the parties’ 
respective warranty, indemnity and confidentiality obligations, shall survive the expiration or termination of the 
Contract for any reason.  Specific references to survival in the Contract are solely for identification purposes 
and not meant to limit or prevent the survival of any other section. 

2.302 Covenant of Good Faith 
Each party agrees that, in its dealings with the other party or in connection with the Contract, it shall act 
reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, 
condition or withhold the giving of any consent, decision or approval that is either requested or reasonably 
required of them in order for the other party to perform its responsibilities under the Contract. 

2.303 Permits 
Contractor shall obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  

2.304 Website Incorporation 
State expressly states that it will not be bound by any content on the Contractor’s website, even if the 
Contractor’s documentation specifically referenced that content and attempts to incorporate it into any other 
communication, unless the State has actual knowledge of such content and has expressly agreed to be bound 
by it in a writing that has been manually signed by an authorized representation of the State. 

2.305 Taxes 
Vendors are expected to collect and pay all applicable federal, state, and local employment taxes, including the 
taxes defined in Section 3.022 for all persons involved in the resulting Contract.  

2.306 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its 
subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of 
contract with the Contractor shall not be less than the wage rates and fringe benefits established by the 
Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational 
classification and wage rates and fringe benefits for the local where the work is to be performed.  The term 
Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all 
of their contractors or subcontractors and persons in privity of contract with them. 
The Contractor, its subcontractors, their subcontractors, and all persons involved with the performance of this 
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a 
copy of all wage rates and fringe benefits as prescribed in the contract. You must also post, in a conspicuous 
place, the address and telephone number of the Michigan Department of Labor and Economic Development, 
the office responsible for enforcement of the wage rates and fringe benefits.  You shall keep an accurate 
record showing the name and occupation of the actual wage and benefits paid to each individual employed in 
connection with this contract.  This record shall be available to the State upon request for reasonable 
inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by 
the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe 
benefits prevailing in the local where the work is to be performed. 
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2.307 Call Center Disclosure 
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State must disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information shall be a material breach of this Contract. 

2.308 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a leading edge on the competitive RFP. 
 
 

2.310 Extended Purchasing – reserved 
 
 

2.320 Federal Grant Requirements – reserved 
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