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STATE OF MICHIGAN
DEPARTMENT OF MANAGEMENT AND BUDGET March 18, 2009
PURCHASING OPERATIONS
P.0. BOX 30026, LANSING, MI 48909

530 W. ALLEGAN,OL?ANSING, Ml 48933
NOTICE
OF
CONTRACT NO. 071B9200151
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE Steven M. Dokey
(269) 323-0153
Rathco Safety Supply Inc. CONTRACTOR NUMBER/MAIL CODE
6742 Lovers Lane
Portage, Ml 49002 BUYER/CA (517) 373-0301
Email: rathco steve@chartermi.net | Sue Cieciwa

Contract Compliance Inspector: Gene Pline (517) 322-5559
Galvanized Steel Delineator and Sign Posts — Michigan Department of Transportation

CONTRACT PERIOD: 5yrs. + 2one-year options From: March 18, 2009 To: March 17, 2014

TERMS SHIPMENT
Net 30 Days 45 Days ARO

F.O.B. SHIPPED FROM
Delivered Marion, OH

MINIMUM DELIVERY REQUIREMENTS

150 posts of any size per location. Orders below this minimum will be subject to an additional
charge of $300.00. If the total shipment per location meets or exceeds 42,000 |bs., the $300.00
additional charge will be waived.

MISCELLANEOUS INFORMATION:

THIS CONTRACT IS EXTENDED TO LOCAL UNITS OF GOVERNMENT.

Estimated Contract Value: $2,370,106.00
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STATE OF MICHIGAN
DEPARTMENT OF MANAGEMENT AND BUDGET
PURCHASING OPERATIONS

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

CONTRACT NO. 071B9200151

between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE Steven M. Dokey
(269) 323-0153

Rathco Safety Supply Inc. CONTRACTOR NUMBER/MAIL CODE
6742 Lovers Lane
Portage, Ml 49002 BUYER/CA (517) 373-0301

Email: rathco_steve@chartermi.net | Sue Cieciwa

Contract Compliance Inspector: Gene Pline (517) 322-5559
Galvanized Steel Delineator and Sign Posts — Michigan Department of Transportation

CONTRACT PERIOD: 5yrs. + 2 one-year options  From: March 18, 2009 To: March 17, 2014

TERMS SHIPMENT
Net 30 Days 45 Days ARO

F.O.B. SHIPPED FROM
Delivered Marion, OH

MINIMUM DELIVERY REQUIREMENTS

150 posts of any size per location. Orders below this minimum will be subject to an additional
charge of $300.00. If the total shipment per location meets or exceeds 42,000 Ibs., the $300.00
additional charge will be waived.

MISCELLANEOUS INFORMATION:
THIS CONTRACT IS EXTENDED TO LOCAL UNITS OF GOVERNMENT.

The terms and conditions of this Contract are those of ITB #07119200061, this Contract
Agreement and the vendor's quote dated January 27, 2009. In the event of any conflicts
between the specifications, and terms and conditions, indicated by the State and those
indicated by the vendor, those of the State take precedence.

Estimated Contract Value: $2,370,106.00

THIS IS NOT AN ORDER: This Contract Agreement is awarded on the basis of our inquiry bearing the
ITB No. 07119200061. Orders for delivery will be issued directly by the Department of Transportation
through the issuance of a Purchase Order Form.

All terms and conditions of the invitation to bid are made a part hereof.

FOR THE CONTRACTOR: FOR THE STATE:
Rathco Safety Supply Inc.
Firm Name Signature
Seleana Samuel, Buyer Manager
Authorized Agent Signature Name/Title
Commodities Division, Purchasing
Operations
Authorized Agent (Print or Type) Division

Date Date
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E-Mail Address: cieciwas@michigan.gov
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DEFINITIONS

“Days” means calendar days unless otherwise specified.

“24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a
leap year).

“Additional Service” means any Services/Deliverables within the scope of the Contract, but not
specifically provided under any Statement of Work, that once added will result in the need to provide the
Contractor with additional consideration.

“Audit Period” has the meaning given in Section 2.093.

“Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-
recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from
8:00am EST through 5:00pm EST unless otherwise stated.

“Blanket Purchase Order” is an alternate term for Contract and is used in the States computer system.
“Business Critical” means any function identified in any Statement of Work as Business Critical.

“Chronic Failure” is defined in any applicable Service Level Agreements.

“Deleted — Not Applicable” means that section is not applicable or included in this RFP. This is used as a
placeholder to maintain consistent numbering.

“Deliverable” means physical goods and/or commaodities as required or identified by a Statement of Work
“DMB” means the Michigan Department of Management and Budget

“Environmentally preferable products” means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to, those which contain recycled
content, minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or
consumed.

“Excusable Failure” has the meaning given in Section 2.214.

“Hazardous material” means any material defined as hazardous under the latest version of federal
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the
term of the Contract).

“Incident” means any interruption in Services.

“ITB” is a generic term used to describe an Invitation to Bid. The ITB serves as the document for
transmitting the RFP to potential bidders

“Key Personnel” means any Personnel designated in Section 1.031 as Key Personnel.
“New Work” means any Services/Deliverables outside the scope of the Contract and not specifically

provided under any Statement of Work, that once added will result in the need to provide the Contractor
with additional consideration.
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“Ozone-depleting substance” means any substance the Environmental Protection Agency designates in 40
CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class 11, including, but not limited to,
hydrochlorofluorocarbons.

“Post-Consumer Waste” means any product generated by a business or consumer which has served its
intended end use, and which has been separated or diverted from solid waste for the purpose of recycling
into a usable commaodity or product, and which does not include post-industrial waste.

“Post-Industrial Waste” means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

“Recycling” means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new products.
This definition excludes the use of these materials as a fuel substitute or for energy production.

“Reuse” means using a product or component of municipal solid waste in its original form more than
once.

“RFP” means a Request for Proposal designed to solicit proposals for services.
“Services” means any function performed for the benefit of the State.

“Source reduction” means any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment prior to recycling,
energy recovery, treatment, or disposal.

“State Location” means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

“Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but
does not include independent contractors engaged by Contractor solely in a staff augmentation role.

“Unauthorized Removal” means the Contractor’s removal of Key Personnel without the prior written
consent of the State.

“Waste prevention” means source reduction and reuse, but not recycling.

“Waste reduction”, or “pollution prevention” means the practice of minimizing the generation of waste at
the source and, when wastes cannot be prevented, utilizing environmentally sound on-site or off-site
reuse and recycling. The term includes equipment or technology modifications, process or procedure
modifications, product reformulation or redesign, and raw material substitutions. Waste treatment,
control, management, and disposal are not considered pollution prevention, per the definitions under Part
143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 1994
PA 451, as amended.

“Work in Progress” means a Deliverable that has been partially prepared, but has not been presented to
the State for Approval.

“Work Product” refers to any data compilations, reports, and other media, materials, or other
objects or works of authorship created or produced by the Contractor as a result of an in
furtherance of performing the services required by this Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request

This Contract is for galvanized steel delineator and sign posts for the Michigan Department of
Transportation (MDOT).

1.012 Background

Galvanized steel delineator and sign posts are for use statewide by MDOT direct forces and MiDeal
program members (authorized local units of government).

1.020 Scope of Work and Deliverables

1.021 In Scope

Contractor shall provide the galvanized steel delineator and sign posts as specified in Attachment A
Price Proposal and deliver in the time frame specified below, to various locations throughout the state as
specified in Attachment A, Price Proposal.

1.022 Work and Deliverable

Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or
incidental to the performance of work, as set forth below:

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

Contractor shall have the capacity to receive orders electronically, by phone, facsimile, and by written
order. Contractor shall have internal controls, approved by Purchasing Operations, to insure that
authorized individuals with the State place orders. The Contractor shall verify orders that have quantities
that appear to be abnormal or excessive.

The Contractor shall have an accessible customer service department with an individual specifically
assigned to State of Michigan accounts. It is the preference of the State of Michigan that the Contractor
has experienced sales representatives make timely personal visits to State accounts. The Contractor’s
customer service must respond to State agency inquiries promptly. It is the preference of the State of
Michigan that the Contractor provides a statewide toll-free number for customer service calls.

Any supplies and services to be furnished under this Contract shall be ordered by issuance of a purchase
order. Orders will be issued by the MDOT.

All purchase orders are subject to the terms and conditions of this Contract. In the event of a conflict
between a purchase order and this Contract, this Contract shall control.

If mailed, a purchase order is considered “issued” when the State deposits the order in the mail. Orders
may be issued orally, by facsimile, or by electronic commerce methods.
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1.040 Project Plan

1.041 Project Plan Management

The Contractor will carry out this project under the direction and control of MDOT, Maintenance Support
Area.

1.042 _Reports

The Contractor shall be able to provide various reports, when requested by MDOT. Reports should
include status of delivery, production, material test data, performance investigations and remedial actions,
and any and all developments that may be vital to appropriate execution and application of all contract
terms. Reports should be submitted electronically to the Michigan Department of Transportation,
Maintenance Support Area.

This Contract is available for purchases by MiDEAL program members (authorized local units of
government). Contractor must submit reports of purchasing activities to DMB, Purchasing Operations on
a quarterly basis. Reports shall include, at a minimum, an itemized listing of purchasing activities by
each agency, with the agency name, and the total value of purchases for each agency, and a grand total of
all purchases.

1.050 Acceptance

1.051 Criteria

The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:

The MDOT representative, or their designee, will review galvanized steel delineator and sign posts and
approve acceptance of goods upon delivery.

1.052 Final Acceptance - Deleted, Not Applicable

1.060 Proposal Pricing

1.061 Proposal Pricing

Refer to Attachment A, Price Proposal for pricing for the items included in this Contract.

Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-
case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor
for the expense at the State’s current travel reimbursement rates. See www.michigan.gov/dmb for
current rates.

State Administrative Fee

The Contractor must collect an Administrative Fee on the sales transacted under this Contract. The
Contractor must remit the Administrative Fee in U.S. dollars within 30 days after the end of the quarterly
sales reporting period. The Administrative Fee equals one percent (1%) of the total quarterly sales
reported. Contractor must include the Administrative Fee in their prices.

The Contractor must remit any monies due as a result of the close-out report at the time the close-out
report is submitted to Purchasing Operations.



http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html
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The Contractor must pay the Administrative Fee by check. To ensure the payment is credited properly, the
Contractor must identify the check as an "Administrative Fee" and include the following information with
the payment: Applicable State BPO Number, report amount(s), and reporting period covered.

Contractor must forward the check to the following address:

Department of Management and Budget
Financial Services — Cashier Unit
Lewis Cass Building
320 South Walnut St.

P.O. Box 30681
Lansing, M1 48909

Please make check payable to: State of Michigan

1.062 Price Term

Prices quoted are the maximum for a period of 180 days from the date the Contract becomes effective.

Prices are subject to change at the end of each 180-day period. Such changes shall be based on changes in
actual costs incurred. Documentation of such changes must be provided with the request for price change
in order to substantiate any requested change. Purchasing Operations reserves the right to consider
various pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US
City Average, as published by the US Department of Labor, Bureau of Labor Statistics). Purchasing
Operations also reserves the right to consider other information related to special economic and/or
industry circumstances, when evaluating a price change request. Changes may be either increases or
decreases, and may be requested by either party. Approved changes shall be firm for the remainder of the
contract period unless further revised at the end of the next 180-day period. Requests for price changes
shall be RECEIVED IN WRITING AT LEAST THIRTY DAYS PRIOR TO THEIR EFFECTIVE DATE,
and are subject to written acceptance before becoming effective. In the event new prices are not
acceptable, the CONTRACT may be cancelled. The Contractor remains responsible for performing
according to the contract terms at the contract price for all orders received before price revisions
are approved or before the contract is cancelled.

1.063 _Tax Excluded from Price
@ Sales Tax: For purchases made directly by the State, the State is exempt from State and Local
Sales Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be
furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale
will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
prices must not include the Federal Excise Tax.

1.064 Holdback— Deleted, Not Applicable

1.070 Commodity Requirements and Terms

Product Quality
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1.0701  Specifications

Definite Specifications - All commodities and/or services to be furnished hereunder shall conform to the
specifications attached.

1.0702 __ Alternate Bids - Deleted, Not Applicable

1.0703  Research and Development

Contractor shall invest in new product development and research to stay current with ongoing demands.

1.0704 Quality Assurance Program

Contractor shall have a Quality Assurance Program that is currently in place within their organization.

1.0705 _ Warranty for Products or Service — Deleted, Not Applicable

1.0706 __ Training

The Contractor shall provide training to individual agencies, when necessary, on aspects of ordering,
shipping, billing, and receiving. At the request of the Contract Administrator, the Contractor shall provide
in-service training to agency personnel on products, installation, and product safety issues. The
Contractor shall also provide agency training jointly with the State as needed during the period covered by
the contract at no additional charge.

1.0707 _ Special Programs — Deleted, Not Applicable

1.0708  Security

This Contract may require frequent deliveries to State of Michigan facilities. The Contractor shall ensure
the security and safety of these buildings. This shall include, but is not limited to, performance of security
background checks on all personnel assigned to State of Michigan facilities (i.e. delivery people) and how
they are performed, what the security check consists of, the name of the company that performs the
security checks, use of uniforms and 1D badges, etc. If security background checks are performed on
staff, the Contractor shall indicate the name of the company that performs the check as well as provide a
document stating that each employee has satisfactorily completed a security check and is suitable for
assignment to State facilities. Upon request by the State, the Contractor shall provide the results of all
security background checks.

Upon review of the security measures by the Contractor, the State will decide whether to issue State 1D
badges to the Contractor’s delivery personnel or accept the 1D badge issued to delivery personnel by the
Contractor.

The State may decide to also perform a security background check. If so, the Contractor will be required
to provide to the State a list of all delivery people that will service State of Michigan facilities, including
name and date of birth (social security number or driver license number would also be helpful).

The Contractor and its subcontractors shall comply with the security access requirements of individual
State facilities; see section 2.051, Background Checks and Security.
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Delivery Capabilities

1.0709 Time Frames

All orders shall be delivered within 45 calendar days after receipt of order.

1.0710  Minimum Order

It is required that the minimum order is 150 posts of any size per location.

There will be a $300.00 charge applicable to orders under 150 posts per location. If the total shipment per
location meets or exceeds 42,000 Ibs., the $300.00 charge will be waived.

1.0711 Packaging

Posts to be shipped on truck with removable side racks and on minimum 4” stickers for unloading with a
forklift. Shipment shall be banded. The posts will be steel banded in bundles of 100 each for the 7° posts
and bundles of 50 each for the 11°, 12°, 13’, 14°, 16°, 18°, and 20’ posts.

The Contractor shall provide packaging that most closely meets these packaging sizes.
Packaging and containers, etc., shall be in accordance with supplier's commercial practice and shall meet
the requirements of Department of Transportation (D.O.T.) and rail and motor carrier freight

classifications in effect at time of shipment, which will permit application of the lowest freight rate.

1.0712 _ Palletizing — Deleted, Not Applicable

1.0713  Delivery Term

Prices shall be quoted "F.O.B. Delivered" with transportation charges prepaid on all orders of 150 posts
of any size per location or more to the State.

1.0714 Contract Performance

The Contractor has not had a contract terminated for default in the last three years. Termination for
default is defined as notice to stop performance which was delivered to the Bidder due to the Bidder's
non-performance or poor performance and the issue of performance was either (a) not litigated due to
inaction on the part of the Bidder, or (b) litigated and determined that the Bidder was in default.

1.0715 Place of Performance

The Contractor, in the performance of this Contract, intends to use one or more plants or facilities located
at a different address from the address indicated in section 4.011. The following information must be
provided for these plants or facilities:

Place of Performance Owner/Operator of facility to be | Percent (%) of Contract value to be
Full address used Performed at listed Location
NuCor/Marion Steel NuCor/Marion Steel N/A

912 Cheney Ave.

Marion, OH 43002
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1.0716 _ Environmental Requirements

Energy Efficiency Purchasing Policy — The State shall seek wherever possible to purchase energy
efficient products. This may include giving preference to U.S. Environmental Protection Agency (EPA)
certified *‘Energy Star’ products for any category of products for which EPA has established Energy Star
certification. For other purchases, the State may include energy efficiency as one of the priority factors to
consider when choosing among comparable bids.

Environmental Purchasing Policy — The State of Michigan has committed to encourage the use of
products and services that impact the environment less than competing products. This can be best
accomplished by including environmental considerations in purchasing decisions, while remaining
fiscally responsible, to promote practices that improve worker health, conserve natural resources, and
prevent pollution. Environmental components that may be considered in Best Value Purchasing
evaluation include: recycled content and recyclability; energy efficiency; and the presence of undesirable
materials in the products, especially those toxic chemicals which are persistent and bio-accumulative.
Bidders able to supply products containing recycled and environmentally preferable materials that meet
performance requirements are encouraged to offer them in bids and proposals. Information on any
relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

I. Recycled Content and Recyclability

A. Recycled Packaging. Contractor may offer some or all of the following items listed below or provide
alternative proposal as to how packaging materials can be reduced, eliminated or otherwise made more
environmentally preferable. It is desirable that Contractor offers packaging which:

a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines
(currently 35% post-consumer for all corrugated cardboard)

b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials

c. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or
eliminates the use of non-recyclable packaging and containers

d. provides for a return program where packaging can be returned to a specific location for recycling

e. contains materials which are easily recyclable in Michigan.

Contractor has indicated below an estimate of the percentage of recycled materials, if any, contained in
each item bid. Higher percentages of recycled materials are preferred. Product performance is
paramount, whether containing recycled material or not; however, preference will be given to products
that perform up to specification and are environmentally preferable without compromising quality.

100% (Total estimated percentage of recovered material)

100% (Estimated percentage of post-consumer material)

0% (Estimated percentage of post-industrial waste)

Certification

I, Steven M. Dokey (name of certifier), am an officer or employee responsible for the performance of this
contract and hereby certify that the percentage of recovered material content for EPA-designated products
met the applicable contract specifications.

I1. Materials Identification and Tracking

A. Hazardous Material Identification. ‘Hazardous material’, as used in this clause, includes any material
defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-

6
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Know Act of 1986 (including revisions adopted during the term of the contract).

(1) The Contractor must list any hazardous material, as defined in 8370.20 (a) of 40 CFR, to be delivered
under this contract. The hazardous material shall be properly identified and include any applicable
identification number, such as National Stock Number or Special Item Number. This information
shall also be included on the Material Safety Data Sheet submitted under this contract.

Material Identification Number
(if none, enter ‘None’)

None

(2) This list must be updated during performance of the contract whenever the Contractor determines that
any other material to be delivered under this contract is hazardous.

(3) The Contractor agrees to submit, for each item as required prior to award, a Material Safety Data
Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be submitted in
accordance with Section 312 of the federal Emergency Planning and Community Right-to-Know Act,
whether or not the apparently successful bidder is the actual manufacturer of these items. Failure to
submit the Material Safety Data Sheet prior to award may result in the apparently successful bidder
being considered non-responsive and ineligible for award.

B. Mercury Content. It is the clear intent of state agencies to avoid purchasing products that contain
intentionally-added mercury whenever possible. Bidders shall offer mercury-free product alternatives
whenever available. Should mercury-free alternatives not exist, as presently is the case with a few select
products and devices such as fluorescent lamps or where the alternative is not yet cost competitive, such
as dental amalgam, bidders shall offer the lowest mercury content available for a given application.
Bidders shall disclose whenever products contain added-mercury by using the following format.

() Product contains added-Mercury (attach an explanation that includes: the amount or concentration
of mercury and justification as to why this particular product is essential).

In addition, the Bidder shall also ensure that all products to be purchased containing intentionally added-
mercury shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances
where space constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture
of a trash container with a diagonal line through it shall suffice for labeling requirements.

BIDDERS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats,
thermometers, sphygmomanometers (blood pressure monitors) and other types of medical devices. For
specific details visit: http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html

C. Brominated Flame Retardants (BFR). Bidders shall disclose whether the products being offered
contain toxic flame retardants. Bidders are encouraged to provide BFR-free alternatives when
available.

( X ) Product does not contain BFR’s

() Product does contain BFR’s (attach an explanation)

D. Ozone Depleting Substances

‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as:



http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html
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(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl
chloroform; or

(2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

The Contractor shall label products which contain or are manufactured with ozone-depleting substances
in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart
E, as follows:

‘Warning: Contains (or manufactured with, if applicable) (insert the
name of the substance(s).), a substance(s) which harm(s) public health and environment by destroying
ozone in the upper atmosphere.’

A. Clean Air and Water

Contractor certifies that any facility to be used in the performance of this contract has all the necessary
environmental permits and is in consistent compliance with all applicable environmental requirements
and has no outstanding unresolved violations.

The Contractor will immediately notify the state, before award, of the receipt of any communication from
the Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement
for any facility that the vendor proposes to use in the performance of this contract.

B. Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the bidder
certifies that:

(1) The owner or operator of each facility that will be used in the performance of this contract is in
compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of
the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et.
seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).

EPCRA filing and reporting requirements include emergency planning notification, release reporting,
hazardous chemical inventory reporting, and toxic chemical release inventory (TRI) reporting.

(2) The owner or operator of each facility that will be used in the performance of this contract will
maintain compliance with the filing and reporting requirements described in sections 302, 304, 311, 312
and 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C.
11001, et. seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et.
seq.) for the life of the contract.

1.0717  Subcontractors

Indicate below ALL work to be subcontracted under this Contract:

Percent (%o) of total Sub-contractor’s name and
Description of Work contract value to be sub- | principal place of business
to be sub-contracted contracted (City and State)
Nucor/Marion Steel
Fabricate Posts Marion, OH

1.0718 Reports and Meetings— Deleted, Not Applicable
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1.0719  Samples/Models — Deleted, Not Applicable

1.080 _Additional Requirements— Deleted, Not Applicable

1.081  Additional Terms and Conditions specific to this Contract— Deleted, Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term
This Contract is for a period of five years beginning March 18, 2009 through March 17, 2014. All
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons
listed in Section 2.130) of the Contract, unless otherwise extended under the Contract. Absent an early
termination for any reason, Purchase Orders issued but not expired, by the end of this Contract’s stated
term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002 _Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before
its expiration. This Contract may be renewed for up to two additional one year periods.

2.003 Legal Effect
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning
them to the Contract Administrator. The Contractor shall not proceed with the performance of the work
to be done under this Contract, including the purchase of necessary materials, until both parties have
signed this Contract to show acceptance of its terms, and the Contractor receives a contract
release/purchase order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or
Change Order) has been approved by the State Administrative Board (if required), approved and signed
by all the parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing
this Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's
designee, to order any Services/Deliverables under this Contract. All orders are subject to the terms and
conditions of this Contract. No additional terms and conditions contained on either a Purchase Order or
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are
unknown, however, the Contractor will be required to furnish all such materials and services as may be
ordered during the CONTRACT period. Quantities specified, if any, are estimates based on prior
purchases, and the State is not obligated to purchase in these or any other quantities.

2.006 _ Order of Precedence
@ The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral,
with respect to the subject matter and as additional terms and conditions on the purchase order must apply
as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of this Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided,
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be
modified or amended only by a formal Contract amendment.

10
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2.007 Headings
Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms
and conditions of the Contract.

2.008 Form, Function & Utility
If this Contract is for use of more than one State agency and if the Deliverable/Service does not the meet
the form, function, and utility required by that State agency, that agency may, subject to State purchasing
policies, procure the Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of this Contract is severable from all other provisions of this Contract and, if one or more
of the provisions of the Contract is declared invalid, the remaining provisions of this Contract remain in
full force and effect.

2.010 _Consents and Approvals
Except as expressly provided otherwise in this Contract, if either party requires the consent or approval of
the other party for the taking of any action under this Contract, the consent or approval must be in writing
and must not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of this Contract then the party has not waived
the right to later insist upon strict adherence to that term, or any other term, of this Contract.

2.012 Survival
Any provisions of this Contract that impose continuing obligations on the parties, including without
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the
expiration or termination of this Contract for any reason. Specific references to survival in this Contract
are solely for identification purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office
This Contract is issued by the Department of Management and Budget, Purchasing Operations and
MDOT (collectively, including all other relevant State of Michigan departments and agencies, the
“State™). Purchasing Operations is the sole point of contact in the State with regard to all procurement
and contractual matters relating to the Contract. Purchasing Operations_is the only State office
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and
conditions of this Contract. The Contractor Administrator within Purchasing Operations for this
Contract is:

Sue Cieciwa, Buyer Specialist
Purchasing Operations
Department of Management and Budget
Mason Bldg, 2nd Floor
PO Box 30026
Lansing, MI 48909
Email: cieciwas@michiugan.gov
Phone: (517) 373-0301
Fax: (517) 335-0046

11
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2.022 Contract Compliance Inspector (CCI)
After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of
Purchasing Operations, in consultation with MDOT, will direct the person named below, or any other
person so designated, to monitor and coordinate the activities for the Contract on a day-to-day basis
during its term. However, monitoring of this Contract implies no authority to change, modify, clarify,
amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that
authority is retained by DMB Purchasing Operations. The Contract Compliance Inspector for this
Contract is:

Gene Pline
MDOT Central Warehouse
7575 Crowner Drive
Lansing, MI 48909
E-mail: PlineG2@michigan.gov
Ph: (517) 322-5559
Fax (517) 322-5841

2.023 Project Manager-Deleted, Not Applicable

2.024 Change Requests
The State reserves the right to request from time to time any changes to the requirements and
specifications of the Contract and the work to be performed by the Contractor under this Contract.
During the course of ordinary business, it may become necessary for the State to discontinue certain
business practices or create Additional Services/Deliverables. Ata minimum, to the extent applicable, the
State would like the Contractor to provide a detailed outline of all work to be done, including tasks
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is
entitled to additional compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to
accept a Contractor proposal for Change, to reject it, or to reach another agreement with
Contractor. Should the parties agree on carrying out a Change, a written Contract Change Notice
must be prepared and issued under this Contract, describing the Change and its effects on the
Services and any affected components of this Contract (a “Contract Change Notice”).
(b) No proposed Change must be performed until the proposed Change has been specified in a
duly executed Contract Change Notice issued by the Department of Management and Budget,
Purchasing Operations.
(c) If the State requests or directs the Contractor to perform any activities that Contractor
believes constitute a Change, the Contractor must notify the State that it believes the requested
activities are a Change before beginning to work on the requested activities. If the Contractor
fails to notify the State before beginning to work on the requested activities, then the Contractor
waives any right to assert any claim for additional compensation or time for performing the
requested activities. If the Contractor commences performing work outside the scope of this
Contract and then ceases performing that work, the Contractor must, at the request of the State,
retract any out-of-scope work that would adversely affect the Contract.

2.025 Notices
Any notice given to a party under this Contract must be deemed effective, if addressed to the party as
addressed below, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by
facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business

12
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Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business
Day after being sent by a nationally recognized overnight express courier with a reliable tracking system.

State:

State of Michigan
Purchasing Operations
Attention: Sue Cieciwa
PO Box 30026

530 West Allegan
Lansing, Michigan 48909

Contractor:

Rathco Safety Supply Inc.
Attention: Steven M. Dokey
6742 Lovers Lane

Portage, M1l 49002

Either party may change its address where notices are to be sent by giving notice according to this
Section.

2.026 Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s
behalf within the bounds set forth in the table. Contractor may change the representatives from time to
time upon written notice.

2.027 _Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an
employee, agent or servant of the State for any reason. Contractor will be solely and entirely responsible
for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of
the Contract.

2.028 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties will
not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is
either requested or reasonably required of them in order for the other party to perform its responsibilities
under the Contract.

2.029 Assignments
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent
of the other party; provided, however, that the State may assign the Contract to any other State agency,
department, division or department without the prior consent of Contractor and Contractor may assign the
Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate
assurances that the affiliate can perform the Contract. The State may withhold consent from proposed
assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the
State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive
payments due under the Contract. If the State permits an assignment, the Contractor is not relieved of its
responsibility to perform any of its contractual duties, and the requirement under the Contract that all
payments must be made to one entity continues.
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(c) If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.
2.030 General Provisions

2.031 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and Contract or project to which it relates shall not be made without prior written State approval, and then
only in accordance with the explicit written instructions from the State. No results of the activities
associated with the RFP and Contract are to be released without prior written approval of the State and
then only to persons designated.

2.032  Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Purchasing Operations.

2.033 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs
and expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s
documentation specifically referenced that content and attempts to incorporate it into any other
communication, unless the State has actual knowledge of the content and has expressly agreed to be
bound by it in a writing that has been manually signed by an authorized representative of the State.

2.035 Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves
the right to disqualify any bidder if the State determines that the bidder has used its position (whether as
an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor
offering free assistance) to gain a competitive advantage on the RFP.

2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL
15.231, et seq (the “FOIA”).

2.037 __Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with
priority service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the
associated payment milestones and payment amounts. The State may make progress payments to the
Contractor when requested as work progresses, but not more frequently than monthly, in amounts
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approved by the Contract Administrator, after negotiation. Contractor must show verification of
measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s
charges under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this
Contract.

2.044 Invoicing and Payment — In General
@) Each Statement of Work issued under this Contract shall list (or indicate by reference to the
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be
provided, and the associated payment milestones and payment amounts.
(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back
requirements. Invoices for Services performed on a time and materials basis will show, for each
individual, the number of hours of Services performed during the billing period, the billable skill/labor
category for such person and the applicable hourly billing rate. Prompt payment by the State is
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback
amount to be retained by the State in accordance with Section 1.064.
©) Correct invoices will be due and payable by the State, in accordance with the State’s standard
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after
receipt, provided the State determines that the invoice was properly rendered.
(d) All invoices should reflect actual work done. Specific details of invoices and payments will be
agreed upon between the Contract Administrator and the Contractor after the proposed Contract
Agreement has been signed and accepted by both the Contractor and the Director of Purchasing
Operations, Department of Management & Budget. This activity will occur only upon the specific written
direction from Purchasing Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will
mutually agree upon. The schedule should show payment amount and should reflect actual work done by
the payment dates, less any penalty cost charges accrued by those dates. As a general policy statements
shall be forwarded to the designated representative by the 15th day of the following month.

The Government may make progress payments to the Contractor when requested as work progresses, but
not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation.
Contractor must show verification of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services
shall be pro-rated for any partial month.

2.046 _Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the
extent that those violations concern materials or services supplied by third parties to the Contractor,
toward fulfillment of this Contract.
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2.047 Final Payment
The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it
constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by
a party to comply with this Contract, including claims for Services and Deliverables not reasonably
known until after acceptance to be defective or substandard. Contractor’s acceptance of final payment by
the State under this Contract shall constitute a waiver of all claims by Contractor against the State for
payment under this Contract, other than those claims previously filed in writing on a timely basis and still
unsettled.

2.048 Electronic Payment Requirement
Electronic transfer of funds is required for payments on State Contracts. Contractors are required to
register with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of
1984, all contracts that the State enters into for the purchase of goods and services shall provide that
payment will be made by electronic fund transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes,
including the taxes.

2.052 Sales and Use Taxes
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in
Michigan to be required to register and pay tax must do so as a volunteer. This requirement extends to:
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and
applicable regulations of which the company is a member, and (2) all organizations under common
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the
company is a member that make sales at retail for delivery into the State are registered with the State for
the collection and remittance of sales and use taxes. In applying treasury regulations defining “two or
more trades or businesses under common control” the term “organization” means sole proprietorship, a
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a
limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications
All persons assigned by Contractor to the performance of Services under this Contract must be employees
of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must
include a similar provision in any subcontract entered into with a Subcontractor. For the purposes of this
Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be
treated by the State as if they were employees of Contractor for this Contract only; however, the State
understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 _Contractor Key Personnel
@ The Contractor must provide the Contract Compliance Inspector with the names of the Key
Personnel.
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its
duration in the applicable Statement of Work with respect to other individuals designated as Key
Personnel for that Statement of Work.
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(© The State will have the right to recommend and approve in writing the initial assignment, as well
as any proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to
any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce
the individual to the appropriate State representatives, and will provide the State with a resume and any
other information about the individual reasonably requested by the State. The State reserves the right to
interview the individual before granting written approval. In the event the State finds a proposed
individual unacceptable, the State will provide a written explanation including reasonable detail outlining
the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without
the prior written consent of the State. The Contractor’s removal of Key Personnel without the prior
written consent of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized
Removals does not include replacing Key Personnel for reasons beyond the reasonable control of
Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation
or for cause termination of the Key Personnel’s employment. Unauthorized Removals does not include
replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before
shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time
period. The Contractor with the State must review any Key Personnel replacements, and appropriate
transition planning will be established. Any Unauthorized Removal may be considered by the State to be
a material breach of the Contract, in respect of which the State may elect to exercise its termination and
cancellation rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at
least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the
Project, to other projects. If the State does not object to the redeployment by its scheduled date, the
Contractor may then redeploy the non-Key Personnel.

2.063 Re-assignment of Personnel at the State’s Request
The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail
outlining the reasons for the removal request. Additionally, the State’s request must be based on
legitimate, good-faith reasons. Replacement personnel for the removed person must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected by
the State’s required removal. If any incident with removed personnel results in delay not reasonably
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the
affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing,
Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated
in the applicable Statement of Work. Subject to availability, selected Contractor personnel may be
assigned office space to be shared with State personnel.

2.065 Contractor Identification
Contractor employees must be clearly identifiable while on State property by wearing a State-issued
badge, as required. Contractor employees are required to clearly identify themselves and the company
they work for whenever making contact with State personnel by telephone or other means.

2.066 _Cooperation with Third Parties
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the
State and its agents and other contractors including the State’s Quality Assurance personnel. As
reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other
contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the
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access relates to activities specifically associated with this Contract and will not interfere or jeopardize
the safety or operation of the systems or facilities. The State acknowledges that Contractor’s time
schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with,
delay or otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067 _Contract Management Responsibilities
The Contractor will be required to assume responsibility for all contractual activities, whether or not that
Contractor performs them. Further, the State will consider the Contractor to be the sole point of contact
with regard to contractual matters, including payment of any and all charges resulting from the anticipated
Contract. If any part of the work is to be subcontracted, the Contract must include a list of subcontractors,
including firm name and address, contact person and a complete description of work to be subcontracted.
The State reserves the right to approve subcontractors and to require the Contractor to replace
subcontractors found to be unacceptable. The Contractor is totally responsible for adherence by the
subcontractor to all provisions of the Contract. Any change in subcontractors must be approved by the
State, in writing, prior to such change.

2.068 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources
when no longer required for the Contract in the same condition as when provided by the State, reasonable
wear and tear excepted.

2.070 _Subcontracting by Contractor

2.071 Contractor full Responsibility
Contractor shall have full responsibility for the successful performance and completion of all of the
Services and Deliverables. The State will consider Contractor to be the sole point of contact with regard
to all contractual matters under this Contract, including payment of any and all charges for Services and
Deliverables.

2.072 State Consent to delegation
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of
Management and Budget, Purchasing Operations has given written consent to such delegation. The State
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any
Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s request
shall be written with reasonable detail outlining the reasons for the removal request. Additionally, the
State’s request shall be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the
removed Subcontractor shall be fully qualified for the position. If the State exercises this right, and the
Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable
adjustment in schedule or other terms that may be affected by the State’s required removal. If any such
incident with a removed Subcontractor results in delay not reasonable anticipatable under the
circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be
counted in time agreed upon by the parties.

2.073 Subcontractor bound to Contract
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound
to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations and
responsibilities that Contractor, by this Contract, assumes toward the State. The State reserves the right to
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary
information, including pricing, contained in such contracts before providing them to the State. The
management of any Subcontractor will be the responsibility of Contractor, and Contractor shall remain
responsible for the performance of its Subcontractors to the same extent as if Contractor had not
subcontracted such performance. Contractor shall make all payments to Subcontractors or suppliers of
Contractor. Except as otherwise agreed in writing by the State and Contractor, the State will not be
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obligated to direct payments for the Services other than to Contractor. The State’s written approval of
any Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve
Contractor of any obligations or performance required under this Contract. Attached as Exhibit A is a list
of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a
copy of the applicable subcontract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements
with any Subcontractors.

2.075 Competitive Selection
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities
The State must designate space as long as it is available and as provided in the Statement of Work, to
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State
facilities (collectively, the “State Facilities”). The Contractor must have reasonable access to, and unless
agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating
to each of the State Facilities (including hours of operation) used by the Contractor in the course of
providing the Services. Contractor agrees that it will not, without the prior written consent of the State,
use any State Facilities or access any State information systems provided for the Contractor’s use, or to
which the Contractor otherwise gains access in the course of performing the Services, for any purpose
other than providing the Services to the State.

2.090 Security

2.091 Background Checks
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access
to State facilities and systems. The scope of the background check is at the discretion of the State and the
results will be used to determine Contractor personnel eligibility for working within State facilities and
systems. The investigations will include Michigan State Police Background checks (ICHAT) and may
include the National Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel
may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any
request for background checks will be initiated by the State and will be reasonably related to the type of
work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use
policies for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor
personnel will be expected to agree to the State’s security and acceptable use policies before the
Contractor personnel will be accepted as a resource to perform work for the State. It is expected the
Contractor will present these documents to the prospective employee before the Contractor presents the
individual to the State as a proposed resource. Contractor staff will be expected to comply with all
Physical Security procedures in place within the facilities where they are working.
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2.092 Security Breach Notification
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii)
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach,
intrusion, or unauthorized use or disclosure. Contractor must report to the State in writing any use or
disclosure of Confidential Information, whether suspected or actual, other than as provided for by the
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is
reasonable under the circumstances.

2.093 PCI Data Security Reguirements — Deleted, Not Applicable

2.100 Confidentiality

2.101 Confidentiality
Contractor and the State each acknowledge that the other possesses and will continue to possess
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted,
proprietary or with a similar designation. “Confidential Information” of the State must mean any
information which is retained in confidence by the State (or otherwise required to be held in confidence
by the State under applicable federal, state and local laws and regulations) or which, in the case of
tangible materials provided to Contractor by the State under its performance under this Contract, is
marked as confidential, proprietary or with a similar designation by the State. “Confidential Information”
excludes any information (including this Contract) that is publicly available under the Michigan FOIA.

2.102 _Protection and Destruction of Confidential Information
The State and Contractor will each use at least the same degree of care to prevent disclosing to third
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure,
publication or dissemination of its own confidential information of like character, but in no event less
than reasonable care. Neither Contractor nor the State will (i) make any use of the Confidential
Information of the other except as contemplated by this Contract, (ii) acquire any right in or assert any
lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason
to promptly return the other party's Confidential Information to the other party. Each party will limit
disclosure of the other party’s Confidential Information to employees and Subcontractors who must have
access to fulfill the purposes of this Contract. Disclosure to, and use by, a Subcontractor is permissible
where (A) use of a Subcontractor is authorized under this Contract, (B) the disclosure is necessary or
otherwise naturally occurs in connection with work that is within the Subcontractor's scope of
responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s
Confidential Information in confidence. At the State's request, any employee of Contractor and of any
Subcontractor having access or continued access to the State’s Confidential Information may be required
to execute an acknowledgment that the employee has been advised of Contractor’s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or
Subcontractor, as the case may be, to protect the Confidential Information from unauthorized use or
disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the
State that Contractor has destroyed all State Confidential Information.

2.103 _Exclusions
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular
information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the
public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain
through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of
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disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third
party who had a lawful right to disclose the information to it without any obligation to restrict its further
disclosure; or (v) was independently developed by the receiving party without reference to Confidential
Information of the furnishing party. Further, the provisions of Section 2.080 will not apply to any
particular Confidential Information to the extent the receiving party is required by law to disclose the
Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with
notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the
disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights
Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or
impliedly, any right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this
Contract for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed
The State’s authorized representatives must at all reasonable times and with 10 days prior written request,
have the right to enter Contractor’s premises, or any other places, where the Services are being
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress. Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the
access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.
Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State
may examine and copy any of Contractor’s books, records, documents and papers pertinent to
establishing Contractor’s compliance with the Contract and with applicable laws and rules. The State
must notify the Contractor 20 days before examining the Contractor's books and records. The State does
not have the right to review any information deemed confidential by the Contractor to the extent access
would require the confidential information to become publicly available. This provision also applies to
the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in
connection with the Contract.

2.113 Retention of Records
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting
records (including time sheets and payroll records, and information pertaining to the Contract and to the
Services, equipment, and commodities provided under the Contract) pertaining to the Contract according
to generally accepted accounting principles and other procedures specified in this Section. Financial and
accounting records must be made available, upon request, to the State at any time during the Audit Period.
If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the
Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.
The Contractor will respond to each audit report in writing within 30 days from receipt of the report,
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unless a shorter response time is specified in the report. The Contractor and the State must develop, agree
upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or
recommendations in the audit report.

2.115 Errors
@) If the audit demonstrates any errors in the documents provided to the State, then the amount in
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount
is paid or refunded in full. However, a credit or debit may not be carried for more than four invoices. If a
balance remains after four invoices, then the remaining amount will be due as a payment or refund within
45 days of the last quarterly invoice that the balance appeared on or termination of the contract,
whichever is earlier.
(b) In addition to other available remedies, the difference between the payment received and the
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of
the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

@ It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.
The performance of all obligations under this Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the
Contract’s requirements and other standards of performance.

(© It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to
the State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the
Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will
infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold
by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with
respect to the items in this Contract, Contractor must assign or otherwise transfer to the State or its
designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable.

Q) The contract signatory has the power and authority, including any necessary corporate
authorizations, necessary to enter into this Contract, on behalf of Contractor.

()] It is qualified and registered to transact business in all locations where required.

@) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any
manner or degree with Contractor’s performance of its duties and responsibilities to the State under this
Contract or otherwise create an appearance of impropriety with respect to the award or performance of
this Agreement. Contractor must notify the State about the nature of the conflict or appearance of
impropriety within two days of learning about it.
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(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept
anything of value based on an understanding that the actions of the Contractor or Affiliates or employee
on behalf of the State would be influenced. Contractor must not attempt to influence any State employee
by the direct or indirect offer of anything of value.

Q) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any
person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting
from the award or making of this Contract.

()] The prices proposed by Contractor were arrived at independently, without consultation,
communication, or agreement with any other bidder for the purpose of restricting competition; the prices
guoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by
Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting
competition.

(k) All financial statements, reports, and other information furnished by Contractor to the State as
part of its response to the RFP or otherwise in connection with the award of this Contract fairly and
accurately represent the business, properties, financial condition, and results of operations of Contractor
as of the respective dates, or for the respective periods, covered by the financial statements, reports, other
information. Since the respective dates or periods covered by the financial statements, reports, or other
information, there have been no material adverse change in the business, properties, financial condition,
or results of operations of Contractor.

M All written information furnished to the State by or for the Contractor in connection with this
Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material
fact or omits any material fact necessary to make the information not misleading.

(m) It is not in material default or breach of any other contract or agreement that it may have with the
State or any of its departments, commissions, boards, or agencies. Contractor further represents and
warrants that it has not been a party to any contract with the State or any of its departments that was
terminated by the State or the department within the previous five years for the reason that Contractor
failed to perform or otherwise breached an obligation of the contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after contract award, the Contractor is required to report those changes immediately to
the Department of Management and Budget, Purchasing Operations.

2.122 Warranty of Merchantability
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary
purpose, shall be adequately contained and packaged within the description given by the State, shall
conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the
Contractor or on the container or label.

2.123 Warranty of Fitness for a Particular Purpose
When the Contractor has reason to know or knows any particular purpose for which the goods are
required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods,
there is a warranty that the goods are fit for such purpose.

2.124 Warranty of Title
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right
and lawful. All goods provided by Contractor shall be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by
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Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of
infringement or the like.

2.125 Equipment Warranty- Deleted, Not Applicable

2.126 Equipment to be New
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that
are like new in performance or has the option of selecting one or the other. Equipment that is assembled
from new or serviceable used parts that are like new in performance is acceptable where Contractor does
not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by
the State.

2.127 _Prohibited Products
The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the
Contract by the State. The brand and product number offered for all items shall remain consistent for the
term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section
2.024.

2.128 Conseguences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
this section, the breach may be considered as a default in the performance of a material obligation of this
Contract.

2.130 Insurance

2.131 Liability Insurance
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’s
performance of services under the terms of this Contract, whether the services are performed by the
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies,
offices, commissions, officers, employees and agents for recovery of damages to the extent these damages
are covered by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or
required by law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a
recognized insurance rating agency. All policies of insurance required in this Contract must be issued by
companies that have been approved to do business in the State.

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains
higher limits, the State must be entitled to coverage to the extent of the higher limits.
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The Contractor is required to pay for and provide the type and amount of insurance checked M below:
M 1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

M 2. If a motor vehicle is used to provide services or products under this Contract, the
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned
vehicles used in Contractor*s business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

| 3. Workers’ compensation coverage must be provided according to applicable laws
governing the employees and employers work activities in the state of the Contractor’s domicile. If the
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured
authority by the jurisdiction of domicile. For employees working outside of the state of qualification,
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the
jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by
the insurance company. This provision must not be applicable where prohibited or limited by the laws of
the jurisdiction in which the work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss
payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or
related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors,
acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00)
with a maximum deductible of fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars

($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1
(Commercial General Liability) above.
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O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum
coverage: three million dollars ($3,000,000.00) each occurrence and three million dollars
($3,000,000.00) annual aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office
space used by Contractor for any reason under this Contract, and the equipment, software and other
contents of the office space, including without limitation, those contents used by Contractor to provide the
Services to the State, up to its replacement value, where the office space and its contents are under the
care, custody and control of Contractor. The policy must cover all risks of direct physical loss or damage,
including without limitation, flood and earthquake coverage and coverage for computer hardware and
software. The State must be endorsed on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage
Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the
insurance coverage as described in this Section for the Contractor in connection with the performance of
work by those Subcontractors. Alternatively, Contractor may include any Subcontractors under
Contractor’s insurance on the coverage required in this Section. Subcontractor(s) must fully comply with
the insurance coverage required in this Section. Failure of Subcontractor(s) to comply with insurance
requirements does not limit Contractor’s liability or responsibility.

2.133 _Certificates of Insurance and Other Requirements
Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The
Certificate must be on the standard “accord” form or equivalent. THE CONTRACT OR PURCHASE
ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE
CORRECT FILING. All Certificate(s) are to be prepared and submitted by the Insurance Provider. All
Certificate(s) must contain a provision indicating that coverages afforded under the policies WILL NOT
BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written
notice, except for 10 days for non-payment of premium, having been given to the Director of Purchasing
Operations, Department of Management and Budget. The notice must include the Contract or Purchase
Order number affected. Before the Contract is signed, and not less than 20 days before the insurance
expiration date every year thereafter, the Contractor must provide evidence that the State and its agents,
officers and employees are listed as additional insureds under each commercial general liability and
commercial automobile liability policy. In the event the State approves the representation of the State by
the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney
General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail
coverage for at least three years following the expiration or termination for any reason of this Contract.
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.
Contractor is responsible for all deductibles with regard to the insurance. If the Contractor fails to pay
any premium for required insurance as specified in this Contract, or if any insurer cancels or significantly
reduces any required insurance as specified in this Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or
procure similar insurance coverage from another company or companies. The State may deduct any part
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by
the State.
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2.140 Indemnification

2.141 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties),
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor
in the performance of this Contract and that are attributable to the negligence or tortious acts of the
Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that
greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and
penalties) incurred in connection with any action or proceeding threatened or brought against the State to
the extent that the action or proceeding is based on a claim that any piece of equipment, software,
commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment,
software, commaodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commodity or service infringes any United States patent, copyright, trademark or
trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment,
software, commaodity or service or, if the option is not reasonably available to the Contractor, (ii) replace
or modify to the State’s satisfaction the same with equipment, software, commodity or service of
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the
State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or
to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed
based on written specifications of the State; (ii) use of the equipment in a configuration other than
implemented or approved in writing by the Contractor, including, but not limited to, any modification of
the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or
software not supplied by the Contractor under this Contract.
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2.145 Continuation of Indemnification Obligations
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions
that occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

@ After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election™). After notifying Contractor of a claim and before the
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the
State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the
Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii)
the Contractor must periodically advise the State about the status and progress of the defense and must
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law
may be involved or challenged, the State has the right, at its own expense, to control the defense of that
portion of the claim involving the principles of Michigan governmental or public law. But the State may
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10
days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity
obligations under this Section. Any litigation activity on behalf of the State, or any of its subdivisions
under this Section, must be coordinated with the Department of Attorney General. In the event the
insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(© If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by
the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at
the cost and expense of Contractor. If it is determined that the claim was one against which Contractor
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the
State for all the reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is
curable, then the State will provide the Contractor with written notice of the breach and a time period (not
less than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for
successive or repeated breaches or if the State determines in its sole discretion that the breach poses a
serious and imminent threat to the health or safety of any person or the imminent loss, damage, or
destruction of any real or tangible personal property.
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2.152 Termination for Cause
@ The State may terminate this contract, for cause, by notifying the Contractor in writing, if the
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the
written notice of breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by this Contract from other sources. Re-procurement costs are not
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

) If the State chooses to partially terminate this Contract for cause, charges payable under this
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State
must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the
termination date. Services and related provisions of this Contract that are terminated for cause must cease
on the effective date of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any
reason, that Contractor was not in breach of contract under the provisions of this section, that termination
for cause must be deemed to have been a termination for convenience, effective as of the same date, and
the rights and obligations of the parties must be limited to that otherwise provided in this Contract for a
termination for convenience.

2.153 Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of
the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or
products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by
inclusion or non-inclusion, of information material to a response to any RFP issued by the State. The
State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in
part, the charges payable under this Contract must be equitably adjusted to reflect those
Services/Deliverables that are terminated. Services and related provisions of this Contract that are
terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation
@ Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of
this Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the
State to effect continued payment under this Contract are not appropriated or otherwise made available,
the State must terminate this Contract and all affected Statements of Work, in whole or in part, at the end
of the last period for which funds have been appropriated or otherwise made available by giving written
notice of termination to Contractor. The State must give Contractor at least 30 days advance written
notice of termination for non-appropriation or unavailability (or the time as is available if the State
receives notice of the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or
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the change the production of Deliverables in the manner and for the periods of time as the State may elect.
The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(© If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be
and as determined by the State, to the extent funds are available. This Section will not preclude
Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of
competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally
accepted before the effective date of termination.

2.155 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Acrticle 11, § 5, and Civil Service Rule 7-1. In that case, the State will pay the Contractor for only the
work completed to that point under the Contract. Termination may be in whole or in part and may be
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the
written notice.

2.157 Rights and Obligations upon Termination
@ If the State terminates this Contract for any reason, the Contractor must (a) stop all work as
specified in the notice of termination, (b) take any action that may be necessary, or that the State may
direct, for preservation and protection of Deliverables or other property derived or resulting from this
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to,
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the
termination of the Contract and which are resulting from the Contract (which must be provided to the
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items
included compensation to Contractor for the provision of warranty services in respect of the materials),
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment
or termination settlement costs, to the maximum practical extent, including terminating or limiting as
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from
the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must
pay Contractor for all charges due for Services provided before the date of termination and, if applicable,
as a separate item of payment under this Contract, for Work In Process, on a percentage of completion
basis at the level of completion determined by the State. All completed or partially completed
Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not
actually performed for the State.

) Upon a good faith termination, the State may assume, at its option, any subcontracts and
agreements for services and deliverables provided under this Contract, and may further pursue completion
of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in
its sole judgment deem expedient.
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2.158 Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with
respect to any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not
less than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for
successive and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations
under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice
of breach. But the Contractor must discharge its obligations under Section 2.160 before it terminates the
Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved,
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with
direction provided by the State to assist in the orderly transition of equipment, services, software, leases,
etc. to the State or a third party designated by the State. If this Contract expires or terminates, the
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a
reasonable period of time that in no event will exceed thirty (30) days. These efforts must include, but are
not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172 Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting
forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition. The
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a
specified third party, maintain the continuity and consistency of the services required by this Contract. In
addition, during or following the transition period, in the event the State requires the Services of the
Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably,
and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.
Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173 _Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed
by the State, or specified third party, to properly provide the Services/Deliverables required under this
Contract. The Contractor will provide the State with asset management data generated from the inception
of this Contract through the date on which this Contractor is terminated in a comma-delineated format
unless otherwise requested by the State. The Contractor will deliver to the State any remaining owed
reports and documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation
being used by the Contractor to perform the Services under this Contract. If the State transfers any
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software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to
the State at their current revision level. Upon notification by the State, Contractor may be required to
freeze all non-critical changes to Deliverables/Services.

2.175 Transition Payments
If the transition results from a termination for any reason, reimbursement must be governed by the
termination provisions of this Contract. If the transition results from expiration, the Contractor will be
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract
expiration that result from transition operations) at the rates agreed upon by the State. The Contractor
will prepare an accurate accounting from which the State and Contractor may reconcile all outstanding
accounts.

2.176 _State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State
and the Contractor agree:
@ Reconciling all accounts between the State and the Contractor;
(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or
any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work
order is delivered to Contractor, and for any further period to which the parties may agree. The stop work
order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during
the period of work stoppage. Within the period of the stop work order, the State must either: (a) cancel
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section
2.130.

2.182 Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract
must be modified, in writing, accordingly, if: (a) the stop work order results in an increase in the time
required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract;
and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the
period of work stoppage; provided that, if the State decides the facts justify the action, the State may
receive and act upon a Contractor proposal submitted at any time before final payment under the
Contract. Any adjustment will conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for
reasons other than material breach, the termination must be deemed to be a termination for convenience
under Section 2.130, and the State will pay reasonable costs resulting from the stop work order in arriving
at the termination settlement. For the avoidance of doubt, the State is not be liable to Contractor for loss
of profits because of a stop work order issued under this Section 2.150.
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2.190 Dispute Resolution

2.191 In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the
Contract or any Statement of Work must be resolved as follows. For all Contractor claims seeking an
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s
performance, Contractor must submit a letter, together with all data supporting the claims, executed by
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim
is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable
to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed
event, and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge
and belief.

2.192 Informal Dispute Resolution
@) All disputes between the parties must be resolved under the Contract Management procedures in
this Contract. If the parties are unable to resolve any disputes after compliance with the processes, the
parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of
attempting to resolve the dispute without the need for formal legal proceedings, as follows:
Q) The representatives of Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information with respect to the
matter in issue which the parties believe to be appropriate and germane in connection with its
resolution. The representatives must discuss the problem and negotiate in good faith in an effort
to resolve the dispute without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one party to another
for non-privileged information reasonably related to the Contract will be honored in order that
each of the parties may be fully advised of the other’s position.
(iii)  The specific format for the discussions will be left to the discretion of the designated
State and Contractor representatives, but may include the preparation of agreed upon statements
of fact or written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Director of
Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in
dispute within 30 calendar days. The opinion regarding the dispute must be considered the
State’s final action and the exhaustion of administrative remedies.
(b) This Section will not be construed to prevent either party from instituting, and a party is
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations
period, to preserve a superior position with respect to other creditors, or under Section 2.163.
(c) The State will not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the
provisions of Section 2.162 is where a party makes a good faith determination that a breach of the terms
of the Contract by the other party is the that the damages to the party resulting from the breach will be so
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary
restraining order or other immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not
be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as
provided in Section 2.150, as the case may be.
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2.200 Federal and State Contract Requirements

2.201 Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of race, color, religion,
national origin, ancestry, age, sex, height, weight, marital status, physical or mental disability. Contractor
further agrees that every subcontract entered into for the performance of this Contract or any purchase
order resulting from this Contract will contain a provision requiring non-discrimination in employment,
as specified here, binding upon each Subcontractor. This covenant is required under the Elliot Larsen
Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act,
1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material
breach of the Contract.

2.202 _Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose hame appears in the current register of employers failing to correct an unfair labor
practice compiled under section 2 of the Act. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to the Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract,
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 _Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor must comply with the Department of Civil Services
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition,
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to
the Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.210 Governing Law

2.211 Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive
law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise. Contractor
agrees to appoint agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
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for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract. The
foregoing limitation of liability does not apply to claims for infringement of United States patent,
copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the
gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions
of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in
addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation
@ Disclosure. Contractor must disclose any material criminal litigation, investigations or
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any
litigation, investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which
arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is
aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a
governmental or public entity arising out of their business dealings with governmental or public entities.
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation,
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence. Details of
settlements which are prevented from disclosure by the terms of the settlement may be annotated.
Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of this Contract would cause a reasonable party to be
concerned about:

(i) the ability of Contractor (or a Subcontractor) to continue to perform this Contract
according to its terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged
in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would
constitute a breach of this Contract or a violation of Michigan law, regulations or public policy,
then the Contractor must provide the State all reasonable assurances requested by the State to
demonstrate that:
(a) Contractor and its Subcontractors will be able to continue to perform this Contract and
any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in
performing the Services which is similar in nature to the conduct alleged in the
Proceeding.

(© Contractor must make the following notifications in writing:
1) Within 30 days of Contractor becoming aware that a change in its ownership or officers
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops.
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2 Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change
in ownership or officers.

3 Contractor must also notify DMB Purch-Ops within 30 days whenever changes to
company affiliations occur.

2.232 Call Center Disclosure — Deleted, Not Applicable

2.233 _Bankruptcy
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in
part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process by
whatever appropriate method the State may deem expedient if:
(a) the Contractor files for protection under the bankruptcy laws;
(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the
State. To the extent reasonably possible, materials and Work in Process must be stored separately from
other stock and marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance
@ Contractor must use commercially reasonable efforts to provide the resources necessary to
complete all Services and Deliverables according to the time schedules contained in the Statements of
Work and other Exhibits governing the work, and with professional quality.
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the
timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest
State-approved delivery schedule and must inform the State of the projected actual delivery date.
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to
perform its obligations according to the Contract time periods notwithstanding the State’s failure.
Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreements (SLAS) - Deleted, Not Applicable

2.243 Ligquidated Damages - Deleted, Not Applicable

2.244 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under
the Contract to the extent the default, damage or delay is caused by government regulations or
requirements (executive, legislative, judicial, military or otherwise), power failure, electrical surges or
current fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or
failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common
carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the
injunction was not issued as a result of any fault or negligence of the party seeking to have its default or
delay excused); or any other cause beyond the reasonable control of a party; provided the non-performing
party and its Subcontractors are without fault in causing the default or delay, and the default or delay
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could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the
non-performing party through the use of alternate sources, workaround plans or other means, including
disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as
the circumstances prevail. But the party must use commercially reasonable efforts to recommence
performance whenever and to whatever extent possible without delay. A party must promptly notify the
other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the
State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the
unperformed Services/ Deliverables not provided under the Contract for so long as the delay in
performance continues; (b) the State may terminate any portion of the Contract so affected and the
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the
State may terminate the affected Statement of Work without liability to Contractor as of a date specified
by the State in a written notice of termination to the Contractor, except to the extent that the State must
pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a
result of the Excusable Failure condition. Defaults or delays in performance by Contractor which are
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or
delay in performance through the use of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities
Unless otherwise specified by the State within an individual order, the following must be applicable to all
orders issued under this Contract.

@ Shipment responsibilities - Services performed/Deliverables provided under this Contract must be
delivered “F.0.B. Destination, within Government Premises.” The Contractor must have complete
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated. Actual
delivery dates will be specified on the individual purchase order.

(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of
Michigan location within Michigan unless otherwise stated in the SOW. Specific locations will be
provided by the State or upon issuance of individual purchase orders.

(© Damage Disputes - At the time of delivery to State Locations, the State must examine all
packages. The quantity of packages delivered must be recorded and any obvious visible or suspected
damage must be noted at time of delivery using the shipper’s delivery document(s) and appropriate
procedures to record the damage.

Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the
State and the contents inspected for possible internal damage not visible externally within 14 days of
receipt. Any damage must be reported to the Contractor within five days of inspection.
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2.252 Delivery of Deliverables
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and
delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of
whether the Deliverable is a document (“Written Deliverable™), a good (“Physical Deliverable™) or a
Service. All Deliverables must be completed and delivered for State review and written approval and,
where applicable, installed according to the State-approved delivery schedule and any other applicable
terms and conditions of the Contract.

2.253 Testing
@ Before delivering any of the above-mentioned Statement of Work Physical Deliverables or

Services to the State, Contractor will first perform all required quality assurance activities to verify that
the Physical Deliverable or Service is complete and conforms with its specifications listed in the
applicable Statement of Work or Purchase Order. Before delivering a Physical Deliverable or Service to
the State, Contractor must certify to the State that (1) it has performed the quality assurance activities, (2)
it has performed any applicable testing, (3) it has corrected all material deficiencies discovered during the
quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for
the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates
applied.

(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities
and testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s
review and approval. To the extent that testing occurs at State Locations, the State is entitled to observe
or otherwise participate in testing.

2.254 Approval of Deliverables, In General
@) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal
written approval by the State, according to the following procedures. Formal approval by the State
requires the State to confirm in writing that the Deliverable meets its specifications. Formal approval
may include the successful completion of Testing as applicable in Section 2.253, to be led by the State
with the support and assistance of Contractor. The approval process will be facilitated by ongoing
consultation between the parties, inspection of interim and intermediate Deliverables and collaboration on
key decisions.

(b) The State’s obligation to comply with any State Review Period is conditioned on the timely
delivery of Deliverables/Services being reviewed.

©) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered
without material deficiencies. If the State determines that the Deliverable/Service has material
deficiencies, the State may refuse delivery of the Deliverable/Service without performing any further
inspection or testing of the Deliverable/Service. Otherwise, the review period will be deemed to have
started on the day the State receives the Deliverable or the Service begins, and the State and Contractor
agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor
according to Section 2.223.

(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and
performs according to its specifications without material deficiency. The State may, but is not be required
to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State
elects to permit Contractor to rectify them post-approval. In any case, Contractor will be responsible for
working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the
Deliverable/Service that remain outstanding at the time of State approval.

(e If, after three opportunities (the original and two repeat efforts), the Contractor is unable to
correct all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may: (i) demand

38




ey
Contract No. 071B9200151 ‘

that the Contractor cure the failure and give the Contractor additional time to cure the failure at the sole
expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through other parties,
whatever the Contractor has failed to do, and recover the difference between the cost to cure the
deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the deficiency to
cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii)
terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor
provided Contractor is unable to cure the breach. Notwithstanding the foregoing, the State cannot use, as
a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State
Review Period that could reasonably have been discovered during a prior State Review Period.

()] The State, at any time and in its reasonable discretion, may halt the testing or approval process if
the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a
sufficient severity that renders continuing the process unproductive or unworkable. If that happens, the
State may stop using the Service or return the applicable Deliverable to Contractor for correction and re-
delivery before resuming the testing or approval process.

2.255 Process For Approval of Written Deliverables
The State Review Period for Written Deliverables will be the number of days set forth in the applicable
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of
Work does not state the State Review Period, it is by default five Business Days for Written Deliverables
of 100 pages or less and 10 Business Days for Written Deliverables of more than 100 pages). The
duration of the State Review Periods will be doubled if the State has not had an opportunity to review an
interim draft of the Written Deliverable before its submission to the State. The State agrees to notify
Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved
in the form delivered by Contractor or describing any deficiencies that must be corrected before approval
of the Deliverable (or at the State’s election, after approval of the Deliverable). If the State notifies the
Contractor about deficiencies, the Contractor will correct the described deficiencies and within 30
Business Days resubmit the Deliverable in a form that shows all revisions made to the original version
delivered to the State. Contractor’s correction efforts will be made at no additional charge. Upon receipt
of a corrected Deliverable from Contractor, the State will have a reasonable additional period of time, not
to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm
that the identified deficiencies have been corrected.

2.256 _ Process for Approval of Services
The State Review Period for approval of Services is governed by the applicable Statement of Work (and
if the Statement of Work does not state the State Review Period, it is by default 30 Business Days for
Services). The State agrees to notify the Contractor in writing by the end of the State Review Period
either stating that the Service is approved in the form delivered by the Contractor or describing any
deficiencies that must be corrected before approval of the Services (or at the State’s election, after
approval of the Service). If the State delivers to the Contractor a notice of deficiencies, the Contractor
will correct the described deficiencies and within 30 Business Days resubmit the Service in a form that
shows all revisions made to the original version delivered to the State. The Contractor’s correction efforts
will be made at no additional charge. Upon implementation of a corrected Service from Contractor, the
State will have a reasonable additional period of time, not to exceed the length of the original State
Review Period, to review the corrected Service for conformity and that the identified deficiencies have
been corrected.

2.257 Process for Approval of Physical Deliverables
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous
Business Days for a Physical Deliverable). The State agrees to notify the Contractor in writing by the end
of the State Review Period either stating that the Deliverable is approved in the form delivered by the
Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at
the State’s election, after approval of the Deliverable). If the State delivers to the Contractor a notice of
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deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit
the Deliverable in a form that shows all revisions made to the original version delivered to the State. The
Contractor’s correction efforts will be made at no additional charge. Upon receipt of a corrected
Deliverable from the Contractor, the State will have a reasonable additional period of time, not to exceed
the length of the original State Review Period, to review the corrected Deliverable to confirm that the
identified deficiencies have been corrected.

2.258 Final Acceptance
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of
each Deliverable must occur when each Deliverable/Service has been approved by the State following the
State Review Periods identified in Sections 2.251-2.257. Payment will be made for Deliverables installed
and accepted. Upon acceptance of a Service, the State will pay for all Services provided during the State
Review Period that conformed to the acceptance criteria.

2.260 Ownership

2.261 Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State. The State
owns all United States and international copyrights, trademarks, patents or other proprietary rights in the
Deliverables.

2.262 Vesting of Rights
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns,
and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States
and international copyrights, trademarks, patents, or other proprietary rights in each and every
Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of
law, may not be considered work made for hire by the Contractor for the State. From time to time upon
the State’s request, the Contractor must confirm the assignment by execution and delivery of the
assignments, confirmations of assignment, or other written instruments as the State may request. The
State may obtain and hold in its own name all copyright, trademark, and patent registrations and other
evidence of rights that may be available for Deliverables.

2.263 _Rights in Data
@ The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under the Contract. The Contractor will not use the State’s data for any
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold,
assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially
exploited by or on behalf of the Contractor. No employees of the Contractor, other than those on a
strictly need-to-know basis, have access to the State’s data. Contractor will not possess or assert any lien
or other right against the State’s data. Without limiting the generality of this Section, the Contractor must
only use personally identifiable information as strictly necessary to provide the Services and must
disclose the information only to its employees who have a strict need-to-know the information. The
Contractor must comply at all times with all laws and regulations applicable to the personally identifiable
information.
(b) The State is the owner of all State-specific data under the Contract. The State may use the data
provided by the Contractor for any purpose. The State will not possess or assert any lien or other right
against the Contractor’s data. Without limiting the generality of this Section, the State may use
personally identifiable information only as strictly necessary to utilize the Services and must disclose the
information only to its employees who have a strict need to know the information, except as provided by
law. The State must comply at all times with all laws and regulations applicable to the personally
identifiable information. Other material developed and provided to the State remains the State’s sole and
exclusive property.
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2.264 Ownership of Materials
The State and the Contractor will continue to own their respective proprietary technologies developed
before entering into the Contract. Any hardware bought through the Contractor by the State, and paid for
by the State, will be owned by the State. Any software licensed through the Contractor and sold to the
State, will be licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor will adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy
To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must
be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes
Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access and
configuration management procedures.

2.280 Extended Purchasing

2.281 MiDEAL

Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county,
township, school district, intermediate school district, non-profit hospital, institution of higher education,
community, or junior college. A current listing of approved program members is available at:
www.michigan.gov/buymichiganfirst. Unless otherwise stated, the Contractor must ensure that the non-
state agency is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the
established State of Michigan contract prices and terms to the extent applicable and where available. The
Contractor must send its invoices will be submitted to and pay the local unit of government on a direct
and individual basis.

To the extent that authorized local units of government purchase quantities of Services and/or equipment
under this Contract, the quantities of Services and/or equipment purchased will be included in
determining the appropriate rate wherever tiered pricing based on quantity is provided.

Please Visit Mi DEAL at www.michigan.gov/buymichiganfirst under MiDeal.

2.282 State Employee Purchases — Deleted, Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision
Energy Efficiency Purchasing Policy — The State seeks wherever possible to purchase energy efficient
products. This includes giving preference to U.S. Environmental Protection Agency (EPA) certified
‘Energy Star’ products for any category of products for which EPA has established Energy Star
certification. For other purchases, the State may include energy efficiency as one of the priority factors to
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consider when choosing among comparable products.

Environmental Purchasing Policy — The State of Michigan is committed to encouraging the use of
products and services that impact the environment less than competing products. The State is
accomplishing this by including environmental considerations in purchasing decisions, while remaining
fiscally responsible, to promote practices that improve worker health, conserve natural resources, and
prevent pollution. Environmental components that are to be considered include: recycled content and
recyclability; energy efficiency; and the presence of undesirable materials in the products, especially
those toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply
products containing recycled and environmentally preferable materials that meet performance
requirements and is encouraged to offer such products throughout the duration of this Contract.
Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be
provided.

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos,
ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline,
oil, and any other material the manufacture, use, treatment, storage, transportation or disposal of which is
regulated by the federal, state or local laws governing the protection of the public health, natural resources
or the environment. This includes, but is not limited to, materials the as batteries and circuit packs, and
other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials
Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration
standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4)
“pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as
defined or listed under the Resource Conservation and Recovery Act.

@ The Contractor must use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State and local laws. The State must provide a
safe and suitable environment for performance of Contractor’s Work. Before the commencement of
Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to
the extent that the State is aware of the Hazardous Material. If the Contractor encounters material
reasonably believed to be a Hazardous Material and which may present a substantial danger, the
Contractor must immediately stop all affected Work, notify the State in writing about the conditions
encountered, and take appropriate health and safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not
brought to the site by the Contractor, or does not result in whole or in part from any violation by the
Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer
of Hazardous Materials, the State must order a suspension of Work in writing. The State must proceed to
have the Hazardous Material removed or rendered harmless. In the alternative, the State must terminate
the affected Work for the State’s convenience.

(©) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor
must resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material
has either been removed or rendered harmless is binding upon the State and Contractor for the purposes
of resuming the Work. If any incident with Hazardous Material results in delay not reasonable
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the
affected Work will not be counted in time as mutually agreed by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of,
processing, transport and transfer of Hazardous Material, or from any other act or omission within the
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved
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in cleaning up the site and removing and rendering harmless the Hazardous Material according to
Applicable Laws to the condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile
organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-

173523--,00.html

Refrigeration and Air Conditioning:
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air

Act (42 U.S.C. 76719 and 7671h) as each or both apply to this contract.

Environmental Performance:

Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste
reduction in all operations and facilities covered by this contract. The Contractor's programs shall comply
with applicable Federal, State, and local requirements, specifically including Section 6002 of the
Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).
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Attachment A, Price Proposal

Manufacturer: NuCor/Marion Steel — Rib/Bak U-Channel Posts
7 Foot Steel Posts for delineators, galvanized, nominal weight of 1.12 Ibs. per linear foot, 100 per bundle,
per attached MDOT Standard Specification for Construction Section 919.04, 919.03D, 907.03D, and MDOT

Typical Plan VIII-200E.

Item No. Uniﬂ MDOT Region Delivery Location Unit Price
1. EA Superior 301 Winter St. $5.08
L'’Anse, M|l 49984
2. EA Superior 816 Clark Dr. $5.08
Gladstone, M| 49837
3. EA University 2451 N. Adrian Hwy. $5.08
Adrian, M| 49221
4, EA University 10102 E. Grand River $5.08
Brighton, M| 48116
5. EA Bay 1212 Corporate Dr. $5.08
Mt. Pleasant, Ml 48858
3510 E. Washington $5.08
6. EA Bay Saginaw, MI 48601
Sign Shop
3502 E. Washington $5.08
£ EA Bay Saginaw, M 48600
Westside
3502 E. Washington $5.08
8. EA Bay Saginaw, M 48601
Eastside
9. EA Warehouse 7575 Crowner Dr. $5.08
Lansing, MI 48917

11 Foot Steel Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D, and MDOT Typical Plan VIII-200E.

Item No. | Unit MDOT Region Delivery Location Unit Price

10. EA University 10102 E. Grand River $20.68
Brighton, M| 48116

11. EA Bay 1212 Corporate Dr. $20.68
Mt. Pleasant, M| 48858

12 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 907.03D, 919.04, and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price

12. EA University 2451 N. Adrian Hwy. $22.56
Adrian, M1 49221

13. EA University 10102 E. Grand River $22.56
Brighton, M| 48116

14. EA Bay 1212 Corporate Dr. $22.56
Mt. Pleasant, MI 48858

15. EA Bay Saginaw, M| 48601 $22.56
Sign Shop

16. EA Grand 1420 Front Ave. N.W. $22.56
Grand Rapids, MI 49504

17. EA SW 6345 American Ave. $22.56
Portage, Ml 49001

18 EA Warehouse 7575 Crowner Dr. $22.56
Lansing, MI 48917
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Attachment A, Price Proposal (Continued)

13 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D, and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price
19. EA Warehouse 7575 Crowner Dr. $24.44
Lansing, MI 48917

14 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D, and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price

20. EA Superior 816 Clark Dr. $26.32
Gladstone, M| 49837

21. EA University 2451 N. Adrain Hwy. $26.32
Adrian, M| 49221

22. EA University 10102 E. Grand River $26.32
Brighton, Ml 48116

23. EA Bay 1212 Corporate Dr. $26.32
Mt. Pleasant, M| 48858

24, EA Bay 3510 E. Washington $26.32
Saginaw, Ml 48601
Sign Shop

25. EA Warehouse 7575 Crowner Dr. $26.32
Lansing, MI 48917

26. EA Grand 1420 Front Ave. N.W. $26.32
Grand Rapids, Ml 49504

27. EA SW 6345 American Ave. $26.32
Portage, M| 49001

28. EA North 725 Seneca PI. $26.32
Cadillac, MI 49601

29. EA North 13490 M-32 / M-33 $26.32
Alpena, MI 49707
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Attachment A, Price Proposal (Continued)

16 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D, and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price

30. EA Superior 816 Clark Dr. $30.08
Gladstone, Ml 49837

31. EA University 2451 N. Adrian Hwy. $30.08
Adrian, M1 49221

32. EA University 10102 E. Grand River $30.08
Brighton, M| 48116

33. EA Bay 1212 Corporate Dr. $30.08
Mt. Pleasant, Ml 47758

34. EA Bay 3510 E. Washington $30.08
Saginaw, MI 48601
Sign Shop

35. EA Warehouse 7575 Crowner Dr. $30.08
Lansing, MI 48917

36. EA SW 6345 American Ave. $30.08
Portage, Ml 49001

37. EA North 725 Seneca Pl. $30.08
Cadillac, M1 49601

38. EA North 13490 M-32 / M-33 $30.08
Alpena, Ml 49707

18 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price

39. EA Superior 816 Clark Dr. $33.84
Gladstone, M| 49837

40. EA University 2451 N. Adrian Hwy. $33.84
Adrian, M1 49221

41. EA Bay 3510 E. Washington $33.84
Saginaw, M| 48601
Sign Shop

42. EA Warehouse 7575 Crowner Dr. $33.84
Lansing, MI 48917

43. EA SwW 6345 American Ave. $33.84
Portage, Ml 49001

44, EA North 725 Seneca PI. $33.84
Cadillac, M1 49601

45, EA North 13490 M-32 / M-33 $33.84
Alpena, Ml 49707




o=
Contract No. 071B9200151 ‘

Attachment A, Price Proposal (Continued)

20 Foot Posts, sign, galvanized, nominal weight of 3 Ibs. per linear foot, 50 per bundle, per attached MDOT
Standard Specification for Construction Section 919.04, 907.03D, and MDOT Typical Plan VIII-200E

Item No. | Unit MDOT Region Delivery Location Unit Price

46. EA University 2451 N. Adrian Hwy. $37.60
Adrian, Ml 49221

47. EA Bay 3510 E. Washington $37.60
Saginaw, MI 48601
Sign Shop

48. EA North 13490 M-32 / M-33 $37.60
Alpena, Ml 49707

Minimum Quantity Required for F.O.B. Delivered Terms:
(minimum quantity may be obtained by combining lengths on single orders per delivery location)

The terms and conditions require a minimum order of 150 pieces per location.

Additional charge (handling fee) to be applicable to orders under 150 pieces per location: $ 300.00
If the total shipment per location meets or exceeds 42,000 Ibs., the $300.00 charge will be waived.

Persons responsible for administering this Contract:

NAME: Steven M. Dokey NAME: Russell M. Rathburn
TITLE: Contracts Manager TITLE: President

PHONE: (269) 323-0153 PHONE: (269) 323-0153
FAX: (269) 323-3206 FAX: (269) 323-3206

E-mail: rathco _steve@chartermi.net E-mail: rathco@chartermi.net
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MDOT 2003 Standard Specifications for Construction

907.03

D. Steel Posts. Galvanize all steel fence posts, braces, and fittings
according to ASTM A 123, Apply all coating after fabrication. The
weight of the zinc coating, specified as a function of metal thickness
in ASTM A 123, is modified as follows:

The weight of zinc coating per square foot of surface on posts and braces
must average not less than 2.00 ounces and no individual specimen must
show less than 1.80 ounces of zinc coating per square foot, regardless of
metal thickness. The weights specified below for posts and braces include
the zinc coating except that any weight of galvanizing ower 4.00 ounces
per square foot of surface will be deducted from the weight of the post.

An alternate zinc/clear coat system will be allowed for pipe sections only, as
follows. Exterior surface: 0.90 ounce per square foot of zinc coating fol lowed
by a clear acrylic coating having a minimum thickness of 0.30 mil. Interior
surface: either 0.35 ounce per square foot of zinc coating, or 0.30 mil zinc-
rich organic coating having a minimum zinc powder loading of 91 percent
by weight. Apply zinc coating according to ASTM A 123, Determine
weights and thicknesses of coatings according to AASHTO M 181,

1. Line Posts. Steel for line posts must meet the physical requirements
of ASTM A 702, Type A (hot wrought carbon stesl, minimum 0.25
percent carbon) or Type B (hot wrought carbon or hot wrought rail
steal). Line posts must be 7 feet long, £ 1 inch, and must have a
nominal weight of 1.12 pounds per foot with a minimum weight of
1.08 pounds per foot for any individual post, exclusive of anchor plate.
The posts must be notched, studded, or have other approved provisions
for holding the fabric in place on the post and must be provided with
a suitable anchor plate. Each post must be furnished with not less
than seven 1l-gage galvanized or aluminum coated wire clamps.

2. End, Corner, Gate, Intersection, and Intermediate Braced Posts.
End, corner, gate, intersection and intermediate braced posts and
the braces must be steel angle sections, stesl pipe, or steel tubing.
Average weight must be within 10 percent of the specified weight
per foot. Angle sections for posts and braces must meet the physical
requirements of ASTM A 36 or ASTM A 702, Type A or B.

Furnish posts complete with the necessary fittings and braces.

a. Posts. Posts must be 8 feet long, £ 1 inch. Angle sections must
be a nominal 2%z by 2% by % inch. Pipe or tubing must be
a nominal 2-inch (2.375 inch 0.D.) pipe weighing 3.65 pounds
per foot.

- 728 —
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MDOT 2003 Standard Specifications for Construction

919.02

Cast post clips must conform to ASTM B 108, Alloy 356.0-T6.

919.03 Delineators. Fabricate reflectors for delineators from either
plastic material or reflective sheeting material as shown on the plans.
Provide a copy of the manufacturer's certification that the reflectors
and posts meet the following requirements:

A. Plastic Reflectors. Furnish reflectors for mounting on rigid post that
consist of a round, clear and transparent plastic face, called the lens,
with a back fused to the lens under heat and pressure around the
entire perimeter of the lens to form a unit sealed against dust, water,
and vapor. The lens must have a central mounting hole and a nominal
reflecting area of 7 square inches. It must have a smooth outside sur-
face and a configuration inside to effect “cube-corner” retro-reflection.
The manufacturer's trade mark must be molded legibly into the face
of the lens.

Plastic reflectors must have aluminum housings. An aluminum grom-
met with an inside diameter of ¥1s inch must be expanded within the
reflector mounting hole and flanged.

1. Optical Performance. At least 90 percent of the reflectors tested
must meet or excead the values listed in Table 919-2 for the appro-
priate color and none of the reflectors tested must produce results
less than B0 percent of any of those values.

Table 9129-2 Specific Intensity (SI) of Plastic Reflectors for Delineators

3l candalas par foot-candla
ol e O e e aacs ™
Entrance Angla, Deg. Entrancea Angle, Dag.
] 20 0 20
Crystal or Silver | A 120 | 50 B4 a5
Yallow A 71| 28 &0 20
Rad A 2 | 11 1 )

B. Reflective Sheeting Reflectors. The reflective sheeting for mounting
on flexible posts must conform to ASTM D 4956 for material, color,
and resistance to weathering for Type |1l flexible high-intensity retrore-
flective sheeting.

The reflective shesting used on flexible delineator posts must conform
to the reflector colors required at delineator locations and must be
applied according to the manufacturer's specifications. Yellow (amber)

— 840 —
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MDOT 2003 Standard Specifications for Construction

919.04

reflective sheeting must be used in place of yellow delineators and
white (silver) sheating must be used in place of crystal delineators at
locations identified in the standard plans as requiring flexible delineator
posts. A 3 by & inch piece of red reflective sheeting must be placed
on the backside of the flexible post indicating wrong-way movement for
freeway ramps as identified in the standard plans.

C. Mounting Hardware. Mounting hardware for the plastic reflector must
cansist of a solid pin (31s-inch diameter) with annular locking grooves
and a crimp type collar. The pin must have a #1&-inch diameter bearing
head, a grip length equal to the total thickness of materials to be
fastened together, and must be ASTM B 208 aluminum Alloy 6061.
The collar must have a bearing diameter of s to 71s inches. The collar
must be of proper size to fit the pin and must be ASTM B 308 alumi-
nurm Alloy 6061 or 5052,

D. Posts. Delineator posts must be either steel or flexible plastic, as
shown on the plans. Steel delinsator posts must mest the physical
requirements of ASTM A 702, Type A or Type B and must have a
nominal weight of 1.12 pounds per foot with a minimum weight of
1.08 pounds per foot for any individual post. Select flexible delineator
posts from the Qualified Products List.

919.04 Steel Post Sign Supports and Square Tubular Steel Sign Sup-
ports. Steel post sign supports (U-Channel) and square tubular steel
sign supports {including sign posts, anchor sleeve, and anchor posts)
rmust mest ASTM A 702, Type A or Type B.

A. Steel Post Sign Supports. The finished posts must meet the length
requirement shown on the plans. The posts must be straight and have
a smooth uniform finish, free from cracks, flaws, injurious seams, laps,
blisters, ragged and imperfect edges, or other defects affecting their
strength, durability or appearance. Cross section and bolt hole diameter
and spacing must meet the requirements shown in the sign support
typical plans. The center of the holes must coincide with the centerline
of the posts. The bolt holes must be punched so that the face of the
sign post will have a smooth even surface. All holes and cutoff ends
must be free from burrs.

After fabrication and punching, hot-dip galvanize steel posts according
to subsection 907.03.D.

Finished posts (punched and coated) must weigh at least 95 percent of
the applicable nominal weight (pounds per foot) specified on the plans.

— 841 —
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TARBLE 1

ELEMENTS OF SECTION

o 4w 2 b w2
SECTION PHOFERTIES SECTION PROPERTIES SECTION PROPERTIES
A = 0,5090 1n2 A = 0.895 1n2 & = 0.B03 1n2
[ = 0.372 i [ = 0.561 ind [ = 0.804 in4
§ - 0.372 i3 § - [0.499 12 § - 0.543 1n3
I 0,794 1n r o 0,898 n I 1,001 1
TOLERANCES
1. OUTSIDE TOLERANCE FOR ALL SIDES AT CORNERS £ 0,01 1n
2. WALL THICKNESS -D.008 in TO + 0.011 1n
1, CONVEX[TY AND CONCAVITY * 0,01 1n
4. SOUARENESS OF SIDES *t 0.14 1n
5. TWIST PERMISSIBLE IN 3 in LENGTH 0.062 1n
B. STRAIGHTNESS fgin IN 3 i1

7. CORNER RADII Yaint foin

8. LENGTH £ Y

NOTES:

1. POST SHALL BE GALVANIZED EXCEPT ON TEMPORARY CONSTRUCTION SIGNS.

2. BOLTS & NYLON INSERT LOCK NUTS SHALL BE STAINLESS STEEL, PER 2003 MOOT
STANDARD SPECIFICATIONS FOR CONSTRUCTION

3. SEE TYPICAL PLAN VII1I-740FE FOR SIGN CONNECTION.

4, POSTS SHALL BE MARKED AT THE 42" POINT WITH SPRAY PAINT PRIDR T0
DRIVING TO INDICATE MINIMUM EMBEDMENT.

5, POSTS WILL BE MEASUBED EOR BAYMENT TO THE NEAREST COMMERCIAL LENGTH.

ot -dgr- tar -atds - english-sigrup-vin200e . dgn Dec. 29, 2004 dfk BLaM OaTE

. SELF-ALIGNING STEEL SIGN REINFORCING PLATE (SEE TYPICAL FLANS VII1-740E

AND VI11-750E ) REQUIRED FOR USE WITH ALL TYPE [11 [SHEET STEEL OR
ALUMINUM ) SIGNS INSTALLED ON 3 Ibs OR & lbs STEEL POSTS.  SELF-ALIGNING
STEEL SIGN REINFORCING PLATE 15 NOT TO BE USED WITH SOUARE TUBULAR
STEEL POSTS,
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