
Department of Corrections - Marquette Branch Prison ARRA funded 
energy projects - 472/10060.RAA  
 
Request for Proposals - Pre Proposal Addendum #1 
Design/ Construction Consulting Services 
 
1) Extend the proposal due date and time to 4:00 PM local time 
Thursday February 25, 2010. 
2) The payment and performance bond requirements shall be as 
stated in the sample D/CCS contract included in the initial RFP as 
advertised on the Buy Michigan   First website. Identify payment and 
performance bond costs as separate items in the schedule of 
reimbursements costs. 
3) The requirements for approval of work proposed to be self 
performed by the selected D/CCS contractor shall be as stated in the 
sample D/CCS contract included in the initial RFP as advertised on 
the Buy Michigan First website. In addition, the selected D/CCS 
contractor may be permitted to perform appropriate items of work not 
to exceed $25,000.00 in value with the approval of the Department of 
Corrections and the Department of Management and Budget Project 
Director. 
4) The D/CCS professional shall utilize Buy Michigan First and 
Bid4Michigan processes in addition to hard copy documents in the 
trade contractor bid process. 
5) The D/CCS professional shall comply with all ARRA project record 
documentation requirements: including but not limited to the 
assembly of three complete Project Record sets. The Project Record 
sets shall include copies of all project cost documentation including 
invoices for all materials purchased, trade contracts, schedule of 
values, payment requests, bulletins, change orders, correspondence, 
and related project documentation.  
6) Extend the final completion date for trade contractor work to 30 
June 2011. The department of Corrections desires the earliest 
possible effective and efficient final completion date for all work. 
Include in your proposal work plan and schedule your projected final 
completion date for all work. 
 
End of Pre Proposal Addendum #1 
 
Should you have any questions please contact Robert A. Adams at 
517 242 1088 
 


