FORESITE DESIGN, INC. CLARENCEVILLE HIGH SCHOOL
SECTION 00 1113
ADVERTISEMENT FOR BID

Clarenceville School District, 20210 Middlebelt Road, Livonia, Ml 48152 will receive sealed bid proposals
until 1:00 p.m. on May 6, 2009. Bids will be opened and publicly read aloud immediately following the
deadline for submission for the following bid package:

2009 Track and Stadium Field Renovations

** Removal of the existing all-weather surface track and construction of new, removal of existing grass
within track, fencing, concrete, drainage, irrigation, sod, bleacher work, field events, and utility work.**

1. All bids must be addressed to:

Clarenceville School District

20210 Middlebelt

Livonia, M| 48152

Attn:  Dave Bergeron, (248) 919-0253

2. Sealed bids will be publicly opened and read aloud:

Place: Clarenceville School District
20210 Middlebelt
Livonia, M| 48152

Date: May 6, 2009
Time: 1:00 p.m.

3. Questions may be addressed to:

a.) Foresite Design, Inc.
Bruce Lemons, (248) 547-7757
Mike Sims, (248) 547-7757
Fax: (248) 547-0218

4. Bidding Documents may be viewed:

Places: a.) McGraw Hill Dodge Plan Room
b.) Construction Association of Michigan Plan Room (CAM)

Date:  April 23, 2009

5. Bidding Documents may be obtained:

Place: Foresite Design, Inc.
3269 Coolidge Highway
Berkley, Ml 48072

Deposit for Hard Copy: $50.00 (NON-REFUNDABLE)
Mailing Fee for Hard Copy: $25.00 (Providing a valid UPS/FedEx account number, waives fee)
Deposit for CD: $20.00 (NON-REFUNDABLE)
Mailing Fee for CD: $20.00 (Providing a valid UPS/FedEx account number, waives fee)

** Make check payable to: Foresite Design, Inc. **
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10.

11.

SECTION 00 1113
ADVERTISEMENT FOR BID

Bonding is required as follows:

Bid Bond: 5% of the Bid Amount
Performance Bond and Labor & Material Bond:  100% of the Contract Price
The Bid Bond

Bid Security or Cashier's Check, or Certified Check in the amount of five percent (5%) of the bid
amount shall be submitted with the "Bid Proposal Packet" and shall be made payable to
Clarenceville School District and be submitted with the understanding that if his/her bid is accepted,
he/she will enter into a formal contract with the Owner in accordance with the form of agreement AIA
A101 and that the required Performance and Payment Bonds will be given. Bidders shall agree not
to withdraw proposals for a period of sixty (60) days after date for receipt of bids.

The Performance Bond & Labor and Material Payment

Accepted bidders will be required to furnish in the amount of one hundred percent (100%) of the
Contract Price, satisfactory Performance Bond and Labor and Material Payment Bond by a T-listed
bonding company, acceptable to Clarenceville School District, within (ten) 10 days of notifications of
intent to enter into a contract with Clarenceville School District. Failure to do so will result in
forfeiture of the proposal guarantee.

Additional Pertinent Information

All applicable insurance policies will be required of each accepted bidder.

This project is not tax exempt from State Sales Tax and/or Use Tax. All materials and supplies
incorporated and used in construction of the work and becoming a permanent part of this project will
not be exempt from State Sales Tax and/or Use Tax. State Sales Tax/Use Tax shall be included in
the bid price. All other taxes, fees, permits, etc. and shipping costs shall also be included.

Bidding Submittal Requirements

The Bid Proposal Packet shall be on forms furnished in these documents.
THE BID PROPOSAL PACKET MUST BE SUBMITTED IN DUPLICATE.

Bid Award Date:

Proposal A:

General Construction - May 14, 2009
Proposal B:

All-Weather Synthetic Surface - May 14, 2009
Proposal C:

Fencing - May 14, 2009
Proposal D:

Bleachers - May 14, 2009
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12. Tentative Construction Schedule:

Begin Construction for Proposal A:

General Construction - June 8, 2009
Begin Construction for Proposal B:

All-Weather Synthetic Surface - July 27, 2009
Begin Construction for Proposal C:

Fencing - June 8, 2009
Begin Construction for Proposal D:

Bleachers - June 22, 2009

Completion of Proposal A:

General Construction - August 7, 2009
Completion of Proposal B:

All-Weather Synthetic Surface - August 7, 2009
Completion of Proposal C:

Fencing - July 2, 2009
Completion of Proposal D:

Bleachers - June 25, 2009

The following Bid Proposal Packet information and Additional Information must be submitted in the following
order:

Proposal Form

Bid Security

Familial Disclosure Statement
Non-Collusive Affidavit

Hpowp~

All bidders must provide familial disclosure in compliance with MCL 380.1267 as listed on the Bid
Proposal Form. The bid proposal will be accompanied by a sworn and notarized statement disclosing any
familial relationship that exists between the owner or any employee of the bidder and any member of the
Board of Education or Clarenceville School District. Clarenceville School District will not accept a bid
proposal that does not include this sworn and notarized disclosure statement.

No bid(s) will be accepted after the above time and date. Bids received after the deadline will be returned
unopened. Delivery of the bids is the responsibility of the bidder, whether by mail or in person. Also, the
district is not responsible for delays or failures of any other party.

The Owner reserves the right to accept or reject any or all bids and further reserves the right to award each
proposal separately and to evaluate any or all bids on factors including but not limited to low bid and to the
best advantage of the Clarenceville School District.

END OF SECTION 00 1113
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