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ARCHITECTS # Project #08-26  Johnson Fieldhouse Natatorium Renovations
DATE: October 7, 2008
ADDENDUM #1

PURPOSE:

This addendum is issued for the purpose of modifying and/or clarifying the original plans and specifications and shall take precedence
over them. This addendum forms a part of the Contract Documents.

All work included herein shall be in accordance with the original plans and specifications except as specifically noted herein.

This addendum is being sent to all known general contractors receiving plans and specifications. Receipt of this addendum shall be
noted on the Proposal Form in the appropriate locations. Failure to note receipt of this addendum may disqualify the Bidder.

ITEMS INCLUDED WITH ADDENDA:
ADDENDUM #1 e pages 1 -2
Section 00400 - Bid Proposal .........cc.ccecvevieirinienienenicieicinencneeeseenne pages 00400-1 to 00400-4

CHANGE TO PROJECT MANUAL:
1. SECTION 00010- TABLE OF CONTENTS :
Delete the line;
Section 00810 - AFFIRMATIVE ACTION PROCUREMENT PRACTICES «....ccvuvuuueeeeeeeeeirnieeeeeeeesssneeeeeessssnnnnnns 00810-1 TO 00810-1
2. SECTION 00400 — BID PROPOSAL:
p 00400-1, Delete 1* page and use the attached Bid Proposal.
3. SEcTION SECTION 00810- AFFIRMATIVE ACTION PROCUREMENT PRACTICES:
p 00810-1, Delete this section in it’s entirety.

CHANGES TO SPECIFICATIONS:

Refer to Section 09511 — ACOUSTICAL PANEL CEILINGS:
4. page 09511-3; paragraph 2. Metal Suspension System for Acoustical Panel Ceiling, delete sub paragraphs a. through c.
and replace with:
‘“a. General: ASTM C635, commercial quality pretreated and painted hot-dipped galvanized cold-rolled
steel body and aluminum cap, exposed surfaces prefinished in manufacturer's standard enamel paint
finish; color Flat White #050.
b. Available Products
(1.) USG Corporation: "Donn ZXLA"
¢.  Suspension System Components:
(1.) Fire Rated Main Tees: Intermediate Duty Classification; roll-formed from prepainted
galvanized steel with Double-web design; 1-1/2"" high; rectangular top bulb; 15/16'" exposed
flange with roll-formed prepainted aluminum cap; cross tee holes and hanger wire holes at 6"
o.c.; convenience holes approx. 2'" o.c.; integral reversible splices.
(2.) Cross Tees:

a. 1-1/2" high; roll-formed from painted galvanized steel into double-web design with
rectangular bulb; 15/16" exposed flange with aluminum cap; Stainless Steel clips clenched
to the web.

b. Main tees and cross tees shall be positively locked, yet shall be removable without the use of
tools.”

5. page 09511-4, paragraph “a.” @ top of page, Under Wall Molding, add following paragraph

“(4.) Provide new Wall Molding at all walls.
page 09511-4, paragraph “b.” @ top of page, Under Wall Molding, Delete this paragraph regarding Shadow Molding.
page 09511-4, paragraph “c.” @ top of page, Under Wall Molding, Delete this paragraph regarding Channel Molding.
8. page 09511-4; paragraph 4.; add sub paragraph b.
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b. Existing Hanger wires that comply with sub paragraph a. above may be used in placed. Provide
additional wires as required to comply with manufacturer’s specifications and applicable codes and
standards.

CHANGES TO DRAWINGS:

Refer to Drawing AE1.2;PARTIAL FIRST LEVEL PLAN - MECHANICAL & ELECTRICAL:

9. Note #3, Change from “Mount Z-Max Panel in Mechanical Room, 2" Floor” to “Mount Z-Max Panel in Room
Mechanical ME1A, South Wall, West End. Owner will relocate existing stored materials to provide proper
clearances for Electrical Panel.”

Clarification of: REQUIRED LANSING SCHOOL DISTRICT ATTACHEMENT:

Refer to page 4, Policy 3610 (20 in lower right corner):
10. References to apprentices and cooperative training programs, This is one of many items that may be considered during
Bid Evaluation.

Refer to page 15, (4 in lower right corner):
11. References to “REGISTERD UNITED STATES DEPARMENT OF LABOR, BUREAU OF APPRENTICESHIP & TRAINING PROGRAMS”,
This is one of many items that may be considered during Bid Evaluation.

END OF ADDENDUM #1

CC: Owner
Architect
Known Plan Holders

d:\projects\clients\08\08-26\08-26_spec\08-26_addendum_01.doc
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SECTION 00400

PROPOSAL FORM
BIDDERS NAME:
LEGAL ADDRESS:
TELEPHONE NO.:
FACSMILE NO.:
PROPOSAL FOR: ALL TRADES CONSTRUCTION WORK

PROJECT NAME: LANSING SCHOOL DISTRICT
2008 RENOVATION PROJECTS
JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS - BID #S.0. 1461
LANSING, MICHIGAN

PROJECT NO.: Project #08-26  JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS

PROPOSAL

In response to your invitation to bid, the undersigned submits the following offer to enter into a contract with you and
extends this offer for 60 calendar days subsequent to the opening of bids. This offer has been prepared after our
examination of the complete plans and specifications, together with their related documents, and our examination of the
site and conditions surrounding the construction of the proposed work including the availability of materials, equipment
and labor. Included in this offer are all costs necessary to complete All Trades Construction Work in accordance with
the contract documents prepared by Roger L. Donaldson, ATA P.L.C. within the time set forth herein for the sum of:

LANSING SCHOOL DISTRICT PROJECT PROPOSALS

BID PROPOSALS:
JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS - BID #S.0. 1461 $
Dollars
The undersigned hereby agrees to complete the above buildings area work within ____ calendar days.

ADD ALTERNATE BIDS:

The following Alternate may be accepted at the owner’s option, indicate the cost (additional or deleted ) for work
described , and also indicate the change in completion time it would require if the Alternate is accepted.

ALTERNATE #1
JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS - BID #S.0. 1461
Competion of Project within 30 calendar Days - (Add) $
Dollars
(Amount shall be shown in both words and figures. In case of discrepancy, the amount shown in words will govern.)

If awarded this Alternate the undersigned hereby agrees to complete the work within Thirty (30) calendar days, from the
date approval from City of Lansing Office of Building Safety and State of Michigan Bureau of Fire Services.

LANSING SCHOOL DISTRICT

2008 RENOVATION PROJECTS

ROGER L DONALDSON, AIA P.L.C.

JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS - BID #S.0. 1461 00400- 1



SECTION 00400

BID PROPOSAL
ADDENDUM SCHEDULE:
The above proposed bids and schedule includes the following addenda:
No. 1 dated No. 2 dated

FORFEITURE OF BID SECURITY

If within the 60 days this offer is valid, a letter is sent notifying the undersigned of the acceptance of this proposal,
the undersigned agrees to deliver within the 10 succeeding days surety bonds in the form specified or will forfeit the
enclosed certified or cashier's check or bid bond which accompanies this proposal.

FEE FOR CHANGES IN THE WORK

The undersigned hereby agrees to perform all additional changes in the work ordered by the Owner on the basis of
reasonable expenditures, plus reasonable allowance of said cost for overhead and profit. Cost shall be limited to the
following: Cost of materials, including sales tax and cost of delivery; cost of labor, including social security, old
age and unemployment insurance and fringe benefits required by agreement or custom; workers' or workmen's
compensation insurance; bond premiums; rental value of equipment and machinery; and the additional costs of
supervision and field office personnel directly attributable to the change.
The undersigned hereby agrees to charge the following fees, based on a mark-up percentage of the actual cost for
overhead and profit combined, as stated hereinafter:

- For all additional work performed by the contractor's own forces, a fee of percent

of the actual cost as defined above.

- For all additional work subcontracted by the contractor, a fee of percent
of the subcontract sum for management, overhead and profit.

JOB CONTROL AND COORDINATION

If awarded the All Trades Construction Work Contract, the undersigned will assume control of the site and will
coordinate the work of all the trades. All costs of controlling the site and coordinating the work of the
subcontractors are included in this proposal.

SUBCONTRACTOR LISTING
The following is a list of the subcontractors to perform on this project:
Painting

Suspended Ceiling System
Electrical
REGULATORY REQUIREMENTS

It is the Contractor's responsibility to confirm that all subcontractors are properly licensed and that all necessary permits
are obtained before starting work.

The Lansing School District reserves the right to reject any subcontractor not considered competent to prosecute the
work. The Lansing School District representative (s) may request the removal of any contracted person who is deemed
unfit to perform the specified work in a competent and professional manner.

The building will be in full operation during normal weekdays from 7:00 AM to 8:00 PM. The contractor will take
every precaution to minimize the migration of dust and debris and to minimize noise where possible. The corridors will
remain free of stored materials and debris during business hours. The Contractor will remove all debris created by this
contract from the premises at the end of each workday.

If awarded this Contract, the undersigned agrees to commence work immediately upon receipt of Notice to Proceed.
In submitting this Proposal, it is understood that the right is reserved by the Owner to reject any and all Proposals.

The Owner reserves the right to accept or reject all alternates or to accept any one or more alternates without accepting
those remaining.

1. Time is of the essence on this project and completion is extremely critical. Completion in general is defined
as all work required and included in the Bid Documents, Specifications, Drawings, Federal and State
Regulations, including clean-up, restoration, acceptable visual inspections, completion of change orders
approved by the Owner, Architect and Contractor and do not add days to the construction calendar.

2. The Contractor agrees that by submitting a Bid, realizes there may be need to work multiple shifts, weekends

LANSING SCHOOL DISTRICT
2008 RENOVATION PROJECTS

ROGER L DONALDSON, AIA P.L.C.
JOHNSON FIELDHOUSE NATATORIUM RENOVATIONS - BID #S.0. 1461 00400 - 2



SECTION 00400
BID PROPOSAL

and holidays. All premium wages are included in his Bid.
3. Days are noted as calendar days. The Contractor has full access to the site during normal business hours of
7:00 a.m. to 8:00 p.m.

The Materials, equipment and labor included in this proposal meets or exceeds all specifications.
SIGNATURE

The bidder declares the following legal status in submitting this proposal: (check one)

() A Corporation organized and existing under the laws of the state of Michigan,

() A Partnership,

( ) AnIndividual doing business as

Respectfully submitted,
By

Title
Date
Fed. Employer Identification No.

State License No.

END OF SECTION 00400

LANSING SCHOOL DISTRICT

2008 RENOVATION PROJECTS

ROGER L DONALDSON, AIA P.L.C.
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SECTION 00400
BID PROPOSAL
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ROGER L. DONALDSON, AlA P.L.C. Mermber
American Institute of Architects

ARCH ITECT National Fire Protection Association

Construction Specifications Institute

International Conference of Building Officials
National Council of Architectural Registration Boards

LANSING SCHOOL DISTRICT Oct 6, 2008
08-26 LANSING SCHOOL DISTRICT NATATORIUM RENOVATIONS—- SO 1461
LANSING, MICHIGAN
DRAWING DISTRIBUTION SCHEDULE
Sets Issued to: Date Money Date Return Bid Remarks
Yes/No
e Builders Exchange - Lansing 9/25/08
e Builders Exchange - Grand Rapids | 9/25/08
e CNS — Grand Rapids 9/25/08
e McGraw — Lansing 9/25/08
e McGraw — Grand Rapids 9/25/08

General Contractors

1 E & L Construction Group, Flint 9/26/08
e H B C Contracting, Lansing 9/25/08
e Haussman Construction 9/25/08
e J R Heineman & Sons Inc, Midland | 10/2/08
e Laux Construction, Dansville 9/25/08
e Moore-Trosper, Holt 9/25/08
e Kincaid Building Group, Inc. 10/6/08
1 Parish Construction, Lansing 9/29/08
1 Thatcher Construction, E. Lansing | 9/30/08
1 Kares Construciton. Lansing 10/6/08

Trade Contractors

e Delta Electic, Lansing 9/29/08
e Lutz Electric, Holt 9/25/08
e R M Electric 9/25/08
1 Summitt Contractors, Haslett 10/6/08
e Superior Electric, Lansing 9/29/08
1 Wilcox & Dyer 10/6/8

e W R Reichenbach, Lansing 9/25/08

BIDS DUE AT LSD — TUESDAY OCTOBER 14, 2008 — 2 PM
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ROGER L. DONALDSON, AIA P.L.C.

ARCHITECT

LANSING SCHOOL DISTRICT

08-26 LANSING SCHOOL DISTRICT NATATORIUM RENOVATIONS—- SO 1461

Member

American Institute of Architects

National Fire Protection Association
Construction Specifications Institute
International Conference of Building Officials

National Council of Architectural Registration Boards

October 6, 2008

Lansing, Michigan Project #08-26
PRE BID WALK THROUGH
Name Company Phone Fax / email
Todd Coe Lansing School District 517-755-3818

Roger Donaldson

Roger L. Donaldson AIA PLC

517-694-0011

517-694-0011
RogerAIA @comcast.net

General Contractors

Ron Pawloski

H B C Contracting

517-866-2772

517-886-3819
Ron.Pawloski @hbc-contracting.com

Dennis Kares

Kares Construction

517-

517--
Dennis@KaresConstruction.com

Chris Martin

Laux Construction

517-623-0117

517-623-0359
chris@lauxconstruction.com

Brian Moore

Moore Trosper

517-694-6310

517-694-1173
info@MooreTrosper.com

Joseph Wurdock

Parish Construction

517-393-9511

517-393-7060
jwurdockfsudog @sbcglobal.net

Steve Thorton

Thatcher Construction

517-339-4951

517—339-6418
SThor001 @sbcglobal.net

Tom McComb Tom McComb Licensed 517-230-7144 517-
Builders TJMcComb @gmail.com
Trade Contractors
Ryan Berridge Brutch Electric 517-990-1216 517-750-1801

Ryan @BrutchElectric.com

Mike Cnossen

Buist Electric

616-878-3315

616-878-0872
mcnossen @buistelectric.com

Bruce Cary Delta Electric 517-322-2177 517-322-2388
Bruce@DeltaElectric.biz

Frank Baldino Lutz Electric 517-694-1800 517-694-8960
LutzElectric@tds.net

Chad Myers Myers Plumbing & Heating 517-886-2255 517-886-7854

4787 Tartan Lane . Holt, Michigan 48842-1935
RogerAIA @comcast.net (517) 694-0011
e-mail voice / fax
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ROGER L. DONALDSON, AlA P.L.C. Member
American Institute of Architects

ARCH ITECT National Fire Protection Association

Construction Specifications Institute

International Conference of Building Officials

National Council of Archi [ Regj ion B,
LANSING SCHOOL DISTRICT Ftional Councl of Arehitectural Sg e or 6, 2008
08-26 LANSING SCHOOL DISTRICT NATATORIUM RENOVATIONS—- SO 1461
Lansing, Michigan Project #08-26
PRE BID WALK THROUGH
Name Company Phone Fax / email

Trade Contractors

Randy Margraves R M Electric 517-323-7580 517-323-7810
RM-Electric@sbcglobal.net

Wilbert Jackson Ro-Lyn Electrical 517-272-3267 517-394-4351
Wilbert@Ro-LynElectrical.com

Scott Byers Summit Contractors, Inc. 517-575-0881 517-525-0886
(Electrical) SByers @ Summit.ws
Superior Electric Superior Electric 517-485-7125 517-485-1507

M.Hull @ SuperiorElectricInc.com

Keith Wilcox Wilcox & Dyer Electric. Exc. 517-719-7110 616-693-2905
no email

Bob LeaVoy B & J Painting 517-484-5200 517-484-5075
info @BJPaint.com

Jack Desjardine Blue Star 586-9933 586-427-9934

Estimating @ BlueStardemo.com

Robert Flanders Bouma Interiors 517-337-1141 517-337-4009
RFlanders @ Boumalnteriors.com

Jason Mudget Integrity Interiors 514-332-8457 517-332-8458
no email provided

Mark McCutcheon Shively-Bouma, Inc. 517-787-5720 517-787-5724
ShivelyMark @tds.net

Ryan Fedewa William Reichenbach 517-882-3404 517-882-3726

RyanFWrco.yahoo.com

Other Interested Parites not at prebid
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ROGER L. DONALDSON, AIA P.L.C. Member
American Institute of Architects

/A\RCH ITECT National Fire Protection Association

Construction Specifications Institute
International Conference of Building Officials

National Council of Archi | Regi ion B,
LANSING SCHOOL DISTRICT Ftional Councl of Arehitectural Sg e or 6, 2008
08-26 LANSING SCHOOL DISTRICT NATATORIUM RENOVATIONS—- SO 1461
Lansing, Michigan Project #08-26
PRE BID WALK THROUGH
Name Company Phone Fax / email

Trade Contractors

Justin Jones Delta Electric 517-322-2177 517-322-2388
Justin @DeltaElectric.biz
Greg Yeaster E & L Construction, Flint 810-744-4300 810-744-3517
GregY @EnLGroup.com
Rick Deneau Lansing Tile & Mosiac, Lansing | 517-321-5307 517-321-5461

Rick.Deneau@LansingTile.com

O’Leary Painting ) - ( ) -
OlearyDWard @aol.com

Ryan Kincad Kincad Building Group 517-819-6289 517-203-0094
R.Kincaid @KincaidBuildingGroup.com

4787 Tartan Lane . Holt, Michigan 48842-1935

RogerAIA @comcast.net (517) 694-0011
e-mail voice / fax
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