



Department of Natural Resources and Environment
 Office of Land and Facilities
 Design, Construction and Customer Systems Section

MAPLE RIVER STATE GAME AREA

CONSTRUCT POLE BARN

DNR PROJECT No. 22-4454

ADDENDUM No. 1

ORIGINAL BID OPENING DATE: Friday, March 19, 2010 at 2:00 p.m., Local Time
NEW BID OPENING DATE AND TIME: WEDNESDAY, MARCH 24, 2010 AT 2:00 P.M.
 DATE ADDENDUM ISSUED: Thursday, March 18, 2010
 STATE UNIT: Wildlife Division

TO: ALL BIDDERS

SUBJECT: This Addendum No. 1 is issued to clarify and revise the Contract Documents of the above referenced project.

ITEM #1: The Bid Opening Date is being extended until Wednesday, March 24, 2010 at 2:00 p.m.

ITEM #2: The Contractor is responsible for all necessary permits. The Owner has not procured these.

ITEM #3: The floor of the pole building shall be 23A gravel to a depth of four (4) inches.

ITEM #4: The purlins are being deleted as part of the roof/truss structure.

Acknowledgment: Two copies of this Addendum No. 1, properly signed in the space provided below, shall be submitted with your duplicate Proposal and Contract Forms.

 (Firm Name)

 (Bidder's Signature and Title)

 (Date)


 Paul Stoddard, R.A.
 Design, Construction and Customer Systems
 Office of Land and Facilities
 (517) 373-9906