
 

MICHIGAN DEPARTMENT OF NATURAL RESOURCES and ENVIRONMENT -  OFFICE OF LAND AND FACILITIES 

MINOR CONSTRUCTION PROJECT BID PACKAGE 
Issued by Authority of The Michigan Department of Natural Resources and Environment 

This is an invitation for a sealed bid for furnishing labor, material, supplies and equipment to complete the project 

detailed on the Proposal and Contract Form and in the attached specifications.  Bid security performance bond and labor 
and material bond are not required for this project. 

The State reserves the right to award to that responsive and responsible bidder offering the best value to the State for the quality 
of the service to be supplied, conformity with specifications and suitability to the requirements of the State, or to reject any and all 
bids in whole or in part if the best interest of the State will be served. 
It is the vendor’s responsibility to read, understand and follow the Instructions To Bidders, General Conditions and General 
Requirements attached to this packet.  

Questions regarding these terms should be directed to:  Questions regarding the project should be directed to: 
The Issuing Officer: 

PATRICK AVENDT 

Telephone No.: 

(517) 373-9902 

Site Contact/Project Manager’s Name: 

PAUL STODDARD, RA (517) 373-9906 - Technical 
PATRICK AVENDT (517 373-9902 - Contractual 
Division/Office Name: 

DNRE FOREST MANAGEMENT DIVISION 

Field Unit Name: 

MULTIPLE STATE FOREST CAMPGROUNDS 
Street Address of Headquarters: 

530 WEST ALLEGAN STREET 

Address: 

 

OFFICE OF LAND AND FACILITIES 

MI DEPT OF NATURAL RESOURCES and ENVIRONMENT 

STEVENS T. MASON BUILDING – 8
TH
 FLOOR 

530 WEST ALLEGAN STREET 

P.O. BOX 30033 
LANSING, MICHIGAN 48909  (This Zip Code for P.O. Box only.) 

(Street Address Zip Code is 48933.) 
 City: 

LANSING 

State: 
 

MI 

ZIP: 
 

48933 

This Bid Package contains: A. This instructional cover sheet 
B. The “Proposal and Contract for DNRE” (Form PR-1625). 
C. Instructions to Bidders, General Conditions, General Requirements 
D. Technical specification and other attachments, if any required. 

THE ATTACHED CONTRACT DOCUMENTS ARE FOR: Bid Number:  26-3953-2 
PROJECT LOCATION (location where the work is being done) 

Old U.S.-131 State Forest Campground (24N, 9W, S8) and  
Leverentz Lake State Forest Campground (18N, 13W, S36) 

COUNTY: 

WEXFORD and 

LAKE 

NAME OF CONSTRUCTION PROJECT: 

REMOVAL/ABANDONMENT OF EXISTING VAULT TOILETS AND REPLACE WITH NEW VAULTS & BUILDINGS 
MANDATORY PRE-BID OPEN HOUSE: 

NONE SCHEDULED – However, it is highly recommended that potential bidders visit the site prior to bidding. 

 
 

BID OPENING: 
DATE: 

 
 

FRIDAY, JULY 9, 2010 

TIME (local time): 
 
 

2:00 P.M. 

TO BID FOR THIS WORK, SUBMIT A PROPOSAL FOLLOWING THE INSTRUCTIONS BELOW. 

1) Complete the “bidder’s” portion on the “Proposal and Contract for DNRE” (Form PR-1625). 

• DO NOT  change the bid form or qualify the bid. Only bid on the contract as written.  If the bidder wishes to alter the bid 
price, it may be done by sending in the amount of change (addition or reduction) to the original bid by the bid opening 
time.  The original bid sum must not be revealed.  Bid prices must be good for sixty days. 

2) If an Addendum was issued, confirm receipt by returning two signed copies.   

3) Seal two completed copies of the “Proposal and Contract for DNRE” (Form PR-1625) in an envelope.  

4) On the mailing envelope, ensure that the following information is completed on the label: 

a) Bid number  b) Bid opening date and time c) That the actual bid is enclosed 

• It is the responsibility of the bidder to ensure that correctly identified bids are delivered on time.  The Michigan DNRE can 
not be responsible for mail delivery services.   

• On or before the due date and time specified on the “Proposal and Contract for DNRE” (Form PR-1625), sealed bids must 
be received and time stamped at 530 WEST ALLEGAN STREET-8

th
 FLOOR, LANSING MI 48933, to be considered as on 

time. 

• The bids will be publicly opened and read aloud.  Bid results will be available to the public after the opening. 

 PR-1626 (Rev. 012010 

 



 1 PR-1625 (Rev. 09/2004) 

 

MICHIGAN DEPARTMENT OF NATURAL RESOURCES and ENVIRONMENT – OFFICE OF LAND AND FACILITIES 

PROPOSAL AND CONTRACT for DNRE 

Submittal of this information constitutes a valid proposal as required by Authority of Act 431, PA 1984,  to provide the services as specified. 
BID OPENING DATE  and TIME: For DNRE Issuing Officer 

CONTRACT NO. 
 

Site Contact/Project Manager’s Name: 
 

PAUL STODDARD, RA (517) 373-9906 - Technical Questions 
PATRICK AVENDT (517 373-9902 - Contractual Questions 

  FRIDAY, 
JULY 9, 2010 

2:00 p.m. Local Time 
PROJECT NUMBER: 

26-3953-2 
COMMODITY CODE: 
 

DEPARTMENT(751): 

DNRE -  
DIVISION /OFFICE NAME 

FOREST MANAGEMENT DIVISION 

PROJECT NAME 

REPLACE TOILET VAULTS AND BUILDINGS 
FIELD UNIT NAME AND LOCATION : 

Old U.S.-131 State Forest Campground (24N, 9W, S8) and Leverentz Lake State Forest Campground (18N, 13W, S36) 

SCOPE OF WORK:  The Work to be completed under this contract includes:  Providing all labor, 
materials, and equipment to remove/abandon the existing toilet vaults and buildings and replace with 
new vaults and buildings, and related items as shown on the drawings and specified herein, at the Old 
U.S.-131 State Forest Campground (24N, 9W, S8) and Leverentz Lake State Forest Campground 
(18N, 13W, S36), Wexford and Lake Counties, Michigan.  The Owner has applied for the campground 
permit.  Work shall not begin until the permit is obtained. 

Time of Completion:   Upon acceptance of the Proposal and Contract by the State, the Contractor 
agrees to complete all work AUGUST 31, 2010. 
   

BIDDER’s Section:  (See attached Instructions To Bidders, General Conditions And General Requirements.)  

• Do Not Alter or Qualify This Proposal and Contract.  This Proposal May Be Rejected If This Form Is Altered or Qualified. 
BIDDER ‘S  NAME AND COMPLETE ADDRESS TELEPHONE NUMBER 

 

STREET ADDRESS FEDERAL I.D. NUMBER   
(if none,  SOCIAL SECURITY NUMBER) 
(Protected information required for processing payments) 

CITY STATE ZIP CODE  

Base Proposal Sum: $  (This figure shall be valid for a period of sixty (60) days from the Bid Opening Date.) 

NOTE:  BID GUARANTEE & BONDS ARE NOT REQUIRED ON THIS PROJECT. 

Bidder Acknowledges receipt of the following addenda:  Dated:   

We propose to furnish all labor, materials, equipment, tools, and services required to complete the work in accordance with the 
specifications and conditions contained herein in consideration of the sum(s) stated above and agree that this document and attached 
General Terms and Requirements will constitute the contract if accepted by the State. 

Signatures and Authorizations: Bids may be rejected as being incomplete 
without this authorization 

BIDDER'S SIGNATURE (s) DATE 

• Corporations shall include with the bid, a copy of the resolution giving 
the person signing the bid, power to bind the company in a legal 
contract. 

  

• Partnerships may have all partners sign this “Proposal and Contract for 
DNRE” (Form PR-1625) or may submit a Power of Attorney. 

WITNESS' SIGNATURE DATE 

• Sole proprietorships need only to have their signatures witnessed. 
  

 

Submit 2 copies of this Proposal To:  
 ACCEPTANCE:  THIS PROPOSAL IS  

ACCEPTED BY THE STATE OF MICHIGAN 

OFFICE OF LAND AND FACILITIES 

MI DEPT OF NATURAL RESOURCES AND ENVIRONMENT 

 
DNRE ISSUING OFFICER’S SIGNATURE DATE 

STEVENS T. MASON BUILDING – 8
TH
 FLOOR 

530 WEST ALLEGAN STREET 

   

P.O. BOX 30033 

LANSING, MICHIGAN 48909 (This Zip Code for P.O. Box only.) 

 
WITNESS' SIGNATURE DATE 
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INSTRUCTIONS TO BIDDERS  

1. Preparation of Bid:  Execute bid fully and properly.  
Submit in duplicate on this form in a sealed envelope to 
this office. 

2. Signatures:  All bids, notifications, claims, and 
statements must be signed as follows: 

a. Corporations: Signature of official shall be 
accompanied by a certified copy of the resolution of 
the Board of Directors authorizing the individual 
signing to bind the corporation. 

b. Partnerships: Signature of one partner shall be 
accompanied by a certified copy of the power of 
attorney authorizing the individual signing to bind all 
partners.  If bid is signed by all partners, no 
authorization is required. 

c. Individual: No authorization is needed.  Each 
signature must be witnessed. 

3. The bidder acknowledges the right of the owner to reject 
any or all bids and to waive any informality or irregularity 
in any bid received.  In addition. the bidder recognizes 
the right of the owner to reject a bid: 

a. if the bid is in any way incomplete or irregular; 

b. if the bidder's performance as a contractor was 
unsatisfactory under a prior contract for the 
construction, repair, modification or demolition of a 
facility with the owner, or a contractor in privity of 
contract with the owner, which was funded, directly or 
indirectly, by the owner; 

4. It is the intent of the owner to award a contract to the 
lowest responsible bidder, provided the bid has been 
submitted in accordance with the requirements of the 
bidding documents, and does not exceed the funds 
available. 

5. Individuals needing special services to fully participate in 
the bidding process due to a physical challenge may 
contact the building superintendent or the facility 
manager. 

6. Electronic Funds Transfer Payment Public Act 533 of 
2004 requires all vendors doing business with the State 
of Michigan to receive payment by electronic funds 
transfer (EFT) for services and goods provided to the 
State. Please log on to the contractor and payment 
website at www.michigan.gov/cpexpress to register your 
company or you may contact the C&P Express Help 
Desk toll-free at 888-734-9749 

7. Interpretation of Contract Documents:  If any person 
contemplating submitting a bid for this project is in doubt 
as to the true meaning of any part of the drawings, 
specifications or other contract documents, he/she may 
submit a written request to the director for an 
interpretation not later than nine days prior to due date of 
bids.  The person submitting the request will be 
responsible for its prompt delivery.  An interpretation of 
the documents will be made by the requesting office and 

an addendum issued and mailed or delivered to each 
person who has received a set of drawings and 
specifications.  All addenda issued shall be made a part of 
the contract requirements.  The state will not be 
responsible for any other explanation or interpretation of 
the contract documents. 

8. Substitution of Materials:  Any bidder wishing to use 
manufacturers or materials other than those specified shall 
submit a written request to the director not later than nine 
days prior to due date for bids.  Request shall be 
accompanied by product data to permit evaluation and 
comparison with specified products or materials.  The 
person submitting the request will be responsible for its 
prompt delivery.  An examination and evaluation of product 
data will be made by the state unit and, if found 
acceptable, an addendum will be issued and mailed or 
delivered to each person who has received a set of 
drawings and specifications.  All addenda issued shall be 
made a part of the contract requirements. 

9. Time of Completion:  Upon acceptance by the state of 
the Proposal and Contract, the contractor agrees to 
complete all work required in the time frame required on 
the Proposal and Contract. 

10. Michigan Products and Recycled Products:  All 
contractors and suppliers are encouraged to provide 
Michigan-made products and/or recycled products 
whenever possible where price, quality, and performance 
are equal to, or superior to, non-Michigan products and the 
requirements of the contract documents. 

11. Rejection: The state reserves the right to reject any bids 
and to waive any defects in bids. 

12. Contract: Upon acceptance by the state, this document 
will constitute the contract and the executed duplicate will 
be returned to the contractor.  The contract shall not be in 
force until the contractor has complied with all of the 
requirements of insurance. 

GENERAL CONDITIONS 

1. Definitions:  "State", the State of Michigan; "Director", 
the director of the State Unit or his/her authorized 
representative; "State Unit", any state department, board, 
commission or institution; "Contractor", the bidder whose 
proposal is accepted by the state; "Notification", written 
notice delivered in person or by mail; "Contract 
Documents", this document and supplemental 
specifications and drawings. 

2. Unfair Labor Practice:  Public Act No. 278 of 1980 
prohibits the state from awarding a contract or subcontract 
to an employer who has been found in contempt of court 
by a Federal Court of Appeals, on not less than three 
occasions involving different violations during the 
preceding seven years, for failure to correct an unfair labor 
practice as prohibited by Section 8 of Chapter 372 of the 
National Labor Relations Act, 29 U.S.C. 158.  A contractor 
for the state may not, in relation to that contract 
subcontract with such an employer. 
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3. Safety Regulations:  The contractor shall conform to 
the "General Safety Rules and Regulations" for the 
construction industry, as prescribed by the Construction 
Safety Commission, Department of Labor and Economic 
Growth, Bureau of Safety and Regulations, Lansing, 
Michigan, and the Occupational Safety and Health 
Standards of the United States Department of Labor.  
This shall be made a condition of each subcontract 
entered into pursuant to the contract. 

4. Taxes:  The contractor shall include and be deemed to 
have included in the bid and contract price all Michigan 
sales and use taxes currently imposed by legislative 
enactment and as administered by the Michigan 
Department of Treasury's Revenue Division on the bid 
date. 

5. Nondiscrimination:  For all state contracts for goods or 
services in amount of $5,000 or more, or for contracts 
entered into with parties employing three or more 
employees; in connection with the performance of work 
under this contract, the contractor shall comply with all 
published rules, regulations, directives, and orders of the 
Michigan Civil Rights Commission relevant to Section 6, 
1976 PA 453 as amended, which may be in effect at the 
time of bidding for any individual State project. 

6. Conflicts and Omissions:  The intent of the contract 
documents is to provide everything necessary for the 
proper execution of the work.  In case of conflict, the 
work shall not proceed until a decision has been agreed 
upon by all parties concerned. 

7. Royalties, Patents, Notices, and Fees:  Contractor 
shall give all notices and pay all royalties, building 
permits, and fees.  He/she shall defend all suits or 
claims for infringement of any patent rights and shall 
save the state harmless from loss on account thereof.  
He/she shall comply with all laws, ordinances, and codes 
applicable to any portion of the work. 

8. Examination of Premises:  Bidder shall familiarize 
himself/herself with local conditions affecting the job.  
He/she shall take his/her own measurements and be 
responsible for the correctness of same.  Bidder shall be 
held to have made such examinations and no 
allowances will be made in his/her behalf by reason of 
error or omission on his/her part.  If any part of the 
contractor’s work depends for proper results upon 
existing work or the work of another contractor, the 
contractor shall notify the director before commencing 
work of any defects that will affect the results.  Failure to 
so notify the director will constitute his/her acceptance of 
the conditions. 

9. Working Conditions:  All work shall be done in 
accordance with all regulations governing the state unit 
wherein the work is to be performed and with minimum 
possible interference with the proper functioning of the 
activities of that state unit.  Materials, tools, equipment, 
etc., shall be confined so as not to unduly encumber the 
premises.  Each bidder shall be held to have visited the 
site and checked with the authorities the working 
conditions and the methods of carrying out the work and 

to have included in his/her proposal all costs for meeting 
such working conditions. 

10. Materials:  Unless otherwise specified, all materials shall 
be new and of the best grade of the representative kinds 
for the purpose. 

a. Whenever material, an item of equipment, or a system 
is described by a performance specification, written as a 
proprietary product, or uses the name of a manufacturer 
or vendor, the term "or equal' if not inserted, shall be 
implied. 

11. Permits:  The Contractor is responsible for all necessary 
permits for this project, unless otherwise indicated on the 
Bid Form, Technical Specifications, or Drawings. 

All work shall be executed in accordance with the State of 
Michigan‘s Construction Codes, except where work is 
specified or shown to be above such standard.  The work 
shall be executed in conformity with the drawings and 
these specifications. 

If the contractor performs any work knowing it to be 
contrary to the State of Michigan‘s Construction Codes, 
the contractor shall assume full responsibility and shall 
bear all attributable costs. 

12. Employees and Superintendence:  Contractor shall 
enforce good order among his/her employees and shall 
not employ on the work any disorderly, intemperate, or 
unfit person or anyone not skilled in the work assigned to 
him/her.  Contractor or a competent person having 
authority to act for him/her shall be at the work at all times.  
He/She shall have the plans and specifications available 
on the site at all times. 

a. Michigan Residency: Pursuant to 1988 PA 504, 50 
percent of the persons working on this project and 
employed by the prime contractor or subcontractors 
shall have been residents of the State of Michigan for 
not less than one year before beginning work. 

13. Other Contracts:  The state may let other contracts in 
connection with the work and the contractor shall properly 
connect and coordinate his/her work with the work of such 
other contractors.  The state shall not be liable for any 
damages or increased costs occasioned by the failure of 
other contractors to execute their work as may be 
anticipated by these documents. 

14. Protection:  The contractor shall be responsible for the 
protection of state property during the period of 
construction and shall exercise care to prevent damage to 
structures, utility services, storm and sanitary drainage 
systems, lawns, trees, plant material, fences, walks, 
drives, roadways, and other improvements in and adjacent 
to the area of work under the contract. 

15. Insurance:  No work connected with this contract shall be 
started until the contractor has submitted original signed 
certificates of insurance covering general liability and 
workers' compensation indicating (a) all workers are 
insured to protect him/her from claims for damages for 
personal injury or death which may arise from operations 
under this contract as required by Michigan statute and 
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that (b) he/she has the following liability insurance 
coverage:  Commercial General Liability limits shall be 
$2,000,000.00 each occurrence, $2,000,000.00 general 
aggregate, $2,000,000.00 products and completed 
operations aggregate, $1,000,000.00 personal and 
advertising injury.  Commercial Automobile Liability limits 
shall be $2,000,000.00 combined single limit, 
$1,000,000 Each Occurrence Limit, $500,000 Fire 
Damage Limit (any one fire).  All of the above insurance 
shall be maintained during the life of this contract.  
Partial payments shall not relieve the contractor from full 
responsibility for any damage which may result from any 
cause including fire or other casualty until completion of 
the contract and final payment.  Any casualties shall not 
relieve the contractor from performing the contract. 

Insurance Companies must have a rating of “A—” or 
better as listed by A.M. Best Company. The State of 
Michigan must be named as an additional insured. 

16. Michigan Right-to-Know Law:  All contractors must 
conform to the provisions of the Michigan Right-to-Know 
Law, 1986 PA 80 which requires employers to: 

a. develop a communication program designed to 
safeguard the handling of hazardous chemicals 
through labeling of chemical containers and 
development and availability of Material Safety Data 
Sheets; 

b. provide training for employees who work with these 
chemicals. 

c. develop a written hazard communications program. 

17. Changes:  Contractor shall make changes in the 
contracted work only as ordered in writing by the 
director. 

18. Inspection:  Contractor shall at all times permit and 
facilitate inspection of the work by the director.  The 
state unit will designate an inspector for this contract.  It 
will be the responsibility of this contractor to notify the 
inspector of the date operations are to start and to 
contact the inspector periodically during the course of 
the work to insure that work is being performed in 
accordance with the conditions of this contract. 

19. Termination for Breach: The state may terminate this 
contract when violations are not stopped immediately 
and corrected within a reasonable length of time after 
notification by the director or when the approved 
progress schedule is not met because of failure of the 
contractor to prosecute the work.  In the event of such 
termination, the state may complete the contracted work 
and the contractor will be liable for any excess cost 
occasioned the state thereby and in such case the state 
may take possession of and utilize in completing the 
work such materials and equipment as may be on the 
site and necessary. 

20. Clean Up:  Contractor shall at all times keep the 
premises free from accumulations of waste material or 
rubbish caused by his/her employees or work and at the 
completion of the work. he/she shall remove all his/her 
waste, tools, equipment, staging and surplus materials 

from the structure and grounds and leave his/her work 
clean and ready for use. 

21. Guarantee:  Contractor shall furnish the state with a 
written guarantee to remedy any defects due to faulty 
materials or labor which appear in the work within one year 
from the date of final acceptance by the state. 

22. Payment:  Payment for the work will be made in one sum 
at the completion of the contract except that a single 
progress payment may be made at any time during the 
construction period for the value of the work completed, 
except in no case shall the amount of the payment exceed 
50 percent of the value of the contract. If contractor 
expects to request partial payment, he/she shall submit a 
schedule of costs and quantities of the various parts of the 
work aggregating the total contract sum, such as the 
director may request.  When requested, the contractor 
shall submit a statement based upon this schedule, 
itemized and supported as the director may require.  
Contract will not be considered complete until the work has 
been accepted as final by the state unit and the director 
and the attached "Guarantee and Statement” (DMB-437) 
has been completed and signed by the contractor.  
Payments will be made within 30 days after the Director 
has certified to the Owner that work is in place in the 
portion of the facility covered by the applicable request for 
payment in accordance with the Contract documents.  
Process of progress payments by the Owner may be 
deferred by the Owner until Work having a prior sequence, 
as provided in the Contract documents, is in place and is 
approved.  Each Application of Payment shall certify that 
all monies owed by the Contractor to Subcontractors and 
Suppliers for which payment previously has been sought 
have been paid from the payments received. 

23. Prevailing Wage Rates:  The Prevailing Wage Law, Act 
166 of the Public Acts of 1965 is applicable to this 
Contract.  By law, prevailing wage rates are the rates 
contained in collectively bargained agreements covering 
the location of the state project.  The purpose of 
establishing prevailing wage rates is to provide rates of 
pay for workers on construction projects for which the state 
or a school district is the contracting agent and which is 
financed or supported by the state.  The Prevailing Wage 
Law requires that every contractor and subcontractor shall 
post a copy of all prevailing wage and fringe benefit rates 
prescribed in the contract at the construction site.  An 
accurate record showing the name and occupation of and 
the wages and benefits paid to each construction 
mechanic must be kept by the employer and available for 
inspection by the department.  Please pay special 
attention to the overtime requirements.  A worker who 
believes he or she has not been paid the prevailing wage 
rate on a state project may file a complaint with the Wage 
Hour Administration, Bureau of Safety and Regulation, 
Department of Labor and Economic Development, 7150 
Harris Drive, P.O. Box 30476, Lansing, Michigan 48909-
7976, Phone:  (517) 322-1825. 

24. Protection of Utility Services:  It is a requirement of this 
Contract, in accordance with Public Act 53 of 1974, as 
amended, that the Contractor give notice of construction 
intent to public utilities.  "Miss Dig" (telephone number 
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1-800-482-7171, toll free) shall be notified a minimum of 
72 hours (three working days) prior to construction 
activities.  The Contractor shall provide for the protection 
of all public utility underground and above ground 
facilities that are to remain.  Damage to any such utility 
services resulting from the Contractor's operations shall 
be repaired or replaced by the Contractor without 
additional cost to the State. 

GENERAL REQUIREMENTS 

1. The state unit will provide the following work: 

a. State Salvage:  The state reserves the right to 
salvage certain items and equipment. Such items will 
be identified to the bidder at the time of his/her 
inspection of the proposed work.  Salvaged items will 
be removed by state prior to commencement of work 
under the contract. 

b. Moving Furnishings and Equipment:  The 
contractor shall give timely notice to state unit of all 
furnishings, window covering and movable equipment 
that will interfere with his/her work or which the 
contractor cannot protect with coverings of paper, 
plastic, drop cloths or clean tarpaulin.  The contractor 
shall furnish, install. maintain and remove all 
coverings used to protect furnishings. window 
coverings and movable equipment. 

2. Project Coordination: 

a. Prior to beginning work the contractor shall meet with 
the state unit and arrange the schedule for the 
project.  Once the project is started, it shall be carried 
to completion without delay. 

b. Any building utility service interruptions or outages 
required by the contractor in performing the work shall 
be prearranged with the staff of the state unit and 
shall occur only during those scheduled times. 

3. Cutting and Patching: 

a. The contractor shall do all cutting, fitting or patching of 
the work that may be required to make its several 
parts fit together properly or make new work join with 
the existing structure.  The contractor shall take 
proper precautions so as not to endanger any existing 
work.  The contractor shall not cut or alter existing 
structural members or foundations. 

b. Holes or openings cut in exterior walls and roofs for 
installation of materials or equipment shall be 
waterproofed by appropriate, approved materials and 
methods. 

c. All adjacent finished surfaces that are damaged by 
the new work shall be patched with materials 
matching existing surfaces.  Joints between patched 
and existing material shall be straight smooth and 
flush.  All patching material shall be applied by 
workers skilled in its installation. 

4. Mechanical Alteration Procedures: 

a. All work which will necessitate shutting down of existing 
mechanical equipment or systems shall be made at 
such time as will not interfere with the normal use of the 
existing building. 

b. Any cutting of floors, walls, roofs or ceilings required to 
run new work or remove old shall be performed by the 
contractor requiring same and all patching on his/her 
work shall be done by the contractor to full satisfaction 
of the state unit. 

c. All piping in existing building shall be run concealed as 
far as practical in pipe spaces, ceiling spaces, tunnels, 
crawl spaces or similar areas, except as approved or 
directed by the state unit. 

 

5. Project Meetings: 

a. Preconstruction Conferences:  The state unit may 
schedule a preconstruction conference to be attended 
by the, state unit staff, and the contractors.  Once the 
project has been started, the contractor shall carry it to 
completion without delay. 

b. Meetings:  The state unit may schedule meetings to be 
held on the job site whenever needed to supply 
information necessary to prevent job interruptions, to 
observe the work or to inspect completed work.  The 
contractor shall be represented at each meeting by 
persons with full authority to act for the contractor in 
regard to all portions of the work. 

6. Shop Drawings and Project Data: 

a. Before the delivery of any material or equipment to the 
job site, the contractor shall submit to the state unit a 
complete list of material suppliers, subcontractors, and 
brand names of all materials proposed to be used in the 
project. 

b. The contractor shall check and verify all field 
measurements and shall submit to the state unit a 
minimum of five copies of shop drawings, product data 
catalogs, material schedules, safety data sheets, etc.  
Following examination by the state unit, three copies 
will be retained for the state's use and the remaining 
copies will be returned to the contractor with indication 
of approval or with notations for correction. 

7. Temporary Utilities: 

a. The contractor shall furnish and install all temporary 
facilities and controls required by the work, shall remove 
them from state property upon completion of the work, 
and the grounds and existing facilities shall be restored 
to their original condition. 

b. Water and electricity will be available in the area where 
work will be performed.  The contractor will not be 
charged for reasonable use of these services for 
construction operation.  The contractor shall pay costs 
for installation and removal of any temporary 
connections including necessary safety devices and 
controls.  Use of services shall not disrupt or interfere 
with operations of the state unit. 
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c. Temporary Sanitary Facilities: The Contractor shall 
provide and maintain portable temporary toilets in 
locations approved by the State Unit.  There shall be 
sufficient number for the work force and they shall 
comply with all federal, state and local code 
requirements.  The Contractor shall maintain all 
temporary toilets in a sanitary condition at all times 
and shall remove them when the Work under this 
Contract is complete. 

d. Heating units, If required, shall be of type approved by 
the state unit.  Equipment and surroundings shall be 
kept clean and in safe condition All direct fired space 
heaters, if used, shall be vented directly to the 
outside.  The contractor shall pay for all fuel and/or 
electricity used for temporary heat. 

 

8. Construction Aids: 

a. The contractor shall furnish, install, and maintain as 
long as necessary and remove when no longer 
required, safe and adequate scaffolding, ladders, 
staging, platforms, chutes, railings, hoisting 
equipment, etc., as required for proper execution of 
the work.  All construction aids shall conform to 
federal, state, and local codes or laws for protection of 
workers and the public. 

b. Debris Chute:  The contractor shall use a chute to 
lower debris resulting from his/her work.  The chute 
shall be the enclosed type with its discharge directly 
into the truck. 

9. Barriers and Enclosures:  The contractor shall furnish, 
install and maintain as long as necessary and remove 
when no longer required adequate barriers, warning 
signs or lights at all dangerous points throughout the 
work for protection of property, workers and the public.  
The contractor shall hold the State of Michigan harmless 
from damage or claims arising out of any injury or 
damage that may be sustained by any person or 
persons as a result of the work under the contract. 

10. Contract Close Out: 

a. Substantial Completion:  The contractor shall notify 
the state unit when the work will be substantially 
complete and ready for inspection and preparation of 
a list of minor replacement, correction and adjustment 
items.  The contractor shall be represented on the job 
site at the time this inspection is made and thereafter 
shall complete all work by the date set for final 
acceptance by the owner. 

b. Cleaning: 

(1) Regular Cleaning:  All scrap or removed 
material, debris or rubbish shall be regularly 
removed from the project at the end of each 
working day.  No discarded material shall be 
deposited on the grounds of the state unit without 
the express permission of the physical plant 

engineer or administrative officer.  No salvage or 
surplus material may be sold on the premises of the 
state unit. 

(2) Final Cleaning:  Just prior to final acceptance by 
the state unit, the contractor shall clean all of the 
work and existing surfaces, building elements and 
contents that were soiled by his/her operations and 
make repairs for any damage or blemish that was 
caused by the work. 

11. Project Record Documents:  The contractor shall furnish 
to state unit with the request for final payment reproducible 
drawings or plans, and any sections or details necessary, 
clearly showing the actual path and location of material 
and equipment installed in this project.  

12. Warranties:  The contractor shall forward to the state unit 
Form PR-1628E covering statements concerning 
guarantee and indebtedness, and any other special 
warranties or requirements of the contract documents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 





LOCATION MAPS, PROJECT DESCRIPTION and PHOTOGRAPHS  
LEVERENTZ LAKE STATE FOREST CAMPGROUND  

LOCATION MAPS:  Lake County, Webber Township, 
                                    T18N, R13W, Section 36 

               
 
PROJECT DESCRIPTION:  Refer to site plan for location of existing toilets.  This project is to 
remove 1 of the 2 existing vault toilets per demolition specification.  Removal of the vault shall follow 
demolition specification 02070.3.02(B).  Grading may be required to provide drainage away from toilets 
while providing barrier free access into structures.  Sign toilet as an accessible “Unisex” toilet.  A pre-
construction meeting will be scheduled with contractor to confirm placement.   
 
PHOTOGRAPH:   

 
Toilet to be removed 
is shown in 
background and the 
location of new toilet 
to be placed where 
man is standing in 
photograph.   

Leverentz 
Lake SFC 



LOCATION MAPS, PROJECT DESCRIPTION and PHOTOGRAPHS  
OLD 131 STATE FOREST CAMPGROUND  

LOCATION MAPS:  Otsego County, Liberty Township, 
                                    T24N, R9W, Section 8 

         
 
PROJECT DESCRIPTION:   Refer to site plan for location of existing toilets.  This project is to 
remove 2 existing vault toilets per demolition specification.  Removal of vaults shall follow demolition 
specification 02070.3.02(B).  Grading may be required to provide drainage away from toilets while 
providing barrier free access into structures.  Sign toilet as an accessible “Women’s” toilet and the other 
as an accessible “Men’s” toilet.  A pre-construction meeting will be scheduled with contractor to 
confirm placement.   
 
PHOTOGRAPHS: 

Photograph shows 
existing vault toilets to 
be removed and the 
proposed location for 
the new toilets.  Note 
that trees and stumps 
will be removed by 
others, but fill will be 
the responsibility of the 
contractor.   

Old 131 
Lake SFC 
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State of Michigan  Wage and Hour Division 
Department of Energy, Labor and Economic Growth 7150 Harris Dr. 
 PO Box 30476 
Official Request #:  708   Lansing, MI  48909-7976 
Requestor:  DEPT. OF NATURAL RESOURCES & ENVIRONMENT  Telephone: 517-322-1825 
Project Description:  Vault Toilet Upgrades Projects Fax: 517-322-6352 
Project Number:  Leverentz Lake SFCG www.michigan.gov/wagehour 

 

Lake County 
Official 2010 Prevailing Wage Rates for State Funded Projects 

Issue Date:  5/11/2010 
Contract must be awarded by:  8/9/2010 

 
 Classification Last  Straight  Time and   Double  Overtime  
 Name Description Updated Hourly a Half Time Provision 
 ============================================================================================================== 
 Asbestos & Lead Abatement Laborer 
 Asbestos & Lead Abatement Laborer MLDC $35.55 $47.67 $59.78 H H H X X X X D Y 
 4 ten hour days @ straight time allowed Monday-Saturday,  8/6/2009 
 must be consecutive calendar days 

 Asbestos & Lead Abatement, Hazardous Material Handler 
 Asbestos and Lead Abatement, Hazardous Material Handler AS207 $35.55 $48.15 $60.75 H H H X X X X D Y 
  11/4/2009 
 4 ten hour days @ straight time allowed Monday-Saturday,  

 Bricklayer 
 Bricklayer, Block Masonry, Stone Mason and Artificial Masonry BR-9-1-B $36.23 $48.60$60.96H H H X X X X D
 Y 
 10/29/2009 

 Apprentice Rates: 
 0-749 hours $26.34 $33.76 $41.18 
 750 - 1,499 hours $27.57 $35.60 $43.64 
 1,500 - 2,249 hours $28.81 $37.46 $46.12 
 2,250 - 2,999 hours $30.05 $39.32 $48.60 
 3,000 - 3,749 hours $31.28 $41.17 $51.06 
 3,750 - 4,499 hours $32.52 $43.03 $53.54 
 4,500 - 5,249 hours $33.76 $44.89 $56.02 
 5,250 - 6,000 hours $34.99 $46.74 $58.48 

 Carpenter 
 Carpenter and Piledriver CA-100 $33.30 $44.44 $55.59 H H H X H H H D N 
 1/28/2009 
 Apprentice Rates: 
 1st year $19.31 $24.88 $30.45 
 2nd year $22.11 $28.80 $35.48 
 3rd year $26.31 $34.67 $43.03 
 4th year $29.11 $38.58 $48.06 

 Cement Finisher 
 Cement Finisher & Plasterer BR-9-1-CF $32.01 $43.04 $54.06 H H H X X X D D Y 
 10/29/2009 
 Apprentice Rates: 
 0-749 hours $24.29 $31.46 $38.62 
 750-1499 hours $25.39 $33.10 $40.82 
 1500-2249 hours $26.50 $34.77 $43.04 
 2250-2999 hours $27.60 $36.42 $45.24 
 3000-3749 hours $28.70 $38.07 $47.44 
 3750-4499 hours $29.80 $39.72 $49.64 
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 Cement Mason 
 Cement Mason PL16-15 $32.36 $43.13 $53.89 H H H H H H H D Y 
 Four 10s allowed Monday-Thursday with Friday or Saturday  10/16/2009 
 inclement weather make up days.  Saturday hours for  
 inclement weather make up shall be paid straight rate  
 unless over 40 hours worked. 

 Apprentice Rates: 
 1st year $24.82 $31.81 $38.81 
 2nd year $26.98 $35.05 $43.13 
 3rd year $29.13 $38.28 $47.43 

 Electrician 
 Sound and Communication Journeyman Technician EC-275 SC $27.64 $38.14 $48.64 H H H H H H H D Y 
 3/6/2007 
 Apprentice Rates: 
 1st period $13.39 $19.16 $24.94 
 2nd period $14.44 $20.75 $27.04 
 3rd period $20.29 $27.11 $33.94 
 4th period $21.33 $28.68 $36.02 
 5th period $22.39 $30.27 $38.14 
 6th period $23.44 $31.84 $40.24 
 Subdivision of county Townships of Sweetwater, Webber, Cherry Valley, Pinora Lake, Yates, 
  Pleasant Plains & Chase 
  Inside Wireman EC-275-IW $38.88 $55.10 $71.32 H H H H H H H D Y 
 7/23/2007 
 Apprentice Rates: 
 0-1000 hours $16.63 $21.98 $27.32 
 1000-2000 hours $17.97 $23.99 $30.00 
 2000-3500 hours $20.82 $28.38 $35.95 
 3500-5000 hours $22.20 $30.46 $38.71 
 5000-6500 hours $25.31 $35.12 $44.93 
 6500-8000 hours $32.12 $44.86 $57.60 
 Subdivision of county Sweetwater, Webber, Cherry Valley, Pinora Lake, Yates, Pleasant  
 Plains & Chase townships 

 Inside Wireman EC-498-IW $38.74 $55.07 $71.40 H H H H H H D D Y 
 Double time pay required after 12 hours worked Monday -  3/28/2008 
 Friday 

 Apprentice Rates: 
 Period 1 $16.41 $22.02 $27.63 
 Period 2 $17.79 $24.10 $30.39 
 Period 3 $20.71 $28.48 $36.23 
 Period 4 $22.13 $30.60 $39.07 
 Period 5 $25.31 $35.37 $45.43 
 Period 6 $28.20 $39.71 $51.21 
 Subdivision of county Townships of Elk, Eden, Newkirk, Dover, Ellsworth, Sauble, and  
 Peacock ONLY. 
 Lineman/Technician outside utility and commercial power  EC-876 $47.05 $68.11 $89.17 H H H H H H H D Y 
 and high voltage pipe type cable work and electrical  11/18/2009 
 underground. 
  
 Four 10s allowed Monday-Thursday with Friday makeup or  
 Tuesday-Friday with Monday makeup. 

 Apprentice Rates: 
 1st period $30.20 $42.69 $55.26 
 2nd period $32.32 $46.02 $59.70 
 3rd period $34.42 $49.16 $63.90 
 4th period $36.53 $52.33 $68.12 
 5th period $38.63 $55.47 $72.32 
 6th period $40.74 $58.64 $76.54 
 7th period $42.84 $61.79 $80.74 
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 Ironworker 

 Fence, Sound Barrier & Guardrail erection/installation and  IR-340-F2 $26.80 $36.63 $46.45 X X H X X X H D N 
 Exterior Signage work 8/13/2009 
 Four ten hour work days may be worked during Monday- 
 Saturday. 

 Apprentice Rates: 
 60% Level $18.70 $24.59 $30.49 
 65% Level $19.71 $26.10 $32.48 
 70% Level $20.73 $27.61 $34.49 
 75% Level $21.74 $29.11 $36.48 
 80% Level $22.75 $30.61 $38.47 
 Laborer 
 Class A Laborer - all construction on buildings, pumps, well  L355-2-A $28.32 $37.00 $45.67 H H H H H H H D Y 
 wheels, air, electric or gasoline tools, motor driven buggies,  11/9/2009 
 fire watch duty, working on swing scaffolds, heavy  
 construction work, carpenter tender,  cement finisher tender, 
  heater tender & flagperson. 
  
 Cleaning and clearing of all debris, including wire brushing  
 of windows, scraping of floors, removal of surplus material  
 from all fixtures within confines of structure and cleaning all  
 debris in building and construction area.  The general  
 cleanup, including sweeping, cleaning, washdown and  
 wiping of construction facility, equipment and furnishings  
 and removal and loading or burning of all debris including  
 crates, boxes, packaging waste material.  Washing and  
 cleaning of walls, partitions, ceilings, windows, bathrooms,  
 kitchens, laboratory, and all fixtures and facilities therein.   
 Cleanup, mopping, washing, waxing and polishing or dusting 
  of all floors or areas. 
  
 Four 10s allowed if consecutive days Monday-Friday.  Must  
 begin Monday except in the event of inclement weather or  
 holiday.  Friday and Saturday inclement weather  make-up  
 day allowed.  In order for Saturday to be a make-up day,  
 work must be scheduled for Friday. 

 Apprentice Rates: 
 0 - 1,000 work hours $23.98 $30.49 $36.99 
 1,001 - 2,000 work hours $24.85 $31.79 $38.73 
 2,001 - 3,000 work hours $25.72 $33.09 $40.47 
 3,001 - 4,000 work hours $27.45 $35.69 $43.93 

 Class B Laborer - jackhammer operators, crocklayers and  L355-2-B $28.57 $37.37 $46.17 H H H H H H H D Y 
 caisson worker in buildings. 6/8/2009 

 Apprentice Rates: 
 0-1,000 work hours $24.17 $30.77 $37.37 
 1,001-2,000 work hours $25.05 $32.09 $39.13 
 2,001-3,000 work hours $25.93 $33.41 $40.89 
 3,001-4,000 work hours $27.69 $36.05 $44.41 

 Class C Laborer - top men on chimneys or towers over thirty  L355-2-C $29.07 $38.12 $47.17 H H H H H H H D Y 
 feet in height, material mixers, portable mixer operator,  6/8/2009 
 plasterer tender, mason tender, and  demolition burner. 

 Apprentice Rates: 
 0-1,000 work hours $24.55 $31.34 $38.13 
 1,001-2,000 work hours $25.45 $32.69 $39.93 
 2,001-3,000 work hours $26.36 $34.05 $41.75 
 3,001-4,000 work hours $28.17 $36.77 $45.37 
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 Class D Laborer - concrete specialist when no cement  L355-2-D $32.88 $43.24 $53.59 H H H H H H H D Y 
 finishers are available; troweling, finishing, screeding,  6/8/2009 
 patching, cutting, curing of cast in place or precast concrete  
 by any and all methods. 

 Apprentice Rates: 
 0-1,000 work hours $27.70 $35.47 $43.23 
 1,001-2,000 work hours $28.74 $37.03 $45.31 
 2,001-3,000 work hours $29.77 $38.57 $47.37 
 3,001-4,000 work hours $31.84 $41.67 $51.51 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z2-1 $32.34 $43.03 $53.71 H H H H H H H D Y 
 shanty man, hog house tender, testing man (on gas), and  9/10/2009 
 watchman. 

 Apprentice Rates: 
 0-1,000 work hours $27.37 $35.57 $43.77 
 1,001-2,000 work hours $28.37 $37.07 $45.77 
 2,001-3,000 work hours $29.36 $38.56 $47.75 
 3,001-4,000 work hours $31.35 $41.54 $51.73 
 Class II - Manhole, headwall, catch basin builder, bricklayer  LAUCT-Z2-2 $32.43 $43.16 $53.89 H H H H H H H D Y 
 tender, mortar man, material mixer, fence erector, and  9/10/2009 
 guard rail builder 

 Apprentice Rates: 
 0-1,000 work hours $27.44 $35.68 $43.91 
 1,001-2,000 work hours $28.44 $37.18 $45.91 
 2,001-3,000 work hours $29.44 $38.68 $47.91 
 3,001-4,000 work hours $31.43 $41.66 $51.89 

 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z2-3 $32.53 $43.31 $54.09 H H H H H H H D Y 
 hammer man and grinding man), first bottom man, second  9/10/2009 
 bottom man, cage tender, car pusher, carrier man, concrete  
 man, concrete form man, concrete repair man, cement  
 invert laborer, cement finisher, concrete shoveler, conveyor  
 man, floor man, gasoline and electric tool operator, gunnite  
 man, grout operator, welder, heading dinky man, inside lock 
  tender, pea gravel operator, pump man, outside lock  
 tender, scaffold man, top signal man, switch man, track man, 
  tugger man, utility man, vibrator man, winch operator, pipe  
 jacking man, wagon drill and air track operator and concrete 
  saw operator (under 40 h.p.). 

 Apprentice Rates: 
 0-1,000 work hours $27.51 $35.78 $44.05 
 1,001-2,000 work hours $28.52 $37.30 $46.07 
 2,001-3,000 work hours $29.52 $38.80 $48.07 
 3,001-4,000 work hours $31.53 $41.81 $52.09 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z2-4 $32.69 $43.55 $54.41 H H H H H H H D Y 
 liner plate man, long haul dinky driver and well point man. 9/10/2009 

 Apprentice Rates: 
 0-1,000 work hours $27.63 $35.96 $44.29 
 1,001-2,000 work hours $28.65 $37.49 $46.33 
 2,001-3,000 work hours $29.66 $39.00 $48.35 
 3,001-4,000 work hours $31.68 $42.04 $52.39 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z2-5 $32.95 $43.94 $54.93 H H H H H H H D Y 
 keyboard operator, power knife operator, reinforced steel or 9/10/2009 
  mesh man (e.g. wire mesh, steel mats, dowel bars) 

 Apprentice Rates: 
 0-1,000 work hours $27.83 $36.26 $44.69 
 1,001-2,000 work hours $28.85 $37.79 $46.73 
 2,001-3,000 work hours $29.88 $39.34 $48.79 
 3,001-4,000 work hours $31.93 $42.41 $52.89 
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 Class VI - Dynamite man and powder man. LAUCT-Z2-6 $33.26 $44.41 $55.55 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $28.06 $36.60 $45.15 
 1,001-2,000 work hours $29.10 $38.16 $47.23 
 2,001-3,000 work hours $30.14 $39.72 $49.31 
 3,001-4,000 work hours $32.22 $42.84 $53.47 

 Class VII - Restoration laborer, seeding, sodding, planting,  LAUCT-Z2-7 $25.53 $32.81 $40.09 H H H H H H H D Y 
 cutting, mulching and topsoil grading and the restoration of  9/10/2009 
 property such as replacing mail boxes, wood chips, planter  
 boxes and flagstones. 

 Apprentice Rates: 
 0-1,000 work hours $22.27 $27.92 $33.57 
 1,001-2,000 work hours $22.92 $28.90 $34.87 
 2,001-3,000 work hours $23.57 $29.87 $36.17 
 3,001-4,000 work hours $24.88 $31.84 $38.79 
 Operating Engineer 
 Class C- Regular equipment operator, crane, stiff leg derrick, EN-324-BH1C $45.55 $59.37 $73.19 H H H H H H H D Y 
  scraper dozer, grader, front end loader, hoist, job  9/28/2009 
 mechanic, head grease man, concrete pump truck & hydro  
 excavators 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  

 Apprentice Rates: 
 0 - 999 hours $36.76 $46.43 $56.11 
  1,000 - 1,999 hours $38.14 $48.51 $58.87 
 2,000 - 2,999 hours $39.52 $50.57 $61.63 
 3,000 - 3,999 hours $40.90 $52.65 $64.39 
 4,000 - 4,999 hours $42.29 $54.73 $67.17 
 5.000 - 5,999 hours $43.67 $56.80 $69.93 

 Class D- Air tugger (single drum), material hoist, boiler  EN-324-BH1D $40.45 $51.72 $62.99 H H H H H H H D Y 
 operator, sweeping machine, winch truck, Bob Cat & similar  9/28/2009 
 equipment, elevators (when operated by an operating  
 engineer), and fork truck over 20' lift 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class E- Pump 6" or over, well points, freeze systems, boom  EN-324-BH1E $39.85 $50.82 $61.79 H H H H H H H D Y 
 truck (non-swinging), end dumps and laser/power screed,  9/28/2009 
 concrete wire saw 20 h.p. and over, & brokk concrete  
 breaker 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class F- Air compressor, welder, generators, conveyors,  EN-324-BH1F $37.40 $47.15 $56.89 H H H H H H H D Y 
 pumps under 6", Grease man, and fork truck 20' or less lift 9/28/2009 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 



Official Request #:  708   Official Rate Schedule 
Requestor:  DEPT. OF NATURAL RESOURCES & ENVIRONMENT Every contractor and subcontractor shall keep posted  
Project Description:  Vault Toilet Upgrades Projects on the construction site, in a conspicuous place, a copy  
 of all prevailing wage and fringe benefit rates  
Project Number:  Leverentz Lake SFCG prescribed in a contract. 
County:  Lake 
 Page 6 of 7 

 

 Class G- Oiler, fireman and heater operator EN-324-BH1G $35.75 $44.67 $53.59 H H H H H H H D Y 
 Four 10 hour days may be scheduled Monday-Thursday or  9/28/2009 
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 

 Class A- Crane w/ main Boom & Jib 220' or longer EN-OSA $46.30 $60.50 $74.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 300' or longer EN-OSA3 $47.80 $62.75 $77.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 400' or longer EN-OSA4 $49.30 $65.00 $80.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class B- Crane Operator with main boom and jib 140' or  EN-OSB $46.05 $60.12 $74.19 H H H H H H H D Y 
 longer, tower cranes, gantry crane, whirley derrick 9/28/2009 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Operating Engineer - Marine Construction 
 Diver/Wet Tender, Engineer (hydraulic dredge)  GLF-1 $57.10 $74.85 $92.60 X X H H H H H D Y 
  1/5/2010 
  
 Holiday pay= $110.35 per hour 

 Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters 
 Crane/Backhoe Operator,  70 ton or over Tug Operator,  GLF-2 $55.60 $72.60 $89.60 X X H H H H H D Y 
 Mechanic/Welder, Assistant Engineer (hydraulic dredge),  1/5/2010 
 Leverman (hydraulic dredge), Diver Tender 
  
 Holiday pay = $106.60 per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, Machineryman, Maintenance of  GLF-3 $51.85 $66.98 $82.10 X X H H H H H D Y 
 Crane (over 50 ton capacity) or Backhoe (115,000 lbs or  1/5/2010 
 more), Tug/Launch Operator, Loader, Dozer on Barge,  Deck 
  Machinery 
  
 Holiday pay = $97.22 per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, (Machineryman/Fireman), (4  GLF-4 $46.75 $59.33 $71.90 X X H H H H H D Y 
 equipment units or more), Off Road Trucks, Deck Hand, Tug  1/5/2010 
 Engineer, & Crane Maintenance 50 ton capacity and under  
 or Backhoe 115,000 lbs or less, Assistant Tug Operator 
  
 Holiday pay = $84.47  per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
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Painter 
 Painter PT-1803-P $32.68 $43.57 $54.46 H H H H H H H D Y 
  10/9/2009 
 4 10 hour days allowed on consecutive days, Monday-Friday.  
  Make up day allowed M-F for work missed due to holidays or 
  inclement weather. 

 Apprentice Rates: 
 1st year $20.90 $25.90 $30.90 
 2nd year $25.06 $32.14 $39.22 
 3rd year $28.32 $37.03 $45.74 

 Plasterer 
 Plasterer PL16-1 $32.36 $43.10 $53.84 H H H H H H H D N 
 8/18/2009 
 Apprentice Rates: 
 1st year $24.84 $31.82 $38.80 
 2nd year $26.99 $35.04 $43.10 
 3rd year $29.14 $38.27 $47.40 

 
 Plumber, Pipefitter, Welder, HVAC & Refrigeration 
 Plumber, Pipefitter, Welder, HVAC & Refrigeration PL-174-PP $46.28 $65.80 $85.31 H H D H H H D D Y 
 4 tens may be worked Monday-Thursday or Tuesday-Friday  7/20/2009 
 @ the straight time rate 

 Apprentice Rates: 
 1st year $21.88 $29.19 $36.51 
 2nd year $27.76 $38.02 $48.27 
 3rd year $29.63 $40.82 $52.01 
 4th year $33.35 $46.40 $59.45 
 5th year $37.08 $52.00 $66.91 

 Roofer 
 Commercial Roofer RO-70-Z5 $26.50 $35.63 $44.75 H H H X D D D D Y 
 3/28/2008 
 Apprentice Rates: 
 1st Class $16.47 $21.03 $25.59 
 2nd Class $17.39 $22.41 $27.43 
 3rd Class $18.30 $23.77 $29.25 
 4th Class $19.21 $25.14 $31.07 
 5th Class $20.12 $26.51 $32.89 
 6th Class $21.04 $27.89 $34.73 
 7th Class $21.95 $29.25 $36.55 
 8th Class $22.86 $30.61 $38.37 
 9th Class $23.77 $31.98 $40.19 
 Sheet Metal Worker 
 Sheet Metal Worker SHM-7-2 $38.52 $52.26 $65.99 H H H H D D D D Y 
 4 10s allowed as consecutive days, M-Th or T-F 9/9/2009 

 Apprentice Rates: 
 1st 6 months $18.42 $24.60 $30.78 
 2nd 6 months $19.80 $26.67 $33.54 
 3rd 6 months $21.17 $28.72 $36.28 
 4th 6 months $22.54 $30.78 $39.02 
 5th 6 months $28.91 $37.84 $46.77 
 6th 6 months $30.28 $39.89 $49.51 
 7th 6 months $31.65 $41.95 $52.25 
 8th 6 months $33.03 $44.02 $55.01 

 
 of all trucks of 8 cubic yd capacity or over TM-RB2 $36.84 $36.44   H H H H H H H H Y 
 9/17/2009 

 of all trucks of 8 cubic yard capacity or less TM-RB2A $36.74 $36.29   H H H H H H H H Y 
 9/17/2009 

 on euclid type equipment TM-RB2B $36.99 $36.66   H H H H H H H H Y 
 9/17/2009 
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State of Michigan  Wage and Hour Division 
Department of Energy, Labor and Economic Growth 7150 Harris Dr. 
 PO Box 30476 
Official Request #:  713   Lansing, MI  48909-7976 
Requestor:  DEPT. OF NATURAL RESOURCES & ENVIRONMENT  Telephone: 517-322-1825 
Project Description:  Vault Toilet Upgrades Proejcts Fax: 517-322-6352 
Project Number:  OLD US -131 SFCG www.michigan.gov/wagehour 

 

Wexford County 
Official 2010 Prevailing Wage Rates for State Funded Projects 

Issue Date:  5/11/2010 
Contract must be awarded by:  8/9/2010 

 
 Classification Last  Straight  Time and   Double  Overtime  
 Name Description Updated Hourly a Half Time Provision 
 ============================================================================================================== 
 Asbestos & Lead Abatement Laborer 
 Asbestos & Lead Abatement Laborer MLDC $35.55 $47.67 $59.78 H H H X X X X D Y 
 4 ten hour days @ straight time allowed Monday-Saturday,  8/6/2009 
 must be consecutive calendar days 

 Asbestos & Lead Abatement, Hazardous Material Handler 
 Asbestos and Lead Abatement, Hazardous Material Handler AS207 $35.55 $48.15 $60.75 H H H X X X X D Y 
  11/4/2009 
  
  
 4 ten hour days @ straight time allowed Monday-Saturday,  

 Bricklayer 
 Bricklayer BR9-40 $38.33 $50.88 $63.43 H H H X X X X D Y 
 10/30/2009 
 Apprentice Rates: 
 0-749 hours $28.29 $35.82 $43.35 
 750-1499 hours $29.55 $37.71 $45.87 
 1500-2249 hours $30.80 $39.59 $48.37 
 2250-2,999 hours $32.05 $41.46 $50.87 
 3000-3749 hours $33.31 $43.35 $53.39 
 3750-4499 hours $34.57 $45.24 $55.91 
 4500-5249 hours $35.82 $47.11 $58.41 
 5250-6000 hours $37.07 $48.99 $60.91 

 Carpenter 
 Carpenter and Floor Layer CA202 $32.17 $42.86 $53.54 H H H H H H H D Y 
 1/28/2009 
 Apprentice Rates: 
 1st year $21.42 $26.76 $32.10 
 2nd year $23.56 $29.97 $36.38 
 3rd year $26.77 $34.78 $42.80 
 4th year $28.90 $37.98 $47.06 

 Cement Finisher 
 Cement Finisher BR9-40-CF $34.49 $45.36 $56.22 H H D X X X D D Y 
 10/30/2009 
 Apprentice Rates: 
 0-749 hours $26.88 $33.94 $41.00 
 750-1499 hours $27.97 $35.58 $43.18 
 1500-2249 hours $29.06 $37.21 $45.36 
 2250-2999 hours $30.14 $38.83 $47.52 
 3000-3749 hours $31.23 $40.46 $49.70 
 3750-4499 hours $32.32 $42.10 $51.88 
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 Cement Mason 
 Cement Mason PL16-13 $33.42 $44.72 $56.01 H H H H H H H D Y 
 Four 10s allowed Monday-Thursday with Friday or Saturday  10/16/2009 
 inclement weather make up days.  Saturday hours for  
 inclement weather make up shall be paid straight rate  
 unless over 40 hours worked. 

 Apprentice Rates: 
 1st year $25.51 $32.85 $40.19 
 2nd year $27.77 $36.24 $44.71 
 3rd year $30.03 $39.63 $49.23 

 Electrician 
 Inside Wireman EC-498-IW $38.74 $55.07 $71.40 H H H H H H D D Y 
 Double time pay required after 12 hours worked Monday -  3/28/2008 
 Friday 

 Apprentice Rates: 
 Period 1 $16.41 $22.02 $27.63 
 Period 2 $17.79 $24.10 $30.39 
 Period 3 $20.71 $28.48 $36.23 
 Period 4 $22.13 $30.60 $39.07 
 Period 5 $25.31 $35.37 $45.43 
 Period 6 $28.20 $39.71 $51.21 
 Lineman/Technician outside utility and commercial power  EC-876 $47.05 $68.11 $89.17 H H H H H H H D Y 
 and high voltage pipe type cable work and electrical  11/18/2009 
 underground. 
  
 Four 10s allowed Monday-Thursday with Friday makeup or  
 Tuesday-Friday with Monday makeup. 

 Apprentice Rates: 
 1st period $30.20 $42.69 $55.26 
 2nd period $32.32 $46.02 $59.70 
 3rd period $34.42 $49.16 $63.90 
 4th period $36.53 $52.33 $68.12 
 5th period $38.63 $55.47 $72.32 
 6th period $40.74 $58.64 $76.54 
 7th period $42.84 $61.79 $80.74 

 Ironworker 

 Fence, Sound Barrier & Guardrail erection/installation and  IR-340-F2 $26.80 $36.63 $46.45 X X H X X X H D N 
 Exterior Signage work 8/13/2009 
 Four ten hour work days may be worked during Monday- 
 Saturday. 

 Apprentice Rates: 
 60% Level $18.70 $24.59 $30.49 
 65% Level $19.71 $26.10 $32.48 
 70% Level $20.73 $27.61 $34.49 
 75% Level $21.74 $29.11 $36.48 
 80% Level $22.75 $30.61 $38.47 

 Laborer 
 Class A Laborer:  building and heavy construction work,  L1098-N-A $26.74 $34.63 $42.51 H H H H H H H D Y 
 demolition, mortar mixers, mason tender, carpenter tender,  11/9/2009 
 fire watch, heater tender, all 3" pumps and below, furniture  
 mover, material mixers, vibrator operators, operators of  
 concrete mixers, chipping hammers, tamping machines,  
 sand blasters, concrete breakers (90 lb hammer or less),  
 cement gun nozzelman, operators of motor driven buggies,  
 plaster mixers and plaster tenders, pipe or crock layers,  
 caisson work in buildings only, except others falling within  
 class B. 
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 Cleaning and clearing of all debris, including wire brushing  
 of windows, scraping of floors, removal of surplus material  
 from all fixtures within confines of structure and cleaning all  
 debris in building and construction area.  The general  
 cleanup, including sweeping, cleaning, washdown and  
 wiping of construction facility, equipment and furnishings  
 and removal and loading or burning of all debris including  
 crates, boxes, packaging waste material.  Washing and  
 cleaning of walls, partitions, ceilings, windows, bathrooms,  
 kitchens, laboratory, and all fixtures and facilities therein.   
 Cleanup, mopping, washing, waxing and polishing or dusting 
  of all floors or areas. 

 Apprentice Rates: 
 0-1,000 work hours $22.80 $28.71 $34.63 
 1,001-2,000 work hours $23.59 $29.90 $36.21 
 2,001-3,000 work hours $24.37 $31.07 $37.77 
 3,001-4,000 work hours $25.95 $33.44 $40.93 

 
 Class B Refractory Work:  inside or outside digester, tanks,  L1098-N-B $27.74 $36.13 $44.51 H H H H H H H D Y 
 lime kilns, chests, boilers, and boiler tubes, including the  7/16/2009 
 handling of acid, chlorine, chemicals, epoxies, liquids and  
 cleaning of existing precipitators, hydro blasting, hydro  
 washing, and sandblasting. 

 Apprentice Rates: 
 0-1,000 work hours $23.55 $29.84 $36.13 
 1,001-2,000 work hours $24.39 $31.10 $37.81 
 2,001-3,000 work hours $25.22 $32.35 $39.47 
 3,001-4,000 work hours $26.90 $34.87 $42.83 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z2-1 $32.34 $43.03 $53.71 H H H H H H H D Y 
 shanty man, hog house tender, testing man (on gas), and  9/10/2009 
 watchman. 

 Apprentice Rates: 
 0-1,000 work hours $27.37 $35.57 $43.77 
 1,001-2,000 work hours $28.37 $37.07 $45.77 
 2,001-3,000 work hours $29.36 $38.56 $47.75 
 3,001-4,000 work hours $31.35 $41.54 $51.73 

 
 Class II - Manhole, headwall, catch basin builder, bricklayer  LAUCT-Z2-2 $32.43 $43.16 $53.89 H H H H H H H D Y 
 tender, mortar man, material mixer, fence erector, and  9/10/2009 
 guard rail builder 

 Apprentice Rates: 
 0-1,000 work hours $27.44 $35.68 $43.91 
 1,001-2,000 work hours $28.44 $37.18 $45.91 
 2,001-3,000 work hours $29.44 $38.68 $47.91 
 3,001-4,000 work hours $31.43 $41.66 $51.89 

 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z2-3 $32.53 $43.31 $54.09 H H H H H H H D Y 
 hammer man and grinding man), first bottom man, second  9/10/2009 
 bottom man, cage tender, car pusher, carrier man, concrete  
 man, concrete form man, concrete repair man, cement  
 invert laborer, cement finisher, concrete shoveler, conveyor  
 man, floor man, gasoline and electric tool operator, gunnite  
 man, grout operator, welder, heading dinky man, inside lock 
  tender, pea gravel operator, pump man, outside lock  
 tender, scaffold man, top signal man, switch man, track man, 
  tugger man, utility man, vibrator man, winch operator, pipe  
 jacking man, wagon drill and air track operator and concrete 
  saw operator (under 40 h.p.). 
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 Apprentice Rates: 
 0-1,000 work hours $27.51 $35.78 $44.05 
 1,001-2,000 work hours $28.52 $37.30 $46.07 
 2,001-3,000 work hours $29.52 $38.80 $48.07 
 3,001-4,000 work hours $31.53 $41.81 $52.09 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z2-4 $32.69 $43.55 $54.41 H H H H H H H D Y 
 liner plate man, long haul dinky driver and well point man. 9/10/2009 

 Apprentice Rates: 
 0-1,000 work hours $27.63 $35.96 $44.29 
 1,001-2,000 work hours $28.65 $37.49 $46.33 
 2,001-3,000 work hours $29.66 $39.00 $48.35 
 3,001-4,000 work hours $31.68 $42.04 $52.39 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z2-5 $32.95 $43.94 $54.93 H H H H H H H D Y 
 keyboard operator, power knife operator, reinforced steel or 9/10/2009 
  mesh man (e.g. wire mesh, steel mats, dowel bars) 

 Apprentice Rates: 
 0-1,000 work hours $27.83 $36.26 $44.69 
 1,001-2,000 work hours $28.85 $37.79 $46.73 
 2,001-3,000 work hours $29.88 $39.34 $48.79 
 3,001-4,000 work hours $31.93 $42.41 $52.89 
 Class VI - Dynamite man and powder man. LAUCT-Z2-6 $33.26 $44.41 $55.55 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $28.06 $36.60 $45.15 
 1,001-2,000 work hours $29.10 $38.16 $47.23 
 2,001-3,000 work hours $30.14 $39.72 $49.31 
 3,001-4,000 work hours $32.22 $42.84 $53.47 

 Class VII - Restoration laborer, seeding, sodding, planting,  LAUCT-Z2-7 $25.53 $32.81 $40.09 H H H H H H H D Y 
 cutting, mulching and topsoil grading and the restoration of  9/10/2009 
 property such as replacing mail boxes, wood chips, planter  
 boxes and flagstones. 

 Apprentice Rates: 
 0-1,000 work hours $22.27 $27.92 $33.57 
 1,001-2,000 work hours $22.92 $28.90 $34.87 
 2,001-3,000 work hours $23.57 $29.87 $36.17 
 3,001-4,000 work hours $24.88 $31.84 $38.79 
 Operating Engineer 
 Class C- Regular equipment operator, crane, stiff leg derrick, EN-324-BH2C $44.95 $58.47 $71.99 H H H H H H H D Y 
  scraper dozer, grader, front end loader, hoist, job  9/28/2009 
 mechanic, head grease man, concrete pump truck and hydro 
  excavators 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  

 Apprentice Rates: 
 1st 6 months $36.34 $45.81 $55.27 
 2nd 6 months $37.69 $47.83 $57.97 
 3rd 6 months $39.04 $49.85 $60.67 
 4th 6 months $40.39 $51.88 $63.37 
 5th 6 months $41.75 $53.92 $66.09 
 6th 6 months $43.10 $55.95 $68.79 

 Class D- Air tugger (single drum), material hoist, boiler  EN-324-BH2D $40.15 $51.27 $62.39 H H H H H H H D Y 
 operator, sweeping machine, winch truck, Bob Cat and  9/28/2009 
 similar equipment, elevators (when operated by an  
 operating engineer), and fork truck over 20' lift 
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 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class E- Pump 6" or over, well points, freeze systems, boom  EN-324-BH2E $39.55 $50.37 $61.19 H H H H H H H D Y 
 truck (non-swinging), end dumps and laser/power screed,  9/28/2009 
 concrete wire saw 20 h.p. and over and brokk concrete  
 breaker 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class F- Air compressor, welder, generators, conveyors,  EN-324-BH2F $37.10 $46.70 $56.29 H H H H H H H D Y 
 pumps under 6", Grease man, and fork truck 20' or less lift 9/28/2009 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class G- Oiler, fireman and heater operator EN-324-BH2G $35.40 $44.15 $52.89 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 220' or longer EN-OSA $46.30 $60.50 $74.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 300' or longer EN-OSA3 $47.80 $62.75 $77.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 400' or longer EN-OSA4 $49.30 $65.00 $80.69 H H H H H H H D Y 
  9/28/2009 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class B- Crane Operator with main boom and jib 140' or  EN-OSB $46.05 $60.12 $74.19 H H H H H H H D Y 
 longer, tower cranes, gantry crane, whirley derrick 9/28/2009 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Painter 
 Painter PT-1803-P $32.68 $43.57 $54.46 H H H H H H H D Y 
  10/9/2009 
 4 10 hour days allowed on consecutive days, Monday-Friday.  
  Make up day allowed M-F for work missed due to holidays or 
  inclement weather. 

 Apprentice Rates: 
 1st year $20.90 $25.90 $30.90 
 2nd year $25.06 $32.14 $39.22 
 3rd year $28.32 $37.03 $45.74 

 Plasterer 
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 Plasterer PL16-1 $32.36 $43.10 $53.84 H H H H H H H D N 
 8/18/2009 
 Apprentice Rates: 
 1st year $24.84 $31.82 $38.80 
 2nd year $26.99 $35.04 $43.10 
 3rd year $29.14 $38.27 $47.40 
 Plumber, Pipefitter, Welder 
 Plumber, Pipefitter, Welder PL-85-Z2 $46.49 $60.94 $75.38 H H H H H H H D Y 
 5/7/2009 
 Apprentice Rates: 
 1st 6 months $27.47 $34.69 $41.91 
 2nd 6 months $29.43 $37.38 $45.32 
 3rd 6 months $31.39 $40.06 $48.72 
 4th 6 months $33.36 $42.75 $52.14 
 5th 6 months $35.32 $45.43 $55.54 
 6th 6 months $37.29 $48.12 $58.96 
 7th 6 months $39.25 $50.80 $62.36 
 8th 6 months $41.22 $53.50 $65.78 
 9th & 10th 6 months $43.18 $56.18 $69.18 

 Roofer 
 Commercial Roofer RO-149-NL $29.18 $38.00 $46.81 X X X X X X X D Y 
  8/18/2008 
  
 Straight time is not to exceed ten (10) hours per day or forty  
 (40) hours per week. 

 Apprentice Rates: 
 Apprentice 1 $18.02 $23.08 $28.14 
 Apprentice 2 $21.34 $26.68 $32.02 
 Apprentice 3 $22.55 $28.45 $34.35 
 Apprentice 4 $23.76 $30.23 $36.69 
 Apprentice 5 $24.97 $32.00 $39.02 
 Apprentice 6 $26.20 $33.79 $41.39 
 Sheet Metal Worker 
 Sheet Metal Worker SHM-7-3 $44.08 $57.31 $70.53 H H D H H H D D Y 
 4 10s allowed as consecutive days, M-Th or T-F 9/9/2009 

 Apprentice Rates: 
 1st 6 months $14.76 $19.89 $25.03 
 2nd 6 months $17.17 $22.95 $28.73 
 3rd 6 months $18.93 $25.35 $31.77 
 4th 6 months $21.30 $28.36 $35.42 
 5th 6 months $23.08 $30.79 $38.49 
 6th 6 months $25.47 $33.82 $42.16 
 7th 6 months $27.25 $36.24 $45.23 
 8th 6 months $29.62 $39.25 $48.88 

 Truck Driver 
 of all trucks of 8 cubic yd capacity or over TM-RB2 $36.84 $36.44   H H H H H H H H Y 
 9/17/2009 

 of all trucks of 8 cubic yard capacity or less TM-RB2A $36.74 $36.29   H H H H H H H H Y 
 9/17/2009 

 on euclid type equipment TM-RB2B $36.99 $36.66   H H H H H H H H Y 
 9/17/2009 
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DIRECTOR 
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Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities. 

 
WAGE & HOUR DIVISION 

P.O. BOX 30476 • LANSING, MICHIGAN 48909-7976 
www.michigan.gov/wagehour • (517) 335-0400 • FAX (517) 335-0077 

REQUIREMENTS OF THE PREVAILING WAGES ON STATE PROJECTS ACT, 
PUBLIC ACT 166 OF 1965 

 

The Michigan Department of Labor & Economic Growth determines prevailing rates pursuant to 
the Prevailing Wages on State Projects Act, Public Act 166 of 1965, as amended.  The purpose 
of establishing prevailing rates is to provide minimum rates of pay that must be paid to workers 
on construction projects for which the state or a school district is the contracting agent and 
which is financed or financially supported by the state.  By law, prevailing rates are compiled 
from the rates contained in collectively bargained agreements which cover the locations of the 
state projects.  The official prevailing rates provide an hourly rate which includes wage and 
fringe benefit totals for designated construction mechanic classifications.  The overtime rates 
also include wage and fringe benefit totals.  Please pay special attention to the overtime and 
premium pay requirements.  Prevailing wage is satisfied when wages plus fringe benefits paid to 
a worker are equal to or greater than the required rate. 

State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction 
mechanic requested by a contracting agent prior to contracts being let out for bid on a 
state project.  

Contracting agent responsibilities under the law: 

• If a contract is not awarded or construction does not start within 90 days of the date of the 
issuance of rates, a re-determination of rates must be requested by the contracting 
agent.   

• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must 
be obtained prior to contracts being let out for bid on a state project.   

• The contracting agent, by written notice to the contractor and the sureties of the 
contractor known to the contracting agent, may terminate the contractor's right to proceed 
with that part of the contract, for which less than the prevailing rates have been or will be 
paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the 
contracting agent for any excess costs occasioned thereby. 

Contractor responsibilities under the law: 

• Every contractor and subcontractor shall keep posted on the construction site, in a 
conspicuous place, a copy of all prevailing rates prescribed in a contract. 

• Every contractor and subcontractor shall keep certified payrolls, as used in the industry, 
of each and every construction mechanic, and verification of such certified payroll in 
writing by either a representative or auditor/certified accountant at the end of such a 



certified payroll. These records should include the occupation and indicate the hours 
worked on each project for each classification and the actual wages and benefits paid.  
This record shall be available for reasonable inspection by the contracting agent or the 
department.   

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate 
to its employees. 

• The prime contractor is responsible for advising all subcontractors of the requirement to 
pay the prevailing rate prior to commencement of work. 

• The prime contractor is secondarily liable for payment of prevailing rates that are not paid 
by a subcontractor. 

• A construction mechanic shall only be paid the apprentice rate if registered with the 
United States Department of Labor, Bureau of Apprenticeship and Training and the rate 
is included in the contract. 

Enforcement: 

A person who has information of an alleged prevailing wage violation on a state project may file 
a complaint with the Wage & Hour Division.  The department will investigate and attempt to 
resolve the complaint informally.  During the course of an investigation, if the requested records 
and posting certification are not made available in compliance with Section 5 of Act 166, the 
investigation will be concluded and a referral to the Office of Attorney General for civil action will 
be made.  The Office of Attorney General will pursue costs and fees associated with a lawsuit if 
filing is necessary to obtain records. 

A violation of Act 166 may result in the contractor’s name being added to the Prevailing Wage 
Act Violators List published on the division’s website, updated monthly.  This list includes the 
names and addresses of contractors and subcontractors the division has found in violation of 
Act 166 based on complaints from individuals and third parties.  The Prevailing Wage Act 
Violators List is intended to inform contracting agents of contractors that have violated Act 166 
for use in determining who should receive state-funded projects. 



Michigan Department Energy, Labor & Economic Growth 
Wage & Hour Division 

Overtime Provisions for MICHIGAN PREVAILING WAGE RATE  
COMMERCIAL SCHEDULE 

 

 
1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the 

first 8 hours Monday thru Friday.         

 Monday thru Friday Saturday Sunday & Holidays Four 10s 

First 8 Hours  4444    

9th Hour 1111    5555    

10th Hour 2222    6666    

Over 10 hours 3333    7777    

    
    
8888    

9999    

 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 
 
 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 
 
 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

 
Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between between between between Monday Monday Monday Monday 
andandandand Friday  Friday  Friday  Friday without paying overtime after 8 hours workedwithout paying overtime after 8 hours workedwithout paying overtime after 8 hours workedwithout paying overtime after 8 hours worked, unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To 
utilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the 
project.project.project.project.    

 
2. Overtime Indicators Used in the Overtime Provision: 

 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 
 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday 
thru Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done 
on Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour 
days is not an acceptable workweek at regular pay. 

 
 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are 

worked Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 
7).  Work done on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates 
that 4 ten-hour days is an acceptable alternative workweek. 

 
  (REV 09/29/09)  

 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 

 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 

 

CLASS I 

Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-

Shell, Concrete Paver (2 drums or larger), Conveyor 

Loader (Euclid type), Crane (crawler, truck type or pile 

driving), Dozer, Dragline, Elevating Grader, End Loader, 

Gradall (and similar type machine), Grader, Power 

Shovel, Roller (asphalt), Scraper (self propelled or tractor 

drawn), Side Broom Tractor (type D-4 or larger), Slope 

Paver, Trencher (over 8’ digging capacity), Well Drilling 

Rig, Mechanic, Slip Form Paver, Hydro Excavator. 

 

CLASS II 

Boom Truck (power swing type boom), Crusher, Hoist, 

Pump (1 or more 6" discharge or larger gas or diesel 

powered by generator of 300 amps or more, inclusive of 

generator), Side Boom Tractor (smaller than type D-4 or 

equivalent), Tractor (pneu-tired, other than backhoe or 

front end loader), Trencher (8’ digging capacity and 

smaller), Vac Truck. 

 

CLASS III 

Air Compressors (600 cfm or larger), Air Compressors (2 

or more less than 600 cfm), Boom Truck (non-swinging, 

non-powered type boom), Concrete Breaker (self-

propelled or truck mounted, includes compressor), 

Concrete Paver (1 drum, ½ yard or larger), Elevator 

(other than passenger), Maintenance Man, Mechanic 

Helper, Pump (2 or more 4" up to 6" discharge, gas or 

diesel powered, excluding submersible pump), 

Pumpcrete Machine (and similar equipment), Wagon Drill 

Machine, Welding Machine or Generator (2 or more 300 

amp or larger, gas or diesel powered). 

 

CLASS IV 

Boiler, Concrete Saw (40HP or over), Curing Machine 

(self-propelled), Farm Tractor (w/attachment), Finishing 

Machine (concrete), Firemen, Hydraulic Pipe Pushing 

Machine, Mulching Equipment, Oiler (2 or more up to 4", 

exclude submersible), Pumps (2 or more up to 4" 

discharge if used 3 hrs or more a day-gas or diesel 

powered, excluding submersible pumps), Roller (other 

than asphalt), Stump Remover, Vibrating Compaction 

Equipment (6’ wide or over), Trencher (service) Sweeper 

(Wayne type and similar equipment), Water Wagon, 

Extend-a-Boom Forklift. 

 

 

 

 

 

 

 

  

CLASS I 

Backhoe, Batch Plant Operator, Clamshell, Concrete 
Breaker when attached to hoe, Concrete Cleaning 
Decontamination Machine Operator, Concrete Pump, 
Concrete Paver, Crusher, Dozer, Elevating Grader, 
Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, 
Hydro Excavator, Loader, Pug Mill, Pumpcrete 
Machines, Pump Trucks, Roller, Scraper (self-
propelled or tractor drawn), Side Boom Tractor, Slip 
Form Paver, Slope Paver, Trencher, Ultra High 
Pressure Waterjet Cutting Tool System Operator, 
Vactors, Vacuum Blasting Machine Operator, Vertical 
Lifting Hoist, Vibrating Compaction Equipment (self-
propelled), and Well Drilling Rig. 
 

CLASS II 

Air Compressor, Concrete Breaker when not attached 
to hoe, Elevator, End Dumps, Equipment 
Decontamination Operator, Farm Tractor (less than 
90 h.p.), Forklift, Generator, Heater, Mulcher, Pigs 
(Portable Reagent Storage Tanks), Power Screens, 
Pumps (water), Stationary Compressed Air Plant, 
Sweeper, Water Wagon and Welding Machine. 
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Informational Sheet: Prevailing Wages on State Projects  

General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 

o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 

The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 

 

Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 

Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 

 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
 

 

Other examples of the types of fringe benefits allowed: 
̇ Sick pay 
̇ Holiday pay 
̇ Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:

o Legally required payments, such as: 
̇ Unemployment Insurance payments 
̇ Workers’ Compensation Insurance payments 
̇ FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
̇ Clothing allowance or reimbursement 
̇ Uniform allowance or reimbursement 
̇ Gas allowance or reimbursement 
̇ Travel time or payment 
̇ Meals or lodging allowance or reimbursement 
̇ Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
̇ Industry advancement funds 
̇ Financial or material loans 
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SECTION 02070   DEMOLITION 

 

PART I - GENERAL 

 

1.01 Description 

 

 A. This Work shall consist of providing all labor, material, and all tools and equipment required for 

demolition work which includes, but is not necessarily limited to the following: 

 

  1. Concrete or wood building 

  2. Concrete slabs 

  3. Concrete footings 

  4. Abandoning septic tank 

  8. Topsoil, grading, and seeding of the site 

 

 B. The building consists of: 

 

  1. Roof 

 

  2. Walls, Doors and all framing  

 

  3. Concrete Floor 

 

  4. Vent Stack 

 

  5. Toilet riser 

 
   

PART II - PRODUCTS 

 

2.01 Salvaged Materials 

 

A.  All materials resulting from demolition work shall become the property of the Contractor and 

removed from the site. 

 

 B. The Contractor will not be permitted to sell salvaged material on State property. 

 

 C. No persons other than the Contractor's employees shall be allowed to remove salvage from the 

site. 

 

 

PART III - EXECUTION 

 

3.01 Protective Measures and Wrecking Operations 

 

 A. Demolition work shall be executed in an orderly and careful manner and shall not involve undue 

hazards or risks to the workers. 

 

3.02 Demolition 
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 A. The structures to be demolished shall be completely removed, including all piping, concrete 

walks, concrete floors, concrete foundation walls, concrete walks, concrete footings, and roof . 

 

 B. If existing septic tank is designated to be left in place on the plans, then the septic tank top and 

sides shall be removed to 2' below grade, bottom broken, and backfilled with earth fill in 9" lifts 

and compacted to adjacent grade. 

 

 C.  If removal of the existing septic tank is designated on the plans, then the septic tank must be 

excavated and removed in tact from the site.  

 

 D.  If existing septic tank is designated to be re-used, then the septic tank shall be power washed and 

inspected for leaks. 

 

 E. Prior to any demolition effort, all effluent and sludge within the septic tank shall be pumped out 

by an approved, licensed pumping unit.  Effluent will not be permitted to drain onto adjacent 

land. 

 

F. Obliterated areas shall receive four (4) inches of topsoil, then seeded with grass seed. 

 

 

3.03 Grading 

 

 A. After demolition, all areas shall be brought to a uniform level of the adjoining grades. 

 

 B. All holes or trenches resulting from removing slabs, pipes, septic tank, or the foundation wall 

shall be backfilled with compacted layers of backfill acceptable to the Architect/Engineer. 

 C. The site shall be left clean upon completion of the work. 

 

3.04 Removal of Surplus Material 

 

 A. All material resulting from the demolition work shall become the property of the Contractor and 

removed from the site unless otherwise specified. 

 

 B. Debris shall be disposed of in State approved landfills or other acceptable site. 

 

 C. Effluent and sludge shall become the property of the Contractor and disposed of in accordance 

with local health department and Michigan Departments of Community Health and 

Environmental Quality’s established guidelines. 

 

 

 

 

END OF SECTION 
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SECTION 02100   SITE CLEARING 

 

PART I – GENERAL 

 

1.1 SUMMARY 

 

A. This Section includes the following: 

1. Protecting existing trees, shrubs, groundcovers, plants, and grass to remain. 

2. Clearing and grubbing. 

3. Stripping and stockpiling topsoil, if any. 

4. Removing above- and below-grade site improvements. 

 

1.2 MATERIAL OWNERSHIP 

 

A. Except for stripped topsoil or other materials indicated to remain Owner's property, 

cleared materials shall become Contractor's property and shall be removed from Project 

site. 

 

1.3 PROJECT CONDITIONS 

 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 

occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 

authorities having jurisdiction. 

B. Utility Locator Service:  Notify utility locator service for area where Project is located 

before site clearing. 

C. Do not commence site clearing operations until temporary erosion and sedimentation 

control measures are in place. 

D. All clearing and vegetation removal work in this section shall be considered incidental to 

other pay items and no separate payment will be made. 

 

PART II – PRODUCTS 

 

2.01 Satisfactory Soil Materials:  Requirements for satisfactory soil materials are specified in Section 

02200 “Earth Moving.” 

 

A. Obtain approved borrow soil materials off-site when satisfactory soil materials are not 

available on-site. 

 

PART III – EXECUTION 

 

3.01 PREPARATION 

 

A. Protect and maintain benchmarks and survey control points from disturbance during 

construction. 

B. Locate and clearly flag trees and vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 
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1. Restore damaged improvements to their original condition, as acceptable to 

Owner. 

 

3.02 TREE PROTECTION 

 

A. Erect and maintain temporary fencing around tree protection zones before starting site 

clearing.  Remove fence when construction is complete. 

B. Do not excavate within tree protection zones, unless otherwise indicated. 

C. Repair or replace trees and vegetation indicated to remain that are damaged by 

construction operations, in a manner approved by Engineer. 

 

3.03 CLEARING AND GRUBBING 

 

A. Fill depressions caused by clearing and grubbing operations with satisfactory soil 

material unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, 

and compact each layer to a density equal to adjacent original ground. 

 

3.04 TOPSOIL STRIPPING 

 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling 

with underlying subsoil or other waste materials. 

C. Stockpile topsoil materials away from edge of excavations without intermixing with 

subsoil.  Grade and shape stockpiles to drain surface water.  Cover to prevent windblown 

dust. 

 

3.05 DISPOSAL 

 

A. Disposal:  Remove surplus soil material, unsuitable topsoil, obstructions, demolished 

materials, and waste materials including trash and debris, and legally dispose of them off 

Owner's property. 

 

 

 

 

END OF SECTION 
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SECTION 02760   SITE AMENTITIES 

 

 

PART I - GENERAL 

 

1.01 Description 

 

The Contractor shall furnish all site amenities called for in the plans and specifications 

unless otherwise called for to be furnished.  This work consists of procuring all site 

amenities, in accordance with the plans, specifications, and manufacturer’s 

recommendations. Contractor to provide detailed instructions on the assembly of all site 

amenities required for complete erection. 

 

PART II - PRODUCTS 

 

2.01 General 

 

All site amenities shall be as designated on the plans or approved equals.  

 

2.02        Interior Grab Bars  

 

Interior grab bars must be brushed or gnarled stainless steel 1-1/2 inch O.D. 42 inches long 

and 36 inches long with stainless steel flange as distributed by Tubular Specialties 

Manufacturing, Inc., Los Angeles, CA, or equal 

 

2.03            Toilet Paper Dispenser 

Toilet paper dispenser shall be locking stainless steel, 2-roll, thin bar with rubber sleeve, 13 

inches x 3 inches long, 3/16 inch thick, 304 stainless steel, 2" wide non-rolling bar, 1-1/4" 

narrow free-rolling bar, 1-1/4" bar w/friction sleeve as distributed by Romtec, Inc., 

Roseburg, OR or equal. 

2.04 Toilet Riser 

sible,     

   White cross-linked polyethylene I S inches high 5 inch flanged skirt, 20-5/8 inch x 16 1/2 

inch thick, as distributed by Romtec Inc., Roseburg, or equal.   

    

2.05        Signs 

The toilet accessibility sign shall be located on the door handle side of the toilet building, 

60 inches to the center of the sign above the concrete pad.  

 

Rusic Toilet ADA Sign and Mens/Womens or Unisex Toilet Sign Available from: Midwest 

Sign Company Wayland, Michigan 1-800-245-5800. 
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2.06            Pump Out Port 

 

Pump out port shall be East Jordan 8201 13 5/8” SQ. or equal Square Manhole Cover with 

Heavy Duty Concealed Hinge and Heavy Duty Hasp or equal.  

 

 

 

PART III - EXECUTION 

 

 

Pump Out Port - Port shall be installed and attached as per manufacturer’s instructions in 

location shown on plans. See Cut Sheets following this section. Pump Out Port shall be 

attached to Concrete Floor Cap complete with any hardware required for completion of 

amenity provided. 

 

Toilet Riser - Installation of Riser Adapter be installed and attached as per manufacturer’s 

instructions in location shown on plans. 

 

 

 

 

END OF SECTION 
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SECTION 02912   RESTORATION SEEDING 

 

PART I - GENERAL 

 

1.01 Description 

 

This work consists of restoration seeding of all areas disturbed during construction, or as 

indicated on the plans, including the finish grading, tilling and cleaning the seed bed; 

seeding; fertilizing; mulching; weed control; and maintaining the seeded areas until grass 

cover is established. 

 

 

PART II - PRODUCTS 

 

2.01 Grass seed shall be applied at the rate of six pounds (6#) per thousand square feet in the 

following named mixtures.  A mixture of one third (1/3) Premium Ecology Seed Mix and 

one third (1/3) Olde English Seed Mix and one third (1/3) Caroline Seed Mix. 

 

         MINIMUM 

     PERCENT/  PERCENT 

SEED (Premium Ecology)  WEIGHT GERMINATION 

(3# per Thousand Sq. Ft.) 

 

Brigade Hard Fescue    80%  90% 

Magic Chewing Fescue    20%  90% 

     100% 

 

        MINIMUM 

     PERCENT/ PERCENT 

SEED (Olde English)  WEIGHT GERMINATION 

(3# per Thousand Sq. Ft.) 

 

Creeping Red Fescue    15%  90%  

Kentucky Blue Grass 98/85    15%  90% 

Anthem II Tall Fescue    30%  90% 

Affinity Ryegrass     20%  90% 

Annual Rye      20%  90% 

     100% 
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      MINIMUM 

     PERCENT/ PERCENT 

SEED (Caroline)*   WEIGHT GERMINATION 

(3# per Thousand Sq. Ft.) 

 

Lavender Hyssop   4%  90%  

Wild columbine   1%  90% 

Arrow-leaved aster   1%  90% 

Seed Oats    70%  90% 

BEAK GRASS   3%  90% 

Bottlebrush grass   9%  90% 

Annual rye    12%  90% 

     100% 

 

*Available from J.F.New Native Plant Nursery 1.574.586.2414 

 

2.02  Mulch shall be threshed straw of either oats or wheat, free from matured seed or noxious 

weeds, or species detrimental to the development of the grass seedbed. 

 

2.03 Tackifier for mulch shall be GeoPro Matrix as available from Price & Company, Inc., 

telephone 1-800-248-8230. 

 

2.04 Straw/Coconut fiber combination blanket shall be by North American Green, number 

SC150BN, as available from Price & Company, Inc., telephone 1-800-248-8230. 

 

 

PART III - EXECUTION 

 

3.01 Seeding Operations 

 

The Contractor shall till; fine grade; remove sticks, stones, debris, clay lumps, sod clods and 

other undesirable materials in the top four (4") inches of soil and have the Landscape 

Architect approve the seed bed before seeding. 

 

 The Contractor shall incorporate an equal ratio, complete fertilizer such as 10-10-10 or 

12-12-12 in the top two inches (2") of soil at a rate of four hundred pounds per acre 

(400#/acre). 
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After the seedbed has been prepared and approved by the Landscape Architect, the 

Contractor shall sow six pounds (6#) per thousand square feet of the specified seed mixture 

with a broadcast seeder.  The Landscape Architect may approve other methods of sowing. 

 

 Entire seedbed shall be mulched with straw. The straw must be placed within one (1) day 

after the seed has been placed.  Mulching operations shall not be performed during periods 

of excessively high winds, which may prevent the proper placing of the straw.  Straw shall 

be spread uniformly at a rate of two (2) tons per acre, or about one (1) bale per thousand 

square feet, to provide a minimal coverage of ¼”. 

 

 Immediately after placement of the straw, Contractor shall stabilize the entire straw mulched 

area with GeoPro Matrix at a rate to completely stabilize and control any blowing or 

movement of the straw mulch.  These rates shall be in accordance with the recommendation 

of the manufacturer/distributor.  GeoPro Matrix is available through Price & Company, Inc., 

telephone 1-800-248-8230. 

 

For slopes of 5 on 1 (20%) or greater, and other areas as shown on the plans, the contractor 

shall cover the entire area with the straw/coconut fiber combination blanket in accordance 

with the manufacturer’s recommendations. 

 

3.02 Repairs 

 

The Contractor shall be responsible for the repair of any damage to existing site areas, 

which may result from his work and such repairs shall be made swiftly in a thorough and 

workmanlike manner, with minimum inconvenience to the Owner and users of the site.  

Repairs shall be made to the satisfaction of the Landscape Architect. 

 

Where site areas have been disturbed or damaged, the damaged areas, ruts and depressions 

shall be cultivated, filled with topsoil, settled to proper grades and seeded to the satisfaction 

of the Landscape Architect. 

 

3.03 Maintenance 

 

This work consists of all labor, equipment, materials and means necessary to completely 

nurture, cultivate, sustain, care for or otherwise establish all seeded lawn areas including 

reseeding, over seeding, additional straw mulch, additional GeoPro Matrix, additional 

fertilization and weed control as required to achieve a uniform, healthy coverage. 

 

All seeded areas shall be maintained by the Contractor until fully established and for a 

minimum period of sixty (60) days following germination. 

 

3.04 Acceptance 

 

 All seeded areas shall be 85% covered after three (3) months from the germination date.  

Re-application of seed will be required at that time if the areas seeded do not meet the 

coverage requirements. 

 

3.05           Season 
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The normal seasonal dates for seeding shall be August 20 through October 10 and April 1 to 

May 25.  Dormant seeding at other times of the year may be approved by the Landscape 

Architect. Seeding shall not be done when the ground is excessively wet, snow covered, 

frozen or otherwise intillable. 

 

 

 

END OF SECTION 
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SECTION 03300   CONCRETE FLOOR CAP 

 

 

 

PART I - GENERAL 

 

1.01 Description 

 

This work shall consist of all labor, equipment, and materials necessary for fabrication of 

concrete floor cap as detailed in the plans and details. 

 

1.02 Testing 

 

Standard 6-inch cylinders for compression tests of the concrete shall be prepared from each 

lot.  Concrete for test specimens and assistance for making them on the project will be 

furnished by the Contractor.  The furnishing of molds, the actual making of the test 

cylinders and all testing will be performed by the Contractor.  

 

The method of forming the floors shall be at the option of the contractor and shall 

follow MDOT Specifications 706.03. Forms shall be of such thickness and so 

constructed that the forms will remain true to shape and dimensions as shown on the 

plan. 

 

All floors shall be constructed to the shape and dimensions as shown on the plan. 

Any floors not constructed to the plan shape and dimensions will be rejected. 

 

Floors shall be stored for a minimum of 30 days before delivery. One test cylinder 

shall be furnished for each batch in pouring the concrete floors and dates marked on 

each floor and cylinder. The test cylinders shall conform to ASTM Specification 

C31. Provide compression test results with completed floors to agency upon delivery. 

 

Steel reinforcing bars shall meet MDOT Specification 905.03 and shall be installed 

as shown in the typical detail on the Plan Sheet. 

 

 

PART II - PRODUCTS 

 

2.01 Concrete 

 

The concrete floors shall be pre-cast.  

 

Concrete shall be Type A, air-entrained concrete with a slump of not less than 3 inches, nor 

more than 4 inches, unless otherwise specified. 

 

Portland Cement shall conform to the requirements of the current ASTM Specifications for 

Air-Entraining Portland Cement. 

Fine Aggregate shall conform to the requirements for "Natural Sand, 2NS" of the current 

Standard Specifications of the Michigan Department of Transportation. 
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Course Aggregate shall conform to the requirements for Course Aggregate, 6A (limestone) 

of the current Standard Specifications of the Michigan Department of Transportation. 

 

Water for mixing and curing the concrete shall meet MDOT requirements 911.01. Water 

shall be clean, clear and free from any debris, additives, etc. 

 

2.02 Reinforcing 

 

Steel Reinforcement Materials shall conform to the requirements of current Standard 

Specifications of the Michigan Department of Transportation.  All reinforcing shall have a 

minimum space of 2” from the edge of any concrete. 

 

Steel reinforcing bars shall meet MDOT Specification 905.03 and shall be installed as 

shown in the typical detail on the Plan Sheet. 

 

 

2.03 Additives 

 

Calcium chloride shall not be used in any concrete.  

 

Ready mix concrete shall conform to the requirements of ASTM C 94.  Batch plants must 

meet the requirements of ACI 304.  Hand mixing will not be permitted.  

 

Air entraining admixtures shall conform to ASTM C 260 and shall be constituted so that the 

total air content is not less than 5% nor more than 8%. 

 

2.04 Synthetic Fiber Reinforcing 

 

Synthetic fiber reinforcing shall be 100% virgin homo polymer polypropylene fibrillated 

fibers as manufactured by the Fibermesh Company, 125 Meridan, Dearborn, Michigan, 

(313) 278-7205, by Forta Corporation, 100 Forta Drive, Grove City, Pennsylvania  16127 

(1-800-245-0306), or approved equal. 

 

Synthetic fibers shall be incorporated into all concrete whether indicated on the drawings or 

not.  The incorporation of said fibers shall be documented.  

 

Fibers shall be added to the concrete in strict accordance with manufacturer's printed 

instructions.  Synthetic fibers shall be 3/4" in length and shall be added at a rate of 1-1/2 

lbs./cubic yard of concrete. 

 

 

 

PART III - EXECUTION 

 

3.01 Concrete Mixing 

 

The proportioning of aggregates and cement shall be by weight in accordance with the 

current Michigan Department of Transportation "Mortar Voids" theory with the quantities 
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of each shown on the delivery tickets for each batch. 

 

Concrete shall be mixed only as required for immediate use and any which has developed 

initial set shall not be used.  Concrete which has partially hardened, shall not be retempered 

or remixed.  The use of a fractional sack of cement will not be permitted unless the 

fractional part is measured by weight.  The mixer shall be cleaned thoroughly each time 

when out of operation for more than 30 minutes. 

 

Concrete mixes will be measured as described in the current "Method of Slump Test for 

Consistency of Portland Cement Concrete" of the ASTM Designation C-143.  The concrete 

shall at all times be of such consistency and workability, that it can be puddled readily into 

corners and angles of the forms and around joints, dowels, tie bars and reinforcement 

without excessive spading, segregation or undue accumulation of water or laitance on the 

surface. 

 

The mixing of concrete in truck mixers enroute from the batching plant to the site of the 

work will be permitted only for mixers equipped with an approved revolution counter which 

will either record the number of revolutions of the mixer drum at mixing speeds and the 

number of revolutions at agitating speeds, for each batch, or will record the revolutions of 

the mixer drum only when the mixer is operating at mixing speeds.  Truck mixers not so 

equipped shall mix the concrete at the batching plant site. Truck mixing shall be done on a 

reasonable level area, sloping not more than 2 percent in any direction. 

 

The concrete shall be discharged within a period of one hour after the introduction of the 

mixing water with the dry materials or within a period of 1-1½ hours after the cement has 

been placed in contact with the aggregates. Concrete shall be used only if it is within the 

specified limits for consistency and air content and is not segregated. 

 

 

3.02 Forming 

 

Concrete floor caps which are improperly formed, is out of alignment or level, or displays 

surface defects will not be accepted, and must be replaced by the Contractor at no additional 

cost to the Owner. 

 

Forms shall be metal or wood, straight and free from distortion, and of sufficient strength to 

resist springing during the process of depositing and finishing the concrete.  Wood forms or 

flexible steel forms shall be used on circular curb or special sections and shall be defined as 

any curved section of curb or wall constructed on a radius of 150 feet or less.  They shall be 

of an approved section with a flat surface on top.  The forms shall be of the full depth of the 

structure and shall be well built, substantial and unyielding.  They shall be securely staked, 

braced, and tied to the required line and grade and sufficiently tight to prevent leakage of 

mortar.  The inside surface of the forms shall be oiled with a light, clear paraffin-base oil 

which will not discolor or otherwise injuriously affect the concrete.  

 

The method of forming the floors shall be at the option of the contractor and shall follow 

MDOT Specifications 706.03. Forms shall be of such thickness and so constructed that the 

forms will remain true to shape and dimensions as shown on the plan. 
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All floors shall be constructed to the shape and dimensions as shown on the plan.  Any 

floors not constructed to the plan shape and dimensions will be rejected. 

 

Floors shall be stored for a minimum of 30 days before delivery.  One test cylinder shall be 

furnished for each batch in pouring the concrete floors and dates marked on each floor and 

cylinder.  The test cylinders shall conform to ASTM Specification C31.  These test cylinders 

shall be available at the end of 21 days of curing, to make a 28-day strength test. 

 

 

3.03 Reinforcement 

 

All steel reinforcement shall be accurately placed in the position shown on the approved 

plans and firmly held during the placing of concrete.  When placed in the work, it shall be 

free from dirt, rust, mill scale, paint, oil or other foreign material.  Bars shall be placed with 

a variation in spacing between adjacent bars of not more than one-sixth of the spacing 

shown on the plans, and the clear distance from the near surface of the concrete to the 

reinforcement shall not vary from the distance shown on the plans by more than one-fourth 

the plan distance.  Bars shall be tied at all intersections except where the spacing is less than 

one foot in each direction in which case alternative intersections shall be tied.  Supports for 

reinforcement which are to remain in the work shall be either precast concrete blocks of 

approved shape and dimensions, or approved preformed steel bar-chairs. Bars shall not be 

spliced 

 

3.04 Finishing 

 

Edges on all concrete shall be rounded to a radius of 1/4 inch with an approved finishing 

tool unless otherwise specified.  All joints shall be rounded with an approved double edging 

tool having a radius of 1/4 inch on each side and the surface shall then be brushed lightly to 

produce a slightly roughened surface and remove the finishing tool marks. 

 

 

3.05 Protection 

Protection of Concrete shall be performed in an enclosed area in the following manner: 

 

Sealant for curing shall be applied immediately in accordance with manufacturers 

recommendations. (See part 3.05a) 

 

Temperature of Area - Casting of concrete shall not be cast in an area that exceeds 90º F or 

is below 25º F. 

 

3.05a Sealant 

 

 The floor of the vault toilet will be sealed with a quality, slip resistant concrete sealer. Do 

not paint concrete floors. 

 

 Sealant for curing shall be Kure-N-Seal 25 LV by Sonneborn or equal. Sealant shall be 

applied at a coverage rate of 250 square feet per gallon. For application, proper surface 

preparation and drying time, consult the coatings manufacturer for more instructions. 

Sealant must comply with ASTM C 1315-96 Type I, Class A. Kure-N-Seal 25 LV by 
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Sonneborn is available from S. A. Morman & Co. ph. 1.800.968.8012.  

 

3.06 Curing 

 

Forms shall be left in place for a period of not less than 12 hours.  Immediately after they 

have been removed, all porous or honeycomb areas thus uncovered shall be filled smooth 

with mortar consisting of one part cement and two parts fine aggregate.   

Curing of the concrete shall be performed by one of the appropriate methods as specified for 

"Concrete Curing Agents" in the current Standard Specifications of the Michigan 

Department of Transportation.   

 

3.07 Curing Agents  

 

Only clear curing agents or other methods that will not affect the natural colorations of the 

concrete will be permitted.  Care shall be taken to avoid using agents or methods that affect 

the future use of specified sealants. 

 

 

 

 

 

 

END OF SECTION 
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SECTION 03320   CONCRETE FLATWORK 

 

PART I - GENERAL 

 

1.01 Description 

 

This work shall consist of all labor, equipment, and materials necessary for complete 

installation of site concrete work as called for in the plans and details. 

 

1.02 Testing 

 

Standard 6-inch cylinders for compression tests of the concrete shall be prepared from each 

pour.  Concrete for test specimens and assistance for making them on the project will be 

furnished by the Contractor.  The furnishing of molds, the actual making of the test 

cylinders and all testing will be performed by the Contractor. 

 

The sample shall be tested in accordance with the specification of the American Society for 

Testing Materials, Serial Designation C-31 or the current Michigan Department of 

Transportation Specifications.  If the average results from test specimens cured at an 

average temperature of 70º F are below the 28 day required compressive strength it will be 

sufficient reason for rejecting for further use the materials entering into the concrete. 

 

 

PART II - PRODUCTS 

 

2.01 Concrete 

 

Concrete shall be Type A, air-entrained concrete with a slump of not less than 3 inches nor 

more than 4 inches unless otherwise specified. 

 

Portland Cement shall conform to the requirements of the current ASTM Specifications for 

Air-Entraining Portland Cement. 

 

Fine Aggregate shall conform to the requirements for "Natural Sand, 2NS" of the current 

Standard Specifications of the Michigan Department of Transportation. 

 

Course Aggregate shall conform to the requirements for Course Aggregate, 6 A (limestone) 

of the current Standard Specifications of the Michigan Department of Transportation. 

 

Course aggregate for exposed aggregate and sandblasted concrete to be natural, dense 

graded 5/8 inch round stone with a maximum of five percent (5%) fines with the stone.  

Washed and graded stone will be accepted.  Crushed stone will not be accepted.  Aggregate 

with soft, porous, calicious or other low quality stone will be rejected.  Color of aggregate to 

be natural stone with a predominance of buff or brown stone. 

 

Water for mixing and curing the concrete shall be taken from the City's Watermains, unless 

otherwise specified. 
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2.02 Reinforcing 

 

Steel Reinforcement Materials shall conform to the requirements of current Standard 

Specifications of the Michigan Department of Transportation. 

 

2.03 Additives 

 

Curing of the concrete shall be performed by one of the appropriate methods as specified for 

"Concrete Curing Agents" in the current Standard Specifications of the Michigan 

Department of Transportation.  Only clear curing agents or other methods that will not affect 

the natural colorations of the concrete will be permitted.  Care shall be taken to avoid using 

agents or methods that affect the future use of specified sealants. 

 

Calcium chloride shall not be used in any concrete without written approval from the 

Landscape Architect. 

 

Ready mix concrete shall conform to the requirements of ASTM C 94.  Batch plants must 

meet the requirements of ACI 304.  Hand mixing will not be permitted except in 

emergencies or for very small quantities. 

 

Air entraining admixtures shall conform to ASTM C 260 and shall be constituted so that the 

total air content is not less than 5% nor more than 8%. 

 

2.04 Synthetic Fiber Reinforcing 

 

Synthetic fiber reinforcing shall be 100% virgin homo polymer polypropylene fibrillated 

fibers as manufactured by the Fibermesh Company, 125 Meridan, Dearborn, Michigan, 

(313) 278-7205, by Forta Corporation, 100 Forta Drive, Grove City, Pennsylvania  16127 

(1-800-245-0306), or approved equal. 

 

Synthetic fibers shall be incorporated into all concrete whether indicated on the drawings or 

not.  The incorporation of said fibers shall be documented on the delivery ticket from the 

ready mix producer. 

 

Fibers shall be added to the concrete in strict accordance with manufacturer's printed 

instructions.  Synthetic fibers shall be 3/4" in length and shall be added at a rate of 1-1/2 

lbs./cubic yard of concrete. 

 

PART III - EXECUTION 

 

3.01 Concrete Mixing 

 

The proportioning of aggregates and cement shall be weight in accordance with the current 

Michigan Department of Transportation "Mortar Voids" theory with the quantities of each 

shown on the delivery tickets for each batch. 

 

Concrete shall be mixed only as required for immediate use and any which has developed 

initial set shall not be used.  Concrete which has partially hardened, shall not be retempered 

or remixed.  The use of a fractional sack of cement will not be permitted unless the 
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fractional part is measured by weight.  The mixer shall be cleaned thoroughly each time 

when out of operation for more than 30 minutes. 

 

Concrete mixes will be measured as described in the current "Method of Slump Test for 

Consistency of Portland Cement Concrete" of the ASTM Designation C-143.  The concrete 

shall at all times be of such consistency and workability, that it can be puddle readily into 

corners and angles of the forms and around joints, dowels, tie bars and reinforcement 

without excessive spading, segregation or undue accumulation of water or laitance on the 

surface. 

 

The mixing of concrete in truck mixers enroute from the batching plant to the site of the 

work will be permitted only for mixers equipped with an approved revolution counter which 

will either record the number of revolutions of the mixer drum at mixing speeds and the 

number of revolutions at agitating speeds, for each batch, or will record the revolutions of 

the mixer drum only when the mixer is operating at mixing speeds.  Truck mixers not so 

equipped shall mix the concrete at the batching plant site.  The mixing shall be done on a 

reasonable level area, sloping not more than 2 percent in any direction. 

 

The concrete shall be discharged within a period of one hour after the introduction of the 

mixing water with the dry materials or within a period of 1-1½ hours after the cement has 

been placed in contact with the aggregates, and it shall be within the specified limits for 

consistency and air content and it shall not be segregated. 

 

3.02 Forming 

 

Concrete which is improperly formed is out of alignment or level or displays surface defects 

shall be removed and replaced by the Contractor at no additional cost to the Owner unless 

patching or other corrective measures are approved.  Approved permission to patch or 

otherwise correct such defects does not waive the Owners Agent's right to require complete 

removal of the defective work if the corrective measures do not adequately restore the 

quality and appearance of the concrete. 

 

Forms shall be metal or wood, straight and free from distortion, and of sufficient strength to 

resist springing during the process of depositing and finishing the concrete.  Wood forms or 

flexible steel forms shall be used on circular curb or special sections and shall be defined as 

any curved section of curb or wall constructed on a radius of 150 feet or less.  They shall be 

of an approved section with a flat surface on top.  The forms shall be of the full depth of the 

structure and shall be well built, substantial and unyielding.  They shall be securely staked, 

braced, and tied to the required line and grade and sufficiently tight to prevent leakage of 

mortar.  The inside surface of the forms shall be oiled with a light, clear paraffin-base oil 

which will not discolor or otherwise injuriously affect the concrete as on the walls to be 

treated with Thoroseal or equal. 

 

Placing concrete shall not be permitted until the subgrade and forms have been approved by 

the Landscape Architect.  The subgrade shall be wetted and the concrete deposited to the 

proper depth.  The concrete shall be spaded sufficiently to eliminate all voids and tamped to 

bring the mortar to the surface, after which it shall be floated smooth and even by means of 

a wooden float. 
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3.03 Reinforcement 

 

All steel reinforcement shall be accurately placed in the position shown on the approved 

plans and firmly held during the placing of concrete.  When placed in the work, it shall be 

free from dirt, rust, mill scale, paint, oil or other foreign material.  Bars shall be placed with 

a variation in spacing between adjacent bars of not more than one-sixth of the spacing 

shown on the plans, and the clear distance from the near surface of the concrete to the 

reinforcement shall not vary from the distance shown on the plans by more than one-fourth 

the plan distance.  Bars shall be tied at all intersections except where the spacing is less than 

one foot in each direction in which case alternative intersections shall be tied.  Supports for 

reinforcement which are to remain in the work shall be either precast concrete blocks of 

approved shape and dimensions, or approved preformed steel bar-chairs. 

 

Bars shall not be spliced except as provided on the plans or as authorized by the Landscape 

Architect. 

 

3.04 Finishing 

 

Edges on all concrete shall be rounded to a radius of 1/4 inch with an approved finishing 

tool unless otherwise specified.  All joints shall be rounded with an approved double edging 

tool having a radius of 1/4 inch on each side and the surface shall then be brushed lightly to 

produce a slightly roughened surface and remove the finishing tool marks except where 

otherwise specified. 

 

All Portland Cement Concrete shall be finished with a light broom finish in the direction 

indicated on the plans, unless otherwise specified. 

 

  Exposing Aggregate: Begin exposing aggregate when paving will bear weight of cement 

mason on knee boards without indentation.  Brush with stiff bristle broom and fine water 

spray to remove excess mortar until exposure of aggregate is uniform and at proper depth as 

approved by the Landscape Architect. 

 

3.05 Protection 

 

Protection of Concrete shall be performed in the following manner: 

 

Sealant for curing shall be applied immediately in accordance with manufacturer’s 

recommendations. (See part 3.05a) 

 

Protection against Rain - The Contractor shall take such precautions as are necessary to 

protect the concrete from damage. 

 

Hot Weather Limitations - Casting of concrete during hot weather shall be limited by the 

temperature of the concrete at the time of placing.  Concrete shall not be cast when the 

temperature of the concrete is above 90F F.  Care shall be taken to properly wet and protect 

all concrete placed in direct sun or in hot weather. 

 

Cold Weather Limitations - No concrete shall be placed unless the temperature of the air in 

the shade and away from artificial heat is at least 25º F. and rising unless specifically 
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approved. 

 

Protection from Cold Weather - The Contractor shall be responsible for the concrete placed 

during cold weather and any concrete injured by frost action shall be removed and replaced 

at his expense. 

 

3.05a Sealant 

 

 Sealant for curing shall be Kure-N-Seal 25 LV by Sonneborn. Sealant shall be applied at a 

coverage rate of 250 square feet per gallon. For application, proper surface preparation and 

drying time, consult the coatings manufacturer for more instructions. Sealant must comply 

with ASTM C 1315-96 Type I, Class A. Kure-N-Seal 25 LV by Sonneborn is available from 

S. A. Morman & Co. ph. 1.800.968.8012.  

 

  

 Sealant for curing of exposed aggregate and sandblasted concrete shall be Kure-N-Seal 30 

by Sonneborn. Sealant shall be applied at a coverage rate of 250 square feet per gallon. For 

application, proper surface preparation and drying time, consult the coatings manufacturer 

for more instructions. Sealant must comply with ASTM C 1315-96 Type I, Class A. Kure-

N-Seal 30 by Sonneborn is available from S. A. Morman & Co. ph. 1.800.968.8012.  

 

 

 For subsequent coating applications, use Sonosil Curing aid, hardening and dustproofing 

compound for concrete. For application, proper surface preparation and drying time, consult 

the coatings manufacturer for more instructions. Sonosil by Sonneborn is available from S. 

A. Morman & Co. ph. 1.800.968.8012. 

 

  

3.06 Curing 

 

Forms shall be left in place for a period of not less than 12 hours.  Immediately after they 

have been removed, all porous or honeycomb areas thus uncovered shall be filled smooth 

with mortar consisting of one part cement and two parts fine aggregate.  Also, the ends of all 

expansion joints shall be cut open to the full width of the expansion joint material. 

 

The main supporting forms, including all shoring and bracing shall remain in place for a 

period of not less than seven (7) days, and for such longer period as the Architect may 

direct. 

 

END OF SECTION 
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SECTION 06200   WOOD 

 

 

PART I - GENERAL 

 

1.01 Description 

 

This work consists of providing all labor, equipment, and materials necessary for complete 

construction of wood elements and related structures and equipment including all wood, 

hardware, fasteners, and related construction materials as called for in the plans and details. 

 

PART II - PRODUCTS 

 

2.01 Materials 

 

The standard for interior walls is 1/2 inch A.C. 4 foot x 8 foot plywood conforming to 

ASTM and MDOT Standard Specifications for Construction, Section 912. The sill plates of 

the toilet walls shall be treated 2 x 4's. 

 

Wood framing material for construction of Toilet Buildings shall be No. 2 Grade Southern 

Yellow Pine as called for on the plans. Wood shall be mill finished unless otherwise 

specified. 

 

Wood to be used for Sill Plates of Toilet Buildings shall be No. 2 Grade Southern Yellow 

Pine treated to a minimum retention of 0.40 pounds per cubic foot of Alkaline Copper 

Quaternary (ACQ) or an approved equal; as called for on the plans. 

 

Rough sawn lumber or timbers shall not be used unless specifically called for on the plans. 

 

Soft Woods, thickness as detailed on drawings shall meet requirements of the latest edition of 

U.S. Product Standard PS-1.  Identify each plywood panel with appropriate APA trademark. 

Interior grade A-C one side exposed A-A two sides exposed 

 

 

 

2.02 Fasteners 

 

All fasteners and related hardware used to fasten or attach to untreated lumber shall be hot-

dipped, galvanized steel (Type 304 and 316). All hot-dipped galvanized products shall be 

manufactured with a G185 coating, 1.85 oz/ft² per ASTM A653. 

 

All fasteners and related hardware used to fasten or attach to pressure treated lumber shall 

be stainless steel (Type 304 and 316).  

 

Fasteners and anchors shall conform to ASTM A123, and connectors shall conform to 

ASTM A153. 
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Nails shall not protrude through the backside in any situation unless called for. On 

pressure-treated lumber, use "Maze Storm guard PTL" anchor-down or screw-down nails or 

approved equal. 

 

Fasteners shall be the proper type, size, material and finish for each application and conform 

to the following: 

 

Nails and Staples:  FS FF-N-105 

 

Wood Screws:  FS FF-S-111 

 

Bolts and Studs:  FS FF-B-575 

 

Nuts:  FS FF-N-836 

 

Washers:  FS FF-W-92 

 

Lag Screws and Lag Bolts:  FS FF-B-561 

 

Masonry Anchoring Devices:  For Expansion Shields, Nails and Drive Screws, 

Comply with FS FF-S-325 

 

Toggle Bolts:  FS FF-B-588 

 

Bar or Strap Anchors:  ASTM A 575 Carbon Steel Bars 

 

 

 

 

PART III - EXECUTION 

 

3.01 Construction Methods 

 

Set carpentry work accurately to required grades and layout with members plumb and true.  

Fit carpentry work accurately to assure maximum strength at all joints by using adequate 

fastening, blocking and bracing as shown on the plans. 

 

Discard units of material which are unsound, warped, bowed, twisted, improperly treated, 

not adequately seasoned or too small to fabricate the work with a minimum of joints or the 

optimum jointing arrangement. 

 

Do not wax or lubricate fasteners that depend on friction for holding power. 

 

Tighten bolts and lag screws at installation and retighten as required for tight connections 

prior to closing in or at completion of work. 

 

Sand all cuts smooth and remove all splinters and rough areas from all exposed lumber. 
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3.02 Special Treatment 

 

  All cuts on pressure treated lumber (not scheduled for staining) to be brushed with a 

generous coat of Cuprinal Clear No. 20 wood preservative, copper napthenate or approved 

equal. 

 

          All lumber and plywood (exterior glue) noted on the drawings or specified to be treated 

with a wood preservative shall be pressure treated as herein specified in accordance with the 

current American Wood Preservers Institute (AWPI) Standard LP-2.  All milling shall be done 

prior to pressure treatment. 

 

 

 

 

END OF SECTION 
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SECTION 07466   FIBER CEMENT SIDING 

 

 

PART I - GENERAL 

 

1.01 SECTION INCLUDES 

A. Siding panels. 

B. Accessories and trim. 

1.02 WARRANTY 

A. Register manufacturer's warranty, made out in Owner's name, with copy to Owner. 

 

 

PART II - PRODUCTS 

2.01 MANUFACTURER 

A. CertainTeed Corporation, Siding Products Group, P.O. Box 860, Valley Forge, 

Pennsylvania  19482.  ASD.  Tel: (800) 233-8990 (professional) or (800) 782-8777 

(consumer). www.certainteed.com 

B. Or Approved Equal. 

2.02 PANELS 

A. Fiber Cement Board Panels - General:  Cement and cellulose fiber formed under high 

pressure into boards with integral surface texture; complying with ASTM C 1186 Type A 

Grade II; machined edges; for nail attachment. 

1. Surface Burning Characteristics:  Flame spread index of 0, smoke developed index of 

6, maximum; when tested in accordance with ASTM E 84 (Class I/A). 

2. Flammability:  Noncombustible, when tested in accordance with ASTM E 136. 

3. Flexural Strength:  At least 1450 psi (10 MPa) when in equilibrium condition, and at 

least 1015 psi (7 MPa) when in wet condition, tested in accordance with ASTM C 

1185. 

4. Coefficient of Thermal Expansion:  Less than 1 x 10^-5/inch/inch/degree F (0.5 x 

10^-5/degree C), when tested in accordance with ASTM E 228. 

5. Water Vapor Transmission:  Less than 7.0 perm-inch (10 ng/(Pa s m), when tested in 

accordance with ASTM E 96. 

6. Freeze Thaw Resistance:  At least 80 percent flexural strength retained, when tested 

in accordance with ASTM C 1185. 

7. UV Resistance:  No cracking, checking, or erosion, when tested for 2000 hours in 

accordance with ASTM G 26. 

8. Water Tightness:  No water droplets on underside, when tested in accordance with 

ASTM C 1185. 

B. Board and Batten Siding: Certainteed WeatherBoards FiberCement Siding. 

1. Thickness:  1/2 inch , nominal. 

http://www.certainteed.com/
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2. Length:  10 feet (3657 mm), nominal. 

3. Style:  Rough Cedar 

a. Vertical: 8 inches  wide. 

2.03 ACCESSORIES 

A. Trim:  Fiber cement board, cut from siding material; cut edges primed. 

B. Provide the following trim: 

1. Starter strip for lap siding. 

2. Outside corners, butted to siding. 

3. Fascia board. 

C. Sealant:  Paintable, 100 percent acrylic latex caulk complying with ASTM C 920. 

D. Sheet Metal Flashing:  Minimum 26 gauge hot-dipped galvanized steel sheet, or aluminum. 

E. Nails:  Length as required to penetrate minimum 1-1/4 inch ( 32mm) into solid backing; hot-

dipped galvanized or stainless steel. 

F. Building Paper:  Kraft or bituminous paper; not polyethylene or foil. 

G. Field Finish Paint: 100 percent acrylic latex as specified in Section 09900. 

 

PART III - EXECUTION 

3.01 EXAMINATION 

A. Prior to commencing installation, verify governing dimensions of building and condition of 

substrate. 

3.02 PREPARATION 

A. Examine, clean, and repair as necessary any substrate conditions that would be detrimental 

to proper installation. 

B. Do not begin installation until unacceptable conditions have been corrected. 

3.03 INSTALLATION 

A. Install in accordance with manufacturer's instructions and drawing details. 

1. Read warranty and comply with all terms necessary to maintain warranty coverage. 

2. Install in accordance with conditions stated in model code evaluation report 

applicable to location of project. 

3. Use trim details indicated on drawings. 

4. Touch up all field cut edges before installing. 

5. Pre-drill nail holes if necessary to prevent breakage. 

B. Over Wood and Wood-Composite Sheathing:  Fasten siding through sheathing into studs. 

C. Allow space between both ends of siding panels that butt against trim for thermal 

movement; seal joint between panel and trim with exterior grade sealant. 

D. Joints in Horizontal Siding:  Avoid joints in lap siding except at corners; where joints are 
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inevitable stagger joints between successive courses. 

E. Joints in Vertical Siding:  Install Z-flashing in horizontal joints between successive courses 

of vertical siding. 

F. Furred Installation:  Leave space at top and bottom open; top may be behind soffit; at 

bottom install insect screen over opening by wrapping a strip of screen over bottom ends of 

vertical furring strips. 

G. Install sheet metal flashing above door and window casings and horizontal trim in field of 

siding. 

H. Do not install siding less than 6 inches (150 mm) from surface of ground nor closer than 1 

inch (25 mm) to roofs, patios, porches, and other surfaces where water may collect. 

I. After installation, seal all joints except lap joints of lap siding.  Seal around all penetrations.  

Paint all exposed cut edges. 

3.04 CLEANING 

A. At completion of work, remove debris caused by siding installation from project site. 

B. Touch-up, repair or replace damaged products before Substantial Completion. 

 

END OF SECTION 
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SECTION 07630   ROOF SPECIALITIES 

 

 

PART I - GENERAL 

 

 

1.01 DESCRIPTION OF WORK: 

 

A. Extent and locations of roof accessories is indicated on the drawings and by provisions 

of this section. 

 

1.02 SUBMITTALS: 

 

A. Product Data, Roof Accessories:  Submit manufacturer’s technical product data, rough-in 

diagrams, details, installation instructions and general product recommendations. 

 

1.03 QUALITY ASSURANCE: 

 

A. Standards:  Comply with “NRCA Roofing and Waterproofing Manual” details for 

installation of units. 

 

PART II - PRODUCTS 

 

2.01 GENERAL PRODUCT REQUIRMENTS: 

 

A. Provide manufacturer’s standard units modified as necessary to comply with requirements.  

Shop-fabricate each unit to greatest extent possible. 

 

B. Roof shall be constructed of corrugated fiberglass panels on each side. Use enough white 

panels as shown to provide sufficient light into the building. Eaves are to be boxed in and 

vented 

 

 

2.02 VENTILATORS: 

 

A. General:  Provide units of sizes, style and profile indicated; fabricated from the following 

materials and including the following features: 

 

• Zinc-coated steel sheet, prime painted. 

• Aluminum sheet, prime painted. 

• Aluminum sheet, mill finish. 

• Equip with bird screens, ½” stainless steel hardware cloth. 

• Equip with insect screens, 14 x 18 anodized aluminum screen, rewireable in 

removable frames. 

 

PART III - EXECUTION 

 

3.01 INSTALLATION: 
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A. General:  Comply with manufacturer’s instructions and recommendations.  Coordinate 

with installation of roof deck and other substrates to receive accessory units, and vapor 

barriers, roof insulations, roofing and flashing; as required to ensure that each element of 

the work performs properly, and that combined elements are waterproof and weather-

tight.  Anchor units securely to supporting structural substrates, adequate to withstand 

lateral and thermal stresses as well as inward and outward loading pressures. 

 

Except as otherwise indicated install roof accessory items in accordance with 

construction details of “NRCA Roofings and Waterproofings Manual”. 

 

B. Isolation:  Where metal surfaces of units are to be installed in contact with non-

compatible metal or corrosive substrates, including wood, apply bituminous coating on 

concealed metal surfaces, or provide other permanent separation. 

 

C. Flange Seals:  Except as otherwise indicated, set flanges of accessory units in a thick bed 

of roofings cement, to form a seal. 

 

D. Cap Flashing:  Where cap flashing is required as component of accessory, install to 

provide adequate waterproof overlap with roofing or roof flashing (as counter-flashing).  

Seal with thick bead of mastic sealant, except where overlap is indicated to be left open 

for ventilation. 

 

E. Operational Units:  Test operate units with operable components.  Clean and lubricate 

joints and hardware.  Adjust for proper operation. 

 

3.02 CLEANING AND PROTECTION: 

 

A. Clean exposed metal and plastic surfaces in accordance with manufacturer’s instructions.  

Touch-up damaged metal coatings. 

 

B. Clean and polish plastic skylight units, inside and out, not more that 5 days prior to date 

of substantial completion. 

 

 

 

 

END OF SECTION 
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SECTION 08111   HOLLOW METAL DOORS AND FRAMES 

PART 1 - GENERAL 

1.01 SUMMARY 

A. Section Includes: 

1. Standard hollow metal doors and frames. 

1.02 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings: Include elevations, door edge details, frame profiles, metal thicknesses, 

preparations for hardware, and other details. 

C. Samples for Initial Selection:  For units with factory-applied color finishes. 

D. Samples for Verification:  For each type of exposed finish required. 

E. Schedule:  Prepared by or under the supervision of supplier, using same reference numbers for 

details and openings as those on Drawings. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, [provide products by one of the 

following] [available manufacturers offering products that may be incorporated into the Work 

include, but are not limited to, the following]: 

1. Amweld Building Products, LLC. 

2. Benchmark; a division of Therma-Tru Corporation. 

3. Ceco Door Products; an Assa Abloy Group company. 

4. Curries Company; an Assa Abloy Group company. 

5. Steelcraft; an Ingersoll-Rand company. 

2.02 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, CS, Type B; suitable for exposed 

applications. 

B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, CS, Type B. 
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C. Metallic-Coated Steel Sheets:  ASTM A 653/A 653M, Commercial Steel (CS), Type B, with an 

A40 zinc-iron-alloy (galvannealed) coating; stretcher-leveled standard of flatness. 

D. Frame Anchors:  ASTM A 591/A 591M, Commercial Steel (CS), 40Z (12G) coating 

designation; mill phosphatized. 

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M 

or ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, 

Class B. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Grout:  ASTM C 476, except with a maximum slump of 4 inches (102 mm), as measured 

according to ASTM C 143/C 143M. 

G. Mineral-Fiber Insulation:  ASTM C 665, Type I. 

H. Bituminous Coating:  Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil 

(0.4-mm) dry film thickness per coat. 

2.03 STANDARD HOLLOW METAL DOORS 

A. General:  Provide doors of sizes, thicknesses, and designs indicated with the following criteria: 

1. Flush galvanized top cap x inverted galvanized bottom channel. 

2. Continuous welded edge seams. 

3. lifetime warranty on welded edge seams. 

B. Exterior Doors:  Provide doors complying with requirements indicated below by referencing 

ANSI A250.8 for level and model and ANSI A250.4 for physical-endurance level: 

1. Level III and Physical Performance Level A (Extra Heavy Duty), Model 2 (Full Flush 

seamless). 

2. Steel thickness:  16 gauge Galvanealed. 

C. Hardware Reinforcement:  ANSI/SDI A250.6. 

2.04 STANDARD HOLLOW METAL FRAMES 

A. General:  Provide steel frames for doors, transoms, sidelights, borrowed lights, and other 

openings that comply with ANSI A250.8 and with details indicated for type and profile.  

Conceal fastenings, unless otherwise indicated. 

B. Frames 16 gauge for: 

1. Level II & Level III steel doors. 

C. Door Silencers:  Except on weather-stripped frames, fabricate stops to receive three silencers on 

strike jambs of single-door frames and two silencers on heads of double-door frames. 
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D. Plaster Guards:  Provide 0.016-inch- thick, steel sheet plaster guards or mortar boxes to close 

off interior of openings; place at back of hardware cutouts where mortar or other materials 

might obstruct hardware operation. 

E. Supports and Anchors:  Fabricated from not less than 0.042-inch- thick, electrolytic zinc-coated 

or metallic-coated steel sheet. 

1. Wall Anchors in Masonry Construction:  0.177-inch- diameter, steel wire complying with 

ASTM A 510 may be used in place of steel sheet. 

F. Inserts, Bolts, and Fasteners:  Manufacturer's standard units.  Where zinc-coated items are to be 

built into exterior walls, comply with ASTM A 153/A 153M, Class C or D as applicable. 

G. Frame minimum steel thickness:  16 gauge. 

H. Provide ½” thick by 1-3/4” wide full height filler strip of styrofoam behind hinge jamb to allow 

for drilling and topping for continuous hinge in field. 

2.05 FABRICATION 

A. General:  Fabricate steel door and frame units to comply with ANSI A250.8 and to be rigid, 

neat in appearance, and free from defects including warp and buckle.  Where practical, fit and 

assemble units in manufacturer's plant.  Clearly identify work that cannot be permanently 

factory assembled before shipment, to assure proper assembly at Project site. 

B. Exterior Door Construction:  For exterior locations and elsewhere as indicated, fabricate doors, 

panels, and frames from metallic-coated, Galvanealed steel sheet.  Close top and bottom edges 

of doors flush as an integral part of door construction or by addition of 0.053-inch- thick, 

metallic-coated steel channels with channel webs placed even with top and bottom edges. 

C. Core Construction:  Manufacturer's standard core construction that produces a door complying 

with SDI standards. 

D. Core Construction:  One of the following manufacturer's standard core materials that produce a 

door complying with SDI standards: 

1. Polystyrene. 

2. Polyurethane. 

E. Clearances for Non-Fire-Rated Doors:  Not more than 1/8 inch at jambs and heads, except not 

more than 1/4 inch between pairs of doors.  Not more than 1/4 inch at bottom to flooring or 

thresholds.  Coordinate with other trades. 

F. Single-Acting, Door-Edge Profile:  Beveled edge, unless square edge is indicated. 

G. Tolerances:  Comply with SDI 117, "Manufacturing Tolerances for Standard Steel Doors and 

Frames." 

H. Fabricate concealed stiffeners, reinforcement, edge channels, louvers, and moldings from either 

cold- or hot-rolled steel sheet. 
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I. Exposed Fasteners:  Provide countersunk flat or oval heads for exposed screws and bolts where 

acceptable by the Architect. 

J. Hardware Preparation:  Prepare doors and frames to receive mortised and concealed hardware 

according to final door hardware schedule and templates provided by hardware supplier.  

Comply with applicable requirements in ANSI A250.6 and ANSI A115 Series specifications for 

door and frame preparation for hardware. 

1. For concealed overhead door closers, provide space, cutouts, reinforcement, and 

provisions for fastening in top rail of doors or head of frames, as applicable. 

K. Frame Construction:  Fabricate frames to shape shown. 

1. Fabricate frames with mitered or coped and continuously welded corners and seamless 

face joints. 

2. For exterior applications, fabricate frames with mitered or coped and continuously 

welded corners and seamless face joints. 

3. Provide welded frames with temporary spreader bars. 

4. Provide terminated stops where indicated. 

L. Reinforce doors and frames to receive surface-applied hardware.  Drilling and tapping for 

surface-applied hardware may be done at Project site. 

M. Locate hardware as indicated on Shop Drawings or, if not indicated, according to ANSI A250.8. 

N. Astragals:  As required by NFPA 80 to provide fire ratings indicated. 

2.06 STEEL FINISHES 

A. Prime Finish:  Apply manufacturer's standard primer immediately after cleaning and pretreating. 

1. Shop Primer:  ANSI/SDI A250.10. 

B. Factory-Applied Paint Finish:  ANSI/SDI A250.3.  

1. Color and Gloss: As selected by Owner from manufacturer's full range. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. General:  Install steel doors, frames, and accessories according to Shop Drawings, 

manufacturer's data, and as specified. 

B. Placing Frames:  Comply with provisions in SDI 105, unless otherwise indicated.  Set frames 

accurately in position, plumbed, aligned, and braced securely until permanent anchors are set.  

After wall construction is completed, remove temporary braces and spreaders, leaving surfaces 

smooth and undamaged. 



STANDARD VAULT TOILETS 

 
 

08111 - 5 

1. Except for frames located in existing walls or partitions, place frames before construction 

of enclosing walls and ceilings. 

C. Door Installation:  Comply with ANSI A250.8.  Fit hollow-metal doors accurately in frames, 

within clearances specified in ANSI A250.8.  Shim as necessary to comply with SDI 122 and 

ANSI/DHI A115.1G. 

3.02 ADJUSTING AND CLEANING 

A. Final Adjustments:  Check and readjust operating hardware items immediately before final 

inspection.  Leave work in complete and proper operating condition.  Remove and replace 

defective work, including hollow metal work that is warped, bowed, or otherwise unacceptable. 

B. Prime-Coat Touchup:  Immediately after installation, sand smooth any rusted or damaged areas 

of prime coat and apply touch up of compatible air-drying primer. 

C. Protection Removal:  Immediately before final inspection, remove protective wrappings from 

doors and frames. 

END OF SECTION 
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SECTION 08710                                                                                                    FINISH HARDWARE  
  

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

 A. Work included: 

  1. Furnish hardware required to complete the work as shown on the drawings and as specified 

herein; 

  2. Furnish trim attachments and fastenings, specified or otherwise required, for proper and 

complete installation. 

  3. Deliver to the job site those items of finish hardware scheduled to be installed at the job site; 

and delivered to other points of installation those items of finish hardware scheduled to be 

factory installed, including: 

   a. Butt Hinges 

   b. Lock cylinders and keys 

   c. Lock and latch sets 

   d. Push/pull units 

   e. Closers 

   f. Door trim units 

   g. Protection plates 

   h. Weather-stripping (except where provided with aluminum entrance doors) 

   i. Thresholds 

   j. Wall or floor stops 

 

 B. Related work: 

  1. Documents affecting work of this Section include, but are not necessarily limited to, General 

Conditions, Supplementary Conditions, and Sections in Division 1 of these Specifications. 

  2. Section 08100:  Metal doors and frames 

   

1.02 REFERENCES 

 

A.      Michigan Building Code – 2006 Edition 

 

 C. American National Standards Institute (ANSI): 

  1. ANSI A 156 Standards series. 

  2.  ANSI A117.1-1998 Accessible and Usable Buildings and Facilities 

 

 D. National Electric Code – 2002 Edition 

 

1.03 DEFINITIONS 

 

 A. "Finish Hardware":  Items required for swinging, sliding and folding doors, except special types of 

unique and non-matching hardware specified under  door and frame Sections of these 

Specifications. 

 

1.04 SYSTEM DESCRIPTION 

 

 A. Design requirements: 

  1. Review of hardware requirements: 
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   a. Thoroughly review finish hardware schedule, comparing it with the floor plan, door 

schedule, and door details to verify hardware requirements, quantities, door swings, 

finishes, and sizes. 

   b. If an inconsistency or error in the proposed construction documents is suspected, the 

hardware supplier is to bring it immediately to the attention of the Architect.  If the 

quantity of items is questioned, for bidding purposes, assume the higher quantity is 

required and price accordingly.   

   c. Architect’s review of Submittals is for design concept only, and does not relieve the 

Contractor of the  responsibility to furnish sufficient material and functions required for a 

complete, and code-worthy installation.  Determination of all quantities is the 

responsibility of the Contractor. 

 

 B. Performance requirements: 

 1. Furnish finish hardware complying with the requirements of laws, codes, ordinances and 

guidelines of governmental authorities having jurisdiction: 

   a. NFPA 101, “Life Safety Code”, 2000 edition 

   b. NFPA 80, “Installation of Fire Doors and Windows”, 1999 edition 

   c. Michigan Building Code - 2003 Edition 

   d. ANSI A117.1-1998 Accessible and Usable Buildings and Facilities 

 

1.02  SUBMITTALS 

 

 A. Comply with pertinent provisions of Section 01340. 

 

 B. Product data: 

  1. Initial submittal of the proposed "Finish Hardware Schedule" in the following format: 

   a. Vertically-typed, double-spaced; 

   b. Organized into "hardware sets", indicating complete designations of every item required 

for each door or opening.  Include the following information for each item of finish 

hardware: 

    (1) Manufacturer 

    (2) Type 

    (3) Style 

    (4) Function 

    (5) Size 

    (6) Degree and direction of opening swing (“hand”) 

    (7) Finish 

    (8) Fasteners 

    (9) Location of hardware set cross-referenced to indications on  

     floor plans, door, schedule, and frame schedule. 

    (10) Explanation of all abbreviations, symbols, codes, etc. contained in schedule. 

     (11) Mounting heights and locations for hardware. 

    (12) Door and frame sizes and materials. 

    (13) Keying information. 

 

  2. Final Finish Hardware Schedule immediately following receipt of the Architect’s approval of 

the initial submittal. 

   

 C. Samples: 
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  1. When requested by the Architect or Owner, submit one sample of each type of exposed 

hardware unit, finished as required, and tagged with a full description for coordination with 

schedule. 

  2. Samples will be returned to the supplier. 

  3. Units which are acceptable and remain undamaged through submittal, review and field 

comparison procedures may, after final check of operation, be built into the Work, within 

limitations of keying coordination requirements. 

 

 D. Templates:  Furnish hardware templates with final submittal of Finish Hardware Schedule. 

 

 E. Contract closeout submittals: 

  1. Operation and maintenance data:  Comply with pertinent provisions of Section 01730. 

  2. Provide two complete sets of finish hardware schedules, and two complete copies of 

manufacturer's catalog cuts and maintenance instructions for each item furnished under the 

Work of this Section. 

 

1.03  QUALITY ASSURANCE 

 

 A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 

necessary crafts and who are completely familiar with the requirements and the methods needed 

for proper performance of the work of this Section. 

 

 B. Supplier qualifications: 

  1. A recognized architectural finish hardware supplier with warehousing facilities within a 100 

mile radius of the project site and a direct distributor of all products listed on the approved 

finish hardware schedule. 

  2. Continuously in business of finish hardware supply for not less than 5 years. 

  

 C. Provide the service of a qualified Architectural Hardware Specialist to: 

  1. Be available for consultation with the Architect at no additional cost to the Owner during 

progress of construction, and: 

   a. Inspect installation of all finish hardware items; 

   b. Make all minor adjustments required; and 

   c. Report to the Architect on completeness of the installation. 

  2. The hardware consultant may be an employee of the supplier. 

 

 D. Installer qualifications:  Employ a competent hardware installer with at least five (5) years 

experience installing commercial grade hardware similar to that proposed for the Work. 

 

 E. Source limitations:  Obtain each type of hardware (latch and lock sets, hinges, closers, etc.) from a 

single manufacturer, although several may be indicated as offering products complying with 

requirements. 

 

 F. Mandatory pre-construction meeting: 

  1. Immediately following the Architect’s final approval of the submittals, convene a mandatory 

pre-installation meeting to be attended by the Architect, Contractor, Installer, Supplier, and the 

Architect’s hardware consultant. 

  2. Proposed agenda to include review of: 

   a. The Contract Documents; 

   b. Installation schedule; 
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   c. Hardware Specifications; 

   d. Hardware locations and opening descriptions; 

   e. Special installation instructions; 

   f. Other items of pertinence to the Work. 

 

1.04 DELIVERY, STORAGE, AND HANDLING 

 

 A. Comply with pertinent provisions of Section 01620. 

 

 B. Product identification: 

  1. Tag and mark each item separately in manufacturers unopened package, identifying it by 

product number and architectural opening number, as listed in the approved Finish Hardware 

Schedule. 

  2. Include instructions, templates, and fasteners needed for installation. 

 

 C. Deliver individually packaged hardware items on a vehicle operated by a direct employee of the 

Hardware Supplier.  Contractor shall immediately, and in the presence of the Hardware Supplier, 

inventory the contents of the delivery. 

 

 D. Hardware supplier:  Furnish finish hardware items directly to the factory or mill for factory-

installation, where required. 

 

1.05 PROJECT CONDITIONS 

 

 A. Provide a secure, dry storage area for the sole purpose of storing finish hardware.  Prohibit access 

to all jobsite personnel, except those employed by the installing contractor. 

 

1.06 WARRANTY 

 

 A. Manufacturer’s warranty: 

  1. Warrant all finish hardware items against defects in materials and workmanship for one year. 

  2. Extended warranty:  Extend the above warranty on certain items of finish hardware as follows: 

   a. Door closers:  To ten years 

   b. Locks and latch sets: To five years 

3. Manufacturer agrees to promptly replace (including installation by a factory 

representative) defective products at no additional cost to the Owner, for the duration of the 

warranty period. 

  4. The terms of such warranties extend from the Date of Substantial Completion as that date is 

defined by the General Conditions.  

  

 B. Failures due to defective materials or workmanship is deemed to include, but not to be limited to: 

  1. Failures in operation of any operating component; 

  2. Defects which contribute to unsightly appearance, 

   potential safety hazard, or potential untimely failure of the products furnished under this 

Section. 

 

PART 2 - PRODUCTS 

 

2.01  MATERIALS, GENERAL 
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 A. Requirements for design, grade, function, finish, size, and other distinctive qualities of each finish 

hardware item is indicated in the Finish Hardware Schedule at the end of this Section. 

 

 B. Product designations: 

  1. Provide the product designated or the comparable product listed in this section.  

 

 C. ANSI/BHMA designations: 

  1. Used to describe hardware items, or to define quality or function.  Provide products complying 

with these standards in addition to additional requirements of this Section. 

 

 D. Hand of door:  Drawings show direction of slide, swing (“hand”) of door leafs. 

 

 E. Hardware:  Use hardware manufactured to conform to published templates and, generally, 

prepared for machine screw installation.  Do not provide hardware which has been prepared for 

self-tapping sheet metal screws, except as specifically indicated. 

 

2.02 MATERIALS 

 

 A. Base metals: 

  1. Manufacturer's standard metal alloy, composition, temper and hardness, but in no case of 

lesser (commercially-recognized) quality than that specified for applicable hardware units by 

applicable ANSI A156 series standard for each type hardware item and with ANSI A156.18 

for finish designations indicated. 

  2. Do not furnish "optional" materials for those indicated, except as otherwise specified. 

 

     B. Fasteners: 

  1. Furnish Phillips flat-head screws with each hardware item, unless otherwise indicated. 

  2. Exposed screws:  Match finish of hardware (even where noted to be "prepared for paint"). 

  3. Use concealed fasteners for hardware units which are exposed when door is closed, except 

where no standard units of type specified are available with concealed fasteners. 

  4. Do not use thru-bolts where bolt head or nut on opposite face would be exposed. 

  5. Where adequate reinforcement is not feasible, thru-bolting would only be acceptable if 

through sleeves, or if sex-screw fasteners are used. 

 

 C. Furnish a complete set of specialized tools and maintenance instructions as needed for Owner's 

continued adjustment, maintenance, and removal and replacement of finish hardware. 

 

2.03 MANUFACTURED UNITS, GENERAL 

 

 A. Reference standards: 

  Item:       Comply with:  

  1. Butts and hinges:   ANSI A156.1-1988 (BHMA 101) 

  2. Locks and lock trim:   ANSI A156.2-1987 (BHMA 601) 

  3. Exit devices:    ANSI A156.3-1989, Grade 1 BHMA 701) 

  4. Door controls-closers:   ANSI A156.4-1986,Grade 1 BHMA 301) 

  5. Architectural door trim:   ANSI A156.6 (BHMA 1001) 

  6. Template hinge dimensions:  ANSI A156.7 

  7. Door controls-overhead holders: ANSI A156.8 (BHMA 311) 

  8. Mortise locks and latches:  ANSI A156.13-1987, Grade 1  

  9. Auxiliary hardware:   ANSI A156.16-1989(BHMA 1201) 
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 B. Hardware finishes: 

  1. Materials and Finishes Standard:  Comply with ANSI A156.18 (BHMA 1301).  Finish 

designations used in schedules are listed, therein. 

  2. Provide US10B at all finish hardware exposed to view. 

  3. Provide matching finishes for hardware units at each door, unless otherwise indicated. 

  4. Match the color and texture of hardware items to manufacturer's standard finish for the 

latchset, lockset, or push-pull unit. 

  5. Provide quality of finish, including thickness of plating or coating, composition, hardness, and 

other qualities complying with manufacturer's standards, but in no case less than that specified 

or described by referenced standards. 

 

 C. Hardware for fire-rated openings: 

  1. Comply with NFPA 80 

  2. Tested and listed by Underwriters Laboratory (UL), or Factory Mutual (FM) for type, size and 

use of door, and complying with requirements of door and door frame label. 

  3. Provide UL or FM label on door indicating "Fire door to be equipped with fire-exit hardware". 

  4. Provide UL or FM label on exit device indicating "Fire Exit Hardware". 

 

 

2.04 PRODUCTS 

 

A. Hinges, butts and pivots: 

  1. General: 

   a. ANSI A156.1 - 1988 for commercial quality. 

   b. Provide only template-produced units. 

   c. All hinges to be concealed bearing-type. 

   d. Hinges at exterior doors shall be of non-ferrous material.  

  2. Screws: 

   a. At metal doors and frames:  Machine screws. 

   b. At wood doors and frames:  Phillips flat-head wood screws. 

   c. Finish screw heads to match surface of hinges or pivots. 

  3. Pins: 

   a. Steel hinges:  Steel 

   b. Non-ferrous hinges:   Brass or Bronze 

   c. Hinges at exterior doors:  Non-removable (NRP) 

   d. Hinges at out-swing corridor doors:  Non-removable (NRP) 

   e. Hinges at interior doors:  Non-rising 

  4. Tips: 

   a. Flat button with matching plug 

   b. Finish to match leaves, except where hospital tip (HT) indicated. 

  5. Number of hinges:  Provide number of hinges indicated but not less than 3 hinges. 

  6. Hinge sizing: 

   a. According to hinge manufacturer’s recommendation for door size and weight, unless 

otherwise specified. 

   b. Hinges for door widths 3 feet, or less:  Standard-weight (.134) 

   c. Hinges for door widths over 3 feet:  Heavy-weight (.180) hinges 

  7. Acceptable products: 

   a. For interior/exterior standard weight hinges: 

    (1) Stanley CB179/CB191* 
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    (2) Hager AB700/AB800 

   b. For interior/exterior heavy weight hinges: 

    (1) Stanley  CB168/CB199* 

    (2) Hager AB750/AB850 

     

B. Lock Cylinders and Keying: 

  1. General: 

   a. Meet with Owner and Architect to finalize keying requirements and obtain final written 

instructions. 

 2. Cylinders:  

   a. Type:  Mortise , or rim-type as required by function of locking device. 

   b. Provide cams or tail piece as required.  

   c. Construct lock cylinder parts from brass/bronze, stainless steel or nickel silver. 

   d. Provide solid machined cylinder rings with tension spring to resist wrenching of cylinder. 

Length, finish and size as required.     

  3. System: 

   a. Except as otherwise indicated, provide BEST cylinders with cores keyed to owners Best 

IC, 7-pin great grand master key system. 

   b. Furnish construction cores for all cylinders. 

  4. Keying: 

   a. Deliver keys and final cores to the hardware installation Contractor for final installation, 

when directed by the Owner. 

   b. Comply with Owner's instructions for master keying and, except as otherwise indicated, 

provide individual change key for each lock which is not designated to be keyed alike 

with a group of related locks. 

   c. Key material:  Nickel silver 

   d. Key quantity: 

    (1) Three (3) change keys for each lock; 

    (2) Five (5) master keys for each master system; 

    (3) Five (5) grandmaster keys for each grandmaster system. 

    (6) Block out blades -keying directed by owner. 

 

C. Locksets: 

  1.   Mortise Locks 

   a. Comply with ANSI A156.13 - 1987, Grade 1 criteria for mortise locks 

   b. Function:  Indicated in the hardware sets. 

   c. Provide appropriate fasteners for lock and strike. 

   d. Trim:  15H lever-type equal to Best Lock 

   e. Acceptable products: Best* 45H series  

    

D. Thresholds: 

  1. General: 

   a. ANSI A156.21 - 1989, Grade 1 criteria. 

   b. Comply with A.D.A. requirements, unless otherwise scheduled. 

  2. Description: 

   a. Flat profile 

   b. Installation locations are scheduled. 

   c. Provide templates for thresholds to related door suppliers to coordinate proper undercut. 

  3. Acceptable products: 

   a. Durable Products C-200 series. 
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   b. Reese 

   c. Zero 

 

E. Door Seal: 

  1. General: 

   a. ANSI A156.21 - 1989, Grade 1 criteria. 

  2. Description: 

   a. Flat profile. 

   b. Dimensions: Appropriate to door opening size. 

   c. Installation locations are scheduled. 

   d. Provide templates for thresholds to related door suppliers to coordinate proper undercut. 

  3. Mounting: 

   a. Apply related hardware (closer, foot bracket, strike, etc.) on top of weatherstrip. 

   b. Do not notch or splice weather strip. 

   c. Adjust related template hardware locations, as required. 

  4. Acceptable products: 

   a. Durable Products* 306 with vinyl insert for jamb and head 

   b. Reese 

   c. Zero 

 

 

2.05 OTHER MATERIALS 

 

 A. Provide other materials, not specifically described but required for a complete and proper 

installation, as selected by the Contractor subject to the approval of the Architect. 

 

2.06 HARDWARE FINISHES 

 

 A. General: 

  1. Provide matching finishes for hardware units at each door or opening, to the greatest extent 

possible and except as otherwise indicated. 

  2. Reduce differences in color and textures as much as commercially possible where the base 

metal or metal forming process is different for individual units of hardware exposed at the 

same door or opening. 

  3. In general, match items to the manufacturer's standard finish for the latch and lock set (or 

push/pull units if no latch/lock sets) for color and texture. 

  4. Provide finishes matching those established by BHMA or, if none established, match the 

Architect's sample. 

  5. Provide quality of finish, including thickness of plating or coating (if any), composition, 

hardness and other qualities complying with manufacturer's standards, but in no case less than 

that specified for the applicable units of hardware by referenced standards. 

  6. Finish designations used in schedules and elsewhere listed in ANSI A156.18 "Materials and 

Finishes Standard", including coordination with the traditional U.S. finishes shown by certain 

manufacturers for their products. 

  

 B. Provide the following hardware finishes, unless otherwise scheduled: 

  1. Hinge     US10B 

  2. Lock     US10B 

  3. Cylinder     US10B 

  8. Thresholds/door seals  DB  
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 C. Base material:   Manufacturer’s standard high-carbon steel, brass, or bronze. 

 

PART 3 - EXECUTION 

 

3.01  SURFACE CONDITIONS 

 

 A. Examine the areas and conditions under which work of this Section will be performed. Correct 

conditions detrimental to timely and proper completion of the Work. Do not proceed until 

unsatisfactory conditions are corrected. 

 

3.02 COORDINATION 

 

 A. Coordinate as required with other trades to assure proper and adequate provision in the work of 

those trades for interface with the work of this Section.  

 

3.03 INSTALLATION 

 

 A. General: 

  1. Install each item in its proper location firmly anchored into position, level and plumb, and in 

accordance with the manufacturer's recommendations. 

  2. Handing, hardware heights, locations, and degree of opening swing are indicated in the 

Drawings and Finish Hardware Schedule. 

  3. Mount finish hardware units: 

   a. At recommended heights and locations as shown in approved finish hardware schedule, 

complying with requirements of the A.D.A., and pertinent provisions of the Building 

Code. 

   b. To function at proper degree of opening of doors as indicated on approved finish 

hardware schedule. 

   c. By manufacturer's template. 

   d. Prior to final finishing of the door.  Remove hardware to allow finishing of door, and 

permanently reinstall hardware upon completion of finishing operation. 

  3. Reinforce, where necessary, the substrate to assure proper attachment. 

  4. Drill and countersink units which are not factory-prepared for anchorage fasteners. 

  5. Space fasteners and anchors in accordance with industry standards. 

 

 B. Installing thresholds at exterior doors:  Set in full bed of butyl-rubber, or polyisobutylene mastic 

sealant. 

 

 

3.04 FIELD QUALITY CONTROL 

 

 A. Inspection of final hardware installation:   The Contractor, hardware suppliers, and Architectural 

Hardware Consultant (AHC) shall thoroughly check the quality of the installation and the 

functionality of each unit of finish hardware at all openings in the Work.   The Hardware Supplier 

shall forward a detailed written report of all operational or installation deficiencies to the Architect 

and Contractor. 

 

3.05 CLEANING AND ADJUSTING 

 



STANDARD VAULT TOILETS 

     

08710 - 10 

 A. Check and adjust each item of hardware and each door upon completion of final installation.  

Verify proper function, and replace units which cannot be made to operate freely and smoothly, as 

intended for the application. 

 

 B. Clean adjacent surfaces soiled by hardware installation. 

 

3.06 FINISH HARDWARE SCHEDULE 

 

 

HARDWARE SET  1     

 

3 ea. Stainless Butt Hinge LS 4 1/2 x 4 1/2 NRP  32D Amweld Liberty Hardware 

1 ea. Mortise Lock With Indictor RE 13 S VIN  26D Marshall Best Security 

1 ea. Combinated Core IC7     26D Marshall Best Security 

1 ea. Closer LC-4300 ADA (mount room side)  AL  Amweld Liberty Hardware 

1 ea. Stop 1270WV or 1211 Type as require   26D Trimco 

1 ea. Kickplate K0050 10 x 1 1/2 LDW B4E   32D Trimco 

1 ea. Threshold S205A     AL  Reese  

1 ea. Sweep 353A –Mount pull side    AL  Reese 

1 ea. Weatherstrip 854C (hardware compatible)  AL  Reese 

 

 

 

END OF SECTION 
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