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STATE OF MICHIGAN

Department of Management and Budget

Purchasing Operations

Request For Proposal No. 071I0200004 

Genetic Paternity Testing Services

Buyer Name: Lance Kingsbury
Telephone Number: 517.241.3768 

E-Mail Address: kingsburyL@michigan.gov
Estimated Timeline:  
	Key Milestone:
	Date:

	Issue Date
	Wednesday, October 21, 2009

	Pre-Bid Meeting/Site Visit
	N/A

	Questions Due
	Monday, November 2, 2009

	Bid Due Date
	Wednesday, November 18, 2009

	Anticipated Contract Start Date
	Monday, March 1, 2010 (Go Live Date: Thursday, April 1, 2010)


RFP Checklist for Bidder Proposal Contents and Responsiveness

This checklist is provided for your convenience to help remind Bidders of the important requirements of the RFP.  The list may not be all inclusive. The Bidder is responsible to read the RFP and submit all the required responses.  If Bidders have any questions concerning these requirements please contact the Buyer listed on the front page of this RFP document.

Article 1 and Attachment A:  

__________    Responses have been provided for all items requested in Article 1, Statement of Work, as requested. Technical Proposal Requirements have been met and responses are included within the format designated by the State in Article 3. 

__________
Price Proposal, Article 1, Section 1.061, for the proposalt has been included in Bidder’s proposal, according to the instructions laid out in Article 3 and using the format in Attachment A (if required in 1.061).  If the RFP requires that pricing be sealed separately, these directions must be followed, or the proposal may be viewed as noncompliant.

Article 2:  

__________
Statement that a Certificate of Insurance will be provided as a condition of award has been included.

__________
Acknowledgment and concurrence with each term and condition listed in Article 2 of the RFP document has been provided within Bidder’s proposal, with any comments or issues clearly identified.

Article 3:  

__________
Attended any mandatory pre-bid meetings or site visit listed in Article 3.

__________
The complete proposal was submitted to the appropriate location and on time, with one signed original, the appropriate number of additional copies, and the instructed number of copies of the electronic version, on 3.5-inch disks or CD.  Hard copy and electronic versions of pricing were sealed separately, if instructed to do so in Article 3. 

__________
Bond requirements were met and submitted with the proposal (if applicable) per Article 3.

Article 4:  

__________
Responses have been provided for all items requested in Article 4 and includes signature by an individual authorized to legally bind Bidder’s company.
Other:

__________
A copy of the Certifications and Representations from the Bidder’s bid4michigan registration has been submitted with the original technical proposal.
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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year).

Additional Service means any Services within the scope of the Contract, but not specifically provided under any Statement of Work. 

Audit Period means the seven year period following Contractor’s provision of any work under the Contract.

Bidder(s) are those companies that submit a proposal in response to this RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.  

CCI means Contract Compliance Inspector.

Days mean calendar days unless otherwise specified.

Deleted – N/A means that section is not applicable or included in this RFP.  This is used as a placeholder to maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.

DMB means the Michigan Department of Management and Budget.
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health and the environment when compared with competing products or services that serve the same purpose.  Such products or services may include, but are not limited to:  those which contain recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.

Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided under any Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration.  “New Work” does not include Additional Service. 

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use; and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or product, and which does not include post-industrial waste.

Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes generated after completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are collected, sorted, processed, and converted into raw materials and used in the production of new products.  This definition excludes the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.

RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or disposal.

State Location means any physical location where the State performs work.  State Location may include state-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term includes equipment or technology modifications, process or procedure modifications, product reformulation or redesign, and raw material substitutions.  Waste treatment, control, management, and disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by the Contract.  

Article 1 – Statement of Work (SOW)

Note to Bidders:  Proposals must include detailed responses to all tasks as requested in Article 1 and provide all information requested in Article 4.  Bidders should provide thorough responses to each task, or, when appropriate, state their agreement that the Bidder will provide the requested services.  Bidders are encouraged to provide detailed responses in order to allow the State to fully evaluate the Bidder’s capabilities.

As stated in Section 3.012 of this document, Bidders are reminded that the sole point of contact concerning the RFP is the Buyer, listed on the cover page of this document, in DMB-Purchasing Operations.  Any communication by a potential Bidder in regards to this RFP with anyone other than the Buyer during the RFP process may result in disqualification and/or debarment.  
Throughout this RFP, language referring to Contract or Contractor(s) refers to any Contract awarded from this RFP.  This RFP in itself is not to be construed as a Contract.

1.010
Project Identification

1.011
Project Request

This is a Request for Proposal (RFP) for genetic paternity testing services from an American Association of Blood Banks (AABB) certified genetic (deoxyribonucleic acid (DNA)) testing laboratory or facility with a minimum of five years of child support genetic testing experience for all Title IV-D child support cases and child protective proceeding cases in Michigan that include a requirement to establish paternity.  DNA testing means a validated scientific method of analyzing components of DNA molecules in a sample of genetic testing material to identify the pattern of the components’ chemical structure that is unique to the individual.  

This is a formal request to prospective Bidders to solicit bids or price quotations.  Bidders must submit written proposals according to the instructions contained within this document, discussing how they must meet the specific requirements. 

Any awarded Contract(s) between the State and any awarded Contractor(s) is a separate document, whose terms are limited by Article 2.
1.012
Background

The Michigan Department of Human Services (DHS) Office of Child Support (OCS) and the Children’s Protective Services (CPS) administer programs that include paternity establishment.  

OCS administers the State of Michigan program to establish paternity for child support cases.  OCS is required to establish paternity in child support cases by U.S. Code Title 42, Chapter 7, subchapter IV, Part D (IV-D), sec 666., 45 CFR 303.5, and the Paternity Act, MCL 722.711 et seq. Genetic paternity testing is used to resolve disputes and establish paternity in accordance with MCL 722.711 and 722.714.

The OCS designated child support paternity establishment personnel determine the persons to be genetically tested for paternity in IV-D child support cases including the mother, child, and alleged father. 

Currently the OCS designated child support paternity establishment personnel are the prosecuting attorneys located in the 83 Michigan counties that perform child support case establishment under cooperative agreements with DHS     

CPS establishment of paternity per Michigan Court Rule 3.921(C) is carried out by CPS and foster care workers.  Paternity testing is a valuable tool used by the Family Division of the Circuit Court and CPS and foster care workers in child protective proceedings.  Establishment of paternity/maternity per the Safe Delivery Act (MCL 701.1 et seq., MCL 750.135 and MCL 722.628), is carried out by private child placing agencies.  A paternity/maternity test ensures that the father/mother is the parent to the surrendered newborn prior to the parent regaining custody of the surrendered newborn.  CPS and foster care workers designate the essential persons to be tested for determining paternity in child protective proceedings including the mother, child, and alleged father

1.020
Scope of Work and Deliverables

1.021
In Scope

In calendar year 2008, the Michigan paternity testing contract accounted for the testing of approximately 19,000 individuals including mother, child, and alleged father. 

The Contractor must arrange for specimen collection services in all counties, and provide, at a minimum, annual training (or otherwise as requested) to OCS designated child support paternity establishment personnel to do self-collection where requested by OCS designated child support establishment staff, CPS, and/or foster care staff.  The Contractor must schedule and arrange clinic schedules for the purpose of specimen collection.  The Contractor must also provide staff or services for specimen collection outside the State of Michigan and in all types of prison and jail facilities.
The contractor may be required to provide staff on a full time basis for specimen collection services: one in Wayne County; one covering Oakland, Macomb, Genesee, Washtenaw and one covering Kent and surrounding counties.   
The Contractor must provide all necessary supplies to the OCS designated child support establishment staff (currently located in all 83 counties of the state), CPS, and/or foster care staff.      

The Contractor must arrange for, and pay for, transportation of the samples between the collection location and the laboratory or testing facility.  

The Contractor must provide the laboratory services necessary to determine or exclude paternity.  

The Contractor must provide testing results within specified time limits via a confidential website and/or data file for the purpose of sharing case information with OCS or transferring data to Michigan Child Support Enforcement System (MICSES), or as specified by CPS and foster care workers.  The Contractor must provide hard copies of reports upon request. 
The Contractor must provide consultation services related to test results, testing procedures, specific cases, and current genetic testing technology and methodology to the OCS designated child support establishment staff (currently located in all 83 counties of the state), CPS, and/or foster care staff. 

The Contractor must provide expert witness testimony as requested in specific cases.

Bidder Response:

1.022
Work and Deliverable

Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the performance of work, as set forth below:

Genetic Testing - The Contractor must provide genetic testing services to the OCS designated child support paternity establishment personnel and to CPS and foster care workers involved in child protective proceedings.  
1.
 Bidder must include a description of the physical security features of the laboratory that ensure access to only authorized personnel, integrity of the specimens and all records.  Bidder must also describe the security features that prevent unauthorized access to any digital storage of any records.
Bidder response to Task
2.
Bidder must describe their procedures for ensuring that the integrity of the evidence is maintained throughout the entire process from the drawing of the sample through its destruction.  

Bidder response to Task:
3.
Bidder must describe how they will ensure the integrity of the chain of evidence, including how they will ensure that samples are not mixed-up or sample and/or test information, is not incorrectly identified.

 Bidder response to Task:
4.
Bidder must include a report covering the last two state fiscal years (10/1/07 to 9/30/09) of the number of tests requested, tests completed, and the tests reported. 
Bidder response to Task:
5.
Specimen Collection Services - The Contractor must make arrangements to provide specimen collection services on all referred IV-D child support cases and CPS and foster care cases, including local, state or federal prisons and interstate reciprocal actions.  The specimen collection services are currently provided in approximately 82 percent of the IV-D child support cases 

Bidder must describe the staff and specific arrangements they must make to collect specimens in every county in the state. 

Bidder response to Task:
6.
The Contractor must provide supplies according to accepted professional standards, at a location acceptable to and arranged through the OCS designated child support paternity establishment personnel or to CPS and foster care workers involved in child protective proceedings for specimen collection services.  
Bidder must list the supplies to be used for specimen collection services.   

Bidder response to Task:
7.
The Contractor may be required, at the option of the state, to provide staff on a full time basis for specimen collection services in the following locations: one in Wayne County; one covering Oakland, Macomb, Genesee, Washtenaw and one covering Kent and surrounding counties.  The following are the approximate number of specimens collected in a six month period (January 2009 – July 2009):  Wayne – 4,645; Oakland – 1,158; Macomb – 824; Genesee – 1,102; Washtenaw – 534; and Kent – 1,564.
Bidder must describe how they will comply with the requirement, if the state chooses the optional service, to provide full time collection services in the identified counties including the hours and days of operation in each county, if it will use Contract staff or its own staff, and any facility requirements it will need and how those will be provided. 

Bidder response to Task:
8.
Interstate requests for specimen draws must be accommodated 10 days after receipt of final specimen to assist with federally mandated timeframes.  Compensation for interstate cooperation specimen collection services may be outside the scope of the Contract, depending upon the specific situation.  Payment may or may not come from Michigan.   

Bidder must provide a report covering the last two state fiscal years (10/1/07-9/30/09) of the average response time for interstate tests and cases involving state or federal prison.  

Bidder response to Task:
9.
Specimen Collection Training Services - The Contractor must provide training materials and staff with the expertise to train the OCS designated child support establishment personnel or the CPS or foster care worker in specimen collection.  The request for the training will be at the discretion of the OCS designated child support establishment personnel or the CPS or foster care worker and held at a location arranged through the OCS designated child support establishment personnel or the CPS or foster care worker.  The Contractor must have a process in place to ensure that skills of the personnel that have been trained to do self collection are maintained.

a. Bidder must provide examples of the sample collection training and educational materials it has provided to child support or CPS or foster care workers.  
Bidder response to Task:

b. Bidder must describe the expertise of the staff that will conduct the training, where it will be conducted, how often it will be conducted and the medium used to provide the training.
Bidder response to Task:

c. Bidder must provide a description of the process it will use to maintain the skills of the personnel that have been trained to do self collection.

Bidder response to Task:

10.
Postage Paid Specimen Drawing Kits – For cases, not drawn by the Contractor, the Contractor must furnish, as directed by the designated child support paternity establishment personnel or CPS or Foster Care Worker, free of charge, specimen testing kits with prepaid first class postage.   These kits must contain the necessary equipment for the collection of tissue samples, from the child, mother, and alleged father and other individual, as well as, specimen identification forms and labels for use by the laboratory, health department, or other agency that may collect specimen samples.

Bidder must provide a specimen kit with their proposal and describe the contents of the specimen kits.

  Bidder Response to Task:

11.
Bidder must describe their complete self collection procedure from the point of providing the kit to the person doing the self collection through the receipt of the samples into the laboratory for testing.

Bidder Response to Task:

12.
Bidder must provide statistics on the volume of kits provided in the last two state fiscal years (10/1/07 - 9/30/09).
Bidder Response to Task:

13.
Bidder must provide a report covering the last two state fiscal years (10/1/07 - 9/30/09) of the number of samples collected through a self-collection process including interstate and cases involving state and or federal prison. 

Bidder response to Task:
14.
Buccal Swabs/Blood Samples - Contractor must have the ability to perform Polymerase Chain Reaction (PCR) testing methods on DNA samples collected by either buccal swabs or blood draws and have the ability to perform Restriction Fragment Length Polymorphism testing when requested by the OCS designated child support paternity establishment personnel or the CPS or foster care worker, in conjunction with the Circuit Court.

Bidder must describe the specific process to be used to perform the tests and to meet the requirements of the current AABB standards.  

Bidder Response to Task:

15.
Probability of Paternity or Exclusion - Contractor must utilize testing systems needed to reach a finding of non-paternity or, when the alleged father is not excluded, to calculate the Probability of Paternity, for each alleged father tested. 

Bidder must describe the specific testing systems they will use to meet the probability requirements and the current AABB standards.

Bidder Response to Task:

16.
Probability of Paternity - Contractor must test alleged fathers who are not excluded to at least the 99.0 percent Probability of Paternity.  If reaching this Michigan "rebuttable presumption" level requires testing beyond the routine battery of tests, the expense will be borne by the laboratory.   Any additional testing at the request of the alleged father or the OCS designated child support establishment personnel OCS, CPS or Foster Care staff will be paid by the requestor.  All additional testing requested by the OCS designated child support establishment personnel will require OCS approval.   

Bidder must describe the specific testing systems it will use to meet the probability requirements and the current AABB standards.

Bidder response to Task
17.
Probability of Exclusion - Testing of genetic markers by the Contractor must include the use of multiple systems which will, on the average, result in a minimum cumulative probability of exclusion (CPE) of 99.9 percent for inclusion cases. 

Bidder must describe the specific testing systems it will use to meet the probability requirements and the current AABB standards.

Bidder Response to Task

18.
Exclusion – In DNA systems the Contractor must obtain at least three exclusions to make a finding of non-paternity.

Bidder must describe the specific process to be used to meet this requirement.  

Bidder Response to Task:

19.
Repeat Tests - Repeat tests must be performed without charge.  A procedure will be considered a repeat test if the specimen is damaged during testing or other laboratory error occurs necessitating a new sample for testing.   Repeat testing in more than five percent of Contract cases in a month may be considered cause for corrective action, liquidated damages or default of the Contract.   The Contractor must report all repeat tests monthly to either the DHS OCS or the CPS Program Office depending upon the case to which the repeat test is related.  

Bidder must provide the number of repeat tests it was required to do including a summary explaining the reason(s) for the repeat tests during the last two state fiscal years (10/1/07 -9/30/09) and the corrective action that was taken. 

Bidder Response to Task:

20.
Client Identification - Contractor must provide a photograph and a copy of the Client Authorization Form to the OCS designated child support paternity establishment personnel or the CPS or foster care worker whenever specimens are collected.   Individual photographs are required for all draws, including interstate cases.  

Bidder must describe and provide examples of their identification process and how they ensure the identity of the persons tested.  Bidder must provide an example of their Client Authorization Form.  

     Bidder Response to Task:

21.
Specimen Storage - Contractor must be able to store all specimens for a minimum of 10 years unless they have been excluded and are required to be destroyed pursuant to Michigan Statue, MCL7223716a.   

a. Bidder must  describe how long they are currently storing samples and their experience with the reuse of stored samples.  
     Bidder Response to Task:

b. Bidder must describe their storage facility including any environmental requirements needed for proper storage.  

Bidder Response to Task:

22.
Expungement – In accordance with the Michigan Statute, MCL722.716a, the Contractor must have the ability to destroy specimen and isolated genomic DNA, on excluded individuals.  The data must be removed from all the Contractor’s computer and physical files.  An authorizing individual must witness and sign off on these processes.  This must be a routine procedure completed in 90 days.  The Contractor must notify the excluded alleged father by certified return receipt when genetic material and records are destroyed, (last known address will be supplied by the OCS designated child support paternity establishment personnel or the CPS or foster care worker).  The Contracting laboratory must procure an annual independent audit verifying the laboratory’s compliance with required expungement procedure and the audit report must be supplied to the contract manager.

a.
Bidder must describe their experience with the requirements of MCL722.716a.  

Bidder Response to Task: 

b.
Bidder must describe their quality assurance process that will ensure that the requirements of MCL722.716a are met.

 Bidder Response to Task: 

c.
Bidder must provide their most recent audit report.

Bidder Response to Task: 

23.
Prepaid Requests – Services must be provided at the request of the designated child support paternity establishment personnel or the CPS or foster care worker for all paternity cases regardless of the source of payment.  Prices charged for services prepaid by the requesting child support paternity establishment personnel or the CPS or foster care worker, or any other party to the paternity case, must not exceed those billed under the terms of the Contract. 

Bidder must describe how they will track prepaid tests and how they will ensure that the prepaid is not double billed.  

Bidder response to Task: 

24.
Expert Witness Testimony – The Contractor must make available expert witness testimony in court at the request of the OCS designated child support establishment personnel, CPS or Foster Care staff.  The expert witness provided by the Contractor must be certified as an expert witness in all courts of the state of Michigan.  Scheduling arrangements related to the provision of expert witness testimony by the Contractor are the responsibility of the requesting child support paternity establishment personnel or the CPS or foster care worker.  Contractor’s failure to provide this service at the court appointed time may be considered for corrective action, liquidated damages or default of the Contract.   The number of requested engagements will vary and is not under the control of the State of Michigan.  An expert witness engagement is defined as an appearance by one witness for not longer than one day per case.    The Contractor must, upon request, provide an affidavit or signing of pleadings in support of Summary Disposition.

Bidder must provide three examples of their experience providing expert witness testimony including the nature of the testimony and who provided the testimony.  If no expert witness testimony was provided during the time period from 10/1/07 to 9/30/09, bidder must explain why none was provided. 

Bidder Response to Task:

25.
Bidder must describe whether or not any of the persons who sign the lab reports have been qualified as an expert in PCR or RFLP testing in the State of Michigan and what courts have they been accepted by the court as an expert.

Bidder Response to Task:

26.
Report of Test Results – The Contractor must provide a written report of test results to the requesting OCS designated child support paternity establishment employee or the CPS or foster care worker, in accordance with MCL722.711, and must contain the following information:  

a. 
The court case number, if applicable, the laboratory case number or identification number and the Department of Human Services case number.

b. 
The mother’s name and race.

c. 
The child’s name. 

d. 
The alleged father’s name and race.

e. 
The collection dates and identification numbers of the genetic testing material.

f.  
The cumulative paternity index.

g. 
The probability of paternity. 

h. 
The conclusion as to whether the alleged father can or cannot be excluded as the biological father.

i.  
The name, address, and telephone number of the Contracting laboratory.

j.  
The name of the individual certifying the report.  

In addition to the requirements of MCL722.711 the following information is to be provided:  

a. 
A statement as to whether or not the alleged parent(s) can be excluded  

b. 
If an opinion of non-parentage is rendered, the basis for the opinion must be provided.  

c. 
If there is a failure to exclude, the report must include the following information: 

   
1) 
The individual Parentage Index for each genetic system reported.  

  
2) 
The type of system; when DNA, denote PCR or RFLP

   
3) 
The combined paternity index. 

4) 
The probability of parentage expressed as a percentage.  The prior probability(ies) used to calculate the probability of paternity must be stated. 

d. 
If the results are inconclusive or unusual, an explanation as to the nature of the problem must be given.  

1) 
The laboratory must not render an opinion of nonparentage on the basis of a single indirect exclusion or on the basis of an exclusion at a single DNA locus. 

2) 
Results inconsistent with parentage testing detected at a single DNA locus must be reported and must be incorporated appropriately into statistical calculations.

Bidder must provide an example of their test reports for both inclusion and exclusion.  Test results that are found to be are inaccurate may be cause for corrective action, liquidated damages or default of the Contract.  
Bidder Response to task:

27.
Test reports must be submitted to the requestor through an electronic process with electronic signatures.  The Contractor must provide hard copies of reports upon request. 

Bidder must describe how they will submit the report of test results electronically.  

Bidder response to task:

28.  
Turnaround Time for Reports – The written report on the results of tissue tests and genetic analysis must be issued within 10 days or less after the receipt of the final specimen.  An exception will be allowed for a "difficult case” which is defined as a case that may take longer to obtain results (i.e. possible recombination or mutation, testing two parties only, testing for extended family studies, testing first degree male relatives, or low Probability of Paternity cases).   If stated turnaround time is not met in at least 95 percent of the cases in a month, payment on late cases will not be made to the laboratory unless authorized by the requesting OCS designated child support paternity establishment personnel or the CPS or foster care worker.  Repeated failure to meet this standard may be considered for corrective action, liquidated damages or default of the Contract.   The final charge will be submitted after the genetic report is sent to the OCS designated child support paternity establishment personnel the CPS or foster care worker.

Bidder must provide a report covering the last two state fiscal years (10/1/07 - 9/30/09) for the number of reports issued in 10 days, 20 days, 30 days and longer than 30 days.

Bidder Response to Task 

29.
Training /Seminars – Upon request, the Contractor must conduct training seminars, at no cost to the state, for OCS designated child support paternity establishment personnel or the CPS or foster care workers and other IV-D staff concerned with genetic analysis in paternity actions.  The purpose of the training is to advise the State of advances in the field of genetic testing as related to identification of paternity.  Requests for training seminars occur approximately once a year.   If the training is not located in the Contractor’s office space, the cost of the training room will be provided by the requesting agency.   

Bidder must describe and provide copies of their current training programs and the related materials and describe the medium used to provide the training.

Bidder Response to Task:

30.
Procedures Manual – The Contractor must have and maintain a manual detailing all laboratory procedures and polices.

Bidder must provide a copy of their current procedures manual.

Bidder Response to Task:

31.
Web site Development and Maintenance – A secure and confidential Americans with Disabilities Act (ADA) compliant Web site must be developed and maintained by the Contractor.  The provider must provide proof of the features that make the web site secure and confidential as well as allow for a security review of the site by DHS/OCS or Michigan Department of Information technology (MDIT) designated security personnel.  The Contractor must also provide proof of its compliance with the ADA.  Each requestor of genetic testing services whether the OCS designated child support paternity establishment personnel, protective service or foster care staff must be able to schedule appointments or access the following types of information: appointment dates, appearance information, collection dates, test results and progress of their cases via the web site.  The operational date for the web site will be decided at a post award meeting and must be operational prior to the date that the Contractor begins to provide the services under the Contract.  The Contractor must establish secured areas of the web site ensuring confidentiality of the information and security for the exclusive use of OCS designated child support paternity establishment personnel as well as child protective service and foster care workers by:

a. 
Assigning password protected access for authorized users to view the genetic testing status and results.

b. 
Developing a user’s manual for the web site.

c. 
Providing contact information and instruction for users to obtain confidential login ids and passwords.

d. 
Providing contact information and instruction for users to request and schedule or reschedule specimen collection appointments.

e. 
Developing and posting business rules and operating practices for the web site.  

Bidder must describe and provide an example of the features, including the security features, of their current proposed web site.  Bidder must provide a copy of the users’ manual.

Bidder Response to Task:

32.
Method of Contact with Requester of Genetic Testing Services – In order to enable prompt communication with the laboratory, the Contractor must establish a toll-free number for the OCS designated child support paternity establishment personnel and CPS and foster care workers to access.  The telephone must be answered by a live person during normal business hours – 8:00 a.m. to 5:00 p.m. EST (voice mail must be available if the call cannot be answered by a live person because of an unusual call volume or after normal business hours).  All messages must be responded to by the end of the current business day or within the next business day.  The person(s) receiving the toll-free number telephone calls must be able to respond to either the inquiries or put the caller in direct contact with other laboratory personnel who can respond.  Contact to request the testing services must be made directly with the Contractor by the OCS designated child support paternity establishment personnel and CPS and foster care workers or their designated staff.  All long distance telecommunication costs for these contacts will be borne by the Contractor.  

a. Bidder must describe their experience with providing support through a toll-free number including statistics of the call volume and the standard response time, the number of calls answered and the number of calls dropped within the time period 10/1/08 to 9/30/09.
Bidder Response to Task:

b. Bidder must describe how they will ensure that the calls will be answered, how they will staff the toll-free number and who will answer the calls.

Bidder Response to Task:

33.
Electronic Mail/Facsimile Machine (FAX) – CPS and foster care workers may make a referral via a written referral form developed in conjunction with the Contractor.  Contractor must have the ability to communicate with the OCS designated child support paternity establishment personnel and CPS and foster care workers via electronic mail or FAX.  In order to enable prompt communication with the laboratory, the Contractor must establish an electronic mail or FAX for the OCS designated child support paternity establishment personnel and CPS and foster care workers to access.  The person(s) receiving the electronic mail or FAX must be able to respond to either the inquiries or put the person in contact with other laboratory personnel who can respond.   The Contractor must respond within 24 hours of receipt of the electronic mail or FAX.  Contact to request the testing services must be made directly with the Contractor by the OCS designated child support paternity establishment personnel and CPS and foster care workers or their designated staff.  All communication costs for these contacts will be borne by the Contractor.

a. Bidder must describe their experience with providing support through electronic mail or FAX including statistics of the volume and the standard response time during the time period 10/1/08 to 9/30/09.  

Bidder Response to Task:

b. Bidder must describe how they will ensure that the electronic mail or FAX will be answered within 24 hours.  

Bidder response to task:

c.
Bidder must describe their process to ensure the confidentiality of electronic mail or FAX communications.  
Bidder Response to Task:

34.
Automated Testing Documentation – At the request of OCS, the Contractor must develop a file transfer process for use by the, MiCSES regarding pending or completed tests and reports.  OCS will provide the file format requirements 

Bidder must describe their experience with a file transfer process to a statewide or countywide system and provide a graphic representation of the process, examples of the information that was/is transferred and description of the system that receives the information.

Bidder Response to Task:

35.
AABB certification – The Contractor must maintain its certification as an AABB certified genetic (DNA) testing laboratory and must provide proof to the Contract Administrator at the same intervals in which AABB provides the certification.  
Bidder must provide a copy of their current AABB certification and a copy of their most current AABB review.   
Bidder Response to Task:

36.
Automated Invoice Documentation - The Contractor must invoice in a format/medium specified by OCS or the CPS Program Office, and also send a hard copy of the billing document.  OCS may consider the Bidder’s current invoicing method/medium/format.  

Bidder must provide an example of their current billing format/medium including how it is provided to the customer.  
Bidder Response to Task:

37.
Bidder must describe how they will bill for each additional child in the original mother alleged father combination.
Bidder Response to Task:

38.
Bidder must describe how a mother, child, and alleged father will be billed when the alleged father is associated with a previously billed mother and child from another combination.

Bidder Response to Task:

39.
Bidder must describe how they will bill when an alleged father that has already been tested in another combination is associated with a new mother, child, and alleged father combination.  

Bidder Response to Task:

40.
Bidder must describe how they will charge for motherless cases. 
Bidder Response to Task:

41.
Bidder must describe when they will bill the samples for a mother, child, and alleged father combination that are all not collected at the same time (Contractor must explain when and how they will bill partials).
Bidder Response to Task:

42.
Bidder must provide a description of how they will comply with any medical waste or bio-hazard requirements.

 Bidder Response to Task:
1.030
Roles and Responsibilities

1.031
Contractor Staff, Roles, and Responsibilities

1.
Bidder must identify key staff and personnel that will perform genetic testing services and where they will be physically located during Contract performance.  Bidder must provide an organizational chart. 

Bidder Response to Task:

2.
The laboratory must have a laboratory director who has a doctoral degree in a biologic science, and sufficient advanced training and practical experience in parentage testing.  The laboratory director must have responsibility and authority for all policies, processes, and procedures used for parentage testing.  

Bidder must provide information that verifies that the laboratory director meets these requirements.  

Bidder Response to Task:

3.
The laboratory must have a process to ensure the provision of adequate resources, including the employment of adequate numbers of qualified (by education or experience) individuals; the provision of initial and ongoing training, and continuing education; and competence assessments of those individuals at specified intervals.

a. 
Bidder must provide a list of the staff and management of the laboratory in which the testing will be done.

Bidder Response to Task:

b. 
Bidder must provide their process to ensure the provision of these requirements is met.  

Bidder Response to Task:

4. 
The Contractor must provide trained, experienced staff according to accepted professional standards, at a location acceptable to and arranged through the OCS designated child support paternity establishment personnel or to CPS and foster care workers involved in child protective proceedings for specimen collection services.  
Bidder must describe the skill and background of the staff that will do the direct collection.  

Bidder response to Task:
1.040
Project Plan

1.041
Project Plan Management

The Contractor will carry out this project under the direction and control of the Department of Human Services, Office of Child Support and CPS Program Office.  The Contractor must promptly advise the Contract Compliance Inspectors (CCI) of any new scientific advancement that has been AABB recognized that would potentially advance the IV-D program, child protective proceedings or foster care proceedings and must provide recommendations for changes.

Although there will be continuous liaison with the Contractor team, the DHS's project director will meet semiannually, at a minimum, with the Contractor's project manager for the purpose of reviewing performance and progress and providing necessary guidance to the Contractor in solving problems which arise.  Other meetings will be arranged at the request of either party.  

During the transition period (3/1/10-3/30/10) prior to the go-live date (4/1/10), the following must be done by the Contractor:

1.
Submit a work plan to the DHS project director for final approval which must include the following: 

a. 
The Contractor's project organizational structure.

b. 
The Contractor's staffing table with names and title of personnel assigned to the project (necessary substitutions due to change of employment status and other unforeseen circumstances may only be made with prior written approval of the State).

c. 
A work flow plan in the form of a graphic display with any necessary narrative that describes the routine work flow beginning with the receipt of the request, the specimen collection services through the testing and review of the results, the quality control process (including how the Contractor will attempt to eliminate the potential to mix-up samples in the lab and how it will maintain the integrity of the chain of evidence) and issuance of the reports, and expungement.

d. 
Detailed work plan for the provision of the specimen collection services that shows how it will provide the services in each county.

e. 
Work plan for the provision of the self-collection training and provision of the specimen drawing kits.

f. 
Work plan for prepaid services. 

h. 
Work plan for the provision of the required communication services. 

2.
The Contractor must make arrangements with the previous Contractor for samples and testing information related to any case for which a final report has not been issued by the previous Contractor as of the go-live date because one of the parties to the case has not been tested.  Compensation will be allowed for the individual tested.
3.
The Contractor will meet with the CCI(s) at least weekly (or more often if necessary) to demonstrate its ability to provide all deliverables on the go-live date.  

Bidder must provide a detailed management work plan.

Bidder Response to Task:

1.042
Reports

Contractor must provide the following reports:

a. 
Quarterly reports – brief written summaries of progress which outlines the work accomplished during the reporting period; work to be accomplished during the subsequent reporting period; problems, real or anticipated which should be brought to the attention of the DHS's project director; and notification of any significant deviation from previously agreed upon work plans. 

b.  
Monthly work product detail attached to billing document (invoice).
c. 
Monthly Repeated tests statistics.
d. 
Special statistical analysis requested by OCS or the CPS Program Office.
Bidder must provide examples of reports that have been provided under other child support genetic testing projects.  Bidder must provide an example of the report(s) that will meet the requirements of the Contract.

Bidder Response:

1.050
Acceptance

1.051
Criteria

The following criteria must be used by the State to determine Acceptance of the Services or Deliverables provided under this SOW:

1.
The genetic testing services provided meet the required probability standards.

2.
The genetic testing services provided meet the required time standards.

3.
Repeat tests do not exceed the limits.

4.
Accreditation is maintained.

5.
Specimen Collection Services are provided in accordance with the work plan.

6.
Expungement is done in accordance with the requirements. 
7.
Test results and reports meet the requirements.

8.
The Contractor’s quality control process reduces the chance for the mix-up in samples to an acceptable level. 

Acceptance of the specimen collection services and the testing services will be by either by OCS or the 
OCS designated child support establishment staff (currently located in all 83 counties of the state),

CPS, and/or foster care staff that requested the services.  
1.052
Final Acceptance – Deleted – N/A
1.060
Proposal Pricing

1.061
Proposal Pricing

The typical basis for billing purposes is a mother, child, and alleged father combination.  

Unit pricing must be based upon each person tested unless that person has already been tested and not subject to expungement.

Contractor must include the entire cost for expert witness services in the unit price.  An expert witness engagement is defined as an appearance by one witness for not longer than one day per case.  Michigan Statue, MCL722.716 states “The court shall fix the compensation of an expert at a reasonable amount.” Therefore the expert witness fee for any additional days will be set in accordance with the statute and will be paid by the party requesting the additional days of service.   
For authorized Services and Price List, see Attachment A.

Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the expense at the State’s current travel reimbursement rates.  See www.michigan.gov/dmb for current rates.
State Administrative Fee

The Contractor must collect an Administrative Fee on the sales transacted under the Contract.  The Contractor must remit the Administrative Fee in U.S. dollars within 30 days after the end of the quarterly sales reporting period.  The Administrative Fee equals one percent of the total quarterly sales reported. Contractor must include the Administrative Fee in their prices. 

The Contractor must remit any monies due as a result of the close-out report at the time the close-out report is submitted to Purchasing Operations.

The Contractor must pay the Administrative Fee by check.  To ensure the payment is credited properly, the Contractor must identify the check as an "Administrative Fee" and include the following information with the payment:  Applicable State BPO Number, report amount(s), and reporting period covered.
Contractor must forward the check to the following address:

Department of Management and Budget

Financial Services – Cashier Unit

Lewis Cass Building

320 South Walnut St.

P.O. Box 30681

Lansing, MI 48909

Please make check payable to:  State of Michigan

1.062
Price Term
Prices quoted are firm for the entire length of the Contract. 

1.063
Tax Excluded from Price 

(a)
Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon request.

(b)
Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax.

1.064
Holdback – Deleted – N/A
1.070
Additional Requirements 

1.071
Additional Terms and Conditions specific to this RFP 
A.
Maintenance Of Accreditation

AABB paternity testing laboratory accreditation must be maintained throughout the duration of the Contract.  If accreditation is lost for any reason, the Contract Administrator must be notified immediately.  The AABB Standards for Parentage Testing Laboratories of special relevance to the Contract include, but are not limited to:  

General Operational Standards
1. The laboratory must identify the instruments, equipment, and measuring devices that are critical to the provision of services.  The laboratory must have a process to ensure that calibration, maintenance, and monitoring of these instruments, equipment, and measuring devices conform to these Standards and other applicable requirements and regulations.  

2. The laboratory must have a laboratory director who has a doctoral degree in a biologic science, and sufficient advanced training and practical experience in parentage testing.  The laboratory director must have responsibility and authority for all policies, processes, and procedures used for parentage testing.   
3. The laboratory must have a process to ensure the provision of adequate resources, including the employment of adequate numbers of qualified (by education or experience) individuals; the provision of initial and ongoing training, and continuing education; and competence assessments of those individuals at specified intervals.

4. The laboratory must establish a program of quality control that is sufficiently comprehensive to ensure that reagents, equipment, and methods function as required.  Records must be maintained.  The laboratory must have a process to ensure that samples and critical materials are handled, stored, and transported in a manner that ensures traceability, prevents damage, and limit deterioration.   
5. The laboratory must participate in a graded external proficiency testing program (1) three times a year for each genetic system routinely analyzed in the laboratory, and (2) once a year for any genetic system occasionally used in the laboratory.  If accredited by the AABB, the laboratory must designate the AABB to receive a copy of their individual evaluation from the sponsoring agency.   
6. When a formal proficiency-testing program is not available, the laboratory must participate, three times a year, in a sample exchange program for determining the accuracy and reliability of test results. 
7. The laboratory must develop and implement policies, processes, and procedures to ensure that the requirements of these Standards and the quality system are satisfied.  All such policies, processes, and procedures must be in writing or captured electronically, and must be followed.  
8. The laboratory must use a standard method of nomenclature for describing phenotypes in each genetic system.   
9.
The laboratory must acquire and maintain the following records relating to each sample collected: name, relationship, and the race/ethnic background of each parent/alleged parent; birth date of the child; place and date of sample collection; name and place of employment of the person collecting the sample, if applicable; and the name of the person verifying collection process, if different from the person collecting the sample. 

10.
Each sample must bear the affixed label containing the following information: (1) a unique identification for each sample collected, (2) date of collection, and (3) initials of the person collecting sample.  The label must not be obscured, altered, or removed.  The person who provides legal consent for the collection of the sample must verify the accuracy of its affixed label in writing. 

11.
Tests required by these Standards and performed in another laboratory must be performed in a laboratory accredited by the AABB.   The identity of the subcontracting laboratory and that portion of the report for which it bears responsibility must be provided.  

Testing Standards  

The laboratory must have a process to ensure that all specific testing methods produce accurate results.  
DNA Polymorphism Testing - When DNA polymorphism testing is used, the laboratory must use processes and procedures that are generally accepted by the scientific community.  Appropriate test controls shall be performed.   
1. DNA loci used in parentage testing must be validated by family studies to demonstrate that the loci exhibit Mendelian inheritance.  The mutation frequency for loci routinely used by the laboratory for parentage testing must be known and must be low.  Records must be maintained.  

2. The chromosomal location of the polymorphic loci used for parentage testing must be those recorded by the International Human Gene Mapping Workshop.  

3. A human DNA control of known phenotype must be tested with each analysis.  

4. Polymerase Chain Reaction (PCR) Testing  - When polymerase chain reaction testing is used, the following processes must include the following requirements:

a.
Results must be read and interpreted twice, independently.  When electrophoresis is used, ladders composed of discrete fragments of known size or tandem repeat number must encompass the range of allele sizes routinely detected at the locus in question.  Flanking size markers must be used with sufficient frequency to accurately size or identify alleles. 
b.
STR/AMFLP alleles must be identified by repeat number as adopted by the International Society of Forensic Haemogenetics. 
c.
For STR/AMFLP testing, co-electrophoresis of DNA from persons whose relationship is at issue must be an integral part of quality assurance and must be performed with rare exception.   
d.
A negative control must be processed during each sample preparation run and subjected to testing to monitor for PCR product contamination. 

e.
Post-amplification samples must be prevented from contaminating pre-amplification materials.

Restriction Fragment Length Polymorphism (RFLP) Testing – When restriction fragment        length polymorphism testing is used, the processes must incorporate the following requirements:

a.
The conditions of hybridization and size(s) of variable and constant fragments associated with each DNA locus must be documented in the laboratory.

b.
A method must be available to ensure complete endonuclease digestion of DNA for testing. 
c.
Sizing ladders composed of discrete fragments of known size must span the range of allele sizes routinely encountered at DNA loci being tested.  Size markers must be used with sufficient frequency to accurately size alleles. 
d.
DNA profiles must be read and interpreted twice, independently. 
e.
Co-electrophoresis of DNA from persons whose relationship is at issue shall be an integral part of quality assurance and shall be performed with rare exception.

f.   
The resolution of alleles must be determined internally and considered appropriately in the calculations.
B.
Service Level Agreements (SLAs) 
A. The Contractor must report on and track the following SLAs and Performance Guarantees in order to measure compliance with performance.  Contractor-based performance audits may be verified through external audit activity.  The Contract must also utilize third party audits to measure performance standards.

B. Performance guarantees will be evaluated by the State’s CCI(s) and their decisions will be final.
	SLA
	Compliance Percent
	Consequences

	Repeat testing in more than 5% of contract cases in a month.
	95%, of all case tested in each month (counted first day to last, inclusive).  Any repeat test will be counted as an instance.
	Immediate corrective action.  For all subsequent months, $40 for each repeat test over 5 percent of the total, if the problem continues the State may, at its option, terminate the Contract.

	Expungement not accomplished as required by law.
	100%, if a failure is discovered immediate corrective action must be taken to comply.  
	Reimbursement to the State of any costs associated with any costs the State may incur because of the failure.  If immediate corrective action is not taken, the State may, at its option, terminate the Contract.

	Expungement Audit not conducted or not conducted within the time limits.  
	100% if a failure is discovered immediate corrective action must be taken to comply
	Reimbursement to the State of any costs associated with any costs the State may incur because of the failure.  If immediate corrective action is not taken, the State may, at its option, terminate the Contract.

	Expert Witness Testimony not provided as required.
	100%, if a failure is discovered immediate corrective action must be taken to comply
	Reimbursement to the State of any costs associated with the State providing a substitute.

	Report of Test Results not provided within 10 days.
	95% of all reports issued each month (counted first day to last, inclusive).  Any report over 10 days will be counted as an instance.  Immediate corrective action must be taken. 
	$40 for each report past 5% of the total and immediate corrective action, if the problem continues, the State may, at its option, terminate the Contract.

	Report of Test Results - test results are found to be inaccurate or unreliable for any reason including the integrity of the chain of evidence and probability standards not met.  
	100%
	Refund of amounts paid under the Contract, reimbursement to the State of any costs associated with any costs the State may incur because of the failure.  If immediate corrective action is not taken, the State may, at its option, terminate the Contract. 

	AABB certification lost.
	
	Contract Termination


Article 2, Terms and Conditions

2.000
Contract Structure and Term

2.001
Contract Term
This Contract is for a period of five years from April 1, 2010 through March 31, 2015 with March 1, 2010 through March 31, 2010 a non-paying, transition phase.  All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002
Options to Renew 

The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  The Contract may be renewed for up to two additional two year periods. 
2.003
Legal Effect
Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to the Contract Administrator.  The Contractor must not proceed with the performance of the work to be done under the Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or Change Order) has been approved by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the Contract has been issued.

2.004
Attachments & Exhibits

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the Contract, are incorporated in their entirety and form part of the Contract.

2.005
Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to order any Services/Deliverables under the Contract.  All orders are subject to the terms and conditions of the Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are unknown; however, the Contractor must furnish all such materials and services as may be ordered during the Contract period.  Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or any other quantities.
2.006
Order of Precedence
(a)
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

(b)
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment. 

2.007
Headings
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, including inaccurate references, do not, in any way, define or limit the requirements or terms 
and conditions of the Contract. 
2.008
Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the Deliverable/Service from another source. 

2.009
Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010
Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably withheld or delayed.

2.011
No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012
Survival
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the survival of any other section.
2.020
Contract Administration

2.021
Issuing Office
The Contract is issued by the Department of Management and Budget, Purchasing Operations, and Department of Human Services (collectively, including all other relevant State of Michigan departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  Purchasing Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of the Contract.  The Contractor Administrator within Purchasing Operations for the Contract is:

Lance Kingsbury
Department of Management and Budget – Purchasing Operations

Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Email: kingsburyl@michigan.gov
Phone: 517.241.3768
2.022
Contract Compliance Inspector 
After DMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the Director of Purchasing Operations, in consultation with Department of Human Services will direct the person named below, or any other person so designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.  However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that authority is retained by DMB Purchasing Operations.  The CCI for the Contract is:

Duane Noworyta, Financial Manager

Office of Child Support

235 S. Grand Ave. Ste. 1215

Lansing, Michigan 48909-7978

noworytad@michigan.gov
517.241.5056

Fax: 517.373.4980
Colin Parks, CPS Policy Analyst

Children’s Protective Services and Family Preservation

235 S. Grand Ave.,Suite 510

Lansing, Michigan  48933

ParksC@michigan.gov
Phone: 517.373.2001

Fax:  517.241.7047

2.023
Project Manager 
Refer to Section 2.022 Contract Compliance Inspector for the Project Managers.

2.024
Change Requests
The State reserves the right to request, from time to time, any changes to the requirements and specifications of the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional compensation for performing that service or providing that deliverable.  

Change Requests:

(a)  
By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under the Contract, describing the Change and its effects on the Services and any affected components of the Contract (a “Contract Change Notice”).

(b)  
No proposed Change may be performed until the proposed Change has been specified in a duly executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations.

(c)  
If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work on the requested activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing the requested activities.  If the Contractor commences performing work outside the scope of the Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract. 

2.025
Notices
Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as noted in Section 2.021 and the Contractor’s contact as noted on the coverpage of the contract, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking system.


Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026
Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice. 

2.027
Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or servant of the State for any reason.  Contractor is solely and entirely responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the Contract. 

2.028
Covenant of Good Faith
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or reasonably required of them in order for the other party to perform its responsibilities under the Contract. 

2.029
Assignments
(a) 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, however, that the State may assign the Contract to any other State agency, department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate can perform the requirements of the Contract.  The State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

(b) 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its contractual duties, and the requirement under the Contract that all payments must be made to one entity continues.

(c)  
If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the State with adequate information about the assignee within a reasonable amount of time before the assignment for the State to determine whether to approve the assignment. 
2.030
General Provisions

2.031
Media Releases 

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or project to which it relates must not be made without prior written State approval, and then only in accordance with the explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be released without prior written approval of the State and then only to persons designated.  

2.032
Contract Distribution

Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government unless other arrangements are authorized by Purchasing Operations. 

2.033
Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in obtaining and maintaining any necessary easements or right of way. 

2.034
Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an authorized representative of the State.

2.035
Future Bidding Preclusion
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive advantage on the RFP

2.036
Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”).
2.037
Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to providing Services/Deliverables under the Contract must provide the State with priority service for repair and work around in the event of a natural or man-made disaster.
2.040
Financial Provisions

2.041
Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

2.042
Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s charges under such Statement of Work commensurate with the reduction in scope.

2.043
Services/Deliverables Covered 

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, the State must not be obligated to pay any amounts in addition to the charges specified in the Contract.

2.044
Invoicing and Payment – In General

(a)
Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment milestones and payment amounts.

(b)
Each Contractor invoice must show details as to charges by Service/Deliverable component and location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for Services performed on a time and materials basis must show, for each individual, the number of hours of Services performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback amount to be retained by the State in accordance with Section 1.064.

(c)
Correct invoices will be due and payable by the State, in accordance with the State’s standard payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines that the invoice was properly rendered.
(d)
All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of Management & Budget.  This activity will occur only upon the specific written direction from Purchasing Operations.
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually agree upon.  The schedule should show payment amount and should reflect actual work done by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy statements shall be forwarded to the designated representative by the 15th day of the following month.

2.045
Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must be pro-rated for any partial month.

2.046
Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of the Contract.

2.047
Final Payment
The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply with the Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State under the Contract must constitute a waiver of all claims by Contractor against the State for payment under the Contract, other than those claims previously filed in writing on a timely basis and still unsettled.

2.048
Electronic Payment Requirement
Electronic transfer of funds is required for payments on State contracts.  The Contractor must register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all contracts that the State enters into for the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT).

2.050
Taxes

2.051
Employment Taxes

Contractors are expected to collect and pay all applicable federal, state, and local employment taxes. 

2.052
Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060
Contract Management

2.061
Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of the Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State as if they were employees of Contractor for the Contract only; however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062
Contractor Key Personnel

(a)
The Contractor must provide the CCI with the names of the Key Personnel.   

(b)
Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c)
The State reserves the right to recommend and approve in writing the initial assignment, as well as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, Contractor must notify the State of the proposed assignment, must introduce the individual to the appropriate State representatives, and must provide the State with a resume and any other information about the individual reasonably requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the event the State finds a proposed individual unacceptable, the State must provide a written explanation including reasonable detail outlining the reasons for the rejection.  

(d)
Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State must review any Key Personnel replacements and appropriate transition planning must be established.  Any Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation rights.

(e)
The Contractor must notify the CCI and the Contract Administrator at least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel. 

2.063
Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the parties. 

2.064
Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State personnel.

2.065
Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.  Contractor employees are required to clearly identify themselves and the company they work for whenever making contact with State personnel by telephone or other means.

2.066
Cooperation with Third Parties
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, the Contractor must provide to the State’s agents and other contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities specifically associated with the Contract and will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and must not unnecessarily or unreasonably interfere with, delay, or otherwise impede Contractor’s performance under the Contract with the requests for access.

2.067
Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.068
Contract Management Responsibilities
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs them.  Further, the State considers the Contractor to be the sole point of contact with regard to contractual matters, including payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name and address, contact person and a complete description of work to be subcontracted.  The State reserves the right to approve Subcontractors and to require the Contractor to replace Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the Subcontractor to all provisions of the Contract.  Any change in Subcontractors must be approved by the State, in writing, prior to such change.

2.070
Subcontracting by Contractor  

2.071
Contractor Full Responsibility
Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under the Contract, including payment of any and all charges for Services and Deliverables.
2.072
State Consent to Delegation
Contractor must not delegate any duties under the Contract to a Subcontractor unless the Department of Management and Budget, Purchasing Operations has given written consent to such delegation.  The State reserves the right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the parties.

2.073
Subcontractor Bound to Contract
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms of the Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by the Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before providing them to the State.  The management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under the Contract will not relieve Contractor of any obligations or performance required under the Contract.  
2.074
Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors.

2.075
Competitive Selection
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent consistent with the objectives and requirements of the Contract.

2.080
State Responsibilities  

2.081
Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits. 

2.082
Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and, unless agreed otherwise by the parties in writing, must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than providing the Services to the State. 

2.090
Security

2.091
Background Checks
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have 
access to State facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel must comply with the State’s security and acceptable use policies for State IT equipment and resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  The Contractor must present these documents to the prospective employee before the Contractor presents the individual to the State as a proposed resource.  Contractor staff must comply with all Physical Security procedures in place within the facilities where they are working.

2.092
Security Breach Notification
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the circumstances.

2.093
PCI Data Security Requirements – Delete – NA
2.100
Confidentiality

2.101
Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the State must mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under its performance under the Contract, is marked as confidential, proprietary, or with a similar designation by the State.  “Confidential Information” excludes any information (including the Contract) that is publicly available under the Michigan FOIA.
2.102
Protection and Destruction of Confidential Information
The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as contemplated by the Contract, (ii) acquire any right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential Information to the other party.  Each party must limit disclosure of the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes of the Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under the Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that Contractor has destroyed all State Confidential Information.

2.103
Exclusions
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104
No Implied Rights
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the Confidential Information of the other party.

2.105
Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract for any reason.

2.110
Records and Inspections  

2.111
Inspection of Work Performed
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.  

2.112
Examination of Records

For seven years after the Contractor provides any work under the Contract (the "Audit Period"), the State may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to review any information deemed confidential by the Contractor to the extent access would require the confidential information to become publicly available.  This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113
Retention of Records

Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting records (including time sheets and payroll records, information pertaining to the Contract, and to the Services, equipment, and commodities provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.114
Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor must respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115
Errors

(a)
If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance appeared on or termination of the Contract, whichever is earlier.

(b)
In addition to other available remedies, the difference between the payment received and the correct payment amount is greater than 10 percent, then the Contractor must pay all of the reasonable costs of the audit.

2.120
Warranties

2.121
Warranties and Representations  
The Contractor represents and warrants:

(a)
It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The performance of all obligations under the Contract must be provided in a timely, professional, and workman-like manner and must meet the performance and operational standards required under the Contract.

(b)
The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other standards of performance.

(c)
It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State under the Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d)
If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e)
The Contract signatory has the power and authority, including any necessary corporate authorizations, necessary to enter into the Contract, on behalf of Contractor.

(f)
It is qualified and registered to transact business in all locations where required.

(g)
Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of learning about it.

(h)  
If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after the Contract start date, the Contractor must report those changes immediately to the Department of Management and Budget, Purchasing Operations.

2.122
Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable.  All goods provided under this Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the container or label.

2.123
Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit for such purpose.

2.124
Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the like. 
2.125
Equipment Warranty – Deleted – NA
2.126
Equipment to be New – Deleted – NA
2.127
Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128
Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the breach may be considered as a default in the performance of a material obligation of the Contract.
2.130
Insurance 

2.131
Liability Insurance 

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must protect the State from claims which may arise out of or result from the Contractor’s performance of Services under the terms of the Contract, whether the Services are performed by the Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance policies the Contractor is required to maintain under the Contract. 

All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.  

The insurance must be written for not less than any minimum coverage specified in the Contract or required by law, whichever is greater.  

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  All policies of insurance required in the Contract must be issued by companies that have been approved to do business in the State.  See www.michigan.gov/deleg.

Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy contains higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked ( below:

(
1.
Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations

$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
2.
If a motor vehicle is used to provide services or products under the Contract, the Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
3.
Workers’ compensation coverage must be provided according to applicable laws governing the employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

(
4.
Employers liability insurance with the following minimum limits:

$100,000 each accident

$100,000 each employee by disease

$500,000 aggregate disease

2.132
Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must require all of its Subcontractors under the Contract to purchase and maintain the insurance coverage as described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor to comply with insurance requirements does not limit Contractor’s liability or responsibility.

2.133
Certificates of Insurance and Other Requirements

Contractor must furnish to DMB-Purchasing Operations, certificate(s) of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, officers and employees are listed as additional insureds under each commercial general liability and commercial automobile liability policy.  In the event the State approves the representation of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years following the expiration or termination for any reason of the Contract.  The minimum limits of coverage specified above are not intended, and must not be construed, to limit any liability or indemnity of Contractor under the Contract to any indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for required insurance as specified in the Contract, or if any insurer cancels or significantly reduces any required insurance as specified in the Contract without the State’s written consent, then the State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140
Indemnification

2.141
General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor in the performance of the Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142
Code Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 

2.143
Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

2.144
Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the operation of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the Contractor under the Contract.

2.145
Continuation of Indemnification Obligations


The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration or cancellation.

2.146
Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

(a)
After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b)
If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations under the Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.  

(c)
If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.  

2.150
Termination/Cancellation 

2.151
Notice and Right to Cure
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is curable, then the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal property.  

2.152
Termination for Cause
(a)
The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b)
If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables required by the Contract from other sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise included in the Contract, provided the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under the Contract.

(c)
If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

(d)
If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties must be limited to that otherwise provided in the Contract for a termination for convenience.

2.153
Termination for Convenience
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of termination.  If the State chooses to terminate the Contract in part, the charges payable under the Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

2.154
Termination for Non-Appropriation
(a)
Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract is subject to appropriation or availability of funds for the Contract.  If funds to enable the State to effect continued payment under the Contract are not appropriated or otherwise made available, the State must terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State receives notice of the final decision less than 30 days before the funding cutoff).

(b)
If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the manner and for the periods of time as the State may elect.  The charges payable under the Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.

(c)
If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155
Termination for Criminal Conviction
The State may terminate the Contract immediately and without further liability or penalty in the event Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, public or private Contract or subcontract.

2.156
Termination for Approvals Rescinded 

The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State must pay the Contractor for only the work completed to that point under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the written notice.

2.157
Rights and Obligations upon Termination
(a)
If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of Deliverables or other property derived or resulting from the Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b)
If the State terminates the Contract before its expiration for its own convenience, the State must pay Contractor for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment under the Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor under the Contract, at the option of the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State.

(c)
Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for Services and Deliverables provided under the Contract, and may further pursue completion of the Services/Deliverables under the Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158
Reservation of Rights
Any termination of the Contract or any Statement of Work issued under it by a party must be with full reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as a result of the termination.

2.160
Termination by Contractor

2.161
Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.

The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations under Section 2.190 before it terminates the Contract. 
2.170
Transition Responsibilities

2.171
Contractor Transition Responsibilities
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved,
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  If the Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event will exceed 180 days.  These efforts must include, but are not limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172
Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition.  The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and consistency of the services required by the Contract.  In addition, during or following the transition period, in the event the State requires the Services of the Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or vendors.  Contractor must notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173
Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required under the Contract.  The Contractor must provide the State with asset management data generated from the inception of the Contract through the date on which the Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor must deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174
Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the Services/use the Deliverables under the Contract.  This must include any documentation being used by the Contractor to perform the Services under the Contract.  If the State transfers any software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services.

2.175
Transition Payments
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions of the Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor must prepare an accurate accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176
State Transition Responsibilities
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree:

(a)
Reconciling all accounts between the State and the Contractor;

(b)
Completing any pending post-project reviews.

2.180
Stop Work

2.181
Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.  Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150.

2.182
Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment must conform to the requirements of Section 2.024.

2.183
Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section 2.180.

2.190
Dispute Resolution

2.191
In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192
Informal Dispute Resolution

(a)
All disputes between the parties must be resolved under the Contract Management procedures in the Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the need for formal legal proceedings, as follows:

(i)
The representatives of Contractor and the State must meet as often as the parties reasonably deem necessary to gather and furnish to each other all information with respect to the matter in issue which the parties believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal proceeding.

(ii)
During the course of negotiations, all reasonable requests made by one party to another for non-privileged information reasonably related to the Contract must be honored in order that each of the parties may be fully advised of the other’s position. 

(iii)
The specific format for the discussions will be left to the discretion of the designated State and Contractor representatives, but may include the preparation of agreed upon statements of fact or written statements of position. 

(iv)
Following the completion of this process within 60 calendar days, the Director of Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies.

(b)
This Section must not be construed to prevent either party from instituting, and a party is authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to other creditors, or under Section 2.193.

(c)
The State will not mediate disputes between the Contractor and any other entity, except state agencies, concerning responsibility for performance of work under the Contract.

2.193
Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate remedy.

2.194
Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be.

2.200
Federal and State Contract Requirements

2.201
Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability.  Contractor further agrees that every subcontract entered into for the performance of the Contract or any purchase order resulting from the Contract must contain a provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202
Unfair Labor Practices


Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203
Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.
2.204
Prevailing Wage – Delete – NA 
2.210
Governing Law

2.211
Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212
Compliance with Laws

Contractor must comply with all applicable state, federal and local laws and ordinances in providing the Services/Deliverables.  

2.213
Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of process.

2.220
Limitation of Liability 
2.221
Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of the Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on the Contract.
2.230
Disclosure Responsibilities 

2.231
Disclosure of Litigation
(a)
Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

(b)
Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, during the term of the Contract would cause a reasonable party to be concerned about:

(i)
the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its terms and conditions, or

(ii)
whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of the Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all reasonable assurances requested by the State to demonstrate that:  

(a) 
Contractor and its Subcontractors must be able to continue to perform the Contract and any Statements of Work according to its terms and conditions, and 

(b) 
Contractor and its Subcontractors have not and will not engage in conduct in performing the Services which is similar in nature to the conduct alleged in the Proceeding.

(c)
Contractor must make the following notifications in writing: 

(1)
Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the accounting records, Contractor must notify DMB Purchasing Operations.

(2)
Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers. 

(3)
Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to company affiliations occur.

2.232
Call Center Disclosure  

Contractor and/or all Subcontractors involved in the performance of the Contract providing call or contact center services to the State must disclose the location of its call or contact center services to inbound callers.  Failure to disclose this information is a material breach of the Contract.

2.233
Bankruptcy

The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method the State may deem expedient if:

(a) 
the Contractor files for protection under the bankruptcy laws; 

(b) 
an involuntary petition is filed against the Contractor and not removed within 30 days;

(c) 
the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency; 

(d) 
the Contractor makes a general assignment for the benefit of creditors; or

(e) 
the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can deliver the services under the Contract. 

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked conspicuously with labels indicating ownership by the State.

2.240
Performance 

2.241
Time of Performance

(a)
Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the work, and with professional quality.

(b)
Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c)
If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242
Service Level Agreements (SLAs) 
(a)
SLAs will be completed with the following operational considerations:

(i)
SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been determined; Incident means any interruption in Services.

(ii)
SLAs will not be calculated for individual Incidents where loss of service is planned and where the State has received prior notification or coordination.

(iii)
SLAs will not apply if the applicable Incident could have been prevented through planning proposed by Contractor and not implemented at the request of the State.  To invoke this consideration, complete documentation relevant to the denied planning proposal must be presented to substantiate the proposal.

(iv)
Time period measurements will be based on the time Incidents are received by the Contractor and the time that the State receives notification of resolution based on 24x7x365 time period, except that the time period measurement will be suspended based on the following:

1.
Time period(s) will not apply where Contractor does not have access to a physical State Location and where access to the State Location is necessary for problem identification and resolution.

2.
Time period(s) will not apply where Contractor needs to obtain timely and accurate information or appropriate feedback and is unable to obtain timely and accurate information or appropriate feedback from the State.

(b)
Chronic Failure for any Service(s) is defined as three unscheduled outage(s) or interruption(s) on any individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s option to terminate the effected individual Service(s) and procure them from a different vendor for the chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The termination of the Service must not affect any tiered pricing levels.

(c)
Root Cause Analysis must be performed on any business critical outage(s) or outage(s) on Services when requested by the Contract Administrator.  Contractor must provide its analysis within two weeks of outage(s) and provide a recommendation for resolution.

(d)
All decimals must be rounded to two decimal places, with five and greater rounding up and four and less rounding down, unless otherwise specified.

2.243
Liquidated Damages – Deleted – NA  

2.244
Excusable Failure
Neither party will be liable for any default, damage, or delay in the performance of its obligations under the Contract to the extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other means, including disaster recovery plans.  

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. but the party must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.

2.250
Approval of Deliverables 

2.251
Delivery Responsibilities 
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders issued under this Contract.

(a)
Shipment responsibilities – Services performed/Deliverables provided under this Contract must be delivered “F.O.B. Destination, within Government Premises.”  The Contractor must have complete responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates will be specified on the individual purchase order.  

(b)
Delivery locations – Services will be performed/Deliverables will be provided at every State of Michigan location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State or upon issuance of individual purchase orders.

(c)
Damage Disputes – At the time of delivery to State Locations, the State must examine all packages.  The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the damage.  
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.  Any damage must be reported to the Contractor within five days of inspection

2.252
Delivery of Deliverables

Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables must be completed and delivered for State review and written approval and, where applicable, installed according to the State-approved delivery schedule and any other applicable terms and conditions of the Contract.

2.253
Testing 
(a)
Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State, Contractor will first perform all required quality assurance activities to verify that the Physical Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, Contractor must certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.  

(b)
If a Deliverable includes installation at a State Location, then Contractor must (1) perform any applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review and approval.  To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise participate in testing.

2.254
Approval of Deliverables, In General

(a)
All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by the State, according to the following procedures.  Formal approval by the State requires the State to confirm in writing that the Deliverable meets its specifications.  Formal approval may include the successful completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of Contractor.  The approval process will be facilitated by ongoing consultation between the parties, inspection of interim and intermediate Deliverables and collaboration on key decisions.

(b)
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of Deliverables/Services being reviewed.  

(c)
Before commencement of its review or testing of a Deliverable/Service, the State may inspect the Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor according to Section 2.253.

(d)
The State must approve in writing a Deliverable/Service after confirming that it conforms to and performs according to its specifications without material deficiency.  The State may, but is not be required to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval.

(e)
If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.  

(f)
The State, at any time and in its reasonable discretion, may halt the testing or approval process if the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity that renders continuing the process unproductive or unworkable.  If that happens, the State may stop using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before resuming the testing or approval process.

2.255
Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 Business Days for Written Deliverables of more than 100 pages).  The duration of the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable before its submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction efforts must be made at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State must have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.256
Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at the State’s election, after approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction efforts must be made at no additional charge.  Upon implementation of a corrected Service from Contractor, the State must have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for conformity and that the identified deficiencies have been corrected.

2.257
Process for Approval of Physical Deliverables

The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction efforts must be made at no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the State must have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.258
Final Acceptance

Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable must occur when each Deliverable/Service has been approved by the State following the State Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed and accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria.

2.260
Ownership 

2.261
Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The
State owns all United States and international copyrights, trademarks, patents, or other proprietary rights in the Deliverables.  

2.262
Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other evidence of rights that may be available for Deliverables.

2.263
Rights in Data


(a)
The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or representatives under the Contract.  The Contractor must not use the State’s data for any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor must not possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly necessary to provide the Services and must disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable to the personally identifiable information.  

(b)
The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the Contractor for any purpose.  The State must not possess or assert any lien or other right against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable information only as strictly necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and exclusive property.

2.264
Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270
State Standards

2.271
Existing Technology Standards  

The Contractor must adhere to all existing standards as described within the comprehensive listing of the State’s existing technology standards at http://www.michigan.gov/dit.

2.272
Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 
Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done according to applicable State procedures, including security, access, and configuration management procedures.  

2.280
Extended Purchasing   

2.281
MiDEAL
Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county, township, school district, intermediate school district, non-profit hospital, institution of higher education, community, or junior college.  A current listing of approved program members is available at: http://www.michigan.gov/mideal.  Unless otherwise stated, the Contractor must ensure that the non-state agency is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the established State of Michigan contract prices and terms to the extent applicable and where available.  The Contractor must send its invoices to and pay the local unit of government on a direct and individual basis.

To the extent that authorized local units of government purchase quantities of Services and/or equipment under the Contract, the quantities of Services and/or equipment purchased will be included in determining the appropriate rate wherever tiered pricing based on quantity is provided.

2.282
State Employee Purchases – Deleted – NA
2.290
Environmental Provision   

2.291
Environmental Provision
Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the federal, State, or local laws governing the protection of the public health, natural resources, or the environment.  This includes, but is not limited to, materials such as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.

(a)
The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a Hazardous Material according to all federal, State, and local laws.  The State must provide a safe and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about the conditions encountered, and take appropriate health and safety precautions.

(b)
Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s convenience.

(c)
Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed by the parties. 

(d)
If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html
Refrigeration and Air Conditioning: 

The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to the Contract.

Environmental Performance: 

Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in all operations and facilities covered by the Contract.  The Contractor's programs must comply with applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).

2.300
Other Provisions
2.311
Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials

Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or performed by any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties.
Article 3 – Bid Process and Evaluation Criteria

3.010
Introduction

3.011
Pre Bid Meetings 
A pre-bid meeting will not be held.
3.012
Communications
The State will not respond to telephone inquiries or visitation by Bidders or their representatives.  Bidder’s sole point of contact concerning the RFP is the Buyer in the DMB-Purchasing Operations.  Any communication outside of this process may result in disqualification or debarment or both.  

3.013
Questions
Questions concerning this RFP are to be submitted, in writing, no later than three p.m. on November 2, 2009 to:
Lance Kingsbury
Email: kingsburyL@michigan.gov
Fax: 517.335.0046
All questions must be submitted in writing and sent as an attachment in Microsoft Word or Rich Text Format (RTF).  Changes to the RFP and answers to questions will be prepared as an addendum and posted on the State’s web site under the corresponding bid number:  www.bid4michigan.com.   The posted addendum officially revises and supercedes the original RFP.  The addenda will be posted approximately one week after the question due date.
3.020
Award Process

3.021
Method of Evaluation
In awarding the Contract, proposals will be evaluated by a Joint Evaluation Committee (JEC which will be chaired by DMB Purchasing Operations).

3.022
Technical Proposal Evaluation Criteria
The following chart represents the scoring of the particular factors:
	Weight

	1.
	Scope of Work and Deliverables (1.020)
	40

	2.
	Project Plan (1.040)
	10

	3.
	Company Information (4.011)
	5

	4.
	Prior Experience (4.012)
	25

	5.
	Contractor Roles (1.031) / Staffing (4.013)
	20

	TOTAL:
	100


Oral Presentation

Bidders who submit proposals may be required to make oral presentations of their proposals to the State.  These presentations provide an opportunity for the Bidders to clarify the proposals through mutual understanding.  Purchasing Operations will schedule these presentations, if required.

Site Visit

The State may conduct a site visit to tour and inspect the Bidder’s facilities.  Purchasing Operations will schedule these visits if required.

3.023
Price Evaluation
(a)  
All sealed price proposals will be opened.  However, only those proposals receiving a score of 80 points or more in the technical proposal evaluation will be considered for award.

(b)  
Evaluation of price proposals includes consideration for a Qualified Disabled Veteran Preference.  1984 PA 431, as amended, establishes a preference of up to 10% for businesses owned by qualified disabled veterans meeting the minimum point threshold for passing.

(c)
The State reserves the right to consider economic impact on the State when evaluating proposal pricing.  This includes, but is not limited to: job creation, job retention, tax revenue implications, and other economic considerations.
3.024
Award Recommendation 
The award recommendation will be made to the responsive and responsible Bidder who offers the best value to the State of Michigan.  Best value will be determined by the Bidder meeting the minimum point threshold and offering the best combination of the factors stated in Section 3.022, and price, as demonstrated by its proposal.
3.025
Reservations
(a)  
The State reserves the right to consider total cost of ownership factors in the final award recommendation (i.e. transition costs, training costs, etc.).

(b)  
The State reserves the right to award by item, part or portion of an item, group of items or total proposal, to reject any and all proposals in whole or in part, if, in the Director of Purchasing Operations’ judgment, the best interest of the State will be so served.

(c)  
The State reserves the right to award multiple, optional use contracts.  In addition to the other factors listed, offers will be evaluated on the basis of advantages and disadvantages to the State that may result from making more than one award.

3.026
Award Decision
Award recommendation will be made to the Director of Purchasing Operations.

3.027
Protests
If a Bidder wishes to initiate a protest of the award recommendation, the Bidder must submit a protest, in writing, by 5:00 p.m. on the date stated on the notice of recommendation to award.  Bidder must include the RFP number and clearly state the facts believed to constitute error in the award recommendation along with the desired remedy.  More information about the Bidder protest process is available at www.michigan.gov/buymichiganfirst; click on the “Vendor Information” link.

3.028
State Administrative Board
The State Administrative Board (SAB) must approve all contracts/purchase orders in excess of $25,000.  The decision of this Board regarding the recommendation is final; however, SAB approval does not constitute a Contract.  The award process is not completed until the Bidder receives a properly executed Contract or Purchase Order from DMB Purchasing Operations.

3.030
Laws Applicable to Award

3.031
Reciprocal Preference
1984 PA 431 allows that if the low bid for a state procurement exceeds $100,000.00 and is from a business located in a state which applies a preference law against out-of-state businesses, the department will prefer a bid from a Michigan business in the same manner in which the out-of-state bidder would be preferred in its home state.
3.032
Qualified Disabled Veteran Preference
1984 PA 431 establishes an up to 10% price preference for businesses owned by qualified disabled veterans.  The Act includes a stated goal of making awards amounting to 5% of total state expenditures for goods, services, and construction to qualified disabled veteran-owned companies.

3.033
Independent Price Determination
(a)
By submission of a proposal, the Bidder certifies, and in the case of a joint proposal, each party certifies as to its own organization, that in connection with this proposal:

(i)
The prices in the proposal have been arrived at independently, without consultation, communication, or agreement, for the purpose of restricting competition as to any matter relating to the prices with any other bidder or with any competitor; and

(ii)
Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder before award directly or indirectly to any other bidder or to any competitor; and

(iii)
No attempt has been made or will be made by the Bidder to induce any other person or firm to submit or not submit a proposal for the purpose of restricting competition.

(b)
Each person signing the proposal certifies that the person:

(i)
Is responsible for the prices offered in the proposal and has not participated (and will not participate) in any action contrary to (a), (i), (ii), and (iii) above; or

(ii)
Is not the person in the Bidder’s organization responsible within that organization for the decision as to the prices being offered in the proposal but has been authorized, in writing, to act as agent for the persons responsible for the decision in certifying that the persons have not participated (and will not participate) in any action contrary to (a), (i), (ii), and (iii) above.

3.034
Taxes
The State may refuse to award a contract to any Bidder who has failed to pay any applicable State taxes.  The State may refuse to accept Bidder’s bid, if Bidder has any outstanding debt with the State.  

3.040
Possible Additional Considerations/Processes

3.041
Clarifications
The State may request clarifications from one or all Bidders.  The State will document, in writing, clarifications being requested and forward to the Bidders affected.  This process does not allow for changes.  Instead, it provides an opportunity to clarify the proposal submitted.

If it is determined that a Bidder purposely or willfully submitted false information, the Bidder will not be considered for award, the State will pursue debarment of the Bidder, and any resulting Contract that may have been established will be terminated.  
3.042
Past Performance
The State may evaluate the Bidder’s prior performance with the State, and the prior performance information may be a factor in the award decision.

3.043
Financial Stability 

In making an award decision, the State may evaluate the financial stability of any Bidder.  The State may seek financial information from the Bidder and from third parties.  If the State determines in its sole discretion that contracting with a Bidder presents an unacceptable risk to the State, the State reserves the right to not award a contract to that Bidder.
3.044
Samples/Models – Deleted – NA 
3.045
Energy Efficiency/Environmental Purchasing Policy
The State seeks wherever possible to purchase energy efficient products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State will include energy efficiency as one of the priority factors to consider when choosing among comparable bids.

The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products.  This can be best accomplished by including environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote practices that improve worker health, conserve natural resources, and prevent pollution.  Environmental components that may be considered in Best Value Purchasing evaluation include: recycled content and recyclability; energy efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which are persistent and bioaccumulative.  Bidders able to supply products containing recycled and environmentally preferable materials that meet performance requirements are encouraged to offer them in bids and proposals.  Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

3.046
Pricing Negotiations 
At any time during the evaluation process, the State may enter into price negotiations with Bidders determined to be in the competitive range.    

3.047
Deficiency Report and Clarification Request (DR/CR)

If the selection process described in the RFP does not lead to a viable award recommendation, significant deficiencies are identified, or changes in the technical requirements or specifications are needed, the Buyer/JEC, at its discretion, may prepare a Deficiency Report and Clarification Request (DR/CR) for each proposal determined to be in the competitive range.  The DR/CR may include any changes to the original proposal to address the listed deficiencies, including alterations to the original cost proposal to address correction of the deficiencies.  Bidders will be allowed to respond in writing to the DR/CR with a revised proposal. The DR/CR response must be submitted by the deadline established by Purchasing Operations.

After reviewing the DR/CR, the Buyer or the JEC will re-evaluate the proposals using the original evaluation method.  If an alteration to the originally published evaluation criteria is to be made, the changes in the criteria will be published to all Bidders as part of the issuance of the DR/CR.

3.048
Best and Final Offer (BAFO)

At any time during the evaluation process, the Buyer/JEC may request a Best and Final Offer (BAFO) from any Bidder.  This will be the final opportunity for a Bidder to provide a revised proposal.  The scope of the changes allowed in the BAFO will be published as part of the issuance of the BAFO request.

Bidders are cautioned to propose the best possible offer at the outset of the process, as there is no guarantee that any Bidder will be allowed an opportunity to engage in Pricing Negotiations (3.046) or requested to submit a Best and Final Offer (3.048).
3.050
Proposal Details

3.051
Complete Proposal
To be considered, each Bidder must submit a COMPLETE proposal in response to this RFP, using the format specified.  No other distribution of proposals is to be made by the Bidder.  The proposal must state how long it remains valid.  This period must be at least 120 days from the due date for responses to this RFP.

3.052
Efficient Proposal
Each proposal should be prepared simply and economically, providing a straightforward, concise description of the Bidder’s ability to meet the requirements of the RFP.  Fancy bindings, colored displays, promotional material, etc., will receive no evaluation credit.  Emphasis should be on completeness and clarity of content in the format specified.

3.053
Price and Notations
Prices and notations must be typed or in ink.  Prices must be for new items only unless specified otherwise in the RFP.  The person signing the proposal should initial any form of pricing corrections made to the proposal by the bidder before submission in ink.  In the event of un-initialed pricing corrections, the Buyer, with management approval, may require an affidavit from the Bidder confirming the price correction was made before the bid submission.

3.054
Double Sided on Recycled Paper 
Bidders, when possible, should use recycled paper for all printed and photocopied documents related to the submission of their bid and fulfillment of any resulting contract and must, whenever practicable, use both sides of the paper and ensure that the cover page of each document bears an imprint identifying it as recycled paper.

3.055
Proposal Format

The following information must be included in all proposals.  Bidders must respond to all sections of the RFP.  Failure to respond to every section in each Article could result in disqualification from the bidding process.  Proposals should be formatted to include each of the following sections, which should be clearly identified using the same format as the RFP is written in and with the appropriate headings:

Article 1 – Statement of Work – Bidder must respond to each section.  Proposal must include detailed responses to all tasks as requested in Article 1.  Bidders must copy these sections, and provide Bidder’s response in the area specified for “Bidder Response”.  This area has been designed to expand as necessary
Article 2 – Terms and Conditions – Bidder must include a statement agreeing to the Terms and Conditions contained in this Article

Article 4 – Evaluation Information – Bidder must respond to each section

3.060
Submitting Bids and Proposals

3.061
Sealed Bid Receipt
SEALED BIDS (PROPOSALS) MUST BE RECEIVED AND TIME‑STAMPED IN PURCHASING OPERATIONS ON OR BEFORE THREE PM ON THE DUE DATE SPECIFIED ON THE COVER PAGE OF THIS RFP.  BIDDERS are responsible for SUBMITTING THEIR PROPOSALS TO PURCHASING OPERATIONS ON TIME.  PROPOSALS THAT ARE RECEIVED AFTER THE SPECIFIED DUE DATE AND TIME CANNOT BE CONSIDERED UNLESS (a) ALL OTHER BIDS RECEIVED ON TIME DO NOT MEET SPECIFICATIONS, OR (b) NO OTHER BIDS ARE RECEIVED.
3.062
Proposal Submission
Submit seven written copies of technical proposal (with one clearly marked original) and seven copies of your separately sealed Price Proposal according to the following instructions, which will ensure that the integrity of the sealed bid process is protected:

Bidder’s proposal should also be submitted in electronic format on a 3 1/2” floppy disk or CD-ROM.  All documents and data must be created using tools that are compatible with the Microsoft Office standard desktop tools, without need for conversion.  The electronic format may be saved in a compressed format.  Bidders should submit in electronic format along with the number of paper copies being requested.  Any items contained in the Proposal that cannot be saved in the aforementioned format should be clearly identified by the Bidder as the items that are excluded from the electronic submission.  NOTE:  The electronic version of the price proposal MUST also be sealed separately from the electronic technical proposal and clearly labeled as such.  PRICE PROPOSAL MUST BE SEALED SEPARATE FROM TECHNICAL PROPOSAL.

3.063
Responses
(a)
Each envelope/container submitted must contain the response to only one RFP.  Do not submit responses to more than one RFP in one envelope/container.  Also, faxed bids will not be accepted unless specifically requested in writing by Purchasing Operations.

(b)
BIDDERS ARE RESPONSIBLE FOR ASSURING THAT THE FOLLOWING IDENTIFYING INFORMATION APPEARS ON THE OUTSIDE ENVELOPE:  The RFP Number; the Date Due; Bidder Name and the Bidder Identification Number (FEIN – do not write on outside of envelope if FEIN is social security number).  If a delivery service is used which prohibits the markings on their envelope or package, this information must be placed on the outside of an interior envelope or package.

(c)
The bid may be submitted utilizing one of the methods below:

1.
Bids may be delivered to the receptionist desk of DMB, Purchasing Operations on the 2nd Floor of the Mason Building.  Bidders must allow adequate time to check in at the security desk on the 1st Floor of the Mason Building before bid submission deadline.

2.
Purchasing Operations address for proposals submitted by CONTRACT CARRIER, COURIER DELIVERY, or PERSONAL DELIVERY, is:

State of Michigan

Department of Management and Budget

Purchasing Operations

2nd Floor, Mason Building

530 West Allegan Street

Lansing, Michigan 48933

3.
Proposals submitted through the US. POSTAL SERVICE should be addressed as follows:

State of Michigan

Department of Management and Budget

Purchasing Operations

Post Office Box #30026

Lansing, Michigan 48909

3.070
Possible Bond Requirements – Deleted – N/A 
Article 4 – Required Bidder Information

Bidders must provide the following required information.  Failure respond to each requirement may disqualify the Bidder from further participation in this RFP.

4.010

Bidder Information

4.011
Company Information
State the full name and address of your organization and, if applicable, the branch office or other subordinate elements that will perform, or assist in performing, the work.  Indicate whether it operates as an individual, partnership, or corporation; if as a corporation, include the State in which it is incorporated.  If applicable, state whether it is licensed or registered to operate in the State of Michigan.   

       Bidder Response:

	Name:
	

	Address:
	

	City, State, Zip:
	

	Phone:
	(
)

	Web Page:
	

	Legal Status:
	

	Business Structure:
	

	How long in business:
	

	Sales volumes by year for each of the last five years:
	2009:
2008:

2007:

2006:

2005:


Name, title, address, email, phone and fax numbers for Bidder’s RFP Contact.

        Bidder Response:

	Name:
	

	Address:
	

	City, State, Zip:
	

	Phone:
	(
)

	Fax:
	(
)

	E-Mail:
	


Note:  Person named above will be sole contact for your company to receive the Contract.  

Include the name and telephone number of person(s) in your company authorized to expedite any proposed contract with the State.

4.012
Prior Experience
Indicate the prior experience of your firm, which you consider relevant to your ability to successfully manage a cContract for the services defined by this RFP.  Include sufficient detail to demonstrate the relevance of this experience.  Proposals submitted should include, in this section, descriptions of a minimum of three qualifying relevant experiences to include project/client descriptions, costs, and starting and completion dates of projects/contracts successfully completed.  Also, include the name, email address and phone number of the responsible official of the customer organization who may be contacted. 
Bidder must describe their history of and list current projects providing genetic testing services with three examples of the testing done and to whom the services were provided.    Bidder must demonstrate a minimum of five years experience in genetic testing.   
The State will include in the evaluation the relevancy of experience, compatibility of the experience to the Services requested in this RFP, and the performance record of the listed experience.  The State reserves the right to verify all submissions and perform further background checks of experience and performance.  Background checks may include other prior experiences not submitted in as a response to this section.  Additionally, the State will not agree to notification of any Bidder prior to checking any listed references.

Bidder Response:

4.013
Staffing
The written proposal should indicate the competence of personnel whom the Bidder intends to assign to the project as specified Section 1.031.  Qualifications will be measured by education or experience, with particular reference to experience on projects similar to that described in the RFP.  For all personnel identified in Section 1.031, Bidder must provide resumes, which must include detailed, chronological work experience.  It is the Bidder’s responsibility to provide clear, detailed resumes which make it easy for the JEC to determine relevant experience of proposed staff.  
Lab Director must have a minimum of two years of parentage testing experience.  
Bidder Response:

Bidder must provide a list of all subcontractors, including firm name, address, contact person, and a complete description of the work to be contracted.  Include descriptive information concerning subcontractor's organization and abilities.

Bidder Response:

4.014
Past Performance
Please list any contracts that you have had with the State in the last three years.

Bidder Response:

4.015
Contract Performance
Indicate if the Bidder has had a contract terminated for default in the last three years.  Termination for default is defined as notice to stop performance which was delivered to the Bidder due to the Bidder's non-performance or poor performance and the issue of performance was either (a) not litigated due to inaction on the part of the Bidder, or (b) litigated and determined that the Bidder was in default.  If the Bidder has not had a contract terminated for default, the Bidder must affirmatively state this under "Reason" below.

If no the terminations exist, the Bidder must affirmatively state this.

Note:
If the Bidder has had a contract terminated for default in this period, the Bidder must submit full details including the other party's name, address, and phone number Purchasing Operations will evaluate the facts and may, at its sole discretion, reject the proposal on the grounds of past experience.

	Termination:
	

	Reason:
	

	
	


4.016
Place of Performance
Bidders must provide the place of performance for work to be done by the prime Contractor under any resulting contract:

	Description of Service to be provided at location
	Percentage of total contract value
	Location (city & state)

	
	
	


4.017
Place of Performance
Bidders must provide the place of performance for work to be done by all Subcontractors under any resulting Contract:

	Subcontractor name
	Description of Service to be provided at location
	Percentage of total contract value
	Location (city & state)

	
	
	
	

	
	
	
	


4.018
Disclosure of Litigation

Bidder must disclose any material criminal litigation, investigations or proceedings involving the Bidder (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act of 2002, 18 USC 1514 et seq.  In addition, each Bidder (and each Subcontractor) must disclose to the State any material civil litigation, arbitration or proceeding to which Bidder (or, to the extent Bidder is aware, any Subcontractor hereunder) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Bidder or any Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Bidder or, to the extent Bidder is aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with governmental or public entities.  Any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") must be disclosed in a written statement in Bidder’s bid response.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated as such.  Information provided to the State from Bidder’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

Bidder Response:

4.019
RFP Preparation
Bidder must notify the State in its bid proposal, if it or any of its Subcontractors, or their officers, directors, or key personnel has assisted with the drafting of this RFP, either in whole or in part.  This includes the conducting or drafting of surveys designed to establish a system inventory, and/or arrive at an estimate for the value of the solicitation.

Except for materials provided to all Bidders as part of this RFP, Bidder must provide a listing of all materials provided by the State to the Bidder containing information relevant to this RFP, including, but not limited to:  questionnaires, requirements lists, budgetary figures, assessments, white papers, presentations, RFP draft documents.  Bidder must provide a list of all State employees with whom any of its personnel, and/or Subcontractors’ personnel has discussed the RFP after the issuance date of the RFP.
Bidder Response:

4.020
Former State of Michigan Employees
If former State of Michigan employees are involved in the performance of any resulting contract, Bidder may answer “N/A”.  If former state employees are involved in the performance of any resulting contract, Bidder must provide the following information:

	Name
	Department / Division
	Date of Employment

	
	
	

	
	
	

	
	
	


4.021
Persons with Disabilities
If Bidder will purchase supplies and/or services from a business owned by persons with disabilities in the performance of any contract, the table below must be completed, Bidder may answer “N/A”.  if Bidder does not intend to purchase supplies and/or services from a business owned by persons with disabilities in the performance of any contract,
	Company Name
	Estimated percentage of total contract value

	
	

	
	

	
	


4.022
Community Rehabilitation Organziations
If Bidder will purchase supplies and/or services from a community rehabilitation organization in the performance of any contract, the table below must be completed, Bidder may answer “N/A”.  if Bidder does not intend to purchase supplies and/or services from a community rehabilitation organization in the performance of any contract,
	Company Name
	Estimated percentage of total contract value

	
	

	
	

	
	


4.023
MiDEAL 
1984 PA 431 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non‑profit hospital, institution of higher education, community, or junior college.  The Bidder is requested to complete the attached "Non‑State Agency Statement" to indicate a willingness to supply commodities to these authorized local units of government, school districts, etc. as well as to the State departments and agencies.  
Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.

Non-State Agency Statement
1984 PA 431 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non-profit hospital, institution of higher education, community, or junior college.  As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.  It is the policy of the DMB-Purchasing Operations, that the final approval to utilize any contract in this manner must come from the contract vendor.

In those cases, Contractors supply merchandise at the established State of Michigan contract prices and terms.  The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to contract terms.

All bidders must indicate, by checking the appropriate box below, whether they will (first box) or will not (second box) honor orders on any contract resulting from this Request for Proposal from State of Michigan authorized MIDEAL members.  It is the responsibility of the contractor to ensure the non‑state agency is an authorized MIDEAL member before extending the state contract price.

Bidder Must Check One Box Below:
[     ]
Commodities and/or services on this Request for Proposal will be supplied to State of Michigan departments and agencies, and authorized MIDEAL Program members according to the terms and prices quoted.  A complete listing of eligible participants in the MIDEAL Program will be provided if this option is selected.

[     ]
Commodities and/or services on the Request for Proposal will not be supplied to State of Michigan authorized MIDEAL members.  We will supply to State of Michigan departments and agencies only.

SIGNATURE AUTHORITY

I/We certify that the undersigned is authorized to submit bids/quotations on behalf of __________________.  The information provided about __________________________ ability to provide the goods and/or services outlined in this RFP document is true and accurate.  I/We understand that our product and/or service offerings must be in compliance with all requirements of this RFP document. 

___________________________________________

Name of Bidder/Contractor/Supplier

___________________________________________

___________________________________________

___________________________________________

___________________________________________

Address of Contractor/Supplier

___________________________________________

Telephone and Fax No. of Contractor/Supplier

___________________________________________

E-mail Address of Contractor/Supplier

____________________________________________

Signature of Contractor/Supplier’s Authorized Representative

___________________________________________

Title of Supplier Representative

______________________________

Date

_______________________________________

Additional Signature 

Contractor/Supplier’s Authorized Representative

___________________________________________

Title of Supplier Representative

______________________________

Date
Attachment A, Price Proposal
The price proposal will be submitted in accordance with the second tier, competitive selection process.
The State of Michigan is interested in payment terms that reflect cost savings to the State based on an accelerated payment process.  Bidders must discuss quick payment terms that they are offering to the State (i.e. _____% discount off invoice if paid within _____ days of receipt of invoice).  This may be a factor considered in our award decision.
Contractor must include the entire cost for expert witness services in the unit price.
Bidder to provide unit pricing if the State chooses the optional service for full time staff in selected counties (Wayne, Oakland, Macomb, Genesee, Washtenaw, Kent and surrounding counties):
	
	Unit Price
	Estimated Annual Volume
	Annual Cost

	Unit Price per Individual Tested that includes both Testing and Collection Services including the cost of one full time specimen collection staff in the named counties. 
	$
	6,737
	$

	
	
	
	

	Unit Price per Individual Tested that includes both Testing and Collection Services including the cost of two full time specimen collection staff in the named counties.
	$
	9,837
	$

	
	
	
	

	Unit Price per Individual Tested that includes both Testing and Collection Services including the cost of three full time specimen collection staff in the named counties.
	$
	13,037
	$

	
	
	
	

	Unit price for Collection Services for each sample collected (draw fee) including the cost of one full time specimen collection staff in the named counties.
	$
	6,500
	$

	
	
	
	

	Unit price for Collection Services for each sample collected (draw fee) including the cost of two full time specimen collection staff in the named counties.
	$
	9,600
	$

	
	
	
	

	Unit price for Collection Services for each sample collected (draw fee) including the cost of three full time specimen collection staff in the named counties.
	$
	12,800
	$

	Total Annual Cost:
	$

	Total Five Year Cost:
	$


Bidder to provide unit pricing if the State does not choose the optional service for full time staff in selected counties:

	
	Unit Price
	Estimated Annual Volume
	Annual Cost

	Unit Price per Individual Tested that includes both Testing and Collection Services.
	$
	20,237
	$

	
	
	
	

	Unit Price per Individual Tested that includes only Testing Services.
	$
	20,000
	$

	
	
	
	

	Unit price for Collection Services for each sample collected (draw fee).
	$
	20,000
	$

	Total Annual Cost:
	$

	Total Five Year Cost:
	$
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