



ARRA Funded Construction Contracts Awarded

For Construction/Contractor Opportunities:
Construction service providers can complete a MDOT prequalification application and submit it along with the required documents to MDOT. For more information, visit www.michigan.gov/mdot and click on "Doing Business" and then "Contractor Services."

LETTING OF MARCH 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0903028	\$ 1,185,465.51	\$ 853,806.87
PROJECT ARRA 65041-103008		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - APRIL 13, 2009		
COMPLETION DATE - MAY 22, 2009		-27.98 %
AWARD DATE - APRIL 15, 2009		

10.62 mi of full depth concrete pavement repairs and joint resealing on I-75 northbound from the Ogemaw/Arenac County line northerly to Cook Road and from Ski Park Road northerly to the Ogemaw/Roscommon County line, Ogemaw County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Six-S, Inc.	\$ 853,806.87	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904065	\$ 6,002,801.51	\$ 5,074,596.80
PROJECT AR1 25011-53201, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 01, 2010		-15.46 %
AWARD DATE - APRIL 22, 2009		

12.19 mi of hot mix asphalt cold milling, two course resurfacing, joint repairs, culvert repairs and replacement, guardrail upgrades, epoxy overlay, joint repair, substructure and steel repair, painting, concrete surface coating, and scour protection on M-13 from M-21 northerly to M-57 and over Mistequay Creek, Genesee County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Co. Inc.	\$ 5,074,596.80	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904069	\$ 3,657,527.59	\$ 3,179,797.09
PROJECT AR1 01052-79387		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 17, 2009		-13.06 %
AWARD DATE - APRIL 29, 2009		

4.94 mi of hot mix asphalt cold milling and resurfacing, pavement joint and crack repairs, asphalt stabilized crack relief layer, bridge railing and guardrail upgrades, drainage, and culvert improvements on US-23 from south of Everett Road northerly to south of Black River Road and over the Black River, Alcona County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 3,179,797.09	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904071	\$ 574,341.07	\$ 483,477.30
PROJECT AR1 52042-105869		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - MAY 04, 2009		
COMPLETION DATE - 26 working days		-15.82 %
AWARD DATE - APRIL 29, 2009		

2.52 mi of concrete joint repair on US-41/M-28 from Cherry Creek Road northwesterly to south of Bayou Street and from the Carp River northerly to Jackson Street in the city of Marquette, Marquette County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Snowden, Inc.	\$ 483,477.30	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904064	\$ 823,357.48	\$ 671,327.03
PROJECT AR1 05031-53361		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JULY 13, 2009		
COMPLETION DATE - AUGUST 28, 2009		-18.46 %

1.36 mi of hot mix asphalt crushing and shaping, shoulder widening, drainage improvements, and curb and gutter on M-88 from south of Eckhardt Road northerly to south of the village of Central Lake, Antrim County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	\$ 671,327.03	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904068	\$ 457,033.27	\$ 525,827.28
PROJECT AR1 52042-105868		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - MAY 29, 2009		
COMPLETION DATE - 14 working days		15.05 %

1.84 mi of hot mix asphalt cold milling and resurfacing on US-41/M-28 from Northwoods Road to Washington Street in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	\$ 525,827.28	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
---------------------------	-----------	---------

PROPOSAL 0904066 \$ 762,048.86 \$ 686,616.80
 PROJECT AR1 31051-105841, ETC
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - MAY 26, 2009
 COMPLETION DATE - 17 working days -9.90 %

4.54 mi of hot mix asphalt resurfacing and joint repairs on US-41 from Portage Lake Golf Course Drive northerly to Cliff Drive and from the Baraga north county line northerly to Old Timers Road in the city of Houghton, Houghton County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	\$ 686,616.80	Same 1 **

LETTING OF APRIL 03, 2009
 PROPOSAL 0904067 \$ ENG. EST. \$ LOW BID
 PROJECT AR1 31013-88830, ETC 653,147.52 \$ 629,266.50
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - AUGUST 10, 2009
 COMPLETION DATE - 19 working days -3.66 %

4.87 mi of hot mix asphalt resurfacing, shoulder trenching and surfacing, and guardrail upgrades on M-26 north of the 10th Street turn to Calumet Street, Houghton County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	\$ 629,266.50	Same 1 **

performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 595,248.55	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906068	\$ 151,927.27	\$ 158,937.54
PROJECT AR1 44012-100277, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 25 working days		4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	\$ 158,937.54	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906087	\$ 1,002,492.97	\$ 827,692.43
PROJECT AR1 54021-105513		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 14 working days		-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 827,692.43	Same 1 **

LETTING OF MAY 01, 2009	ENG. EST.	LOW BID
PROPOSAL 0905046	\$ 3,746,384.16	\$ 2,681,913.35
PROJECT AR1 66013-105837		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 02, 2009		-28.41 %

12.04 mi of hot mix asphalt overlay and shoulder construction, shoulder trenching, and bridge deck repairs on M-64 from County Road 107 in Silver City easterly to the village of Ontonagon, Ontonagon County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	\$ 2,681,913.35	Same 1 **

LETTING OF MAY 01, 2009	ENG. EST.	LOW BID
PROPOSAL 0905050	\$ 2,209,478.97	\$ 1,978,807.00
PROJECT AR1 07012-105838, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JULY 07, 2009		
COMPLETION DATE - 26 working days		-10.44 %

12.76 mi of hot mix asphalt cold milling, resurfacing, and shoulder aggregate on US-41 from south of M-28 northerly to north of Mead Road and from west of Menge Creek Road easterly to the concrete approach of the Falls River Bridge in the village of L'Anse, Baraga County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	\$ 1,978,807.00	Same 1 **

PROPOSAL 0906001 \$ 5,119,913.98 \$ 4,063,474.03
 PROJECT STT 32012-102351-2, ETC
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - MAY 21, 2010 -20.63 %

16.47 mi of hot mix asphalt cold milling, paving, and non-motorized shoulders on M-25 from the north village limits of Caseville to east of Larned Road in the village of Port Austin, Huron County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 4,063,474.03	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906032 \$ ENG. EST. \$ LOW BID
 PROJECT ARU 41401-106372 \$ 274,118.03 \$ 275,616.10
 LOCAL AGRMT. 09-5176 % OVER/UNDER EST.
 START DATE - JULY 04, 2009
 COMPLETION DATE - AUGUST 31, 2009 0.55 %

0.13 mi of pavement removal, concrete pavement, curb, and gutter, and pavement markings on Three Mile Road from the I-96 eastbound exit ramp to Alpine Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nagel Construction, Inc.	\$ 275,616.10	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906035 \$ ENG. EST. \$ LOW BID
 PROJECT ARUL 39405-105992 \$ 788,264.90 \$ 645,941.67
 LOCAL AGRMT. 09-5186 % OVER/UNDER EST.
 START DATE - JULY 20, 2009
 COMPLETION DATE - NOVEMBER 13, 2010 -18.06 %

0.66 mi of hot mix asphalt resurfacing and reconstruction including pavement removal, aggregate base, hot mix asphalt cold milling, concrete curb and gutter, signing, pavement markings, and traffic signal on Kilgore Road from South Westnedge Avenue easterly to Grand Elk Railroad Crossing in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Peters Construction Co. \$ 645,941.67 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906037 \$ 1,779,004.00 \$ 1,284,988.26
PROJECT ARU 70401-106271
LOCAL AGRMT. 09-5174 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 14, 2009 -27.77 %

4.74 mi of hot mix asphalt resurfacing and shoulder widening including gravel shoulder, guardrail, and pavement markings on 48th Avenue from Chicago Drive to Bauer Road in Georgetown Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,284,988.26	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906038 \$ 910,984.00 \$ 613,578.20
PROJECT ARUL 70414-105967
LOCAL AGRMT. 09-5180 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -32.65 %

1.87 mi of hot mix asphalt resurfacing including cold milling, sidewalk ramp ADA, and pavement markings on Douglas Avenue and Lakewood Boulevard from River Avenue easterly to 120th Avenue in Holland Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 613,578.20	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906039 \$ 778,757.25 \$ 618,427.00
PROJECT ARU 23400-106378
LOCAL AGRMT. 09-5198 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -20.59 %

2.41 mi of hot mix asphalt cold milling pavement and resurfacing on Creyts Road from Lansing Road to I-496, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Rieth-Riley Construction Co., Inc.	\$	618,427.00	Same	1	**
------------------------------------	----	------------	------	---	----

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906043	\$ 9,824,838.61	\$ 9,391,461.43
PROJECT AR1 37013-90243		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 19, 2011		-4.41 %

4.85 mi of hot mix asphalt multiple course overlay, joint repairs, ramp extensions, bridge underclearance corrections, superelevation corrections, and other safety/geometric upgrades on US-127 from south of the Blanchard Road interchange northerly to south of Shepherd Road, Isabella County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	\$ 9,391,461.43	Same 1 **

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906046	\$ 2,701,583.62	\$ 2,688,753.94
PROJECT AR1 49023-79548		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 03, 2009		-0.47 %

5.97 mi of cold milling hot mix asphalt surface, pavement joint and crack repair, two course hot mix asphalt resurfacing, superelevation corrections, guardrail and culvert safety upgrades, and permanent pavement markings on US-2 from east of Brevort Lake Road easterly to west of Martin Lake Road, Mackinac County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 2,688,753.94	Same 1 **

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
--------------------------	-----------	---------

PROPOSAL 0906051 \$ 750,612.94 \$ 595,248.55
 PROJECT EBSL 32011-105808, ETC
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142, Huron County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906060 \$ 763,651.00 \$ 476,595.04
 PROJECT ARL 70139-106213
 LOCAL AGRMT. 09-5188 % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - AUGUST 14, 2009 -37.59 %

1.93 mi of hot mix asphalt resurfacing, trenching, aggregate shoulders, pavement marking, and slope restoration on Byron Road from I-196BL easterly to 64th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 476,595.04	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906064 \$ 2,379,686.58 \$ 1,899,552.10
 PROJECT ARU 19042-105821
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - JULY 08, 2009
 COMPLETION DATE - OCTOBER 09, 2009 -20.18 %

6.54 mi of pavement restoration including full depth repairs, diamond grinding, joint resealing, crack sealing, and ramp extension on I-69 from Chandler Road easterly to Peacock Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Tony Angelo Cement Construction Co. \$ 1,899,552.10 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906068 \$ 151,927.27 \$ 158,937.54
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days 4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	\$ 158,937.54	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906074 \$ 949,486.62 \$ 1,055,282.74
PROJECT AR1 84911-103808
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 11.14 %

Installation of 8 Environmental Sensor Stations (ESS) and update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, Iron, Mackinac, Marquette, and Schoolcraft Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	\$ 1,055,282.74	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906077 \$ 1,903,383.25 \$ 1,634,690.00
PROJECT ARU 41401-104915
LOCAL AGRMT. 09-5199 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2011 -14.12 %

0.56 mi of hot mix asphalt road reconstruction including storm sewer, concrete curb, gutter, and sidewalk, watermain, street lighting, and pavement markings on Leonard Street from Nixon Avenue to Collindale Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Schippers Excavating, Inc.	\$ 1,634,690.00	Same	1 **
----------------------------	-----------------	------	------

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID	
PROPOSAL 0906084	\$ 3,566,760.02	\$ 3,087,210.63	
PROJECT AR1 47014-105648			
LOCAL AGRMT.		% OVER/UNDER EST.	
START DATE - 10 days after award			
COMPLETION DATE - OCTOBER 10, 2009		-13.45 %	

8.31 mi of hot mix asphalt cold milling and single course overlay on US-23 from the CSX railroad to M-59, Livingston County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	\$ 3,087,210.63	Same	1 **

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID	
PROPOSAL 0906085	\$ 3,064,704.82	\$ 2,901,231.13	
PROJECT AR1 61131-77964			
LOCAL AGRMT.		% OVER/UNDER EST.	
START DATE - 10 days after award			
COMPLETION DATE - JUNE 01, 2012		-5.33 %	

1.95 mi of hot mix asphalt resurfacing and reconstruction, roundabout intersection construction, curb and gutter, drainage improvements, permanent pavement markings, and signing on M-46 east and west of the M-46/M-37 intersection, on Newaygo Road south of the M-46/M-37 intersection and on M-37 from the M-37/M-46 intersection northerly to south of Moon Road, Muskegon County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Brenner Excavating, Inc.	\$ 2,901,231.13	Same	1 **

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID	
PROPOSAL 0906087	\$ 1,002,492.97	\$ 827,692.43	
PROJECT AR1 54021-105513			
LOCAL AGRMT.		% OVER/UNDER EST.	
START DATE - 10 days after award			
COMPLETION DATE - 14 working days		-17.44 %	

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

PROPOSAL 0906044 \$ 5,588,659.23 \$ 5,822,334.87
 PROJECT STH 76023-102877, ETC
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - 5 days after award
 COMPLETION DATE - NOVEMBER 13, 2010 4.18 %

25.50 mi of high tension median cable barrier including guardrail upgrade, slope flattening, aggregate shoulders, culvert extensions, proposed and median cross-over work, joint repairs, and hot mix asphalt cold milling and resurfacing including ramps on I-69 from M-52 easterly to M-13 and from east of M-52 easterly to the Shiawassee River, Shiawassee County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 5,822,334.87	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906041 \$ 225,477.42 \$ 173,932.98
 PROJECT STU 19400-100196, ETC
 LOCAL AGRMT. 09-5196, 09-5223 % OVER/UNDER EST.
 START DATE - JULY 06, 2009
 COMPLETION DATE - JULY 31, 2009 -22.86 %

0.59 mi of hot mix asphalt cold milling and resurfacing on Marsh Road from the south county line to I-69BL and from Baker Road to the north county line, Clinton and Ingham Counties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 173,932.98	Same 1 **

LETTING OF JUNE 05, 2009
 PROPOSAL 0906057 \$ 2,298,934.88 \$ 3,022,104.80
 PROJECT AR1 52043-84231
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - JULY 13, 2009
 COMPLETION DATE - AUGUST 20, 2010 31.46 %

3.50 mi of intersection reconstruction including construction of a roundabout, roadway reconstruction, hot mix asphalt joint repairs, traffic signal upgrades, signing, pavement markings, and drainage on US-41/M-28 at the Front Street intersection and on US-41 from the M-28/Cherry Creek Road intersection to Big Creek Road in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty and two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Associated Constructors, LLC	\$ 3,022,104.80	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906092 PROJECT AR1 82051-105829 LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 01, 2009	ENG. EST. \$ 403,772.16	LOW BID \$ 361,771.98 % OVER/UNDER EST. -10.40 %

1.14 mi of hot mix asphalt cold milling and resurfacing on US-24 from the south Wayne County line to Vreeland Road in the city of Flat Rock, Wayne County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Barrett Paving Materials Inc.	\$ 361,771.98	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906021 PROJECT ARU 41401-106374, ETC LOCAL AGRMT. 09-5166 START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 30, 2009	ENG. EST. \$ 1,542,888.95	LOW BID \$ 1,399,865.31 % OVER/UNDER EST. -9.27 %

3.03 mi of cold milling and resurfacing hot mix asphalt on Burlingame Avenue from north of the centerline of 52nd Street to south of the centerline of 36th Street and on Prairie Parkway from east of the centerline of Byron Center Avenue to west of the centerline of Burlingame Avenue in the city of Wyoming, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 1,399,865.31	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906047 PROJECT AR1 41132-103034 LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009	ENG. EST. \$ 2,510,068.71	LOW BID \$ 1,567,877.41 % OVER/UNDER EST. -37.54 %

Pin and hanger replacement, joint replacement, deep overlay, deck patching, substructure repairs, fascia, zone, and

bridge painting, thrie beam retrofit, and approach work on three structures at Pine Island Drive over US-131, Post Road over US-131, and 10 Mile Road over US-131, Kent County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
C. A. Hull Co., Inc.	\$ 1,567,877.41	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906048	\$ 1,423,185.11	\$ 1,231,227.00
PROJECT AR1 01023-105377		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 10, 2009		-13.49 %

4.14 mi of hot mix asphalt surfacing, crushing and shaping, and guardrail upgrading on M-72 from M-65 easterly to east of Raymond Road, Alcona County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,231,227.00	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906080	\$ 259,313.60	\$ 282,062.04
PROJECT AR1 84913-105538		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 15 working days		8.77 %

26.83 mi of hot mix asphalt crack treatment on M-120 from north of Old Orchard Lane northerly to south of Marvin Road, on US-31 from the north reference point of the Third Street Bridge northerly to south of Hile Road, and on M-104 from the east reference point of the Spring Channel Bridge easterly to Buchanan Street in the cities of Norton Shores and Spring Lake and village of Ferrysburg, Muskegon and Ottawa Counties. This project includes a 2 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Scodeller Construction, Inc.	\$ 282,062.04	Same 1 **

a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 17,262,235.56	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906622	\$ 670,998.00	\$ 659,875.13
PROJECT ARU 41401-106263		
LOCAL AGRMT. 09-5212		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 31, 2009		-1.66 %

2.50 mi of hot mix asphalt road resurfacing including base crushing, guardrail upgrades, and pavement markings on 84th Street from Cherry Valley Avenue to Whitneyville Avenue, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 659,875.13	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906601	\$ 1,620,018.00	\$ 1,572,755.96
PROJECT ARU 25049-106189		
LOCAL AGRMT. 09-5224		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-2.92 %

1.16 mi of pavement removal, concrete pavement and repair, guardrail replacement, hot mix asphalt approach, and earth work on Pasadena Avenue from I-75 to the Flint city limits, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	\$ 1,572,755.96	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906607	\$ 1,352,265.75	\$ 992,793.63
PROJECT ARU 63459-104702		
LOCAL AGRMT. 09-5240		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 13, 2009		-26.58 %

1.00 mi of cold milling and concrete pavement repairs, hot mix asphalt resurfacing, concrete curb, gutter, and ADA sidewalk ramps on Campbell Road from 13 Mile Road northerly to 14 Mile Road in the cities of Madison Heights and Royal Oak, Oakland County.

PROPOSAL 0906058 \$ 2,020,003.22 \$ 1,699,645.00
 PROJECT AR1 70063 - 102903
 LOCAL AGRMT. % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - 25 working days -15.86 %

6.04 mi of hot mix asphalt cold milling and resurfacing and shoulder corrugations on I-96 eastbound and westbound from M-104 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	\$ 1,699,645.00	Same	1 **

LETTING OF JUNE 25, 2009
 PROPOSAL 0906613 \$ ENG. EST. \$ LOW BID
 PROJECT ARU 50458-106726 \$ 627,581.00 \$ 549,376.16
 LOCAL AGRMT. 09-5245 % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - SEPTEMBER 30, 2009 -12.46 %

0.49 mi of cold milling hot mix asphalt and concrete, hot mix asphalt resurfacing, concrete pavement repairs, and earthwork on 12 Mile Road from Palm Beach to Hoover Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	\$ 549,376.16	Same	1 **

LETTING OF JUNE 25, 2009
 PROPOSAL 0906615 \$ ENG. EST. \$ LOW BID
 PROJECT AR1 63052-72404 \$ 5,153,126.40 \$ 5,034,906.82
 LOCAL AGRMT. 09-5106 % OVER/UNDER EST.
 START DATE - 10 days after award
 COMPLETION DATE - NOVEMBER 25, 2009 -2.29 %

1.29 mi of concrete pavement repairs, hot mix asphalt reconstruction and overlay, curb and gutter replacement, sign replacement, and sidewalk on US-24BR (Square Lake Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 5,034,906.82	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906616	\$ 962,502.74	\$ 814,832.76
PROJECT MX 77111-103238, ETC		
LOCAL AGRMT. 09-5151		% OVER/UNDER EST.
START DATE - JULY 06, 2009		
COMPLETION DATE - OCTOBER 15, 2009		-15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pamar Enterprises, Inc.	\$ 814,832.76	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906620	\$ 18,054,151.76	\$ 15,997,273.10
PROJECT ARL 82123-79529, ETC		
LOCAL AGRMT. 09-5249		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - AUGUST 27, 2010		-11.39 %

Removal of two abandoned railroad structures, bridge rehabilitation with deck replacements, shoulder widening, thin epoxy overlays, deck patching, joint replacements, sidewalk repairs, steel repairs, complete painting, zone painting, pin and hanger replacements, bearing replacements, substructure repairs, thrie beam retrofits, approach work, and freeway lighting for 11 structures on I-96 in the city of Detroit, Wayne County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Posen Construction, Inc.	\$ 15,997,273.10	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906623	\$ 431,815.30	\$ 360,887.00
PROJECT ARL 32063-76475		
LOCAL AGRMT. 09-5228		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 30, 2009		-16.43 %

2.68 mi of hot mix asphalt resurfacing and aggregate shoulders on Atwater Road from Parisville Road easterly to west of Ruth Road, Huron County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 360,887.00	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906632	\$ 583,038.50	\$ 516,186.70
PROJECT ARU 41401-106399		% OVER/UNDER EST.
LOCAL AGRMT. 09-5207		
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 31, 2009		-11.47 %

0.33 mi of road reconstruction, pavement removal, watermain construction, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ramps, hot mix asphalt paving, and pavement markings on Lake Drive from the west city limits of East Grand Rapids to Plymouth Road, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Davis Construction, Inc.	\$ 516,186.70	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906633	\$ 358,616.00	\$ 393,538.51
PROJECT ARU 41401-106227, ETC		% OVER/UNDER EST.
LOCAL AGRMT. 09-5202		
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 30, 2009		9.74 %

0.90 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps and joint repairs, and pavement markings in the city of Grandville, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 393,538.51	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906635	\$ 804,095.75	\$ 684,351.58
PROJECT ARU 33400-106385		% OVER/UNDER EST.
LOCAL AGRMT. 09-5258		
START DATE - JULY 27, 2009		
COMPLETION DATE - OCTOBER 02, 2009		-14.89 %

1.00 mi of hot mix asphalt base crushing and shaping, drainage improvements, and hot mix asphalt paving on East Mount Hope Avenue from the west city limits to the east city limits of East Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 684,351.58	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907015	\$ 1,505,510.00	\$ 939,577.28
PROJECT ARUL 39566-102767		
LOCAL AGRMT. 09-5271		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 16, 2009		-37.59 %

2.52 mi of hot mix asphalt base crushing, shaping, and resurfacing, aggregate base and shoulders, culvert and drainage structures, concrete curb and gutter, ditching, and guardrail upgrades on S Avenue from Sprinkle Road easterly to 29th Street, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 939,577.28	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907016	\$ 870,404.06	\$ 851,832.25
PROJECT ARU 63459-104626		
LOCAL AGRMT. 09-5261		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 23, 2009		-2.13 %

1.02 mi of cold milling concrete and hot mix asphalt pavement, concrete pavement cracking and seating, culvert, sewer, drainage structure, hot mix asphalt resurfacing, concrete pavement repairs, guardrail, concrete curb and gutter, ADA ramps, and traffic signal upgrades on Orchard Lake Road from 8 Mile Road northerly to Grand River Avenue in the cities of Farmington and Farmington Hills, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 851,832.25	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907020	\$ 716,557.55	\$ 597,826.80
PROJECT AR1 54014-106142		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - SEPTEMBER 09, 2009		
COMPLETION DATE - OCTOBER 30, 2009		-16.57 %

Substructure repair, deck patching, pin and hanger replacement, joint replacement, end header replacement,

and zone painting on Old State Road over US-131 southbound and northbound, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	\$ 597,826.80	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907024 PROJECT AR1 64015-106143 LOCAL AGRMT. START DATE - AUGUST 03, 2009 COMPLETION DATE - MAY 17, 2010	ENG. EST. \$ 733,882.96	LOW BID \$ 598,966.44 % OVER/UNDER EST. -18.38 %

Substructure repairs, deck patching, partial deck replacement at fascias, joint replacement, pin and hanger replacement, zone painting, barrier replacement, end header replacement, and approach work on Taylor Road over US-31, Oceana County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	\$ 598,966.44	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907032 PROJECT AR1 63043-55850 LOCAL AGRMT. START DATE - 3 days after award COMPLETION DATE - SEPTEMBER 19, 2012	ENG. EST. \$ 56,922,987.60	LOW BID \$ 50,482,258.39 % OVER/UNDER EST. -11.31 %

5.61 mi of freeway widening and reconstruction including ramp reconstruction, storm sewer and culvert replacement, permanent signing, MITS installation, and rehabilitation of 9 structures on M-59 from Crooks Road to Ryan Road in the cities of Rochester Hills and Sterling Heights, Oakland and Macomb Counties. This project includes a 5 year materials and workmanship pavement warranty and a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Dan's Excavating, Inc.	4.25%	\$ 50,482,258.39	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907039 PROJECT AR1 83033-58357, ETC LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - JUNE 18, 2010	ENG. EST. \$ 3,013,655.89	LOW BID \$ 2,320,041.73 % OVER/UNDER EST. -23.02 %	

Bridge replacement, approach work, and maintaining

traffic on US-131 over Manistee River, Wexford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Milbocker and Sons, Inc.	\$ 2,320,041.73	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907043 PROJECT AR1 53041-103022 LOCAL AGRMT. START DATE - SEPTEMBER 08, 2009 COMPLETION DATE - NOVEMBER 06, 2009	ENG. EST. \$ 405,736.35	LOW BID \$ 317,291.75 % OVER/UNDER EST. -21.80 %

0.47 mi of hot mix asphalt cold milling and resurfacing on US-10 (James Street) from south of Dowland Street to Ludington Avenue (US-10) in the city of Ludington, Mason County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 317,291.75	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907049 PROJECT ARUL 61407-106547 LOCAL AGRMT. 09-5253 START DATE - 10 days after award COMPLETION DATE - NOVEMBER 15, 2009	ENG. EST. \$ 1,046,034.97	LOW BID \$ 1,092,679.37 % OVER/UNDER EST. 4.46 %

0.49 mi of concrete road reconstruction including pavement removal, aggregate base, storm sewer, watermain, concrete pavement and sidewalk ramps, and pavement markings on Laketon Avenue from Peck Street to Wood Street in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Kamminga & Roodvoets, Inc.	\$ 1,092,679.37	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907060 PROJECT ARU 63459-104632 LOCAL AGRMT. 09-5285 START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009	ENG. EST. \$ 746,739.00	LOW BID \$ 597,119.93 % OVER/UNDER EST. -20.04 %

0.53 mi of concrete pavement cracking and seating, cold milling concrete pavement, hot mix asphalt resurfacing, concrete pavement repairs, curb, gutter, and ADA ramps, and signal work on Rochester Road from 14 Mile Road

northerly to Elmwood Road in the city of Clawson, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 597,119.93	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907064	\$ 509,892.00	\$ 379,161.25
PROJECT ARUL 70407-106387		
LOCAL AGRMT. 09-5281		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 11, 2009		-25.64 %

1.96 mi of hot mix asphalt resurfacing including gravel shoulders and pavement markings on Lake Michigan Drive from Lakeshore Avenue to US-31, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 379,161.25	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907066	\$ 540,179.50	\$ 396,368.97
PROJECT ARU 23455-106383, ETC		
LOCAL AGRMT. 09-5260		% OVER/UNDER EST.
START DATE - AUGUST 03, 2009		
COMPLETION DATE - SEPTEMBER 14, 2009		-26.62 %

0.62 mi of hot mix asphalt base crushing and shaping, aggregate base, and hot mix asphalt resurfacing on Brookside Drive from Timbercreek Drive to South Street and on Timbercreek Drive from M-43 to Brookside Drive in the city of Grand Ledge, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadwell Bros. Construction Company	\$ 396,368.97	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907075	\$ 1,094,499.00	\$ 642,251.14
PROJECT ARUL 09609-104989		
LOCAL AGRMT. 09-5318		% OVER/UNDER EST.
START DATE - AUGUST 24, 2009		
COMPLETION DATE - JUNE 01, 2010		-41.32 %

0.19 mi of roadway realignment and intersection modifications, pavement removal, earth excavation, subbase, aggregate base, concrete pavement, curb and gutter, storm sewer, sanitary sewer, watermain, and sidewalk improvements on Marquette Avenue from Indiana Street to Vermont Street in the city of Bay City, Bay County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
CRS/Shaw Contracting Co.	\$ 642,251.14	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907081	\$ 364,077.65	\$ 326,558.76
PROJECT ARU 82457-106821		
LOCAL AGRMT. 09-5304		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 30, 2009		-10.31 %

0.38 mi of hot mix asphalt cold milling and resurfacing, concrete base repair, curb, gutter, and sidewalk ramps, drainage structure adjustments, and pavement markings on St. Clair Avenue from Mack Avenue to Waterloo Avenue in the city of Grosse Pointe, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 326,558.76	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907091	\$ 3,645,519.86	\$ 3,008,154.15
PROJECT AR1 70024-105476, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 02, 2009		-17.48 %

9.08 mi of hot mix asphalt cold milling, resurfacing, and concrete joint repairs on I-196 from 64th avenue to Kenowa Avenue in the city of Hudsonville, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 3,008,154.15	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907040	\$ 1,473,727.39	\$ 1,232,732.72
PROJECT ARE1 32011-105843, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 19, 2009		-16.35 %

16.28 mi of hot mix asphalt shoulders including trenching on M-25 from south of Huron Line Road northeasterly to south of Myers Road, from south of Orchard Street northerly to south of Deckerville Road, and on M-15 from south of Ellis Street northwesterly to south of Kitelinger Road in the villages of Port Sanilac and Millington, Huron, Sanilac, and Tuscola Counties. This project includes a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 1,232,732.72	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906065	\$ 2,212,042.50	\$ 1,843,418.41
PROJECT AR1 27023-105865		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JULY 07, 2009		
COMPLETION DATE - OCTOBER 02, 2009		-16.66 %

16.20 mi of hot mix asphalt cold milling, resurfacing, and ultra-thin overlay resurfacing on US-2 from Gogebic Station easterly to Old US-2, Gogebic County. This project includes a 2 year pavement performance warranty and a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Northeast Asphalt, Inc.	\$ 1,843,418.41	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906082	\$ 978,560.47	\$ 902,852.30
PROJECT AR1 73062-105624		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 60 working days		-7.74 %

Bridge railing, expansion joint replacements, and bridge deck repair on M-46 over the Tittabawassee River and east overflow, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Slagter & Son Construction Co.	\$ 902,852.30	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID

resurfacing, concrete sidewalk, curb, and gutter improvements on West Main Street from Norris Road to Scott Street in the city of Dewitt, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 193,350.35	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907007	ENG. EST. \$ 980,903.56	LOW BID \$ 793,318.66
PROJECT ARUL 13411-106107, ETC LOCAL AGRMT. 09-5227		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - 45 working days		-19.12 %

3.62 mi of hot mix asphalt base crushing and shaping, cold milling and resurfacing, trenching, aggregate shoulders, concrete curb, gutter, sidewalk, and ADA ramps on Beckley Road from Stone Jug Road easterly to Helmer Road, on Capital Avenue SW from the south city limits of Battle Creek northerly to Beckley Road, and on Jackson Street W from Bedford Road (M-37) easterly to Angell Street in the cities of Battle Creek and Springfield, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 793,318.66	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907013	ENG. EST. \$ 243,886.00	LOW BID \$ 226,538.72
PROJECT ARU 81471-106802 LOCAL AGRMT. 09-5267		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009		-7.11 %

0.35 mi of hot mix asphalt surface removal and paving, and drainage improvements on North Ann Arbor Street from US-12 to Bennett Street in the city of Saline, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 226,538.72	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907019	ENG. EST. \$ 5,159,071.87	LOW BID \$ 5,053,211.87
PROJECT AR1 73051-45909 LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 19, 2012		-2.05 %

1.20 mi of road and intersection reconstruction including grading, hot mix asphalt paving, concrete curb and gutter, combined sewer separation, watermain replacement, and safety improvements on M-13 from Hess Road northerly to north of M-46 and on M-46 from Harris Street easterly to Lincoln Street in the city of Saginaw, Saginaw County. This project includes a 5 year materials and workmanship pavement warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Dan's Excavating, Inc.	8.00%	\$ 5,053,211.87	Same 1 **
LETTING OF JULY 10, 2009		ENG. EST.	LOW BID
PROPOSAL 0907050		\$ 1,025,690.70	\$ 917,975.07
PROJECT ARU 50458-104565, ETC			
LOCAL AGRMT. 09-5283			% OVER/UNDER EST.
START DATE - 10 days after award			
COMPLETION DATE - NOVEMBER 30, 2009			-10.50 %

0.84 mi of hot mix asphalt cold milling and resurfacing, concrete pavement and repairs, and earthwork on 10 Mile Road from Lawrence Street to the west city limits and from Phlox Street to Hayes Road in the cities of East Pointe and Center Line, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 917,975.07	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907052	\$ 882,925.00	\$ 623,276.04
PROJECT ARL 38555-106225		
LOCAL AGRMT. 09-5209		% OVER/UNDER EST.
START DATE - SEPTEMBER 12, 2009		
COMPLETION DATE - 70 calendar days		-29.41 %

0.80 mi of machine grading, aggregate base, hot mix asphalt paving, pavement marking, traffic control, and slope restoration on East Michigan Avenue from Fox Road to Gillett's Lake Road, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 623,276.04	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 757,018.67	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907096	\$ 342,622.34	\$ 373,852.48
PROJECT AR1 20031-106199		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JUNE 01, 2010		
COMPLETION DATE - JUNE 25, 2010		9.12 %

3.31 mi of paver placed surface seal on M-93 from Margrethe Boulevard/Camp Grayling northeasterly to the M-93/M-72 intersection, Crawford County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 373,852.48	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906619	\$ 1,453,449.70	\$ 1,367,402.06
PROJECT ARU 25049-106186		
LOCAL AGRMT. 09-5244		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-5.92 %

1.10 mi of pavement removal, concrete pavement and repairs, cold milling hot mix asphalt, resurfacing, and earthwork on Clio Road from Pierson Road to Carpenter Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	\$ 1,367,402.06	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907027	\$ 433,163.86	\$ 268,949.00
PROJECT AR1 56044-105849		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 40 working days		-37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
RAM Construction Services of Mich	\$ 268,949.00	Same 1 **
