



## ARRA Funded Construction Contracts Awarded

For Construction/Contractor Opportunities:  
Construction service providers can complete a MDOT prequalification application and submit it along with the required documents to MDOT. For more information, visit [www.michigan.gov/mdot](http://www.michigan.gov/mdot) and click on "Doing Business" and then "Contractor Services."

LETTING OF MARCH 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0903028	\$ 1,185,465.51	\$ 853,806.87
PROJECT ARRA 65041-103008		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - APRIL 13, 2009		
COMPLETION DATE - MAY 22, 2009		-27.98 %
AWARD DATE - APRIL 15, 2009		

10.62 mi of full depth concrete pavement repairs and joint resealing on I-75 northbound from the Ogemaw/Arenac County line northerly to Cook Road and from Ski Park Road northerly to the Ogemaw/Roscommon County line, Ogemaw County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Six-S, Inc.	\$ 853,806.87	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904065	\$ 6,002,801.51	\$ 5,074,596.80
PROJECT AR1 25011-53201, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 01, 2010		-15.46 %
AWARD DATE - APRIL 22, 2009		

12.19 mi of hot mix asphalt cold milling, two course resurfacing, joint repairs, culvert repairs and replacement, guardrail upgrades, epoxy overlay, joint repair, substructure and steel repair, painting, concrete surface coating, and scour protection on M-13 from M-21 northerly to M-57 and over Mistequay Creek, Genesee County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Co. Inc.	\$ 5,074,596.80	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904069	\$ 3,657,527.59	\$ 3,179,797.09
PROJECT AR1 01052-79387		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 17, 2009		-13.06 %
AWARD DATE - APRIL 29, 2009		

4.94 mi of hot mix asphalt cold milling and resurfacing, pavement joint and crack repairs, asphalt stabilized crack relief layer, bridge railing and guardrail upgrades, drainage, and culvert improvements on US-23 from south of Everett Road northerly to south of Black River Road and over the Black River, Alcona County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 3,179,797.09	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904071	\$ 574,341.07	\$ 483,477.30
PROJECT AR1 52042-105869		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - MAY 04, 2009		
COMPLETION DATE - 26 working days		-15.82 %
AWARD DATE - APRIL 29, 2009		

2.52 mi of concrete joint repair on US-41/M-28 from Cherry Creek Road northwesterly to south of Bayou Street and from the Carp River northerly to Jackson Street in the city of Marquette, Marquette County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Snowden, Inc.	\$ 483,477.30	Same 1 **

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904064	\$ 823,357.48	\$ 671,327.03
PROJECT AR1 05031-53361		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JULY 13, 2009		
COMPLETION DATE - AUGUST 28, 2009		-18.46 %

1.36 mi of hot mix asphalt crushing and shaping, shoulder widening, drainage improvements, and curb and gutter on M-88 from south of Eckhardt Road northerly to south of the village of Central Lake, Antrim County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	\$ 671,327.03	Same 1 **

---

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
PROPOSAL 0904068	\$ 457,033.27	\$ 525,827.28
PROJECT AR1 52042-105868		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - MAY 29, 2009		
COMPLETION DATE - 14 working days		15.05 %

1.84 mi of hot mix asphalt cold milling and resurfacing on US-41/M-28 from Northwoods Road to Washington Street in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	\$ 525,827.28	Same 1 **

---

LETTING OF APRIL 03, 2009	ENG. EST.	LOW BID
---------------------------	-----------	---------

PROPOSAL 0904066 \$ 762,048.86 \$ 686,616.80  
 PROJECT AR1 31051-105841, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - MAY 26, 2009  
 COMPLETION DATE - 17 working days -9.90 %

4.54 mi of hot mix asphalt resurfacing and joint repairs on US-41 from Portage Lake Golf Course Drive northerly to Cliff Drive and from the Baraga north county line northerly to Old Timers Road in the city of Houghton, Houghton County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	\$ 686,616.80	Same 1 **

LETTING OF APRIL 03, 2009  
 PROPOSAL 0904067 \$ ENG. EST. \$ LOW BID  
 PROJECT AR1 31013-88830, ETC 653,147.52 \$ 629,266.50  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - AUGUST 10, 2009  
 COMPLETION DATE - 19 working days -3.66 %

4.87 mi of hot mix asphalt resurfacing, shoulder trenching and surfacing, and guardrail upgrades on M-26 north of the 10th Street turn to Calumet Street, Houghton County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	\$ 629,266.50	Same 1 **





performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 595,248.55	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906068	\$ 151,927.27	\$ 158,937.54
PROJECT AR1 44012-100277, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 25 working days		4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	\$ 158,937.54	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906087	\$ 1,002,492.97	\$ 827,692.43
PROJECT AR1 54021-105513		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 14 working days		-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 827,692.43	Same 1 **







PROPOSAL 0906001 \$ 5,119,913.98 \$ 4,063,474.03  
 PROJECT STT 32012-102351-2, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - MAY 21, 2010 -20.63 %

16.47 mi of hot mix asphalt cold milling, paving, and non-motorized shoulders on M-25 from the north village limits of Caseville to east of Larned Road in the village of Port Austin, Huron County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 4,063,474.03	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906032 \$ ENG. EST. \$ LOW BID  
 PROJECT ARU 41401-106372 \$ 274,118.03 \$ 275,616.10  
 LOCAL AGRMT. 09-5176 % OVER/UNDER EST.  
 START DATE - JULY 04, 2009  
 COMPLETION DATE - AUGUST 31, 2009 0.55 %

0.13 mi of pavement removal, concrete pavement, curb, and gutter, and pavement markings on Three Mile Road from the I-96 eastbound exit ramp to Alpine Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nagel Construction, Inc.	\$ 275,616.10	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906035 \$ ENG. EST. \$ LOW BID  
 PROJECT ARUL 39405-105992 \$ 788,264.90 \$ 645,941.67  
 LOCAL AGRMT. 09-5186 % OVER/UNDER EST.  
 START DATE - JULY 20, 2009  
 COMPLETION DATE - NOVEMBER 13, 2010 -18.06 %

0.66 mi of hot mix asphalt resurfacing and reconstruction including pavement removal, aggregate base, hot mix asphalt cold milling, concrete curb and gutter, signing, pavement markings, and traffic signal on Kilgore Road from South Westnedge Avenue easterly to Grand Elk Railroad Crossing in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Peters Construction Co. \$ 645,941.67 Same 1 \*\*

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906037 \$ 1,779,004.00 \$ 1,284,988.26  
PROJECT ARU 70401-106271  
LOCAL AGRMT. 09-5174 % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - AUGUST 14, 2009 -27.77 %

4.74 mi of hot mix asphalt resurfacing and shoulder widening including gravel shoulder, guardrail, and pavement markings on 48th Avenue from Chicago Drive to Bauer Road in Georgetown Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,284,988.26	Same 1 **

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906038 \$ 910,984.00 \$ 613,578.20  
PROJECT ARUL 70414-105967  
LOCAL AGRMT. 09-5180 % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - JULY 31, 2009 -32.65 %

1.87 mi of hot mix asphalt resurfacing including cold milling, sidewalk ramp ADA, and pavement markings on Douglas Avenue and Lakewood Boulevard from River Avenue easterly to 120th Avenue in Holland Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 613,578.20	Same 1 **

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906039 \$ 778,757.25 \$ 618,427.00  
PROJECT ARU 23400-106378  
LOCAL AGRMT. 09-5198 % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - OCTOBER 30, 2009 -20.59 %

2.41 mi of hot mix asphalt cold milling pavement and resurfacing on Creyts Road from Lansing Road to I-496, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

---

Rieth-Riley Construction Co., Inc.	\$	618,427.00	Same	1	**
------------------------------------	----	------------	------	---	----

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906043	\$ 9,824,838.61	\$ 9,391,461.43
PROJECT AR1 37013-90243		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 19, 2011		-4.41 %

4.85 mi of hot mix asphalt multiple course overlay, joint repairs, ramp extensions, bridge underclearance corrections, superelevation corrections, and other safety/geometric upgrades on US-127 from south of the Blanchard Road interchange northerly to south of Shepherd Road, Isabella County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	\$ 9,391,461.43	Same 1 **

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906046	\$ 2,701,583.62	\$ 2,688,753.94
PROJECT AR1 49023-79548		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 03, 2009		-0.47 %

5.97 mi of cold milling hot mix asphalt surface, pavement joint and crack repair, two course hot mix asphalt resurfacing, superelevation corrections, guardrail and culvert safety upgrades, and permanent pavement markings on US-2 from east of Brevort Lake Road easterly to west of Martin Lake Road, Mackinac County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 2,688,753.94	Same 1 **

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
--------------------------	-----------	---------

PROPOSAL 0906051 \$ 750,612.94 \$ 595,248.55  
 PROJECT EBSL 32011-105808, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142, Huron County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906060 \$ 763,651.00 \$ 476,595.04  
 PROJECT ARL 70139-106213  
 LOCAL AGRMT. 09-5188 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - AUGUST 14, 2009 -37.59 %

1.93 mi of hot mix asphalt resurfacing, trenching, aggregate shoulders, pavement marking, and slope restoration on Byron Road from I-196BL easterly to 64th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 476,595.04	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906064 \$ 2,379,686.58 \$ 1,899,552.10  
 PROJECT ARU 19042-105821  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - JULY 08, 2009  
 COMPLETION DATE - OCTOBER 09, 2009 -20.18 %

6.54 mi of pavement restoration including full depth repairs, diamond grinding, joint resealing, crack sealing, and ramp extension on I-69 from Chandler Road easterly to Peacock Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Tony Angelo Cement Construction Co. \$ 1,899,552.10 Same 1 \*\*

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906068 \$ 151,927.27 \$ 158,937.54  
PROJECT AR1 44012-100277, ETC  
LOCAL AGRMT. % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - 25 working days 4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	\$ 158,937.54	Same 1 **

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906074 \$ 949,486.62 \$ 1,055,282.74  
PROJECT AR1 84911-103808  
LOCAL AGRMT. % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - OCTOBER 30, 2009 11.14 %

Installation of 8 Environmental Sensor Stations (ESS) and update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, Iron, Mackinac, Marquette, and Schoolcraft Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	\$ 1,055,282.74	Same 1 **

---

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID  
PROPOSAL 0906077 \$ 1,903,383.25 \$ 1,634,690.00  
PROJECT ARU 41401-104915  
LOCAL AGRMT. 09-5199 % OVER/UNDER EST.  
START DATE - 10 days after award  
COMPLETION DATE - JUNE 15, 2011 -14.12 %

0.56 mi of hot mix asphalt road reconstruction including storm sewer, concrete curb, gutter, and sidewalk, watermain, street lighting, and pavement markings on Leonard Street from Nixon Avenue to Collindale Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Schippers Excavating, Inc.	\$ 1,634,690.00	Same	1 **
----------------------------	-----------------	------	------

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906084	\$ 3,566,760.02	\$ 3,087,210.63
PROJECT AR1 47014-105648		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 10, 2009		-13.45 %

8.31 mi of hot mix asphalt cold milling and single course overlay on US-23 from the CSX railroad to M-59, Livingston County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 3,087,210.63	Same 1 **

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906085	\$ 3,064,704.82	\$ 2,901,231.13
PROJECT AR1 61131-77964		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - JUNE 01, 2012		-5.33 %

1.95 mi of hot mix asphalt resurfacing and reconstruction, roundabout intersection construction, curb and gutter, drainage improvements, permanent pavement markings, and signing on M-46 east and west of the M-46/M-37 intersection, on Newaygo Road south of the M-46/M-37 intersection and on M-37 from the M-37/M-46 intersection northerly to south of Moon Road, Muskegon County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Brenner Excavating, Inc.	\$ 2,901,231.13	Same 1 **

---

LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906087	\$ 1,002,492.97	\$ 827,692.43
PROJECT AR1 54021-105513		
LOCAL AGRMT.	% OVER/UNDER EST.	
START DATE - 10 days after award		
COMPLETION DATE - 14 working days		-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.





PROPOSAL 0906044 \$ 5,588,659.23 \$ 5,822,334.87  
 PROJECT STH 76023-102877, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 5 days after award  
 COMPLETION DATE - NOVEMBER 13, 2010 4.18 %

25.50 mi of high tension median cable barrier including guardrail upgrade, slope flattening, aggregate shoulders, culvert extensions, proposed and median cross-over work, joint repairs, and hot mix asphalt cold milling and resurfacing including ramps on I-69 from M-52 easterly to M-13 and from east of M-52 easterly to the Shiawassee River, Shiawassee County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 5,822,334.87	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906041 \$ 225,477.42 \$ 173,932.98  
 PROJECT STU 19400-100196, ETC  
 LOCAL AGRMT. 09-5196, 09-5223 % OVER/UNDER EST.  
 START DATE - JULY 06, 2009  
 COMPLETION DATE - JULY 31, 2009 -22.86 %

0.59 mi of hot mix asphalt cold milling and resurfacing on Marsh Road from the south county line to I-69BL and from Baker Road to the north county line, Clinton and Ingham Counties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 173,932.98	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906057 \$ 2,298,934.88 \$ 3,022,104.80  
 PROJECT AR1 52043-84231  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - JULY 13, 2009  
 COMPLETION DATE - AUGUST 20, 2010 31.46 %

3.50 mi of intersection reconstruction including construction of a roundabout, roadway reconstruction, hot mix asphalt joint repairs, traffic signal upgrades, signing, pavement markings, and drainage on US-41/M-28 at the Front Street intersection and on US-41 from the M-28/Cherry Creek Road intersection to Big Creek Road in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty and two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Associated Constructors, LLC	\$ 3,022,104.80	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906092 PROJECT AR1 82051-105829 LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 01, 2009	ENG. EST. \$ 403,772.16	LOW BID \$ 361,771.98 % OVER/UNDER EST. -10.40 %

1.14 mi of hot mix asphalt cold milling and resurfacing on US-24 from the south Wayne County line to Vreeland Road in the city of Flat Rock, Wayne County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Barrett Paving Materials Inc.	\$ 361,771.98	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906021 PROJECT ARU 41401-106374, ETC LOCAL AGRMT. 09-5166 START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 30, 2009	ENG. EST. \$ 1,542,888.95	LOW BID \$ 1,399,865.31 % OVER/UNDER EST. -9.27 %

3.03 mi of cold milling and resurfacing hot mix asphalt on Burlingame Avenue from north of the centerline of 52nd Street to south of the centerline of 36th Street and on Prairie Parkway from east of the centerline of Byron Center Avenue to west of the centerline of Burlingame Avenue in the city of Wyoming, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 1,399,865.31	Same 1 **
LETTING OF JUNE 05, 2009 PROPOSAL 0906047 PROJECT AR1 41132-103034 LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009	ENG. EST. \$ 2,510,068.71	LOW BID \$ 1,567,877.41 % OVER/UNDER EST. -37.54 %

Pin and hanger replacement, joint replacement, deep overlay, deck patching, substructure repairs, fascia, zone, and

bridge painting, thrie beam retrofit, and approach work on three structures at Pine Island Drive over US-131, Post Road over US-131, and 10 Mile Road over US-131, Kent County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
C. A. Hull Co., Inc.	\$ 1,567,877.41	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906048  
 PROJECT AR1 01023-105377  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 10, 2009

ENG. EST. \$ 1,423,185.11  
 LOW BID \$ 1,231,227.00  
 % OVER/UNDER EST. -13.49 %

4.14 mi of hot mix asphalt surfacing, crushing and shaping, and guardrail upgrading on M-72 from M-65 easterly to east of Raymond Road, Alcona County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,231,227.00	Same 1 **

LETTING OF JUNE 05, 2009  
 PROPOSAL 0906080  
 PROJECT AR1 84913-105538  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - 15 working days

ENG. EST. \$ 259,313.60  
 LOW BID \$ 282,062.04  
 % OVER/UNDER EST. 8.77 %

26.83 mi of hot mix asphalt crack treatment on M-120 from north of Old Orchard Lane northerly to south of Marvin Road, on US-31 from the north reference point of the Third Street Bridge northerly to south of Hile Road, and on M-104 from the east reference point of the Spring Channel Bridge easterly to Buchanan Street in the cities of Norton Shores and Spring Lake and village of Ferrysburg, Muskegon and Ottawa Counties. This project includes a 2 year pavement performance warranty.  
 A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Scodeller Construction, Inc.	\$ 282,062.04	Same 1 **



a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 17,262,235.56	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906622	\$ 670,998.00	\$ 659,875.13
PROJECT ARU 41401-106263		
LOCAL AGRMT. 09-5212		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 31, 2009		-1.66 %

2.50 mi of hot mix asphalt road resurfacing including base crushing, guardrail upgrades, and pavement markings on 84th Street from Cherry Valley Avenue to Whitneyville Avenue, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 659,875.13	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906601	\$ 1,620,018.00	\$ 1,572,755.96
PROJECT ARU 25049-106189		
LOCAL AGRMT. 09-5224		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-2.92 %

1.16 mi of pavement removal, concrete pavement and repair, guardrail replacement, hot mix asphalt approach, and earth work on Pasadena Avenue from I-75 to the Flint city limits, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	\$ 1,572,755.96	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906607	\$ 1,352,265.75	\$ 992,793.63
PROJECT ARU 63459-104702		
LOCAL AGRMT. 09-5240		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 13, 2009		-26.58 %

1.00 mi of cold milling and concrete pavement repairs, hot mix asphalt resurfacing, concrete curb, gutter, and ADA sidewalk ramps on Campbell Road from 13 Mile Road northerly to 14 Mile Road in the cities of Madison Heights and Royal Oak, Oakland County.



PROPOSAL 0906058 \$ 2,020,003.22 \$ 1,699,645.00  
 PROJECT AR1 70063 - 102903  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - 25 working days -15.86 %

6.04 mi of hot mix asphalt cold milling and resurfacing and shoulder corrugations on I-96 eastbound and westbound from M-104 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 1,699,645.00	Same 1 **

LETTING OF JUNE 25, 2009  
 PROPOSAL 0906613 \$ ENG. EST. \$ LOW BID  
 PROJECT ARU 50458-106726 \$ 627,581.00 \$ 549,376.16  
 LOCAL AGRMT. 09-5245 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 30, 2009 -12.46 %

0.49 mi of cold milling hot mix asphalt and concrete, hot mix asphalt resurfacing, concrete pavement repairs, and earthwork on 12 Mile Road from Palm Beach to Hoover Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 549,376.16	Same 1 **

LETTING OF JUNE 25, 2009  
 PROPOSAL 0906615 \$ ENG. EST. \$ LOW BID  
 PROJECT AR1 63052-72404 \$ 5,153,126.40 \$ 5,034,906.82  
 LOCAL AGRMT. 09-5106 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 25, 2009 -2.29 %

1.29 mi of concrete pavement repairs, hot mix asphalt reconstruction and overlay, curb and gutter replacement, sign replacement, and sidewalk on US-24BR (Square Lake Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 5,034,906.82	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906616	\$ 962,502.74	\$ 814,832.76
PROJECT MX 77111-103238, ETC		
LOCAL AGRMT. 09-5151		% OVER/UNDER EST.
START DATE - JULY 06, 2009		
COMPLETION DATE - OCTOBER 15, 2009		-15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pamar Enterprises, Inc.	\$ 814,832.76	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906620	\$ 18,054,151.76	\$ 15,997,273.10
PROJECT ARL 82123-79529, ETC		
LOCAL AGRMT. 09-5249		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - AUGUST 27, 2010		-11.39 %

Removal of two abandoned railroad structures, bridge rehabilitation with deck replacements, shoulder widening, thin epoxy overlays, deck patching, joint replacements, sidewalk repairs, steel repairs, complete painting, zone painting, pin and hanger replacements, bearing replacements, substructure repairs, thrie beam retrofits, approach work, and freeway lighting for 11 structures on I-96 in the city of Detroit, Wayne County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Posen Construction, Inc.	\$ 15,997,273.10	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906623	\$ 431,815.30	\$ 360,887.00
PROJECT ARL 32063-76475		
LOCAL AGRMT. 09-5228		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 30, 2009		-16.43 %

2.68 mi of hot mix asphalt resurfacing and aggregate shoulders on Atwater Road from Parisville Road easterly to west of Ruth Road, Huron County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	\$ 360,887.00	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906632	\$ 583,038.50	\$ 516,186.70
PROJECT ARU 41401-106399		% OVER/UNDER EST.
LOCAL AGRMT. 09-5207		
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 31, 2009		-11.47 %

0.33 mi of road reconstruction, pavement removal, watermain construction, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ramps, hot mix asphalt paving, and pavement markings on Lake Drive from the west city limits of East Grand Rapids to Plymouth Road, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Davis Construction, Inc.	\$ 516,186.70	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906633	\$ 358,616.00	\$ 393,538.51
PROJECT ARU 41401-106227, ETC		% OVER/UNDER EST.
LOCAL AGRMT. 09-5202		
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 30, 2009		9.74 %

0.90 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps and joint repairs, and pavement markings in the city of Grandville, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 393,538.51	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906635	\$ 804,095.75	\$ 684,351.58
PROJECT ARU 33400-106385		% OVER/UNDER EST.
LOCAL AGRMT. 09-5258		
START DATE - JULY 27, 2009		
COMPLETION DATE - OCTOBER 02, 2009		-14.89 %

1.00 mi of hot mix asphalt base crushing and shaping, drainage improvements, and hot mix asphalt paving on East Mount Hope Avenue from the west city limits to the east city limits of East Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 684,351.58	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907015	\$ 1,505,510.00	\$ 939,577.28
PROJECT ARUL 39566-102767		
LOCAL AGRMT. 09-5271		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 16, 2009		-37.59 %

2.52 mi of hot mix asphalt base crushing, shaping, and resurfacing, aggregate base and shoulders, culvert and drainage structures, concrete curb and gutter, ditching, and guardrail upgrades on S Avenue from Sprinkle Road easterly to 29th Street, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 939,577.28	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907016	\$ 870,404.06	\$ 851,832.25
PROJECT ARU 63459-104626		
LOCAL AGRMT. 09-5261		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 23, 2009		-2.13 %

1.02 mi of cold milling concrete and hot mix asphalt pavement, concrete pavement cracking and seating, culvert, sewer, drainage structure, hot mix asphalt resurfacing, concrete pavement repairs, guardrail, concrete curb and gutter, ADA ramps, and traffic signal upgrades on Orchard Lake Road from 8 Mile Road northerly to Grand River Avenue in the cities of Farmington and Farmington Hills, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 851,832.25	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907020	\$ 716,557.55	\$ 597,826.80
PROJECT AR1 54014-106142		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - SEPTEMBER 09, 2009		
COMPLETION DATE - OCTOBER 30, 2009		-16.57 %

Substructure repair, deck patching, pin and hanger replacement, joint replacement, end header replacement,

and zone painting on Old State Road over US-131 southbound and northbound, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	\$ 597,826.80	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907024 PROJECT AR1 64015-106143 LOCAL AGRMT. START DATE - AUGUST 03, 2009 COMPLETION DATE - MAY 17, 2010	ENG. EST. \$ 733,882.96	LOW BID \$ 598,966.44 % OVER/UNDER EST. -18.38 %

Substructure repairs, deck patching, partial deck replacement at fascias, joint replacement, pin and hanger replacement, zone painting, barrier replacement, end header replacement, and approach work on Taylor Road over US-31, Oceana County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	\$ 598,966.44	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907032 PROJECT AR1 63043-55850 LOCAL AGRMT. START DATE - 3 days after award COMPLETION DATE - SEPTEMBER 19, 2012	ENG. EST. \$ 56,922,987.60	LOW BID \$ 50,482,258.39 % OVER/UNDER EST. -11.31 %

5.61 mi of freeway widening and reconstruction including ramp reconstruction, storm sewer and culvert replacement, permanent signing, MITS installation, and rehabilitation of 9 structures on M-59 from Crooks Road to Ryan Road in the cities of Rochester Hills and Sterling Heights, Oakland and Macomb Counties. This project includes a 5 year materials and workmanship pavement warranty and a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Dan's Excavating, Inc.	4.25%	\$ 50,482,258.39	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907039 PROJECT AR1 83033-58357, ETC LOCAL AGRMT. START DATE - 10 days after award COMPLETION DATE - JUNE 18, 2010	ENG. EST. \$ 3,013,655.89	LOW BID \$ 2,320,041.73 % OVER/UNDER EST. -23.02 %	

Bridge replacement, approach work, and maintaining

traffic on US-131 over Manistee River, Wexford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Milbocker and Sons, Inc.	\$ 2,320,041.73	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907043 PROJECT AR1 53041-103022 LOCAL AGRMT. START DATE - SEPTEMBER 08, 2009 COMPLETION DATE - NOVEMBER 06, 2009	ENG. EST. \$ 405,736.35	LOW BID \$ 317,291.75 % OVER/UNDER EST. -21.80 %

0.47 mi of hot mix asphalt cold milling and resurfacing on US-10 (James Street) from south of Dowland Street to Ludington Avenue (US-10) in the city of Ludington, Mason County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 317,291.75	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907049 PROJECT ARUL 61407-106547 LOCAL AGRMT. 09-5253 START DATE - 10 days after award COMPLETION DATE - NOVEMBER 15, 2009	ENG. EST. \$ 1,046,034.97	LOW BID \$ 1,092,679.37 % OVER/UNDER EST. 4.46 %

0.49 mi of concrete road reconstruction including pavement removal, aggregate base, storm sewer, watermain, concrete pavement and sidewalk ramps, and pavement markings on Laketon Avenue from Peck Street to Wood Street in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Kamminga & Roodvoets, Inc.	\$ 1,092,679.37	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907060 PROJECT ARU 63459-104632 LOCAL AGRMT. 09-5285 START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009	ENG. EST. \$ 746,739.00	LOW BID \$ 597,119.93 % OVER/UNDER EST. -20.04 %

0.53 mi of concrete pavement cracking and seating, cold milling concrete pavement, hot mix asphalt resurfacing, concrete pavement repairs, curb, gutter, and ADA ramps, and signal work on Rochester Road from 14 Mile Road

northerly to Elmwood Road in the city of Clawson, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 597,119.93	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907064	\$ 509,892.00	\$ 379,161.25
PROJECT ARUL 70407-106387		
LOCAL AGRMT. 09-5281		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 11, 2009		-25.64 %

1.96 mi of hot mix asphalt resurfacing including gravel shoulders and pavement markings on Lake Michigan Drive from Lakeshore Avenue to US-31, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 379,161.25	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907066	\$ 540,179.50	\$ 396,368.97
PROJECT ARU 23455-106383, ETC		
LOCAL AGRMT. 09-5260		% OVER/UNDER EST.
START DATE - AUGUST 03, 2009		
COMPLETION DATE - SEPTEMBER 14, 2009		-26.62 %

0.62 mi of hot mix asphalt base crushing and shaping, aggregate base, and hot mix asphalt resurfacing on Brookside Drive from Timbercreek Drive to South Street and on Timbercreek Drive from M-43 to Brookside Drive in the city of Grand Ledge, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadwell Bros. Construction Company	\$ 396,368.97	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907075	\$ 1,094,499.00	\$ 642,251.14
PROJECT ARUL 09609-104989		
LOCAL AGRMT. 09-5318		% OVER/UNDER EST.
START DATE - AUGUST 24, 2009		
COMPLETION DATE - JUNE 01, 2010		-41.32 %

0.19 mi of roadway realignment and intersection modifications, pavement removal, earth excavation, subbase, aggregate base, concrete pavement, curb and gutter, storm sewer, sanitary sewer, watermain, and sidewalk improvements on Marquette Avenue from Indiana Street to Vermont Street in the city of Bay City, Bay County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
CRS/Shaw Contracting Co.	\$ 642,251.14	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907081	\$ 364,077.65	\$ 326,558.76
PROJECT ARU 82457-106821		
LOCAL AGRMT. 09-5304		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 30, 2009		-10.31 %

0.38 mi of hot mix asphalt cold milling and resurfacing, concrete base repair, curb, gutter, and sidewalk ramps, drainage structure adjustments, and pavement markings on St. Clair Avenue from Mack Avenue to Waterloo Avenue in the city of Grosse Pointe, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 326,558.76	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907091	\$ 3,645,519.86	\$ 3,008,154.15
PROJECT AR1 70024-105476, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 02, 2009		-17.48 %

9.08 mi of hot mix asphalt cold milling, resurfacing, and concrete joint repairs on I-196 from 64th avenue to Kenowa Avenue in the city of Hudsonville, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 3,008,154.15	Same 1 **

LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907040	\$ 1,473,727.39	\$ 1,232,732.72
PROJECT ARE1 32011-105843, ETC		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 19, 2009		-16.35 %

16.28 mi of hot mix asphalt shoulders including trenching on M-25 from south of Huron Line Road northeasterly to south of Myers Road, from south of Orchard Street northerly to south of Deckerville Road, and on M-15 from south of Ellis Street northwesterly to south of Kitelinger Road in the villages of Port Sanilac and Millington, Huron, Sanilac, and Tuscola Counties. This project includes a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 1,232,732.72	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906065	\$ 2,212,042.50	\$ 1,843,418.41
PROJECT AR1 27023-105865		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JULY 07, 2009		
COMPLETION DATE - OCTOBER 02, 2009		-16.66 %

16.20 mi of hot mix asphalt cold milling, resurfacing, and ultra-thin overlay resurfacing on US-2 from Gogebic Station easterly to Old US-2, Gogebic County. This project includes a 2 year pavement performance warranty and a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Northeast Asphalt, Inc.	\$ 1,843,418.41	Same 1 **
LETTING OF JUNE 05, 2009	ENG. EST.	LOW BID
PROPOSAL 0906082	\$ 978,560.47	\$ 902,852.30
PROJECT AR1 73062-105624		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 60 working days		-7.74 %

Bridge railing, expansion joint replacements, and bridge deck repair on M-46 over the Tittabawassee River and east overflow, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Slagter & Son Construction Co.	\$ 902,852.30	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID



resurfacing, concrete sidewalk, curb, and gutter improvements on West Main Street from Norris Road to Scott Street in the city of Dewitt, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	\$ 193,350.35	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907007	ENG. EST. \$ 980,903.56	LOW BID \$ 793,318.66
PROJECT ARUL 13411-106107, ETC LOCAL AGRMT. 09-5227		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - 45 working days		-19.12 %

3.62 mi of hot mix asphalt base crushing and shaping, cold milling and resurfacing, trenching, aggregate shoulders, concrete curb, gutter, sidewalk, and ADA ramps on Beckley Road from Stone Jug Road easterly to Helmer Road, on Capital Avenue SW from the south city limits of Battle Creek northerly to Beckley Road, and on Jackson Street W from Bedford Road (M-37) easterly to Angell Street in the cities of Battle Creek and Springfield, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 793,318.66	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907013	ENG. EST. \$ 243,886.00	LOW BID \$ 226,538.72
PROJECT ARU 81471-106802 LOCAL AGRMT. 09-5267		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - OCTOBER 02, 2009		-7.11 %

0.35 mi of hot mix asphalt surface removal and paving, and drainage improvements on North Ann Arbor Street from US-12 to Bennett Street in the city of Saline, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 226,538.72	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907019	ENG. EST. \$ 5,159,071.87	LOW BID \$ 5,053,211.87
PROJECT AR1 73051-45909 LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 19, 2012		-2.05 %

1.20 mi of road and intersection reconstruction including grading, hot mix asphalt paving, concrete curb and gutter, combined sewer separation, watermain replacement, and safety improvements on M-13 from Hess Road northerly to north of M-46 and on M-46 from Harris Street easterly to Lincoln Street in the city of Saginaw, Saginaw County. This project includes a 5 year materials and workmanship pavement warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Dan's Excavating, Inc.	8.00%	\$ 5,053,211.87	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907050  
 PROJECT ARU 50458-104565, ETC  
 LOCAL AGRMT. 09-5283  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 30, 2009

ENG. EST. \$ 1,025,690.70  
 LOW BID \$ 917,975.07  
 % OVER/UNDER EST. -10.50 %

0.84 mi of hot mix asphalt cold milling and resurfacing, concrete pavement and repairs, and earthwork on 10 Mile Road from Lawrence Street to the west city limits and from Phlox Street to Hayes Road in the cities of East Pointe and Center Line, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	\$ 917,975.07	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907052  
 PROJECT ARL 38555-106225  
 LOCAL AGRMT. 09-5209  
 START DATE - SEPTEMBER 12, 2009  
 COMPLETION DATE - 70 calendar days

ENG. EST. \$ 882,925.00  
 LOW BID \$ 623,276.04  
 % OVER/UNDER EST. -29.41 %

0.80 mi of machine grading, aggregate base, hot mix asphalt paving, pavement marking, traffic control, and slope restoration on East Michigan Avenue from Fox Road to Gillett's Lake Road, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 623,276.04	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID



PROPOSAL 0907087 \$ 353,140.78 \$ 336,118.64  
 PROJECT AR1 70023-106097  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 04, 2009 -4.82 %

0.93 mi of hot mix asphalt cold milling, resurfacing, and joint repairs on I-196BL from US-31 easterly to east of the Macatawa River in the city of Holland, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 336,118.64	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907089 ENG. EST. \$ 1,069,295.25 \$ 729,440.19  
 PROJECT ARL 39405-106603, ETC  
 LOCAL AGRMT. 09-5297 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 14, 2009 -31.78 %

2.25 mi of hot mix asphalt crushing, shaping, and resurfacing, aggregate base and shoulders, concrete curb and gutter, ditching, and guardrail upgrades on 12th Street from D Avenue northerly to C Avenue and on 8th Street from R Avenue northerly to Q Avenue, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 729,440.19	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907094 ENG. EST. \$ 770,302.33 \$ 757,018.67  
 PROJECT AR 59042-105521  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - 12 working days -1.72 %

5.95 mi of hot mix asphalt cold milling, resurfacing, and single course chip seal on M-46 from west of the southbound US-131 entrance ramp easterly to west of Amble Road, Montcalm County. This project includes a 3 year pavement performance warranty and a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 757,018.67	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907096	\$ 342,622.34	\$ 373,852.48
PROJECT AR1 20031-106199		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - JUNE 01, 2010		
COMPLETION DATE - JUNE 25, 2010		9.12 %

3.31 mi of paver placed surface seal on M-93 from Margrethe Boulevard/Camp Grayling northeasterly to the M-93/M-72 intersection, Crawford County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	\$ 373,852.48	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906619	\$ 1,453,449.70	\$ 1,367,402.06
PROJECT ARU 25049-106186		
LOCAL AGRMT. 09-5244		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-5.92 %

1.10 mi of pavement removal, concrete pavement and repairs, cold milling hot mix asphalt, resurfacing, and earthwork on Clio Road from Pierson Road to Carpenter Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	\$ 1,367,402.06	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907027	\$ 433,163.86	\$ 268,949.00
PROJECT AR1 56044-105849		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 40 working days		-37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
RAM Construction Services of Mich	\$ 268,949.00	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907001  
 PROJECT AR1 50111-105851, ETC  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 28, 2009

ENG. EST. \$ 2,171,897.43  
 LOW BID \$ 2,461,990.21  
 % OVER/UNDER EST. 13.36 %

5.26 mi of pavement repair, cold milling and resurfacing, shoulder reconstruction, and pavement markings on I-94 at 9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19 from 33 Mile Road to Ashery Creek in the city of St. Clair Shores, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 2,461,990.21	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907006  
 PROJECT EDDF 59555-105422, ETC  
 LOCAL AGRMT. 09-5233  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 18, 2009

ENG. EST. \$ 992,675.70  
 LOW BID \$ 637,529.86  
 % OVER/UNDER EST. -35.78 %

5.94 mi of hot mix asphalt resurfacing, aggregate shoulders and base conditioning, and guardrail on Condensery Road from Vickeryville Road to Crystal Road, on Youngman Road from M-57 to Wise Road, and on Stanton Road from West County Line Road to Dagget Road, Montcalm County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	\$ 637,529.86	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907017  
 PROJECT ARUL 11400-106003  
 LOCAL AGRMT. 09-5265  
 START DATE - SEPTEMBER 08, 2009  
 COMPLETION DATE - OCTOBER 16, 2009

ENG. EST. \$ 348,355.00  
 LOW BID \$ 248,000.00  
 % OVER/UNDER EST. -28.81 %

0.13 mi of reconstruction including machine grading, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ADA ramps, hot mix asphalt resurfacing, sanitary sewer, and watermain on Park Street from Lake Boulevard to Main Street in the city of Saint Joseph, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Peters Construction Co.	\$ 248,000.00	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907018  
 PROJECT IM 33084-104136, ETC  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 15, 2009

ENG. EST. \$ 8,576,533.67  
 LOW BID \$ 7,438,774.97  
 % OVER/UNDER EST. -13.27 %

15.05 mi of hot mix asphalt cold milling and resurfacing, temporary widening and crossover construction, box culvert extension, concrete pavement repairs, and guardrail on I-96 from west of College Road easterly to M-52, Ingham County. This project includes a 3 year pavement performance warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

9.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 7,438,774.97	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907025  
 PROJECT AR1 16033-90216  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 18, 2009

ENG. EST. \$ 684,693.54  
 LOW BID \$ 754,842.76  
 % OVER/UNDER EST. 10.25 %

1.16 mi of hot mix asphalt cold milling and resurfacing, minor curb and gutter, sidewalk, guardrail, and storm sewer work on US-23 in the city of Cheboygan, Cheboygan County.

This project is funded with American Recovery and Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 754,842.76	Same 1 **

LETTING OF JULY 10, 2009  
 PROPOSAL 0907027  
 PROJECT AR1 56044-105849  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - 40 working days

ENG. EST. \$ 433,163.86  
 LOW BID \$ 268,949.00  
 % OVER/UNDER EST. -37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
RAM Construction Services of Mich	\$ 268,949.00	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907028	\$ 181,372.90	\$ 140,389.64
PROJECT AR1 47082-105734		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - AUGUST 15, 2009		
COMPLETION DATE - SEPTEMBER 30, 2009		-22.60 %

Construction of a hot mix asphalt carpool lot at Burkhart Road and M-59, Livingston County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 140,389.64	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907047	\$ 1,290,897.75	\$ 1,139,005.19
PROJECT ARU 41401-106269		
LOCAL AGRMT. 09-5211		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - MAY 15, 2010		-11.77 %

1.60 mi of concrete resurfacing including cold milling concrete whitetopping, concrete sidewalk ramps, and pavement markings on Patterson Avenue from M-37 (Broadmoor Road) to 44th Street, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Walter Toebe Construction Company	\$ 1,139,005.19	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907051	\$ 976,056.00	\$ 813,010.47
PROJECT ARU 82457-106809		
LOCAL AGRMT. 09-5280		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 40 working days		-16.70 %

0.76 mi of hot mix asphalt resurfacing, sidewalk ramp upgrades, and pavement markings on Warren Road from Inkster Road easterly to Beech-Daly Road in the city of Dearborn Heights, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
--------	--------------	------------

Ajax Paving Industries, Inc.	\$	813,010.47	Same	1 **
------------------------------	----	------------	------	------

---

LETTING OF JULY 10, 2009		ENG. EST.		LOW BID
PROPOSAL 0907057	\$	789,273.46	\$	688,576.17
PROJECT ARU 63459-104662				
LOCAL AGRMT. 09-5286				% OVER/UNDER EST.
START DATE - 10 days after award				
COMPLETION DATE - OCTOBER 09, 2009				-12.76 %

0.58 mi of concrete pavement cracking and seating, concrete pavement repairs, cold milling hot mix asphalt and resurfacing, concrete sidewalks and ramps, and signal upgrades on 10 Mile Road from Greenfield Road easterly to Kenosha Avenue in the city of Oak Park, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER		AS-SUBMITTED		AS-CHECKED
Ajax Paving Industries, Inc.	\$	688,576.17	Same	1 **

---

LETTING OF JULY 10, 2009		ENG. EST.		LOW BID
PROPOSAL 0907085	\$	423,698.00	\$	313,953.10
PROJECT ARUL 03479-89545				
LOCAL AGRMT. 09-5266				% OVER/UNDER EST.
START DATE - 10 days after award				
COMPLETION DATE - OCTOBER 24, 2009				-25.90 %

2.26 mi of hot mix asphalt cold milling and resurfacing, clearing, tree removal, and aggregate shoulders on Babylon Road from M-40 easterly to River Street in the city of Allegan, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER		AS-SUBMITTED		AS-CHECKED
Michigan Paving and Materials Comp	\$	313,953.10	Same	1 **

---

LETTING OF JULY 10, 2009		ENG. EST.		LOW BID
PROPOSAL 0907101	\$	550,857.50	\$	439,659.36
PROJECT ARL 13025-106229				
LOCAL AGRMT. 09-5319				% OVER/UNDER EST.
START DATE - 10 days after award				
COMPLETION DATE - 30 working days				-20.19 %

3.0 mi of hot mix asphalt resurfacing on N Drive from 12 Mile Road to 15 Mile Road, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER		AS-SUBMITTED		AS-CHECKED
Michigan Paving and Materials Comp	\$	439,659.36	Same	1 **

---

LETTING OF JULY 10, 2009		ENG. EST.		LOW BID
--------------------------	--	-----------	--	---------

PROPOSAL 0907106 \$ 3,024,211.82 \$ 2,548,283.32  
 PROJECT AR1 47900-88138, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 03, 2010 -15.74 %

36.00 mi of installation of an intelligent transportation system on I-96 from Fowlerville easterly to the Oakland/Livingston county line and on US-23 from Crouse Road southerly to Silver Lake Road in the cities of Howell and Brighton, Livingston County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Motor City Electric Utilities Comp	\$ 2,548,283.32	Same 1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID  
 PROPOSAL 0907041 \$ 1,048,895.35 \$ 1,176,806.49  
 PROJECT ARU 82021-105834, ETC  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - AUGUST 07, 2009  
 COMPLETION DATE - SEPTEMBER 25, 2009 12.19 %

1.26 mi of freeway ramp full depth concrete pavement repairs and shoulder reconstruction on the westbound I-94 exit ramp to Belleville Road, on southbound Belleville Road to the westbound I-94 entrance ramp, on northbound Belleville Road to the westbound I-94 entrance ramp, on the eastbound I-94 exit ramp to Haggerty Road, on southbound Haggerty Road to the westbound I-94 entrance ramp, and on northbound Haggerty Road to the westbound I-94 entrance ramp, Wayne County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

25.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Angelo Iafrate Construction Company	22.00%	\$1,176,806.49	Same 1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID  
 PROPOSAL 0907055 \$ 839,351.00 \$ 675,738.80  
 PROJECT ARU 41401-104904  
 LOCAL AGRMT. 09-5213 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - SEPTEMBER 25, 2009 -19.49 %

2.75 mi of hot mix asphalt base crushing and shaping, shoulders, hot mix asphalt paving, guardrail, pavement marking, and flag control on 5 Mile Road from Gavin Lake to Lincoln Lake, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 675,738.80	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907061	\$ 590,213.36	\$ 583,696.36
PROJECT ARU 82400-106777		
LOCAL AGRMT. 09-5251		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 30, 2009		-1.10 %

0.10 mi of concrete road reconstruction including pavement removal, concrete paving with integral curb, underdrain, and pavement markings on Newburgh Road at the Warren Road intersection in the city of Westland, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Peter A. Basile Sons, Inc.	\$ 583,696.36	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907086	\$ 1,744,475.60	\$ 1,520,531.10
PROJECT AR1 70041-106099		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 02, 2009		-12.84 %

11.01 mi of cold milling and hot mix asphalt resurfacing on M-45 from US-31 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,520,531.10	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907098	\$ 1,859,296.90	\$ 2,171,261.00
PROJECT ARUL 73404-103866		
LOCAL AGRMT. 09-5345		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 13, 2009		16.78 %

1.46 mi of reconstruction including hot mix asphalt pavement, concrete curb and gutter, storm sewer, concrete sidewalk, and earthwork on South Outer Drive from Hess Road to Perkins Street, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rohde Bros. Excavating, Inc.	\$ 2,171,261.00	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907109	\$ 3,351,089.70	\$ 3,498,976.56
PROJECT ARE1 23091-79757, ETC		
LOCAL AGRMT. 09-5123		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 20, 2012		4.41 %

1.47 mi of hot mix asphalt cold milling and resurfacing, brick pavement removal, concrete pavement construction, watermain, sanitary and storm sewer improvements, traffic signal modifications, and enhancement work including decorative street lighting, brick pavers, decorative crosswalks, tree planting, site furnishings, and landscaping on M-50/M-99 from south of Kimbark Avenue northerly to the M-50/M-99 junction and northwesterly on M-50 to west of Hallawood Lane in the city of Eaton Rapids, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Kammaing & Roodvoets, Inc.	\$ 3,498,976.56	Same 1 **
LETTING OF JULY 22, 2009	ENG. EST.	LOW BID
PROPOSAL 0907611	\$ 154,245.00	\$ 133,651.70
PROJECT ARL 19400-106359		
LOCAL AGRMT. 09-5370		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 18, 2009		-13.35 %

0.50 mi of hot mix asphalt cold milling and resurfacing on East Clark Road from Webster Road easterly, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 133,651.70	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907105	\$ 840,691.72	\$ 926,245.56
PROJECT AR1 45021-106093		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 19 working days		10.18 %

16.44 mi of overband crack filling, chip sealing, approach work, shoulder, and pavement repairs on M-72 from M-22 easterly to Bugai/Gray Road in the village of Empire, Leelanau County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Fahrner Asphalt Sealers, L.L.C.	\$ 926,245.56	Same 1 **
LETTING OF JULY 22, 2009 PROPOSAL 0907602 PROJECT ARUL 38409-106177, ETC LOCAL AGRMT. 09-5246 START DATE - 10 days after award COMPLETION DATE - 25 working days	ENG. EST. \$ 707,004.75	LOW BID \$ 609,916.09 % OVER/UNDER EST. -13.73 %

0.96 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, and sidewalk on East Ganson Street from Cooper Street to East Avenue and on West Morrell Street from Brown Street to West Avenue in the city of Jackson, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 609,916.09	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908010 PROJECT ARUL 34445-107097 LOCAL AGRMT. 09-5342 START DATE - 10 days after award COMPLETION DATE - 28 calendar days	ENG. EST. \$ 288,681.50	LOW BID \$ 277,211.39 % OVER/UNDER EST. -3.97 %

0.70 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps, and pavement markings on Adams Street from M-66 (Dexter Street) to Jackson Street in the city of Ionia, Ionia County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
D. J. McQuestion & Sons, Inc.	\$ 277,211.39	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908016 PROJECT ARUL 61407-106696, ETC LOCAL AGRMT. 09-5341 START DATE - 10 days after award COMPLETION DATE - SEPTEMBER 30, 2009	ENG. EST. \$ 116,367.50	LOW BID \$ 118,333.84 % OVER/UNDER EST. 1.69 %

0.71 mi of hot mix asphalt surfacing including sidewalk ramps, watermain, and pavement markings on Dowling Street from Meade Street to Ferry Street, on Meade Street from Church Street to Dowling Street, and on Old Channel Trail from Church Street to Dowling Street in the city of

Montague, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 118,333.84	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908018	\$ 1,299,466.52	\$ 1,072,397.50
PROJECT ARUL 61407-106706		
LOCAL AGRMT. 09-5375		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 15, 2009		-17.47 %

1.28 mi of hot mix asphalt road reconstruction and paving, curb and gutter replacement, drainage improvements, guardrail upgrades, and pavement markings on Pontaluna Road from Wood Road to US-31 in the city of Norton Shores, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Milbocker and Sons, Inc.	\$ 1,072,397.50	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908035	\$ 272,228.00	\$ 238,674.00
PROJECT ARUL 70407-106755		
LOCAL AGRMT. 09-5371		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 31, 2009		-12.33 %

0.22 mi of road reconstruction including pavement removal, grading, aggregate base, hot mix asphalt paving, storm sewer, guardrail, and pavement markings on West Spring Lake Road from north of Smith's Bridge to Bayberry Drive in the city of Ferrysburg, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
C L Trucking & Excavating, LLC	\$ 238,674.00	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908051	\$ 676,684.00	\$ 629,158.27
PROJECT ARL 25049-106201		
LOCAL AGRMT. 09-5391		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-7.02 %

0.99 mi of hot mix asphalt cold milling and resurfacing, rubblizing concrete pavement, base crushing and shaping, aggregate base and shoulders, drainage, and guardrail upgrading on Irish Road from Richfield Road northerly to Carpenter Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
C L Trucking & Excavating, LLC	\$ 629,158.27	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908054 PROJECT ARUL 77475-106784 LOCAL AGRMT. 09-5414 START DATE - 10 days after award COMPLETION DATE - OCTOBER 30, 2009	ENG. EST. \$ 444,923.55	LOW BID \$ 291,319.06 % OVER/UNDER EST. -34.52 %

0.59 mi of pavement removal, hot mix asphalt pavement, concrete curb and gutter, and earth work on Riverside Drive from Garfield Street to Mansfield Street in the city of Port Huron, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	\$ 291,319.06	Same 1 **
LETTING OF JULY 10, 2009 PROPOSAL 0907090 PROJECT AR1 05051-106094 LOCAL AGRMT. START DATE - JUNE 07, 2010 COMPLETION DATE - 14 working days	ENG. EST. \$ 505,587.08	LOW BID \$ 518,632.90 % OVER/UNDER EST. 2.58 %

11.98 mi of overband crack filling, chip sealing, approach work, shoulder, and pavement repairs on M-66 from US-131 northerly to Old State Road, Antrim County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Fahrner Asphalt Sealers, L.L.C.	\$ 518,632.90	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908007 PROJECT ARUL 13411-106109 LOCAL AGRMT. 09-5383 START DATE - 10 days after award COMPLETION DATE - 25 working days	ENG. EST. \$ 453,645.90	LOW BID \$ 285,351.15 % OVER/UNDER EST. -37.10 %

1.97 mi of hot mix asphalt resurfacing, trenching, and aggregate shoulders on Bellevue Road from Verona Road northerly to McAllister Road, Calhoun County.

This project is funded with American Recovery and

Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 285,351.15	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908011	\$ 279,934.40	\$ 264,490.64
PROJECT ARUL 76421-107075, ETC		
LOCAL AGRMT. 09-5387		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 01, 2009		-5.52 %

0.38 mi of hot mix asphalt cold milling and resurfacing, pavement repairs, concrete curb and gutter, and earthwork on Park Street from M-21 to Mason Street and on King Street from Gould Street to Dewey Street in the city of Owosso, Shiawassee County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Lois Kay Contracting Co.	\$ 264,490.64	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908021	\$ 234,086.24	\$ 226,350.70
PROJECT ARUL 31437-107099, ETC		
LOCAL AGRMT. 09-5343		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 15, 2009		-3.30 %

1.01 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps, and pavement markings on Erickson Drive from Obenhoff Road to M-26 and on 6th Street Extension from US-41 to Scott Street, Houghton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	\$ 226,350.70	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908022	\$ 219,553.00	\$ 196,948.75
PROJECT ARUL 61407-106694		
LOCAL AGRMT. 09-5340		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 30, 2009		-10.30 %

0.35 mi of hot mix asphalt road reconstruction including base crushing and shaping, subgrade undercutting, sidewalk ramps, and pavement markings on Summit Avenue from Collidge Road easterly to Henry Street in the city of Roosevelt Park, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 196,948.75	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID



PROPOSAL 0908047 \$ 632,381.00 \$ 477,798.87  
 PROJECT ARL 26555-89707  
 LOCAL AGRMT. 09-5401 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 07, 2009 -24.44 %

2.02 mi of hot mix asphalt resurfacing, trenching, base crushing and shaping, aggregate base, aggregate shoulders, and guardrail on Knox Road from Shock Road easterly to Dundas Road, Gladwin County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 477,798.87	Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908050 \$ 445,088.75 \$ 323,134.75  
 PROJECT ARL 80159-106921  
 LOCAL AGRMT. 09-5388 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - MAY 28, 2010 -27.40 %

0.40 mi of machine grading, aggregate base, storm sewer, hot mix asphalt, traffic control, and watermain on County Road 352/North Phelps Street from the village limits of Decatur to Cedar Street, Van Buren County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Northern Construction Services, Co.	\$ 323,134.75	Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908052 \$ 1,377,825.00 \$ 971,529.15  
 PROJECT ARUL 52418-107133  
 LOCAL AGRMT. 09-5419 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - AUGUST 15, 2010 -29.49 %

0.36 mi of road reconstruction, pavement removal, concrete curb, gutter, and sidewalk, storm sewer, sanitary sewer, and watermain on Champion Street from Genesee Street to Fisher Street in the city of Marquette, Marquette County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Oberstar Inc.	\$ 971,529.15	Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID



0.36 mi of hot mix asphalt widening for a center left turn lane on M-95 at the north M-95/M-69 junction in the town of Sagola, Dickinson County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	\$ 333,468.40	Same 1 **

LETTING OF AUGUST 06, 2009  
 PROPOSAL 0908078  
 PROJECT AR 20015-90248  
 LOCAL AGRMT.  
 START DATE - SEPTEMBER 08, 2009  
 COMPLETION DATE - JUNE 01, 2010

ENG. EST. \$ 4,313,793.61  
 LOW BID \$ 3,193,264.05  
 % OVER/UNDER EST. -25.98 %

5.56 mi of hot mix asphalt base crushing, shaping, and resurfacing, ramp extensions, bridge approaches, guardrail work, and minor drainage work on northbound I-75 from north of Exit 254 northerly to north of Exit 259 in the city of Grayling, Crawford County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 3,193,264.05	Same 1 **

LETTING OF AUGUST 06, 2009  
 PROPOSAL 0908208  
 PROJECT AR1 65041-105797  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - JUNE 01, 2010

ENG. EST. \$ 1,137,286.96  
 LOW BID \$ 1,052,690.40  
 % OVER/UNDER EST. -7.44 %

4.87 mi of culvert rehabilitation on I-75 from north of the Arenac County line northerly, Ogemaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
M & M Excavating Co., Inc.	\$ 1,052,690.40	Same 1 **

LETTING OF AUGUST 13, 2009  
 PROPOSAL 0908701  
 PROJECT AR1 41064-105798  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - JULY 01, 2010

ENG. EST. \$ 1,072,000.00  
 LOW BID \$ 747,871.07  
 % OVER/UNDER EST. -30.24 %

23.02 mi of fiber optic cable installation, ITS conduit, innerduct, handholes, and cabinets on M-6, from I-196 to

I-96 and on I-96, from M-6 to M-11, Kent and Ottawa Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	\$ 747,871.07	Same 1 **
LETTING OF JUNE 25, 2009	ENG. EST.	LOW BID
PROPOSAL 0906611	\$ 780,928.80	\$ 937,390.12
PROJECT ARU 63459-106776		% OVER/UNDER EST.
LOCAL AGRMT. 09-5241		
START DATE - AUGUST 17, 2009		
COMPLETION DATE - OCTOBER 30, 2009		20.04 %

1.16 mi of cold milling hot mix asphalt and concrete pavement, pavement joint and crack repairs, hot mix asphalt resurfacing, concrete curb, gutter, base course, sidewalk, and ADA ramps, and drainage structures on Crooks Road from Main Street northerly to Webster Road in the city of Royal Oak, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 937,390.12	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907078	\$ 513,137.50	\$ 444,426.88
PROJECT ARUL 61407-106701		% OVER/UNDER EST.
LOCAL AGRMT. 09-5301		
START DATE - SEPTEMBER 08, 2009		
COMPLETION DATE - OCTOBER 16, 2009		-13.39 %

0.40 mi of hot mix asphalt road reconstruction including pavement removal, hot mix asphalt paving, watermain, sanitary sewer, concrete sidewalk and ramps, and pavement markings on Mears Avenue from Gibbs Street to Slocum Street in the city of Whitehall, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Hallack Contracting, Inc.	\$ 444,426.88	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907107	\$ 462,819.60	\$ 460,894.00
PROJECT AR1 69023-106203		% OVER/UNDER EST.
LOCAL AGRMT.		
START DATE - AUGUST 24, 2009		
COMPLETION DATE - OCTOBER 02, 2009		-0.42 %

4.65 mi of multiple course microsurfacing on M-32 from

east of Krysl Road easterly to west of Turtle Lake Road, Otsego County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds

BIDDER	AS-SUBMITTED	AS-CHECKED
Terry Asphalt Materials, Inc./Stra	\$ 460,894.00	Same 1 **

LETTING OF AUGUST 06, 2009  
 PROPOSAL 0908017  
 PROJECT ARU 63459-106771  
 LOCAL AGRMT. 09-5393  
 START DATE - 10 days after award  
 COMPLETION DATE - JUNE 15, 2010

ENG. EST. \$ 2,106,574.00  
 LOW BID \$ 1,906,720.12  
 % OVER/UNDER EST. -9.49 %

2.26 mi of cracking, seating, and cold milling concrete pavement, concrete pavement repairs, hot mix asphalt resurfacing, concrete curb, gutter, and sidewalk ramps, and pedestrian signal work on Orchard Lake Road from Maple Road northerly to Lone Pine Road, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 1,906,720.12	Same 1 **

LETTING OF AUGUST 06, 2009  
 PROPOSAL 0908019  
 PROJECT ARL 77475-106788  
 LOCAL AGRMT. 09-5378  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 30, 2009

ENG. EST. \$ 256,333.40  
 LOW BID \$ 227,094.73  
 % OVER/UNDER EST. -11.41 %

1.07 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, and pavement markings on Dryden Road from the west county line easterly to Cochrane Road, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	\$ 227,094.73	Same 1 **

LETTING OF AUGUST 06, 2009  
 PROPOSAL 0908023  
 PROJECT ARL 50458-106731  
 LOCAL AGRMT. 09-5379  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 30, 2009

ENG. EST. \$ 333,783.10  
 LOW BID \$ 328,577.10  
 % OVER/UNDER EST. -1.56 %

3.22 mi of microsurfacing and aggregate shoulders on North

Avenue from Armada Center Road northerly to Pratt Road and on 26 Mile Road from west of Broughton Road easterly to east of Broughton Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Terry Asphalt Materials Inc.	\$ 328,577.10	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908033	ENG. EST. \$ 1,558,665.40	LOW BID \$ 1,102,943.25
PROJECT ARL 20555-51664, ETC LOCAL AGRMT. 09-5348		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - OCTOBER 30, 2009		-29.24 %

7.38 mi of hot mix asphalt paving, base crushing and shaping, aggregate base conditioning and shoulders, guardrail, and slope restoration on Chase Bridge Road from Pere Cheney Road northerly to M-72 and on Wakeley Bridge Road from M-72 northerly to the Au Sable River bridge, Crawford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 1,102,943.25	Same 1 **
LETTING OF AUGUST 13, 2009 PROPOSAL 0908701	ENG. EST. \$ 1,072,000.00	LOW BID \$ 747,871.07
PROJECT AR1 41064-105798 LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - JULY 01, 2010		-30.24 %

23.02 mi of fiber optic cable installation, ITS conduit, innerduct, handholes, and cabinets on M-6, from I-196 to I-96 and on I-96, from M-6 to M-11, Kent and Ottawa Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	\$ 747,871.07	Same 1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908025	ENG. EST. \$ 529,593.71	LOW BID \$ 737,076.95
PROJECT AR1 41061-106145 LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award COMPLETION DATE - NOVEMBER 14, 2009		39.18 %

Deck patching, structural steel repair, cleaning and partial painting of structural steel, expansion joint replacement,

resealing of construction joints, substructure repair, temporary supports, placing riprap, and maintaining traffic on M-11 over the Grand River in the cities of Grandville and Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Midwest Bridge Company	\$ 737,076.95	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908038	\$ 2,884,935.00	\$ 2,088,235.20
PROJECT ARU 50458-106738		% OVER/UNDER EST.
LOCAL AGRMT. 09-5402		
START DATE - 10 days after award		
COMPLETION DATE - JUNE 30, 2010		-27.62 %

2.31 mi of cold milling hot mix asphalt and concrete pavement, hot mix asphalt pavement, concrete pavement repairs, concrete curb and gutter removal and replacement, and earthwork on 15 Mile Road from Mound Road to Maple Lane Drive in the city of Sterling Heights, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 2,088,235.20	Same 1 **
LETTING OF AUGUST 20, 2009	ENG. EST.	LOW BID
PROPOSAL 0908623	\$ 351,118.00	\$ 375,547.20
PROJECT ARL 24047-106283		% OVER/UNDER EST.
LOCAL AGRMT. 09-5430		
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 30, 2009		6.96 %

2.19 mi of hot mix asphalt cold milling and resurfacing, trenching, aggregate base and shoulders, and pavement markings on West Conway Road from Clayton Road easterly to Heydey Street, Emmet County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 375,547.20	Same 1 **
LETTING OF JULY 10, 2009	ENG. EST.	LOW BID
PROPOSAL 0907021	\$ 6,171,757.07	\$ 3,893,527.00
PROJECT AR1 82022-88420		% OVER/UNDER EST.
LOCAL AGRMT. 09-5191		
START DATE - 10 days after award		
COMPLETION DATE - SEPTEMBER 20, 2012		-36.91 %

1.36 mi of soundwall and earth berm construction on I-94 at the US-24 interchange in the city of Taylor, Wayne

County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Midwest Bridge Company	\$ 3,885,527.00	\$ 3,893,527.00	1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908002	ENG. EST. \$ 1,350,005.05	LOW BID \$ 1,418,944.45	
PROJECT AR1 21025-103285, ETC LOCAL AGRMT.		% OVER/UNDER EST.	
START DATE - 10 days after award COMPLETION DATE - OCTOBER 01, 2010		5.11 %	

0.66 mi of concrete pavement removal and hot mix asphalt construction on US-2 from west of US-41 easterly to the Tacoosh River Bridge and on US-41 from the US-2 intersection northerly to the Tacoosh River Bridge, Delta County. This project includes a 5 year materials and workmanship pavement warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	\$ 1,418,944.45	Same	1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908005	ENG. EST. \$ 1,328,406.00	LOW BID \$ 1,263,897.55	
PROJECT ARUL 39405-103869, ETC LOCAL AGRMT. 09-5381		% OVER/UNDER EST.	
START DATE - 10 days after award COMPLETION DATE - 80 working days		-4.86 %	

3.16 mi of hot mix asphalt cold milling, resurfacing, concrete sidewalk, ramps, curb, and gutter on Reed Street from Burdick Street easterly to Portage Street, on Cork Street from Westnedge Avenue easterly to Lovers Lane, on Lovers Lane from north of Kilgore Road northerly to south of Cork Street, and on Burdick Street from Cork Street northerly to Crescent Drive in the city of Kalamazoo, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	\$ 1,263,897.55	Same	1 **
LETTING OF AUGUST 06, 2009 PROPOSAL 0908009	ENG. EST. \$ 329,102.50	LOW BID \$ 327,411.23	
PROJECT ARUL 39405-105994 LOCAL AGRMT. 09-5380		% OVER/UNDER EST.	

START DATE - 10 days after award

COMPLETION DATE - MAY 14, 2010

-0.51 %

0.20 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, sidewalks, and ramps, and signal improvements on North Edwards Street from South Street northerly to Kalamazoo Avenue in the city of Kalamazoo, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Severance Electric Co., Inc.	\$ 327,411.23	Same 1 **

LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908040	\$ 482,922.55	\$ 411,441.98
PROJECT AR1 63103-105928		
LOCAL AGRMT. 09-5482		% OVER/UNDER EST.
START DATE - SEPTEMBER 06, 2009		
COMPLETION DATE - NOVEMBER 15, 2009		-14.80 %

0.83 mi of hot mix asphalt resurfacing, concrete cold milling, pavement repairs, intermittent curb and gutter replacement, sidewalk ramp upgrades, and guardrail replacement on I-696 westbound Service Drive (East Progress Drive) from Couzens Avenue to Dequindre Road, from the 10 Mile Road crossover to I-696 westbound Service Drive, and from the I-696 westbound Service Drive ramp to I-696 westbound in the city of Madison Heights, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, L.L.C.	15.06%	\$ 411,441.98	Same 1 **

LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908070	\$ 4,074,794.95	\$ 3,688,834.91
PROJECT AR 50051-45733		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - AUGUST 03, 2010		-9.47 %

2.59 mi of concrete cold milling, pavement repair, hot mix asphalt overlay, curb and gutter repair, and sidewalk ramp replacement on M-3 from Sunnyview Street to Cass Avenue in the city of Mount Clemens, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ajax Paving Industries, Inc.	\$ 3,688,834.91	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID

PROPOSAL 0908075 \$ 267,114.35 \$ 226,274.82  
 PROJECT ARU 25402-106187  
 LOCAL AGRMT. 09-5431 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - JUNE 01, 2010 -15.29 %

0.83 mi of cold milling hot mix asphalt and resurfacing, pavement repairs, and earthwork on Morrish Road from I-69 to the Canadian National Railway railroad tracks in the city of Swartz Creek, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Lois Kay Contracting Co.	\$ 226,274.82	Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908610 \$ 1,432,883.00 \$ 1,401,396.70  
 PROJECT ARU 63459-106847  
 LOCAL AGRMT. 09-5473 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 02, 2009 -2.20 %

0.92 mi of concrete pavement cracking and seating, hot mix asphalt overlay, concrete pavement repairs, drainage structures, concrete curb and gutter, and ADA ramps on Novi Road from Grand River Avenue northerly to 12 Mile Road in the city of Novi, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, L.L.C.	\$ 1,401,396.70	Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908614 \$ 215,342.50 \$ 185,685.00  
 PROJECT ARUL 58416-107457  
 LOCAL AGRMT. 09-5438 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 15, 2009 -13.77 %

0.17 mi of road reconstruction and concrete pavement on Riverview Street from Scottwood Street to Maywood Street in the city of Monroe, Monroe County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
C & D Hughes, Inc.	\$ 185,685.00	Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908623 \$ 351,118.00 \$ 375,547.20  
 PROJECT ARL 24047-106283  
 LOCAL AGRMT. 09-5430 % OVER/UNDER EST.  
 START DATE - 10 days after award

COMPLETION DATE - OCTOBER 30, 2009

6.96 %

2.19 mi of hot mix asphalt cold milling and resurfacing, trenching, aggregate base and shoulders, and pavement markings on West Conway Road from Clayton Road easterly to Heydey Street, Emmet County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 375,547.20	Same 1 **

LETTING OF AUGUST 20, 2009  
 PROPOSAL 0908214  
 PROJECT BHT 63043-80915, ETC  
 LOCAL AGRMT. 09-5219  
 START DATE - 3 days after award  
 COMPLETION DATE - JULY 22, 2010

ENG. EST. \$ 11,023,187.00  
 LOW BID \$ 10,493,874.21  
 % OVER/UNDER EST. -4.80 %

2.09 mi of hot mix asphalt resurfacing, concrete pavement repair, crown modification, curb and gutter repairs and replacement, ADA sidewalk ramp upgrades, signal and sign replacement, freeway shoulder lighting, and drainage repairs on M-59 from Widetrack Road easterly to Opdyke Road in the city of Pontiac, Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Dan's Excavating, Inc.	\$ 10,493,874.21	Same 1 **

LETTING OF AUGUST 20, 2009  
 PROPOSAL 0908615  
 PROJECT AR 82022-104068  
 LOCAL AGRMT.  
 START DATE - 10 days after award  
 COMPLETION DATE - JULY 02, 2010

ENG. EST. \$ 1,098,995.97  
 LOW BID \$ 921,276.59  
 % OVER/UNDER EST. -16.17 %

Pumphouse rehabilitation including removal and replacement of mechanical and electrical components and miscellaneous structure work on I-94 at Schaefer Road in the city of Dearborn, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Posen Construction, Inc.	\$ 921,276.59	Same 1 **

LETTING OF JULY 10, 2009

ENG. EST.

LOW BID

PROPOSAL 0907044 \$ 125,072.06 \$ 149,035.60  
 PROJECT AR1 28051-106095  
 LOCAL AGRMT. % OVER/UNDER EST.  
 START DATE - MAY 03, 2010  
 COMPLETION DATE - 15 working days 19.16 %

27.21 mi of hot mix asphalt crack treatment roadbed on US-31 from the Benzie/Grand Traverse County line westerly to Goose Road, from Thumb Lake Road northerly to the Charlevoix/Emmet County line, and on M-37 from M-113 northerly to Hartman Road, Benzie, Charlevoix, and Grand Traverse Counties. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Joint Sealing, Inc.	\$ 149,035.60	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID
PROPOSAL 0908014	\$ 241,315.20	\$ 166,331.71
PROJECT ARUL 13411-106106		
LOCAL AGRMT. 09-5382		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - 20 working days		-31.07 %

0.58 mi of hot mix asphalt cold milling, resurfacing, trenching, and hot mix asphalt shoulders with aggregate base on Beadle Lake Road from Division Drive northerly to south of B Drive North, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 166,331.71	Same 1 **
LETTING OF AUGUST 20, 2009	ENG. EST.	LOW BID
PROPOSAL 0908608	\$ 225,683.16	\$ 279,899.02
PROJECT AR 70016-105537		
LOCAL AGRMT.		% OVER/UNDER EST.
START DATE - 10 days after award		
COMPLETION DATE - OCTOBER 05, 2009		24.02 %

0.90 mi of hot mix asphalt resurfacing and sidewalk improvements on M-104 Connector ramps from the Spring Lake Channel bridge westerly to US-31 and on US-31 from the Grand River bridge northerly to the Third Street bridge in the city of Ferrysburg, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Comp	\$ 279,899.02	Same 1 **
LETTING OF AUGUST 06, 2009	ENG. EST.	LOW BID

PROPOSAL 0908067 \$ 119,137.00 \$ 108,953.73  
 PROJECT ARL 54107-107059  
 LOCAL AGRMT. 09-5407 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 14, 2009 -8.55 %

1.01 mi of hot mix asphalt resurfacing, guardrail, and pavement markings on Arthur Road from 10th Avenue easterly to Costabella Avenue, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 108,953.73	Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908068 \$ 93,738.04 \$ 85,516.59  
 PROJECT ARL 54107-107062  
 LOCAL AGRMT. 09-5406 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 14, 2009 -8.77 %

1.06 mi of hot mix asphalt resurfacing on 20 Mile Road from 60th Avenue easterly to 50th Avenue, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 85,516.59	Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908618 \$ 702,442.30 \$ 575,094.65  
 PROJECT ARL 69137-107012  
 LOCAL AGRMT. 09-5461 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - NOVEMBER 13, 2009 -18.13 %

1.43 mi of hot mix asphalt road reconstruction and base crushing and shaping on Charles Brink Road from east of Championship Drive easterly to Opal Lake Road, Otsego County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Elmer's Crane & Dozer, Inc.	\$ 575,094.65	Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID  
 PROPOSAL 0908619 \$ 699,902.60 \$ 470,986.00  
 PROJECT ARL 59117-105429  
 LOCAL AGRMT. 09-5417 % OVER/UNDER EST.  
 START DATE - 10 days after award  
 COMPLETION DATE - OCTOBER 30, 2009 -32.71 %

2.67 mi of hot mix asphalt paving, aggregate base conditioning, concrete curb and gutter, and aggregate

shoulders on Vickeryville Road from Sidney Road northerly to Stanton Road, Montcalm County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 470,986.00	Same 1 **
LETTING OF AUGUST 20, 2009	ENG. EST.	LOW BID
PROPOSAL 0908620	\$ 519,040.00	\$ 482,743.98
PROJECT ARL 51101-106288, ETC		% OVER/UNDER EST.
LOCAL AGRMT. 09-5435		
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 01, 2009		-6.99 %

4.48 mi of hot in-place pavement recycling and hot mix asphalt ultra-thin overlay on Stronach Road (CR 591) from Eastlake Road (Water Street) easterly to M-55 and from US-31 easterly to Grant Street, Manistee County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	\$ 482,743.98	Same 1 **
LETTING OF AUGUST 20, 2009	ENG. EST.	LOW BID
PROPOSAL 0908625	\$ 176,824.50	\$ 161,059.80
PROJECT ARUL 58416-107462		% OVER/UNDER EST.
LOCAL AGRMT. 09-5439		
START DATE - 10 days after award		
COMPLETION DATE - NOVEMBER 01, 2009		-8.92 %

0.39 mi of hot mix asphalt cold milling and resurfacing on West Seventh Street from Telegraph Road to Union Street in the city of Monroe, Monroe County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, L.L.C.	\$ 161,059.80	Same 1 **





