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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
GRAY SHADING = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($25,000-$99,999) 

 
TIER II 

($100,000-$250,000) 

 
TIER III 

(>$250,000) 

 

   Understanding of Service 

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control 

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation 

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 

PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 

GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (Consultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 

RFP SPECIFIC INFORMATION 
 

  BUREAU OF HIGHWAYS 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See page ____ of the attached 
Scope of Services for required Prequalification 
Classifications. 

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of 
commission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 

 
For all Qualifications Based Selections, the section team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm 
capacity.  Upon confirmation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm 
selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Review / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.  The selected vendor may be contacted to confirm 
capacity. 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 

BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 



NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
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5 
Michigan Department of Transportation 

 
SCOPE OF SERVICE 

FOR 
CONSTRUCTION SERVICES 
 Inspection and Testing Services  

 
CONTROL SECTION(S):70114  
  
JOB NUMBER(S): 110391A  
 
PROJECT LOCATION: New M-231 B03 over Little Robinson Creek 
 
DESCRIPTION OF WORK: 
 
The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction services by the Department.  
 
The Construction Services are as follows: inspection, quality assurance testing and 
reporting, measurement, computation and documentation of quantities. The schedule for 
this project shall be considered to be potentially 7days a week, 10 hours a day. (All depends 
on the Contractor’s schedule) The consultant must demonstrate that it has the qualified 
individuals available to meet this schedule.  Weekend work shall be required and some night 
work may be required.    
 
It is estimated that the project duties will require 1 Senior Bridge Inspector and 1 
Testor (Part time Concrete and/or Density) for a period approximately April 
2013 through November 2013, for approximately 50 hours per week (Assumed for 
price proposal). Hours required will vary from week to week, based upon 
Contractor workload.  Total estimated hours 2700. 
 

MDOT also reserves the right to modify the number of inspectors based on MDOT 
work load.  
 
ANTICIPATED START DATE:  April 1, 2013  
  
ANTICIPATED COMPLETION DATE: November 30, 2013 
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PRIMARY PREQUALIFICATION CLASSIFICATION:   
Bridge Construction Engineering (Senior Level Inspector) 
 
SECONDARY PREQUALIFICATION CLASSIFICATION:  
Engineering Assistance (Precautionary) 
Portland Cement Concrete Inspection and Testing 
Aggregate Testing  
Density Inspection and Testing 
 
DBE REQUIREMENT: 5%   
 
ESTIMATED PROJECT COST: $6.5 Million 
  
MDOT PROJECT MANAGER:  
Tom Tellier, PE  Construction Engineer 
Address: GRTSC 2660 Leonard NE 
Ph:616-464-1800 
Fax:616-464-1189 
E-mail: telliert@michigan.gov                       
 
The Consultant shall contact the Project Manager prior to beginning any work on this 
Project. 
 
GENERAL INFORMATION: 
 
A. The Consultant shall furnish all services and labor necessary to conduct and complete 

the Construction Engineering Services described herein.  The Consultant shall also 
furnish all materials, equipment, supplies, and incidentals necessary to perform the 
Services (other than those designated in writing to be furnished by the Department), 
and check and/or test the materials, equipment, supplies, and incidentals as necessary 
in carrying out this work.  The Services shall be performed to the satisfaction of the 
Department consistent with applicable professional standards. 

 
B. The Consultant’s principal contact with the Department shall be through the 

designated Project Manager. 
 
C. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations 
 
D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  
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E. The Consultant will notify the MDOT Project Manager, in writing, prior to any 
personnel changes from those specified in the Consultant’s original approved 
proposal.  Any personnel substitutions are subject to the review and approval of the 
MDOT Project Manager. 

 

F. The selected consultant staff will report directly to the MDOT TSC Construction 
Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer 
and construction staff assigned to this project for its entirety and will be on site as 
necessary during construction.  The consultant staff will operate under the MDOT 
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
to-day construction activities for the project.  MDOT will retain control over all 
monetary extras and changes and the design revision process.  All of the consultant 
personnel shall meet with the MDOT Team prior to construction of this project.   This 
will familiarize everyone with one another and define/clarify roles and 
responsibilities. 

G. The consultant will be required to document and process all IDRs and other 
documents using FieldBook.  MDOT staff may review the FieldBook at any time 
during regular business hours and create FieldManager items.   

H. The consultant shall assist and attend weekly progress meetings. The consultant shall 
record and publish meeting minutes as it relates to issues as determined by the MDOT 
staff.  

I. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues 
that may need clarification for public releases. 

J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning 
any work on this Project.   Key consultant personnel are required to attend a 
partnering session with the MDOT staff prior to construction. 

K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for 
review and approval. 

 
CONSULTANT RESPONSIBILITIES: 
 
The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The 
Consultant shall perform field operations in accordance with MIOSHA regulations and 
accepted safety practices. 
 
A. Provide and perform full time experienced inspection and testing services and under 

the direction of the Project Engineer Manager.  The inspector(s) assigned to this 
project will report and be directly responsible to the Project Engineer Manager who is 
in charge of the project’s construction. Provide computer equipment necessary to run 
Field Manager. 
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B. Provide, to the satisfaction of the Department, inspection and testing services required 
for road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide 
and any and all other applicable references, guidelines, and procedures manuals 
required for the inspection and testing for construction of the aforementioned 
projects, and as directed by the Project Engineer Manager. 

 
C. That all work under this Agreement will be performed in compliance with the 

contract documents and the standard practices of the Department.  Sampling 
frequencies for inspection and testing will be as prescribed by the Specifications, 
proposal, MDOT Materials Sampling Guide and/ or other applicable references, 
guidelines, and procedures manuals and instruction furnished by the Department or as 
directed by the Engineer, and no variation will be permitted except on written order 
of the Department. 

 
D. That acceptance samples, tests, and reporting procedures will conform to the 

Specifications, proposal, MDOT Materials Sampling Guide and any and all other 
applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

 
E. The inspector(s) will immediately bring to the attention of the Project Engineer 

Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Engineer. 

 
F. The inspector(s) will accurately report, measure, compute, and document all 

quantities of items of work and all inspection and/ or testing work in accordance with 
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

 
G. The inspector(s) shall provide their own transportation to, from, and on the project 

site to perform the services outlined herein.   
 
H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager 

and/or Field Book software and produce all daily inspection reports in this format.  
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s 
field office daily unless other arrangements are made.  

 
I. The inspector(s) shall  provide a Troxler Density Gauge and comply with all 

requirements related to the use of this gauge established by the Nuclear 
Regulatory Commission and MDOT.  This gauge should be calibrated to meet 
MDOT requirements.  The inspector(s) shall be certified as a MDOT density 
technician.  
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J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment 
gauge for concrete testing.  This gauge should be calibrated to meet MDOT 
requirements.   

 
K. In addition to providing the aforementioned density and concrete gauges, the 

inspectors shall provide all measuring and testing equipment required for proper and 
accurate inspection. 

 
L. The inspector(s) shall attend all project related meetings and record meeting minutes 

as requested by the Project Engineer Manager.  
 
M. The inspector(s) shall provide all required reference materials including, but not 

limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction 
Manual, and any and all other necessary applicable references, guidelines and 
procedures manuals. 

 
N. The Consultant shall be responsible for any errors that occur on the project due to an 

inspection and/or testing error.  The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error.   

 
O. Perform inspection of the construction site to assure that proper soil erosion and 

sedimentation controls are in place.  A MDEQ certified NPDES Storm water 
Operator shall be assigned to inspect and document the project per the NPDES 
requirements.  Any violation of the NPDES permit by the construction contractor 
must be immediately reported to the Project Manager.  Personnel performing 
inspection on areas where soil erosion and sedimentation control are needed must 
have successfully completed Soil Erosion and Sedimentation Control Training. The 
street inspector(s) shall be certified as a Soil Erosion & Sedimentation Control 
and Storm Water Operator.  

 
P. Prepare and distribute minutes for weekly progress meetings, maintain agenda and list 

of outstanding issues. 
 
Q. Keep daily diaries, sketches, logs, and records consistent with Department practice as 

may be needed to record the Contractor’s progress.  Notify the Project Manager of 
any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Manager upon receipt of any Contractor’s requests for extensions of time. 

 
R. Withdraw any personnel or halt any services no longer required, at the request of the 

Department, or within a reasonable time after the lack of need becomes apparent to 
the Consultant or the Project Manager.  The consultant will not be reimbursed for the 
cost of personnel charged to a project that the Project Manager has determined was 
unnecessary.   
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PROJECT INSPECTION 
 
A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 

perform quality assurance sampling and/or testing, and confirm substantial 
conformance with the Specifications, Plans, and Proposal.  Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance 
work acceptable to the Consultant and, where necessary, to the MDOT Design Project 
Manager.  Inform the above Project Manager of non-compliance work and trends 
toward borderline compliance. 

 
B. Final Inspection: Complete a final inspection of all work included in the Project, or 

such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

 
C. Final Acceptance: Ascertain that each and every part of the Project has been 

performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 
 

D. Post Construction Meetings:  Prepare/Organize and Participate in Post Construction 
Meetings. 

 
 TESTING AND REPORTING 
 
A. Material Quality Assurance Sampling and/or Testing and Density Control: 

Conduct quality assurance sampling and/or testing of materials including but not 
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density 
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials 
Quality Assurance Procedures Manual, Density Control Handbook and any or all 
other applicable referenced or included Contract Documents.  Determine the 
acceptability of materials based on their respective specification requirements.  
Immediately inform the Project Manager of non-compliance work and trends toward 
borderline compliance.  Reject Contractor’s work and materials not in compliance 
with the Contract Documents or as directed by MDOT.  The Prime Consultant may 
be held accountable for all quality assurance activities if indicated in writing by 
the MDOT project manager that the Prime Consultant is accountable for them.  
The Prime Consultant will be reimbursed for these activities if required by the 
MDOT project manager to perform them.  If the Prime Consultant is not 
directed in writing by the MDOT project manager to perform quality assurance 
activities on a project, the Prime Consultant will not be held accountable for 
them and will not be reimbursed for them.  

 
B. Material Certification: Make certain that acceptable test reports and/or material 

certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  
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C. Material Reports:  Submit Material test reports, including but not limited, the 

Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 

 
The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 
 
1. Possess a valid license issued by the NRC, or recognized 

Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 
 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 
 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

 
Failure of any of the above will be found in noncompliance with the 
contract. 

 
MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 
 
A. Documentation: Measure and compute quantities, and provide appropriate 

documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT. 
 
B. Insufficient Tested Materials: Track insufficient tested materials and notify the 

Contractor on a bi-weekly basis.  
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REPORTING AND RECORD KEEPING 
 
A. Consultant Reports: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Monthly Report on Material Inspection, 
d. Moisture and Density Determination Reports (Form 582B) 
e. Inspector's Report of Concrete Placed (Form 1174A-M) 
f. NPDES Storm water Operator Reports (Form 1126) 
g. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
h. Weekly Statement of Working Days Charged 
i. Force Accounts 
j. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the Michigan Construction Manual, the Materials Sampling 
Guide, and any and all other applicable references, guidelines, and/or 
procedures manuals. 

 
B. Reports-Contractor Generated: Review, process, and/or approve Construction 

Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Contractor’s claims for additional compensation and extension(s) of time, and 
c. Other reports and records as required for the individual Project by the Project 

Manager. 
 
CLOSING ALL PROJECT DOCUMENTATION 
 
A. Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work. 
 
MDOT RESPONSIBILITIES: 
 
A. The Project Manager shall furnish to the Consultant all Project-specific construction 

contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein. 

 
B. The Department shall furnish off-site inspections and tests of steel, cement, 

bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
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Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

 
C. The Project Manager shall provide general monitoring and quality auditing inspection 

of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

 
D. The Department shall provide the bituminous plant inspection required for Quality 

Assurance and will submit the QA reports to the Consultant Project Engineer for 
analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

 
E. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 
 
F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 

as well as prepare and distribute the meeting minutes. 
 
CONSULTANT PAYMENT 
 
All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for 
invoicing/billing; payment may be delayed or decreased if the instructions are not followed. 
  
Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Consultant.  All invoices/bills must be submitted within 60 calendar days of 
the last date of services being performed for that invoice. 
  
Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses 
on the Project.  The only hours that will be considered allowable charges for the contract are 
those that are directly attributable to the CE activities of this Project.    
 
Reimbursement for overtime hours will be limited to time spent on this project in excess of 
forty hours per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior approval by the MDOT Project Engineer 
Manager. 
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The hours billed for the inspector will not begin until the inspector reports to the 
project site.  
 
The fixed fee allowed for this project is 11.0%. 
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