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REQUISITION NUMBER DUE DATE TIME DUE
1121 2/11/2013 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Denise Lilly Various Various
DESCRIPTION

Construction Inspection, sampling and testing

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal

[] o]

TIER 1 TIER I
($25,000-$99,999) | ($100,000-$250,000)

TIER I
(>$250,000)

=

Understanding of Service

[]

Innovations

]

Organizational Chart

NN

]

Qualifications of Team

Not required as part of | Not required as part

Quality Assurance/Quality Control

N | I I

Official RFP of Official RFP
Location: The percentage of work performed in Michigan will be
|:| IEI used for all selections unless the project is for on-site p=inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.
N/A N/A Presentation
N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms
not counted) (No
Resumes)

7 pages (MDOT
Forms not counted)

14 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100J — Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the
selection process. Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant
Services >Vendor/Consultant Selections.

RFP SPECIFIC INFORMATION

D BUREAU OF HIGHWAYS I:‘ BUREAU OF TRANSPORTATION PLANNING I:' OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

@ NO [ ves DATED THROUGH

Prequalified Services — See page _____ of the attached |:| Non-Prequalified Services — If selected, the vendor
Scope of Services for required Prequalification must make sure that current financial information, including
Classifications. labor rates, overhead computations, and financial statements,

if overhead is not audited, is on file with MDOT’s Office of
commission Audits. This information must be on file for the
prime vendor and all sub vendors so that the contract will not
be delayed. Form 5100J is required with Proposal for
firms not currently prequalified with MDOT

D Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm
capacity. Upon confirmation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm
selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Review / Low Bid — Use Consultant/Vendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected. The selected vendor may be contacted to confirm
capacity.

|:| Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s
website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the
email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT

Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
AS-NEEDED CONSTRUCTION SERVICES
Inspection and Testing

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various

DESCRIPTION OF WORK:
PWL HMA inspection, sampling and testing. Other work may include but not limited to
concrete and density testing. 1280 hours are estimated.

The Construction Services are as follows: inspection, quality assurance testing and
reporting, measurement, computation and documentation of quantities. The consultant
must demonstrate that it has the qualified individuals available to meet this schedule.
MDOT also reserves the right to modify the number of inspectors based on work load.

Full time inspection may not be required at all times. This scope is for “As Needed”
services, based on the intermittent needs of MDOT. It must be noted that this is not a
guarantee that MDOT will use all the hours and/or services of the Consultant.

ANTICIPATED START DATE: April 29, 2013

ANTICIPATED COMPLETION DATE: August 16, 2013

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Bituminous Pavement Inspection

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Density Inspection and Testing

Portland Cement Concrete Inspection and Testing

Aggregate Testing

Technical Assistance

DBE REQUIREMENT: N/A

MDOT PROJECT MANAGER:
Denise Lilly

Assistant Construction Engineer LAP
15300 West Michigan Ave.
269-789-0560 ext. 247
269-789-0688

lillyd@michigan.gov

Final Posted Scope: 1/21/2013 Page 1 of 9



GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Services as
generally described herein: project for construction work to be performed by the
Construction Contractor until completion of work by the Construction Contractor and
acceptance of the Project and construction engineering services by the Department.

The Services shall be performed to the satisfaction of the Department consistent with
applicable professional standards.

The Consultant’s principal contact with the Department shall be through the
designated Project Manager (PM) or designee.

The Services described herein are financed with public funds. The Consultant shall
comply with all applicable Federal and State laws, rules, and regulations

The Consultant agrees to demonstrate knowledge of, and performance in compliance
with, the standard construction practices of the Department; the Project construction
contract, proposal, and plans; the Standard Specifications for Construction and all
applicable publications referenced within; the MDOT Construction Manual; the
Materials Source Guide; the Materials Quality Assurance Procedures Manual; the
Density Control Handbook; and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

The selected consultant staff will report directly to the MDOT TSC Construction
Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
Construction Engineer and Assistant Construction Engineer and shall be in charge of
the day-to-day construction activities for the project. MDOT will retain control over
all monetary extras and changes and the design revision process. All of the
consultant personnel shall meet with the MDOT Team prior to construction of this
project. This will familiarize everyone with one another and define/clarify roles and
responsibilities.

MDOT Field Office and Communications staff shall handle primary communication
issues. It is expected that the consultant be available to MDOT at all times for issues
that may need clarification for public releases. The inspectors shall submit time
sheets on a weekly basis to the PM for review and approval.

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The
Consultant shall perform field operations in accordance with MIOSHA regulations and
accepted safety practices.

Final Posted Scope: 1/21/2013 Page 2 of 9



The Consultant will notify the MDOT Project Manager (PM) or designee, in writing, prior to
any personnel changes from those specified in the Consultant’s original approved proposal.
Any personnel substitutions are subject to the review and approval of the MDOT Project
Manager.

The consultant will be required to document and process all IDRs and other documents using
FieldBook. MDOT staff may review the FieldBook at any time during regular business
hours and create FieldManager items.

The Consultant shall contact the PM prior to beginning any work on this Project. Key
consultant personnel are required to attend a partnering session with the MDOT staff prior to
construction.

Provide full time experienced inspection and testing services as needed and perform
inspection and testing services under the direction of the PM or designee. The inspector(s)
assigned to this project will report and be directly responsible to the PM or designee who is
in charge of the project’s construction. Provide computer equipment necessary to run
FieldManager.

Provide to the satisfaction of the Department, inspection and testing services required for
road bituminous construction, Portland cement concrete construction, aggregate construction,
ditching and drainage, joint repair, and guardrail. Perform all reporting, measurement,
computation, and documentation required by the Specifications, plans, proposal, the MDOT
Construction Manual, the MDOT Materials Quality Assurance Procedures Manual and any
and all other applicable references, guidelines, and procedures manuals required for the
inspection and testing for construction of the aforementioned projects, and as directed by the
PM or designee.

All work will be performed in compliance with the contract documents and the standard
practices of the Department. Sampling frequencies for inspection and testing will be as
prescribed by the Specifications, proposal, MDOT Materials Quality Assurance Procedures
Manual and/ or other applicable references, guidelines, and procedures manuals and
instruction furnished by the Department or as directed by the Engineer, and no variation will
be permitted except on written order of the Department.

Acceptance samples, tests, and reporting procedures will conform to the Specifications,
proposal, MDOT Materials Quality Assurance Procedures Manual and any and all other
applicable references, guidelines, and procedures manuals prescribed by the Department.

The inspector(s) will immediately bring to the attention of the PM or designee, the failure by
the Contractor to comply with a plan or specification requirement, any problem, trends
toward borderline compliance, or any other occurrence which may require resolution by the
Engineer.

The inspector(s) will accurately report, measure, compute, and document all quantities of
items of work and all inspection and/ or testing work in accordance with the Specifications,
plans, proposal, MDOT Materials Quality Assurance Procedures Manual and any and all
other applicable references, guidelines, and procedures manuals prescribed by the
Department.
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The inspector(s) shall provide their own transportation to, from, and on the project site to
perform the services outlined herein.

The inspector(s) shall provide lap top computers (or equivalent) with FieldManager and/or
FieldBook software and produce all daily inspection reports in this format. The inspector(s)
shall deliver all inspection reports to the PM or designee field office daily unless other
arrangements are made.

The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear Regulatory
Commission and MDOT. This gauge should be calibrated to meet MDOT requirements.
The inspector(s) shall be certified as a MDOT density technician.

The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge for
concrete testing. This gauge should be calibrated to meet MDOT requirements.

The inspector(s) shall provide all required reference materials including, but not limited to,
MDOT Standard Specifications, Materials Quality Assurance Procedures Manual,
Construction Manual, and any and all other necessary applicable references, guidelines and
procedures manuals.

The Consultant shall be responsible for any errors that occur on the project due to an
inspection and/or testing error. The Consultant will be responsible to compensate MDOT for
the additional costs incurred due to an inspection and/or testing error on the project by one of
their employees. At such time the error is discovered MDOT will meet with the Consultant
to discuss options to rectify the error.

For Environmental Issues the Consultant Shall:

Soil Erosion and Sedimentation Control: Have a thorough working knowledge of
the Department’s SESC Manual and other contract documents regarding soil erosion
and sedimentation control. Assign personnel that possess a current SESC training
certificate and NPDES construction stormwater operator certification to perform
inspection on areas where soil erosion and sedimentation controls are needed. Ensure
that a person in possession of a current SESC training certificate is onsite at all times
during normal working hours and available to meet with MDEQ personnel who may
visit the site. Request that the MDEQ personnel provide a copy of any inspection
report that may be generated as a result of the visit to the PM or designee.

Perform inspection of the construction site to assure that specified soil erosion and
sedimentation controls are installed correctly, performing as intended, and maintained
daily. Provide recommendations to the PM or designee for modification of the
control measures shown on the plans as may be required to improve their
effectiveness. Immediately report to the PM or designee any deficiencies in the soil
erosion and sedimentation control measures or non-compliance by the Contractor
with the specifications governing soil erosion and sedimentation control. If
corrective action is necessary, document the action and the required timeframe for
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completion. Follow up to document that the action is completed within the statutory
and/or MDOT-specified timeframes. Report the Contractor’s failure to complete the
corrective actions within the required timeframe to the PM or designee.

Storm Water Management: Have a thorough working knowledge of the
Department’s Storm Water Management Plan.  Perform inspection of the
construction site to ensure that the Contractor’s operation is following pollution
prevention and good housekeeping best management practices conforming to the
Department’s Storm Water Management Plan.  Notify the PM or designee
immediately of the occurrence of, or potential for, release of polluting material to the
ground, groundwater, surface water, or storm water drainage system including open
ditches, culverts, and enclosed storm sewers.

Environmental Permits: Have a thorough working knowledge of the construction
requirements of all project specific environmental permits issued to MDOT by the
MDEQ Land & Water Management Division, US Corp of Engineers, or other
permitting agency. Inspect project areas covered by these permits and assure that the
Contractor complies with the permit requirements. Report to the PM or designee any
potential for or occurrence of violation of these permits. Fully document all site
conditions and actions taken regarding potential or actual violations of the permit
requirements.

Other Environmental Issues: Have a thorough working knowledge of the
Department’s  specifications regarding bridge painting, diamond grinding,
hydrodemolition, and hazardous materials. Ensure that the Contractor complies with
these specifications, and maintain proper documentation.

Inspection Reports: Complete inspection reports, including but not limited to,
Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report (Form
1126), as necessary to fully document all site conditions and any corrective action
required and completed related to environmental issues. Provide digital photos as
necessary to document conditions and all corrective actions.

Keep daily diaries, sketches, logs, and records consistent with Department practice as
may be needed to record the Contractor’s progress. Notify the PM or designee of any
anticipated or upon receipt of Contractor’s requests for extensions of time.

Withdraw any personnel or halt any services no longer required, at the request of the
Department, or within a reasonable time after the lack of need becomes apparent to
the Consultant or the PM or designee. The consultant will not be reimbursed for the
cost of personnel charged to a project that the PM or designee has determined was
unnecessary.
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PROJECT INSPECTION

Ongoing Inspection: Provide inspection of all Contractor field construction work, and
confirm substantial conformance with the Specifications, Plans, and Proposal. Arrange for
non-compliance work to be made whole by the Contractor or to find the non-compliance
work acceptable to the Consultant and, where necessary, to the MDOT Design Project
Manager. Inform the above Project Manager of non-compliance work and trends toward
borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or such
portions thereof eligible for acceptance, after notification by the Contractor that the work is
completed or after the Consultant’s records show the work is completed. The final
inspection shall include notifying the Contractor in writing of particular defects to be
remedied if work is not acceptable to the Consultant.

TESTING AND REPORTING

Material Quality Assurance Sampling and/or Testing and Density Control: Conduct
quality assurance sampling and/or testing of materials including but not limited to, Portland
cement concrete, bituminous mixtures, aggregates, and density testing and reporting in
accordance with MDOT’s Materials Source Guide, Materials Quality Assurance Procedures
Manual, Density Control Handbook and any or all other applicable referenced or included
Contract Documents. Determine the acceptability of materials based on their respective
specification requirements. Immediately inform the Project Manager of non-compliance
work and trends toward borderline compliance. Reject Contractor’s work and materials not in
compliance with the Contract Documents or as directed by MDOT. The Prime Consultant
may be held accountable for all quality assurance activities if indicated in writing by the
MDOT project manager that the Prime Consultant is accountable for them. The Prime
Consultant will be reimbursed for these activities if required by the MDOT project
manager to perform them. If the Prime Consultant is not directed in writing by the
MDOT project manager to perform quality assurance activities on a project, the Prime
Consultant will not be held accountable for them and will not be reimbursed for them.

Material Reports: Submit Material test reports, including but not limited, the Inspector's
Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, Bituminous
QA reports, Concrete QA reports, and the "Moisture and Density Determination, Nuclear
Method"”, Form 582B, etc. to the distribution list within one day of the testing. The
efficiency of the consultant in getting the "Moisture and Density Determination, Nuclear
Method", Form 582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road,
Lansing, M1 48909 will be measured by that unit and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized

Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.
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2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).

Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES
Documentation: Measure and compute quantities, and provide appropriate documentation of
all materials incorporated in the work and items of work completed, and maintain an item
record account using FieldManager software.
The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

REPORTING AND RECORD KEEPING

Consultant Reports: Prepare such periodic, intermediate and final reports and records as
may be required by the Department and as are applicable to the Project, which may include,
but are not limited to:

Inspector’s Daily Reports,

Construction Item and Tested Material Records using FieldManager
Moisture and Density Determination Reports (Form 582BM)

Inspector's Report of Concrete Placed (Form 1174A-M)

NPDES and Soil Erosion and Sedimentation Reports (Form 1126)
Weekly Statement of Working Days Charged

Force Accounts

Other records and/or reports as required for the individual Project by
the Project Manager and/or as required by Specifications, Plans,
Proposal, the MDOT Construction Manual, the Materials Quality
Assurance Procedures Manual and any and all other applicable
references, guidelines, and/or procedures manuals.

S@heaoop

MDOT RESPONSIBILITIES:

The PM or designee shall furnish to the Consultant all Project-specific construction contracts,
proposals, plans, plan revisions, written instructions, and other information and/or data as
deemed necessary by the PM or designee for the Services required herein. Unless such
information is available to be downloaded on the MDOT web site.

The Department shall furnish off-site inspections and tests of cement, bituminous mixture
designs, sewer and drainage pipe, traffic signs, and any other materials customarily tested in
the Department laboratories with its own forces or by statewide contracts except concrete
aggregates, aggregates, and concrete cylinders. The customary testing is described in the
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Materials Quality Assurance Procedures Manual with exceptions noted within the
Specifications, Plans, and Proposal. The Consultant shall be responsible for the sampling
and transportation of all the materials to be tested by Department personnel.

The PM or designee shall provide general monitoring and quality auditing inspection of the
Project to assure that the Project has been completed in reasonable conformance with the
plans and specifications for Project Acceptance and to determine that the work performed to
date by the Consultant for Services rendered is reasonable and appropriate before approving
the Consultant’s requests for progress payments.

The Department shall provide the bituminous plant inspection required for Quality Assurance
and will submit the QA reports to the Consultant Project Engineer for analysis and action.
The Consultant shall still be responsible for all on-site bituminous inspection required,
including, but not limited to, locating the required Quality Assurance cores, and coordinating
with the contractor regarding this sampling.

The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as well
as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for
Bureau of Highways" is available on MDOT's website. This document contains instructions
and forms that must be followed and used for billing. Payment may be delayed or decreased
if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for the
current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department
for its own employees in accordance with the State of Michigan’s Standardized Travel
Regulations. Supporting documentation must be submitted with the billing for all eligible
expenses on the project in accordance with the Reimbursement Guidelines. The only hours
that will be considered allowable charges for this contract are those that are directly
attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the
MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement
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for overtime hours that are allowed will be limited to time spent on this project in excess of
forty hours per person per week. Any variations to this rule should be included in the priced
proposal submitted by the Consultant and must have prior written approval by the MDOT
Region Engineer/Bureau Director and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and
overhead.

The hours provided are only an estimate. The Consultant will be reimbursed a
proportionate share of the fixed fee based on the portion of the authorized total hours
in which services have been provided to the Department. Fixed fee on “as needed”
projects is computed by taking the percent of actual labor hours billed to labor hours
authorized, then applying that percentage to the total fixed fee authorized.

MDOT reserves the right to request services on other projects located in the
Region/TSC area that are not listed above, under the conditions of this “as needed”
scope of services.

Full time services may not be required on all projects at all times. This scope is for “as

needed” services, based on the intermittent needs of MDOT. It must be noted that this
is not a guarantee that MDOT will use the Consultant’s services.
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