Michigan Department
Of Transportation
5100B (05/13)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION
FOR REQUESTS FOR PROPOSAL (RFP)

Page 1 of 2

REQUISITION NUMBER
1272

DUE DATE TIME DUE
7/29/2013 noon EST

MDOT PROJECT MANAGER
Steve Griffith

JOB NUMBER (JN)
85489A, 79545A and 78887A

CONTROL SECTION (CS)
77023 and 77111

DESCRIPTION

Provide as needed inspection and testing services for the 1-94/1-6

9 interchange reconstruction.

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
** = OPTIONAL

CONSULTANT: Provide only checked items below in proposal

Check the appropriate Tier in the box below

[]

TIER 1
($50,000 - $150,000)

[]

TIER I
($150,000-$1,000,000

TIER I
(>$1,000,000)

[

Understanding of Service **

[]

Innovations

[]

Organizational Chart

NN

L]

Qualifications of Team

Not required as part of | Not required as part

Quality Assurance/Quality Control **

N | 5 1

Official RFP of Official RFP
Location: The percentage of work performed in Michigan will be
|:| |:| used for all selections unless the project is for on-site p=inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.
N/A N/A Presentation **
N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms
not counted) (No
Resumes)

7 pages (MDOT
Forms not counted)

14 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100J — Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)



MDOT 51008 (05/13) REQUEST FOR PROPOSAL Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the
selection process. Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant
Services >Vendor/Consultant Selections.

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
@ NO [] ves DATED THROUGH

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits. This information must be on file for the
prime vendor and all sub vendors so that the contract will not
be delayed. Form 5100J is required with Proposal for
firms not currently prequalified with MDOT

D Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/VVendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

|:| Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s
website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the

email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT

Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
As Needed Inspection &Testing Services
REVISED as of 7.15.13

CONTROL SECTION(S): 77111 and 77023

JOB NUMBER(S): 78887A, 79545A and 85489A

PROJECT LOCATION: The 1-94/1-69 interchange including: 1-94 from Griswold to
Lapeer; 1-69/1-69 BL from Range Road to 32" Street; and Michigan Road over 1-94/1-69 in
St. Clair County.

DESCRIPTION OF WORK:

The Consultant shall provide, to the satisfaction of the Department, Construction Services as
generally described herein:

As-Needed Inspection Services: may include, but not be limited to, inspection of temporary
traffic control work items, removals, base preparation, drainage, concrete pavement, wick
drain installation and construction, bridge construction, retaining walls, Earth excavation,
sign replacement, conduit and fiber installation, Closed Circuit Television, and any
associated or incidental work items.

Concrete Quality Assurance Testing Services: may include, but not be limited to
performance of all work defined in the Special Provision for Quality Control and Acceptance
of Portland Cement Concrete as being the responsibility of the “Engineer” or the
“Department” except the actual strength testing of the concrete cylinders which will be
performed by the MDOT Metro Region Testing Laboratory in Sterling Heights. Work
includes but is not limited to, developing and managing a concrete Quality Assurance Plan,
Quality Assurance Sampling and Testing, delivering quality assurance strength test cylinders
from the job site to Metro Region testing laboratory in Sterling Heights and performing all
calculations necessary for final payment of concrete items.

As-Needed Engineering Assistance Services: may include, but not be limited to Critical
Path Method (CPM) schedule review, reviewing and processing Contractor shop drawing and
RFI’s. In addition, provide miscellaneous Engineering and Technical assistance tasks as
requested by the Engineer.

The schedule for this project shall be considered to be 6 to 7 days a week, 12 hours a day.
The consultant must demonstrate that it has the qualified individuals available to meet this
schedule. Weekend work shall be required and some night work may be required. MDOT

Revised Final Posted Scope: 7/15/2013 Page 1 of 10



also reserves the right to modify the number of inspectors based on work load.

A set of project plans are available for review at the Macomb-St. Clair TSC located at 26170
21 Mile Road, Chesterfield Township, M1 48051. Plans may be reviewed Monday through
Friday between the hours of 8:00 am and 4:30 pm.

ANTICIPATED START DATE: September 1, 2013

ANTICIPATED COMPLETION DATE: August 1, 2016

PRIMARY PREQUALIFICATION CLASSIFICATION:
and - I .

Road Construction Engineering —Inspector only

Bridge Construction Engineering — Inspector only

SECONDARY PREQUALIFICATION CLASSIFICATION:
Portland Cement Concrete Inspection and Testing

Road-Coenstruction-Engineering—lnspectoronly
” 4 A I

Bituminous Pavement Inspection

Density Inspection and Testing (precautionary)
Engineering Assistance

Technical Assistance

Traffic & Safety Inspection Services

Intelligent Transportation Systems — Design and System Manager
DBE REQUIREMENT: 10%

ESTIMATED PROJECT COST: $80,000,000.00

MDOT PROJECT MANAGER:
Steve Griffith

Macomb-St. Clair TSC

26170 21 Mile Road

Chesterfield Township, MI 48051

The Consultant shall contact the Project Manager prior to beginning any work on this
Project.

GENERAL INFORMATION:

A. The Consultant shall furnish all services and labor necessary to conduct and complete
the Construction Engineering Services described herein. The Consultant shall also
furnish all materials, equipment, supplies, and incidentals necessary to perform the
Services (other than those designated in writing to be furnished by the Department),
and check and/or test the materials, equipment, supplies, and incidentals as necessary
in carrying out this work. The Services shall be performed to the satisfaction of the
Department consistent with applicable professional standards.

Revised Final Posted Scope: 7/15/2013 Page 2 of 10



The Consultant’s principal contact with the Department shall be through the
designated Project Manager.

The Services described herein are financed with public funds. The Consultant shall
comply with all applicable Federal and State laws, rules, and regulations

The Consultant agrees to demonstrate knowledge of, and performance in compliance
with, the standard construction practices of the Department; the Project construction
contract, proposal, and plans; the Standard Specifications for Construction and all
applicable publications referenced within; the Michigan Construction Manual; the
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the
Density Control Handbook; and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

The Consultant will notify the MDOT Project Manager, in writing, prior to any
personnel changes from those specified in the Consultant’s original approved
proposal. Any personnel substitutions are subject to the review and approval of the
MDOT Project Manager.

The selected consultant staff will report directly to the MDOT TSC Construction
Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer(s)
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
Delivery Engineer and Assistant Delivery Engineer(s) and shall be in charge of the
day-to-day construction activities for the project. MDOT will retain control over all
monetary extras and changes and the design revision process. All of the consultant
personnel shall meet with the MDOT Team prior to construction of this project. This
will familiarize everyone with one another and define/clarify roles and
responsibilities.

The consultant will be required to document and process all IDRs and other
documents using FieldBook. MDOT staff may review the FieldBook at any time
during regular business hours and create FieldManager items.

The consultant shall assist and attend weekly progress meetings. The consultant shall
record and publish meeting minutes as it relates to issues as determined by the MDOT
staff.

MDOT Field Office and Communications staff shall handle primary communication
issues. It is expected that the consultant be available to MDOT at all times for issues
that may need clarification for public releases.

The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning
any work on this Project. Key consultant personnel are required to attend a
partnering session with the MDOT staff prior to construction.

The inspectors shall submit time sheets on a weekly basis to the Project Engineer for
review and approval.

Revised Final Posted Scope: 7/15/2013 Page 3 of 10



CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The
Consultant shall perform field operations in accordance with MIOSHA regulations and
accepted safety practices.

A

Provide full time experienced inspection and testing services as needed and perform
inspection and testing services under the direction of the Project Engineer Manager.
The inspector(s) assigned to this project will report and be directly responsible to the
Project Engineer Manager who is in charge of the project’s construction. Provide
computer equipment necessary to run Field Manager.

Provide, to the satisfaction of the Department, inspection and testing services required
for road bituminous construction, Portland cement concrete construction, aggregate
construction, ditching and drainage, bridge construction, retaining wall construction,
freeway signing construction, and guardrail. Perform all reporting, measurement,
computation, and documentation required by the Specifications, plans, proposal, the
Michigan Construction Manual, the MDOT Materials Sampling Guide and any and
all other applicable references, guidelines, and procedures manuals required for the
inspection and testing for construction of the aforementioned projects, and as directed
by the Project Engineer Manager.

That all work under this Agreement will be performed in compliance with the
contract documents and the standard practices of the Department. Sampling
frequencies for inspection and testing will be as prescribed by the Specifications,
proposal, MDOT Materials Sampling Guide and/ or other applicable references,
guidelines, and procedures manuals and instruction furnished by the Department or as
directed by the Engineer, and no variation will be permitted except on written order
of the Department.

That acceptance samples, tests, and reporting procedures will conform to the
Specifications, proposal, MDOT Materials Sampling Guide and any and all other
applicable references, guidelines, and procedures manuals prescribed by the
Department.

The inspector(s) will immediately bring to the attention of the Project Engineer
Manager, the failure by the Contractor to comply with a plan or specification
requirement, any problem, trends toward borderline compliance, or any other
occurrence which may require resolution by the Engineer.

The inspector(s) will accurately report, measure, compute, and document all
quantities of items of work and all inspection and/ or testing work in accordance with
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all
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other applicable references, guidelines, and procedures manuals prescribed by the
Department.

G. The inspector(s) shall provide their own transportation to, from, and on the project
site to perform the services outlined herein.

H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager
and/or Field Book software and produce all daily inspection reports in this format.
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s
field office daily unless other arrangements are made.

l. The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear
Regulatory Commission and MDOT. This gauge should be calibrated to meet
MDOT requirements. The inspector(s) shall be certified as a MDOT density
technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment
gauge for concrete testing. This gauge should be calibrated to meet MDOT
requirements.

K. In addition to providing the aforementioned density and concrete gauges, the
inspectors shall provide all measuring and testing equipment required for proper and
accurate inspection.

L. The inspector(s) shall attend all project related meetings and record meeting minutes
as requested by the Project Engineer Manager.

M. The inspector(s) shall provide all required reference materials including, but not
limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction
Manual, and any and all other necessary applicable references, guidelines and
procedures manuals.

N. The Consultant shall be responsible for any errors that occur on the project due to an
inspection and/or testing error. The Consultant will be responsible to compensate
MDOT for the additional costs incurred due to an inspection and/or testing error on
the project by one of their employees. At such time the error is discovered MDOT
will meet with the Consultant to discuss options to rectify the error.

O. Perform inspection of the construction site to assure that proper soil erosion and
sedimentation controls are in place. A MDEQ certified NPDES Storm water
Operator shall be assigned to inspect and document the project per the NPDES
requirements. Any violation of the NPDES permit by the construction contractor
must be immediately reported to the Project Manager. Personnel performing
inspection on areas where soil erosion and sedimentation control are needed must
have successfully completed Soil Erosion and Sedimentation Control Training. The
street inspector(s) shall be certified as a Soil Erosion & Sedimentation Control
and Storm Water Operator.
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Prepare and distribute minutes for weekly progress meetings, maintain agenda and list
of outstanding issues.

Keep daily diaries, sketches, logs, and records consistent with Department practice as
may be needed to record the Contractor’s progress. Notify the Project Manager of
any anticipated Contractor’s requests for extensions of time. Notify the Project
Manager upon receipt of any Contractor’s requests for extensions of time.

Withdraw any personnel or halt any services no longer required, at the request of the
Department, or within a reasonable time after the lack of need becomes apparent to
the Consultant or the Project Manager. The consultant will not be reimbursed for the
cost of personnel charged to a project that the Project Manager has determined was
unnecessary.

PROJECT INSPECTION

A.

Ongoing Inspection: Provide inspection of all Contractor field construction work,
perform quality assurance sampling and/or testing, and confirm substantial
conformance with the Specifications, Plans, and Proposal. Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance
work acceptable to the Consultant and, where necessary, to the MDOT Design Project
Manager. Inform the above Project Manager of non-compliance work and trends
toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or
such portions thereof eligible for acceptance, after notification by the Contractor that
the work is completed or after the Consultant’s records show the work is completed.
The final inspection shall include notifying the Contractor in writing of particular
defects to be remedied if work is not acceptable to the Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been
performed in accordance with the plans and specifications, or such modifications
thereof as may have been approved, and accept the Project. Invite the Project
Manager and other Department personnel, as directed by current Department policy,
to participate in the final acceptance.

TESTING AND REPORTING

A.

Material Quality Assurance Sampling and/or Testing and Density Control:
Conduct quality assurance sampling and/or testing of materials including but not
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials
Quality Assurance Procedures Manual, Density Control Handbook and any or all
other applicable referenced or included Contract Documents. Determine the
acceptability of materials based on their respective specification requirements.
Immediately inform the Project Manager of non-compliance work and trends toward
borderline compliance. Reject Contractor’s work and materials not in compliance
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with the Contract Documents or as directed by MDOT. The Prime Consultant may
be held accountable for all quality assurance activities if indicated in writing by
the MDOT project manager that the Prime Consultant is accountable for them.
The Prime Consultant will be reimbursed for these activities if required by the
MDOT project manager to perform them. If the Prime Consultant is not
directed in writing by the MDOT project manager to perform quality assurance
activities on a project, the Prime Consultant will not be held accountable for
them and will not be reimbursed for them.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materials in the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 &
1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and Density
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one
day of the testing. The efficiency of the consultant in getting the "Moisture and
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit
and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized
Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).

Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

A.

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work completed,
and maintain an item record account using Field Manager software.

The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
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381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A.

B.

Consultant Reports: Prepare such periodic, intermediate and final reports and
records as may be required by the Department and as are applicable to the Project,
which may include, but are not limited to:

@mPa0 o

Inspector’s Daily Reports,

Construction Item and Tested Material Records using FieldManager,
Monthly Report on Material Inspection,

Moisture and Density Determination Reports (Form 582B)

Inspector's Report of Concrete Placed (Form 1174A-M)

NPDES Storm water Operator Reports (Form 1126)

Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199),

Weekly Statement of Working Days Charged

Force Accounts

Other records and/or reports as required for the individual Project by
the Project Manager and/or as required by Specifications, Plans,
Proposal, the Michigan Construction Manual, the Materials Sampling
Guide, and any and all other applicable references, guidelines, and/or
procedures manuals.

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as applicable
to the Project which may include, but not limited to:

a.
b.
C.

Working Drawings,

Contractor’s claims for additional compensation and extension(s) of time, and
Other reports and records as required for the individual Project by the Project
Manager.

CLOSING ALL PROJECT DOCUMENTATION

A.

Final Measure and Summarize: Final field measure applicable items of work.
Prepare final summaries for applicable items of work.

Revised Final Posted Scope: 7/15/2013 Page 8 of 10


http://www.fieldmanager.com/

MDOT RESPONSIBILITIES:

MDOT will be handling the inspection of the ITS work on this project

A

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required
herein.

The Department shall furnish off-site inspections and tests of steel, cement,
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed
girders and beams, traffic signs, and any other materials customarily tested in the
Department laboratories with its own forces or by statewide contracts except concrete
aggregates, aggregates, and concrete cylinders. The customary testing is described in
the Materials Quality Assurance Manual with exceptions noted within the
Specifications, Plans, and Proposal. The Consultant shall be responsible for the
sampling and transportation of all the materials to be tested by Department personnel.

The Project Manager shall provide general monitoring and quality auditing inspection
of the Project to assure that the Project has been completed in reasonable
conformance with the plans and specifications for Project Acceptance and to
determine that the work performed to date by the Consultant for Services rendered is
reasonable and appropriate before approving the Consultant’s requests for progress
payments.

The Department shall provide the bituminous plant inspection required for Quality
Assurance and will submit the QA reports to the Consultant Project Engineer for
analysis and action. The Consultant shall still be responsible for all on-site
bituminous inspection required, including, but not limited to, locating the required
Quality Assurance cores, and coordinating with the contractor regarding this
sampling.

The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

The Project Engineer/Manager will arrange and conduct the Preconstruction meeting
as well as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT

Full time services will not be required on all projects at all times. This scope is for *“as
needed” services, based on the intermittent needs of MDOT. It must be noted that this is not
a guarantee that MDOT will use the Consultant’s services.

The hours billed for the inspector will not begin until the inspector reports to the
project site.
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This scope is for “as needed” services. As such, the hours provided are only an estimate.
The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion
of the authorized total hours in which services have been provided to the Department. The
fixed fee allowed for this project will be 11.0%. Fixed fee on “as needed” projects is
computed by taking the percent of actual labor hours invoiced to labor hours authorized, then
applying that percentage to the total fixed fee authorized.

All invoices/bills for services must be directed to the Department and follow the ‘then
current' guidelines. The latest copy of the "Professional Engineering Service Reimbursement
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System. This
document contains instructions and forms that must be followed and used for
invoicing/billing; payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee
Not to Exceed Maximum Amount” unless an increase is approved in accordance with the
contract with the Consultant. All invoices/bills must be submitted within 60 calendar days of
the last date of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own
employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses
on the Project. The only hours that will be considered allowable charges for the contract are
those that are directly attributable to the CE activities of this Project.

For projects advertised May 1, 2013, or later, MDOT will reimburse the CONSULTANT for
vehicle expenses and the costs of travel to and from project sites in accordance with MDOT’s
Travel and Vehicle Expense Reimbursement Guidelines, dated May 1, 2013. The guidelines
can be found at http://www.michigan.gov/documents/mdot/Final_Travel Guidelines_05-01-
13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel
to and from project sites and for vehicle expenses for all other types of work will be
approved on a case by case basis

Reimbursement for overtime hours will be limited to time spent on this project in excess of
forty hours per week. Any variations to this rule should be included in the priced proposal
submitted by the Consultant and must have prior approval by the MDOT Project Engineer
Manager. The fixed fee allowed for this project is 11.0%.

For projects advertised May 1, 2013, or later, MDOT will pay overtime in accordance with
MDOT’s Overtime Reimbursement Guidelines, dated May 1, 2013. The guidelines can be
found at http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848. MDOT’s overtime reimbursement policies are
intended primarily for construction engineering work. Overtime reimbursement for all other
types of work will be approved on a case by case basis.

MDOT reserves the right to request services on other projects located in the Region/TSC area
that are not listed above, under the conditions of this “as needed” scope of services.

Revised Final Posted Scope: 7/15/2013 Page 10 of 10


http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848

	Concrete Quality Assurance Testing Services: may include, but not be limited to performance of all work defined in the Special Provision for Quality Control and Acceptance of Portland Cement Concrete as being the responsibility of the “Engineer” or th...
	The schedule for this project shall be considered to be 6 to 7 days a week, 12 hours a day.  The consultant must demonstrate that it has the qualified individuals available to meet this schedule.  Weekend work shall be required and some night work may...
	F. The selected consultant staff will report directly to the MDOT TSC Construction Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer(s) and construction staff assigned to this project for its entirety and will be on sit...
	G. The consultant will be required to document and process all IDRs and other documents using FieldBook.  MDOT staff may review the FieldBook at any time during regular business hours and create FieldManager items.
	H. The consultant shall assist and attend weekly progress meetings. The consultant shall record and publish meeting minutes as it relates to issues as determined by the MDOT staff.
	I. MDOT Field Office and Communications staff shall handle primary communication issues.  It is expected that the consultant be available to MDOT at all times for issues that may need clarification for public releases.
	J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning any work on this Project.   Key consultant personnel are required to attend a partnering session with the MDOT staff prior to construction.
	K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for review and approval.
	MDOT_RFP_CS_REQ1272_revised.pdf
	Concrete Quality Assurance Testing Services: may include, but not be limited to performance of all work defined in the Special Provision for Quality Control and Acceptance of Portland Cement Concrete as being the responsibility of the “Engineer” or th...
	The schedule for this project shall be considered to be 6 to 7 days a week, 12 hours a day.  The consultant must demonstrate that it has the qualified individuals available to meet this schedule.  Weekend work shall be required and some night work may...
	F. The selected consultant staff will report directly to the MDOT TSC Construction Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer(s) and construction staff assigned to this project for its entirety and will be on sit...
	G. The consultant will be required to document and process all IDRs and other documents using FieldBook.  MDOT staff may review the FieldBook at any time during regular business hours and create FieldManager items.
	H. The consultant shall assist and attend weekly progress meetings. The consultant shall record and publish meeting minutes as it relates to issues as determined by the MDOT staff.
	I. MDOT Field Office and Communications staff shall handle primary communication issues.  It is expected that the consultant be available to MDOT at all times for issues that may need clarification for public releases.
	J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning any work on this Project.   Key consultant personnel are required to attend a partnering session with the MDOT staff prior to construction.
	K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for review and approval.


	Text1: 1272
	Text2: 7/29/2013
	Text44: noon EST
	Text3: Steve Griffith
	Text4: 85489A, 79545A and 78887A 
	Text5: 77023 and 77111
	Text6: Provide as needed inspection and testing services for the I-94/I-69 interchange reconstruction.  
	Check Box7: A
	Check Box8: Off
	Check Box9: Off
	Check Box10: N
	Check Box11: A
	Check Box12: Yes
	Check Box13: A
	Check Box14: Off
	Check Box15: Off
	Check Box17: Yes
	Check Box18: Yes
	Text19: 
	Text20: 
	Check Box21: Yes
	Check Box23: Yes
	Check Box24: Off
	Check Box25: Off
	Check Box26: Off


