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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 
 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 
 

PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 
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Michigan Department of Transportation 
 

SCOPE OF SERVICE 
FOR 

CONSTRUCTION SERVICES 
As Needed Construction Staking  

 
CONTROL SECTIONS(S):  Various 
 
JOB NUMBER(S):  Various 
 
PROJECT LOCATION(S):  Gratiot, Isabella, Midland, Clare, Gladwin, Bay Counties 
 
DESCRIPTION OF WORK: 
 
Provide staking services for road and bridge construction work.  This work includes 
staking of horizontal and vertical control and generation of staking data for road, bridge 
and sewer work during active construction operations and during office work to close the 
project out (“finaling”).The surveyors shall work under the direction of the Project 
Engineer Manager.   
 
At any time throughout the consultant contract MDOT may supply a person to be utilized 
on the staking crew.  The person will still work for MDOT and be paid by MDOT for all 
hours worked. 
 
See Attachment A for the list of 2014 & 2015 construction projects in the Mt. Pleasant 
TSC area that will require “as-needed” surveying and staking.  The information on 
Attachment A was compiled with the most current data at the time of solicitation and is 
subject to change. 
 
This scope is for “as needed” services.  As such, the hours provided are only an estimate.  
The Consultant will be reimbursed a proportionate share of the fixed fee based on the 
portion of the authorized total hours in which services have been provided to the 
Department.  The fixed fee allowed for this project will be 11.0%.  Fixed fee on “as 
needed” projects is computed by taking the percent of actual labor hours invoiced to labor 
hours authorized, then applying that percentage to the total fixed fee authorized. 
 
MDOT reserves the right to request services on other projects located in the Region/TSC 
area that are not listed above, under the conditions of this “as needed” scope of services. 
 
Full time services will not be required on all projects at all times.  This scope is for “as 
needed” services, based on the intermittent needs of MDOT.  It must be noted that this is 
not a guarantee that MDOT will use the Consultant’s services.   
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ANTICIPATED START DATE:  February 1, 2014 
 
ANTICIPATED COMPLETION DATE:  March 31, 2015 
 
PRIMARY PREQUALIFICATION CLASSIFICATION: 
Construction Staking 
Right-of-Way Surveys 
 
SECONDARY PREQUALIFICATION CLASSIFICATION: None 
 
DBE REQUIREMENT: N/A 
 
MDOT PROJECT ENGINEER MANAGER: 
 
Louis J. Taylor, P.E. 
Mt. Pleasant Transportation Service Center (TSC) 
1212 Corporation Drive 
Mt. Pleasant, MI  48858 
Phone (989) 233-0633 
Fax (989) 775-6329 
Email: taylorl23@michigan.gov 
 
GENERAL INFORMATION: 
 
The construction staking services required for this project consist of one of Engineering 
and Construction Staking - Including but not limited to: 

• Set initial layout 
• Grade stakes 
• Line 
• Grade 
• Slope stakes 

 
The Consultant’s principal contact with the Department shall be through the designated 
Project Engineer Manager. 
 
At the request of the Department, the Consultant, during the progress of the Services, 
shall furnish information or data relating to the Services described herein and may be 
required by the Department to enable it to carry out or to proceed with related phases of 
the Project not described herein, or which may be necessary to enable the Department to 
furnish information to the consultant upon which to proceed with further Services. 
 
The Consultant agrees to demonstrate the knowledge and performance in compliance 
with the standard construction practices of the Department; the project specific 
construction contracts, proposal, and plans; the Standard Specifications for Construction 
and all applicable publications referenced within; the Michigan Construction Manual; and 
any and all other references, guidelines, and procedures manuals needed to carry out the 
work described herein in an appropriate manner.   
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The selected firm should be familiar with all aspects of surveying.  
 
The Consultant shall also furnish all materials, equipment, supplies and incidentals 
necessary to perform the Services (other than those designated in writing to be furnished 
by the Department), and check and/or test them prior to use in carrying out this work. 
 
The Consultant is responsible for verifying all plan grades, sewer invert and outlet 
grades, top of casting grades and all other necessary grades for construction of project 
prior to staking.  The Consultant should review the project documents far enough in 
advance to determine if they contain errors so that they can be corrected prior to staking 
the information in the field.  Errors shall be brought forth to the Project Engineer 
Manager immediately upon discovery.   
 
The Consultant(s) will immediately bring to the attention of the Project Engineer 
Manager the failure by the Contractor to comply with a plan or specification requirement, 
any problem, trends toward borderline compliance, or any other occurrence with may 
require resolution by the Engineer. 
 
The Consultant(s) shall provide their own transportation to, from, and on the project site 
to perform the services outlined herein. 
 
The surveyor(s) shall have all equipment necessary to complete the work as required and 
provide detailed drawings, profiles etc., when requested by the Engineer. 
 
The surveyor(s) shall wear personal safety equipment in accordance with MIOSHA and 
MDOT requirements and practices while on the project site.  
 
The surveyor(s) shall attend all project related meetings, when directed by the Project 
Engineer Manager. 
 
CONSULTANT RESPONSIBILITIES: 
 
The Project Engineer Manager shall be immediately notified of any staking requests 
which may be received by the Consultant directly from the Prime Contractor, 
subcontractor, or supplier. 
 
All overtime for the Consultant must be authorized by the Project Engineer Manager 
prior to the start of the work by the Consultant. 
 
The Consultant shall return to the Project Engineer Manager at the completion of this 
Agreement any and all Project-specific materials and documents furnished to the 
consultant by the Project Engineer Manager. 
 
The Consultant shall provide original and final plotted cross sections and final volume 
calculations of a format meeting the prior approval of the Project Engineer Manager for 
all earthwork, undercuts, muck excavation, swamp backfill, and topsoil stripping and will 
determine final quantities for these items by plan sheet breakdown.   
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Intermediate plotted cross sections will be provided by the Consultant to verify interim 
earthwork quantities when requested by the Department.  The Consultant shall also 
provide to the Project Engineer Manager a final “as constructed” full sized set of paper 
plans documenting all changes of vertical and horizontal alignment, all drainage and 
subsurface changes, and other miscellaneous changes. 
 
Staking documentation and field notes shall be legally bound, signed, checked, dated and 
provided by the Consultant in a neat and orderly manner as approved by the Project 
Engineer Manager prior to the start of the related work.  The field notes and grade 
computation documents shall become the property of the Department upon completion of 
the work.  The field notes and computation documents may be inspected by the 
Department at any time.  Failure to provide the field notes and grade computation 
documents upon completion of the work could result in non payment for consultant 
services. 
 
The Consultant shall supply all stakes, survey equipment, personnel and other devices 
necessary for checking, marking, preserving and maintaining all points, lines and grades.  
Stakes will be set and marked in a manner that will permit checking of the work. 
 
The Consultant shall be responsible for any errors that occur on the project due to a 
staking error.  The Consultant will be responsible to compensate MDOT for the 
additional costs incurred due to a staking error on the project.  At such time, the error is 
discovered MDOT will meet with the Consultant to discuss options to rectify the error.  
Once final costs are received from the Contractor for the additional work to rectify the 
problem MDOT will forward a copy to the consultant for reimbursement. 
 
MDOT RESPONSIBILITIES: 
 
The Project Engineer Manager shall determine if a staking error or omission has 
occurred.  The Project Engineer Manager will notify the Consultant in writing within 10 
business days of the error or omission. 
 
The Project Engineer Manager shall furnish to the Consultant all Project-specific 
construction contracts, proposals, plans, shop drawings, plan revisions, written 
instructions, and other information and/or data as deemed necessary by the Project 
Engineer Manager for the Consultant to perform the services required. Otherwise, such 
documents are available for download from the MDOT web site. 
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CONSULTANT PAYMENT: 
 
Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis 
of payment typically includes an estimate of labor hours by classification or employee, 
hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied 
fixed fee.  The fixed fee for profit allowed for this project is 11.0% of the cost of direct 
labor and overhead. 

 
All billings for services must be directed to the Department and follow the current 
guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's website.  This document 
contains instructions and forms that must be followed and used for billing.  Payment may 
be delayed or decreased if the instructions are not followed. 
 
Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant.  
Typically, billings must be submitted within 60 days after the completion of services for 
the current billing.  The final billing must be received within 60 days of the completion of 
services.  Refer to your contract for your specific contract terms. 
 
Direct expenses, if applicable, will not be paid in excess of that allowed by the 
Department for its own employees in accordance with the State of Michigan’s 
Standardized Travel Regulations.  Supporting documentation must be submitted with the 
billing for all eligible expenses on the project in accordance with the Reimbursement 
Guidelines.  The only hours that will be considered allowable charges for this contract are 
those that are directly attributable to the activities of this project. 
 
For projects advertised May 1, 2013, or later, MDOT will reimburse the CONSULTANT 
for vehicle expenses and the costs of travel to and from project sites in accordance with 
MDOT’s Travel and Vehicle Expense Reimbursement Guidelines, dated May 1, 
2013.  The guidelines can be found at 
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-
13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 
policies are intended primarily for construction engineering work. Reimbursement for 
travel to and from project sites and for vehicle expenses for all other types of work will 
be approved on a case by case basis. 
 
The use of overtime hours is not acceptable unless prior written approval is granted by 
the MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  
Reimbursement for overtime hours that are allowed will be limited to time spent on this 
project in excess of forty hours per person per week.  Any variations to this rule should 
be included in the priced proposal submitted by the Consultant and must have prior 
written approval by the MDOT Region Engineer/Bureau Director and the MDOT Project 
Manager. 
 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
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For projects advertised May 1, 2013, or later, MDOT will pay overtime in accordance 
with MDOT’s Overtime Reimbursement Guidelines, dated May 1, 2013. The guidelines 
can be found at 
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are 
intended primarily for construction engineering work. Overtime reimbursement for all 
other types of work will be approved on a case by case basis. 
 
The hours billed for the inspector will not begin until the inspector reports to the 
project site.  
 
This scope is for “as needed” services.  As such, the hours provided are only an estimate.  
The Consultant will be reimbursed a proportionate share of the fixed fee based on the 
portion of the authorized total hours in which services have been provided to the 
Department.  The fixed fee allowed for this project will be 11.0%.  Fixed fee on “as 
needed” projects is computed by taking the percent of actual labor hours invoiced to labor 
hours authorized, then applying that percentage to the total fixed fee authorized. 
 
MDOT reserves the right to request services on other projects located in the Region/TSC 
area that are not listed above, under the conditions of this “as needed” scope of services. 
 
Full time services will not be required on all projects at all times.  This scope is for “as 
needed” services, based on the intermittent needs of MDOT.  It must be noted that this is 
not a guarantee that MDOT will use the Consultant’s services.   

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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ATTACHMENT A 
 

2014 PROJECTS 
 

1. 56044-107607A 
Scope of Work: Concrete surface sealer on West River Road over US-10, Midland 
County. 
 
2. 56044-108695A 
Scope of Work: Concrete surface sealer & steel beam painting on 4 Bridges, Mudd Creek 
& Bluff Creek, on US-10 in Midland County. 
 
3. 56044-110434A 
Scope of Work: Concrete surface sealer & partial painting on M-18 over US-10 in 
Midland County. 
 
4. 56045-115141A 
Scope of Work:  Concrete surface sealer & spot painting on Coleman Road over US-10 
in Midland County. 
 
5. 56045-106848A 
Scope of Work:  Alternate bid contract with either concrete overlay or rubblize HMA 
resurface, ramp extensions and safety upgrades on US-10 from M-18 westerly to the 
Midland/Isabella County line. 
 
6. 37013-110754A 
Scope of Work:  Construct a narrow boulevard, HMA coldmilling and overlay, curb and 
gutter.  Project will primarily be a night work project with final top course HMA paving 
and pavement markings completed during daytime hours. On M-20 from Summerton 
Road easterly to Leaton Road in Isabella County. 
 
7. 37013-41114A 
Scope of Work:  Construct a narrow boulevard, HMA coldmilling and overlay, curb and 
gutter.  Project will primarily be a night work project with final top course HMA paving 
and pavement markings completed during daytime hours. On M-20 from Summerton 
Road easterly to Leaton Road in Isabella County. 
 
8. 29900-107962A 
Scope of Work:  Construct a wetland mitigation bank site on MDOT owned property in 
the southeast quadrant of the US-127/M-57 interchange in Gratiot County. 
 
9. 37031-106945A 
Scope of Work:  HMA coldmilling, overlay, joint repairs, drainage, concrete spillways, 
curb and gutter & signs on US-10BR from 4th Street to the US-10 interchange in the City 
of Clare 
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10. 56023-119335A 
Scope of Work:  Freeway lighting at newly constructed roundabout on US-10BR/M-20 in 
the City of Midland. 
 
11. 56023-113512A 
Scope of Work:  Intersection safety improvements including the construction of a 
roundabout at the Patrick Road Crossover on US-10BR/M-20 in Midland County. 
 
12. 18900-101328A 
Scope of Work:  Construction of a wetland mitigation bank site within the Tittabawassee 
River Watershed in Clare County. 
 
13. 84914-119075A 
Scope of Work:  TSC wide special marking project. 
 
14. 18024-120481A 
Scope of Work:  Concrete surface seal and steel beam bridge painting on Old State Road, 
Harrison Road and Grant Road over US-10 in Clare County. 
 
15. 26031-118949A 
Scope of Work:  HMA Ultra-thin overlay on M-30 from the Midland/Gladwin County 
line northerly to M-61 in Gladwin County. 
 
16. 84914-119963A 
Scope of Work:  TSC wide HMA crack treatment project. 
 
17. 26022-118937A 
Scope of Work:  HMA coldmilling, joint repairs, overlay and ADA upgrades on M-61 
from Bowery Street to Buckeye Street in the City of Gladwin. 
 
18. 09035-110397A 
Scope of Work:  Alternate bid contract with either concrete overlay or rubblize HMA 
resurface, ramp extensions and safety upgrades on I-75 from Pinconning Raod northerly 
to Bay/Arenac County line. 
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