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REQUISITION NUMBER DUE DATE TIME DUE
1440 2/24/14 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Jim Daavettila Various Various

DESCRIPTION

As Needed Construction Staking for various projects and Technical Assistance

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
** = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal

O] []

TIER1 TIER I
($50,000 - $150,000)| ($150,000-$1,000,000

TIER I
(>$1,000,000)

[

Understanding of Service **

[]

Innovations

[]

Organizational Chart

BB

L]

Qualifications of Team

Not required as part of | Not required as part

Quality Assurance/Quality Control **

N | I I

Official RFP of Official RFP
Location: The percentage of work performed in Michigan will be
@ |:| used for all selections unless the project is for on-site p=inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.
N/A N/A Presentation **
N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms
not counted) (No
Resumes)

7 pages (MDOT
Forms not counted)

14 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100J — Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the
selection process. Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant
Services >Vendor/Consultant Selections.

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
@ NO [] ves DATED THROUGH

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits. This information must be on file for the
prime vendor and all sub vendors so that the contract will not
be delayed. Form 5100J is required with Proposal for
firms not currently prequalified with MDOT

D Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/VVendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

|:| Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s
website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the

email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT

Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
As Needed Construction Staking

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION(S): Various locations throughout the Livingston and
Washtenaw and Monroe Counties

DESCRIPTION OF WORK:

On an as needed basis provide staking services for road and bridge construction work.
This work includes staking of horizontal and vertical control and generation of staking
data for road, bridge and sewer work during active construction operations and during
office work to close the project out (“finaling”). The surveyors shall work under the
direction of the Project Engineer Manager.

The schedule for this project shall be considered to be 6 days a week, 10 hours a day.
Weekend work shall be required and some night work may be required. MDOT also
reserves the right to modify the number of inspectors based upon the work load

The Consultant’s principal contact with the Department shall be through the designated
Project Engineer Manager.

At the request of the Department, the Consultant, during the progress of the Services,
shall furnish information or data relating to the Services described herein and may be
required by the Department to enable it to carry out or to proceed with related phases of
the Project not described herein, or which may be necessary to enable the Department to
furnish information to the consultant upon which to proceed with further Services.

The Consultant agrees to demonstrate the knowledge and performance in compliance
with the standard construction practices of the Department; the project specific
construction contracts, proposal, and plans; the Standard Specifications for Construction
and all applicable publications referenced within; the Michigan Construction Manual; and
any and all other references, guidelines, and procedures manuals needed to carry out the
work described herein in an appropriate manner.

The selected firm should be familiar with all aspects of surveying.

Final Posted Scope: 2/3/2014 1



The Consultant shall also furnish all materials, equipment, supplies and incidentals
necessary to perform the Services (other than those designated in writing to be furnished
by the Department), and check and/or test them prior to use in carrying out this work.

The Consultant is responsible for verifying all plan grades, sewer invert and outlet
grades, top of casting grades and all other necessary grades for construction of project
prior to staking. The Consultant should review the project documents far enough in
advance to determine if they contain errors so that they can be corrected prior to staking
the information in the field. Errors shall be brought forth to the Project Engineer
Manager immediately upon discovery.

The Consultant(s) will immediately bring to the attention of the Project Engineer
Manager the failure by the Contractor to comply with a plan or specification requirement,
any problem, trends toward borderline compliance, or any other occurrence with may
require resolution by the Engineer.

The Consultant(s) shall provide their own transportation to, from, and on the project site
to perform the services outlined herein.

The surveyor(s) shall have all equipment necessary to complete the work as required and
provide detailed drawings, profiles etc., when requested by the Engineer.

The surveyor(s) shall wear personal safety equipment in accordance with MIOSHA and
MDOT requirements and practices while on the project site.

The surveyor(s) shall attend all project related meetings, when directed by the Project
Engineer Manager.

Up to two vendors may be selected for this service.

ANTICIPATED START DATE: March 2014

ANTICIPATED COMPLETION DATE: March 2016

PRIMARY PREQUALIFICATION CLASSIFICATION:
Construction Staking
Technical Assistance

SECONDARY PREQUALIFICATION CLASSIFICATION:

DBE REQUIREMENT: 0%

Final Posted Scope: 2/3/2014 2



MDOT PROJECT ENGINEER MANAGER:

James Daavettila, P.E.

Brighton TSC

10321 Grand River Ave

Suite 500, Brighton, M1 48116
Phone: 810-225-2602

Fax: 810-227-4681

Email: daavettilaj@michigan.gov

The Consultant shall contact the Project Manager prior to beginning any work on this
Project.

GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Services
as generally described herein: project for construction work to be performed by the
Construction Contractor until completion of work by the Construction Contractor and
acceptance of the Project and construction engineering services by the Department.

A. The Consultant shall furnish all services and labor necessary to conduct and
complete the Construction Services described herein. The Consultant shall also
furnish all materials, equipment, supplies, and incidentals necessary to perform
the Services (other than those designated in writing to be furnished by the
Department), and check and/or test the materials, equipment, supplies, and
incidentals as necessary in carrying out this work. The Services shall be
performed to the satisfaction of the Department consistent with applicable
professional standards.

B. The Consultant’s principal contact with the Department shall be through the
designated Project Manager.

C. The Services described herein are financed with public funds. The Consultant
shall comply with all applicable Federal and State laws, rules, and regulations

D. The Consultant agrees to demonstrate knowledge of, and performance in
compliance with, the standard construction practices of the Department; the
Project construction contract, proposal, and plans; the Standard Specifications for
Construction and all applicable publications referenced within; the MDOT
Construction Manual; the Materials Source Guide; the Materials Quality
Assurance Procedures Manual; the Density Control Handbook; and any and all
other references, guidelines, and procedures manuals needed to carry out the work
described herein in an appropriate manner.

Final Posted Scope: 2/3/2014 3



E. The Consultant will notify the MDOT Project Manager, in writing, prior to any
personnel changes from those specified in the Consultant’s original approved
proposal. Any personnel substitutions are subject to the review and approval of
the MDOT Project Manager.

F. The selected consultant staff will report directly to the MDOT TSC Construction
Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the
day-to-day construction activities for the project. MDOT will retain control over
all monetary extras and changes and the design revision process. All of the
consultant personnel shall meet with the MDOT Team prior to construction of this
project. This will familiarize everyone with one another and define/clarify roles
and responsibilities.

G. The consultant will be required to document and process all IDRs and other
documents using FieldBook. MDOT staff may review the FieldBook at any time
during regular business hours and create FieldManager items.

H. The consultant shall assist and attend weekly progress meetings. The consultant
shall record and publish meeting minutes as it relates to issues as determined by
the MDOT staff.

I MDOT Field Office and Communications staff shall handle primary
communication issues. It is expected that the consultant be available to MDOT at
all times for issues that may need clarification for public releases.

J. The Consultant shall contact the Project Engineer Manager (PEM) prior to
beginning any work on this Project. Key consultant personnel are required to
attend a partnering session with the MDOT staff prior to construction.

K. The inspectors shall submit time sheets on a weekly basis to the Project Engineer
for review and approval.

CONSULTANT RESPONSIBILITIES:

The Project Engineer Manager shall be immediately notified of any staking requests
which may be received by the Consultant directly from the Prime Contractor,
subcontractor, or supplier.

All overtime for the Consultant must be authorized by the Project Engineer Manager
prior to the start of the work by the Consultant.

Final Posted Scope: 2/3/2014 4



The Consultant shall return to the Project Engineer Manager at the completion of this
Agreement any and all Project-specific materials and documents furnished to the
consultant by the Project Engineer Manager.

The Consultant shall provide original and final plotted cross sections and final volume
calculations of a format meeting the prior approval of the Project Engineer Manager for
all earthwork, undercuts, muck excavation, swamp backfill, and topsoil stripping and will
determine final quantities for these items by plan sheet breakdown.

Intermediate plotted cross sections will be provided by the Consultant to verify interim
earthwork quantities when requested by the Department. The Consultant shall also
provide to the Project Engineer Manager a final “as constructed” full sized set of paper
plans documenting all changes of vertical and horizontal alignment, all drainage and
subsurface changes, and other miscellaneous changes.

Staking documentation and field notes shall be legally bound, signed, checked, dated and
provided by the Consultant in a neat and orderly manner as approved by the Project
Engineer Manager prior to the start of the related work. The field notes and grade
computation documents shall become the property of the Department upon completion of
the work. The field notes and computation documents may be inspected by the
Department at any time. Failure to provide the field notes and grade computation
documents upon completion of the work could result in nonpayment for consultant
services.

The Consultant shall supply all stakes, survey equipment, personnel and other devices
necessary for checking, marking, preserving and maintaining all points, lines and grades.
Stakes will be set and marked in a manner that will permit checking of the work.

The Consultant shall be responsible for any errors that occur on the project due to a
staking error. The Consultant will be responsible to compensate MDOT for the
additional costs incurred due to a staking error on the project. At such time, the error is
discovered MDOT will meet with the Consultant to discuss options to rectify the error.
Once final costs are received from the Contractor for the additional work to rectify the
problem MDOT will forward a copy to the consultant for reimbursement.

MDOT RESPONSIBILITIES:

The Project Engineer Manager shall determine if a staking error or omission has
occurred. The Project Engineer Manager will notify the Consultant in writing within 10
business days of the error or omission.

Final Posted Scope: 2/3/2014 5



The Project Engineer Manager shall furnish to the Consultant all Project-specific
construction contracts, proposals, plans, shop drawings, plan revisions, written
instructions, and other information and/or data as deemed necessary by the Project
Engineer Manager for the Consultant to perform the services required. Otherwise, such
documents are available for download from the MDOT web site.

CONSULTANT PAYMENT:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis
of payment typically includes an estimate of labor hours by classification or employee,
hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied
fixed fee. The fixed fee for profit allowed for this project is 11.0% of the cost of direct
labor and overhead.

All billings for services must be directed to the Department and follow the current
guidelines. The latest copy of the "Professional Engineering Service Reimbursement
Guidelines for Bureau of Highways" is available on MDOT's website. This document
contains instructions and forms that must be followed and used for billing. Payment may
be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for
the current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the
Department for its own employees in accordance with the State of Michigan’s
Standardized Travel Regulations. Supporting documentation must be submitted with the
billing for all eligible expenses on the project in accordance with the Reimbursement
Guidelines. The only hours that will be considered allowable charges for this contract are
those that are directly attributable to the activities of this project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and
from project sites in accordance with MDOT’s Travel and Vehicle Expense
Reimbursement Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Travel _Guidelines_05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense
reimbursement policies are intended primarily for construction engineering work.
Reimbursement for travel to and from project sites and for vehicle expenses for all other
types of work will be approved on a case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines 05-01-

Final Posted Scope: 2/3/2014 6


http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848

13 420286 _7.pdf?20130509081848. MDOT’s overtime reimbursement policies are
intended primarily for construction engineering work. Overtime reimbursement for all
other types of work will be approved on a case by case basis.

The hours provided are only an estimate. The Consultant will be reimbursed a
proportionate share of the fixed fee based on the portion of the authorized total hours in
which services have been provided to the Department. Fixed fee on “as needed” projects
is computed by taking the percent of actual labor hours billed to labor hours authorized,
then applying that percentage to the total fixed fee authorized.

MDOT reserves the right to request services on other projects located in the

Region/TSC area that are not listed above, under the conditions of this “as needed”
scope of services.

Final Posted Scope: 2/3/2014 7
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