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FOR REQUESTS FOR PROPOSAL (RFP)

REQUISITION NUMBER DUE DATE TIME DUE
1480 4/7/2014 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Kim Nowack M00231 49000
DESCRIPTION

Installation of three WIM's on |I-75 near the Mackinac Bridge and

a PITWS in the Mackinaw City welcome center.

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
** = OPTIONAL

CONSULTANT: Provide only checked items below in proposal

Check the appropriate Tier in the box below

[0]

TIER 1
($50,000 - $150,000)

[]

TIER I
($150,000-$1,000,000

TIER I
(>$1,000,000)

[

Understanding of Service **

[]

Innovations

[]

Organizational Chart

CIEIEIE]

L]

Qualifications of Team

Not required as part of

Not required as part

Quality Assurance/Quality Control **

N | I I

Official RFP of Official RFP
Location: The percentage of work performed in Michigan will be
@ |:| used for all selections unless the project is for on-site p=inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.
N/A N/A Presentation **
N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms
not counted) (No
Resumes)

7 pages (MDOT
Forms not counted)

14 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100J — Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
Mackinac Bridge Authority
Revised as of 3.24.14

CONTROL SECTION: 49000

JOB NUMBER: M00231

PROJECT LOCATION: I-75 on the toll plaza of the Mackinac Bridge and south of the
Mackinac Bridge in the Village of Mackinaw City.

DESCRIPTION OF WORK: The work consists of the installation of three weigh in
motion (WIM) scales with associated computer systems, and the installation of a permanent
intermittent truck weighing station (PITWS).

The Consultant shall provide, to the satisfaction of the Department and the Mackinac Bridge
Authority (MBA), Construction Engineering Services as generally described herein for
construction work to be performed by the Construction Contractor until completion of work
by the Construction Contractor and acceptance of the Project and construction engineering
services by the Department.

The Construction Engineering Services are as follows: project administration; inspection;
quality assurance testing and reporting; measurement, computation, and
documentation of quantities; reporting and record keeping; and finalizing all project
documentation.

ANTICIPATED START DATE: June 2014

ANTICIPATED COMPLETION DATE: February 2015

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Road Construction Engineering

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Traffic and Safety Inspection Services

Portland Cement Concrete Inspection and Testing

Bituminous Pavement Inspection

NOTE:—A-qualified service-operatorisreguired—See General Information item D.

DBE REQUIRMENT: N/A
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ESTIMATED PROJECT COST: $900,000

MDOT PROJECT MANAGER: Kim Nowack

Kim Nowack

Mackinac Bridge Authority
N415 I-75

St. Ignace, MI 49781
Phone: (906) 643-7600
Fax: (906) 643-7668

The Consultant shall contact the Project Manager prior to beginning any work on this
Project.

GENERAL INFORMATION:

The Consultant shall furnish all services and labor necessary to conduct and complete the
Construction Engineering Services described herein. The Consultant shall also furnish all
materials, equipment, supplies, and incidentals necessary to perform the Services (other than
those designated in writing to be furnished by the Department). The Services shall be
performed to the satisfaction of the Department consistent with applicable professional
standards.

A.

The Consultant’s principal contact with the Department and MBA shall be through
the designated Project Manager.

The Services described herein are financed with public funds. The Consultant shall
comply with all applicable Federal and State laws, rules, and regulations

The Consultant agrees to demonstrate knowledge of, and performance in compliance
with, the standard construction practices of the Department; the Project construction
contract, proposal, and plans; the Standard Specifications for Construction and all
applicable publications referenced within; the Michigan Construction Manual; the
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the
Density Control Handbook; and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

The Consultant agrees to provide knowledge of, and performance in compliance with,
the specialty requirements of WIM operations and installations including but not
limited to electrical and information technology aspects.

BRIDGE PROTECTIVE MEASURES:

See Exhibit 1 attached.
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CONSULTANT RESPONSIBILITIES:

A

Safety: The Consultant shall perform field operations in accordance with the
Department’s Personal Protective Equipment (PPE) Policy as stated in the MDOT
Guidance Document #10118. A current copy of MDOT’s PPE Policy is available on
the MDOT web site. The Consultant shall perform field operations in accordance
with MIOSHA regulations and accepted safety practices.

Project Engineer: Perform as the Project Engineer for the Project consistent with the
Department’s practice and in accordance with the Specifications, Plans, Proposal, the
Michigan Construction Manual, the Materials Sampling Guide, and any and all other
applicable references, guidelines, and/or procedures manuals. Assign the Project
Engineer as liaison between the Consultant and MBA-designated Project Manager.

Inspectors: Perform as the Inspector for the Project consistent with the Department’s
practice and in accordance with the Specifications, Plans, Proposal, the Michigan
Construction Manual, the Materials Sampling Guide, and any and all other applicable
references, guidelines, and/or procedures manuals. The consultant shall assign a
sufficient number of qualified and experienced technicians to this Project to perform
the services in a quality manner to avoid any delay to the Construction Contractor.

Office Support and Equipment: Provide an experienced office technician
knowledgeable about all aspects of the Field Manager system, and procedures
regarding project record documentation. Provide administrative support. Provide all
computer equipment necessary to run Field Manager system.

Meetings: Arrange and conduct conferences and meetings required carrying out the
services or as may be required by the Project Manager. Prepare and distribute minutes
of all meetings except the Preconstruction meeting.

Coordination: Provide appropriate coordination and contact, public relations, and
cooperation with all affected local, state, and/or federal agencies including the
Federal Highway Administration; other Consultants and other Contractors; the
general public; utilities and railroad companies; and local police, fire, and emergency
services which may be affected by the Project and which are deemed to be the
responsibility of the Consultant by the Department.

Progress: Keep daily diaries, sketches, logs, and records consistent with Department
practice as may be needed to record the Contractor’s progress. Notify the Project
Manager of any anticipated Contractor’s requests for extensions of time. Notify the
Project Manager upon receipt of any Contractor’s requests for extensions of time.

Changes/Extras/Adjustments: Notify the Project Manager immediately of any
unanticipated Project conditions and any changes, extras, or adjustments to the
contract before processing a Work Order and/or Recommendation.
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Contentious Issues: Resolve any problems, issues, discrepancies, or other items
brought to the attention of the Consultant by the Contractor. Provide written
documentation of the resolution of such issues. Keep the Project Manager informed
of all such issues.

Contractor Claims: Represent the Department as the Project Engineer on any and all
claims for extra compensation and denied extensions of time requests filed on behalf
of the Construction Contractor and/or Subcontractor on the Project against the
Department. These claims shall be represented by the Consultant in accordance with
Section 104.09 of the most current Standard Specification for Construction and/or the
Department’s Written Claim Procedures in effect at the time the Construction
Contractor files the claim.

Staff Reductions: Withdraw any personnel or halt any services no longer required, at
the request of the Department, or within a reasonable time after the lack of need
becomes apparent to the Consultant or the Project Manager. The consultant will not
be reimbursed for the cost of personnel charged to a project that the Project Manager
has determined was unnecessary.

Consultant Deliverables: Collect, properly label or identify, and deliver to the
Department all original diaries, logs, notebooks, accounts, records, reports, other
documents, and Project files prepared by the Consultant in the performance of the
Agreement, upon completion or termination of the Agreement. Return, upon
completion or termination of the Agreement, all Specifications, Manuals, guides,
written instructions, construction contracts and plans, unused forms, and all other
documents and materials furnished by the Department. The Consultant may be
responsible for replacing lost documents or materials at a fair and reasonable price.

PROJECT INSPECTION:

A.

Ongoing Inspection: Provide inspection of all Contractor field construction work,
provide quality control, and confirm substantial conformance with the Specifications,
Plans, and Proposal. Arrange for non-compliance work to be made whole by the
Contractor or to find the non-compliance work acceptable to the Consultant and,
where necessary, to the MDOT Design Project Manager. Inform the above Project
Manager of non-compliance work and trends toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or
such portions thereof eligible for acceptance, after notification by the Contractor that
the work is completed or after the Consultant’s records show the work is completed.
The final inspection shall include notifying the Contractor in writing of particular
defects to be remedied if work is not acceptable to the Consultant.
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Final Acceptance: Ascertain that each and every part of the Project has been
performed in accordance with the plans and specifications, or such modifications
thereof as may have been approved, and accept the Project. Invite the Project
Manager and other MBA personnel, as directed by current Department policy, to
participate in the final acceptance.

TESTING AND REPORTING

A

Material Quality Assurance Sampling and/or Testing and Density Control:
Conduct quality assurance sampling and/or testing of materials including but not
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials
Quality Assurance Procedures Manual, Density Control Handbook, and any or all
other applicable referenced or included Contract Documents. Determine the
acceptability of materials based on their respective specification requirements.
Immediately inform the Project Manager of non-compliance work and trends toward
borderline compliance. Reject Contractor’s work and materials not in compliance
with the Contract Documents or as directed by MDOT. The Prime Consultant will
be held accountable for all quality assurance activities and will be reimbursed
for these activities unless otherwise indicated in writing by the MDOT project
manager that the Prime Consultant is not responsible for these services.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materials in the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 &
1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and Density
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one
day of the testing. The efficiency of the consultant in getting the "Moisture and
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit
and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized
Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.
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2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).

Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES:

A

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work completed,
and maintain an item record account using Field Manager software.

The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING:

A

Consultant Reports: Prepare such periodic, intermediate and final reports and
records as may be required by the Department and as are applicable to the Project,
which may include, but are not limited to:

a. Inspector’s Daily Reports,

b. Work Orders,
Construction Item and Tested Material Records using FieldManager,
Transfer of Tested Materials,
Monthly Report on Material Inspection,
Moisture and Density Determination Reports (Form 582BM)
Inspector's Report of Concrete Placed (Form 1174A-M)
NPDES Storm water Operator Reports,
Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199),
Construction Estimate Bi-Weekly Report,
Bi-Weekly Construction Progress Report and Weekly Statement of
Working Days Charged
I.  Force Accounts

=~ SQ h® a0

=
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http://www.fieldmanager.com/

m. Contract Modifications (Recommendations and Authorizations)
Extension of Time and Liquidated Damages

Contractor Evaluation (Form 1182)

Reduction in Reserve

Other records and/or reports as required for the individual Project by
the Project Manager and/or as required by Specifications, Plans,
Proposal, the Michigan Construction Manual, the Materials Sampling
Guide, and any and all other applicable references, guidelines, and/or
procedures manuals.

2T o>

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as applicable
to the Project which may include, but are not limited to:

a. Working Drawings,

b. Weekly Employment Reports, Certified Payrolls

c. Contractor’s claims for additional compensation and extension(s) of time, and

d. Other reports and records as required for the individual Project by the Project

Manager.

Project Files: Maintain project files in accordance with the MDOT Office Manual
and Departmental procedures. Send copies of select correspondence and
documentation to the Project Manager.

CLOSING ALL PROJECT DOCUMENTATION:

A.

Final Measure and Summarize: Final field measure applicable items of work.
Prepare final summaries for applicable items of work.

Project Review/Certification: Participate in and resolve items determined to be
insufficient during the Department’s review(s) of project records and/or during the
Project Engineer Certification Process prior to submitting the Final Estimate. Within
45 calendar days of the actual project completion date, the project records shall be
ready for the Final Records Review.

Final Documents: Prepare and submit the Final Estimate, Final Quantity Sheets,
Final Marked As-Constructed Plans, and the Design/Construction Package Evaluation
(Form 285-2). The Final Estimate Package shall be submitted to the Project Manager
within 30 days of the Final Records Review.

MDOT RESPONSIBILITIES:

A

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required
herein.
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B. The Department shall furnish off-site inspections and tests of steel, cement,
bituminous mixture designs, and any other materials customarily tested in the
Department laboratories with its own forces or by statewide contracts except concrete
aggregates, aggregates, and concrete cylinders. The customary testing is described in
the Materials Quality Assurance Manual with exceptions noted within the
Specifications, Plans, and Proposal. The Consultant shall be responsible for the
sampling and transportation of all the materials to be tested by Department personnel.

C. The Project Manager shall provide general monitoring and quality auditing inspection
of the Project to assure that the Project has been completed in reasonable
conformance with the plans and specifications for Project Acceptance and to
determine that the work performed to date by the Consultant for Services rendered is
reasonable and appropriate before approving the Consultant’s requests for progress
payments.

D. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting
as well as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes labor hours by classification or employee, hourly labor rates,
applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for
Bureau of Highways" is available on MDOT's website. This document contains instructions
and forms that must be followed and used for billing. Payment may be delayed or decreased
if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for the
current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department
for its own employees in accordance with the State of Michigan’s Standardized Travel
Regulations. Supporting documentation must be submitted with the billing for all eligible
expenses on the project in accordance with the Reimbursement Guidelines. The only hours
that will be considered allowable charges for this contract are those that are directly
attributable to the activities of this project. The hours billed for inspectors will not begin
until the inspectors report to the project site or to the project office.
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The use of overtime hours is not acceptable unless prior written approval is granted by the
MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement
for overtime hours that are allowed will be limited to time spent on this project in excess of
forty hours per person per week. Any variations to this rule should be included in the priced
proposal submitted by the Consultant and must have prior written approval by the MDOT
Region Engineer/Bureau Director and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and
overhead.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Travel _Guidelines_05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel
to and from project sites and for vehicle expenses for all other types of work will be
approved on a case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848. MDOT’s overtime reimbursement policies are
intended primarily for construction engineering work. Overtime reimbursement for all
other types of work will be approved on a case by case basis.
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EXHIBIT 1

MACKINAC BRIDGE PROTECTIVE MEASURES

The following provisions address the intention to safeguard the Mackinac Bridge.

It is expected the CONSULTANT will disclose the provisions described below to its
SUBCONSULTANT(S) and all prospective employees before the CONSULTANT presents
any individual employee to the MBA as their personnel authorized to work on this Michigan
Department of Transportation (MDOT) contract.

The CONSULTANT and all personnel performing the work will be expected to fully comply
with all provisions.

A CONFIDENTIALITY PROVISIONS

The CONSULTANT agrees that all information related to any work performed under this
CONTRACT authorization, including, but not limited to, copies of plans, reports and/or other
documents used or generated related to the work performed, is confidential. Any information
provided by the Michigan Bridge Authority (MBA) or obtained by the CONSULTANT or its
SUBCONSULTANT(S) relating to the work to be performed shall not be reproduced or
distributed to any individuals without the express written approval of the Mackinac Bridge
Authority Engineer (ENGINEER). The CONSULTANT agrees to maintain all information
related to this project as confidential except any information that is required to be disclosed
by court order.

Structural information concerning the Mackinac Bridge is exempt from disclosure under the
Michigan Freedom of Information Act (FOIA) Act 442 of 1976, (15.2 MCL). Section 13 of
the Act specifically exempts from disclosure information relating to bridges or documents
related to the bridges as they are "public works™ and "[r]ecords or information of measures
designed to protect the security or safety of persons or property.” Other exemptions may be
applicable as well.

All original plans and/or documents related to any and all project work done under this
authorization that is hereafter part of this Contract and all copies thereof shall be returned to
the MBA when the projects are completed. The CONSULTANT agrees that all original plans
and documents related to the projects and all copies thereof belong to the MBA. The
CONSULTANT further agrees that it will not make copies of any plans or documents related
to the projects without the prior written consent of the ENGINEER. All documents prepared
by the CONSULTANT including tracings, drawings, estimates, specifications, field notes,
investigative studies, and other relevant documents, are the property of the MBA and will not
be furnished to any other party without the prior written permission of the ENGINEER.
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The CONSULTANT agrees that if the CONSULTANT or its SUBCONSULTANT(S)
violates the confidentiality provisions of this authorization the CONSULTANT will be
financially responsible for consequential damages, including, but not limited to, the costs
associated with assessing the potential threat and providing additional security systems to the
Mackinac Bridge.

A violation of these CONFIDENTIALITY PROVISIONS shall be considered a breach of
this authorization and this Contract. MDOT may, in its sole discretion, terminate this
authorization and the Contract for any breach of these CONFIDENTIALITY PROVISIONS.

B. EQUIPMENT INSPECTION PROVISIONS

The ENGINEER may refuse to allow the CONSULTANT or its SUBCONSULTANT to use
equipment brought to the Mackinac Bridge due to security concerns. Equipment brought to
the Mackinac Bridge for use by the CONSULTANT or its SUBCONSULTANT(S) will be
made available and subject to inspection by the ENGINEER or a duly designated inspection
agent prior to its use or at any time while onsite.

A violation of this EQUIPMENT INSPECTION PROVISION shall be considered a breach
of this authorization and this Contract. MDOT may, in its sole discretion, terminate this
authorization and the Contract if the EQUIPMENT INSPECTION PROVISIONS are not met
by the CONSULTANT or its SUBCONSULTANT(S).

C PERSONNEL SPECIAL SECURITY PROVISIONS

The CONSULTANT agrees to initially submit a complete list to the ENGINEER at the pre-
inspection meeting that identifies all personnel and their SUBCONSULTANT(S) personnel
that will have access to the documents discussed above and any information that is produced
as a result of the work that they will perform. The list shall include, at a minimum, each
identified person's full name, driver's license or identification number, social security
number, place and date of birth. A current photograph from a valid identification document
must also be provided for each person identified on the list. The list with accompanied
photograph shall be updated if personnel are added or dropped from the workforce.

The CONSULTANT shall also provide, at or before the pre-inspection meeting, criminal
background checks of all personnel that they indicate will perform work at any time under
this contract authorization.

Requests for such additional background checks may be initiated by the ENGINEER at any
time. The CONSULTANT expressly recognizes and agrees to cooperate, if the ENGINEER,
in its sole discretion, desires to conduct an investigation concerning the eligibility of any
personnel identified to perform work on this project. Such investigations may include
Michigan State Police Background checks (ICHAT OR LEIN) and may include the National
Crime Information Center (NCIC) Finger Prints. The personnel that are identified and listed
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may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print
Checks. Any personnel, if requested, that refuses or fails to submit an RI-8 Fingerprint Card
for the NCIC Finger Print Checks must be replaced with personnel acceptable to the
ENGINEER.

Only personnel with satisfactory criminal background checks that are acceptable to the
ENGINEER will be authorized to perform work under this contract authorization.

The identity of all personnel working at the bridge will be subject to verification by the
ENGINEER or a duly designated verification agent at the start of each workday. Off-site
personnel are subject to verification by the ENGINEER or a duly designated verification
agent at any time. Personnel that are not verified will not be permitted access to the bridge or
the documents discussed above.

The CONSULTANT remains fully responsible for providing employees that will be able to
obtain and maintain acceptable security checks and achieve verification that satisfy the
MBA. The CONSULTANT shall not be entitled to extensions of time while suitable
replacements are obtained.

A violation of these PERSONNEL SPECIAL SECURITY PROVISIONS shall be considered
a breach of this authorization and this Contract. MDOT may, in its sole discretion, terminate
this authorization and the Contract for any breach of these PERSONNEL SPECIAL
SECURITY PROVISIONS.

D. STATE OF MICHIGAN’S IT POLICY PROVISION

All personnel employed by the CONSULTANT and its SUBCONSULTANT(S) must agree
to and comply with the State of Michigan’s IT resource acceptable use policy if accepted as
personnel authorized to work on this Contract.

A violation of these STATE OF MICHIGAN’S IT POLICY PROVISION shall be
considered a breach of this authorization and this Contract. MDOT may, in its sole
discretion, terminate this authorization and the Contract for any breach of these STATE OF
MICHIGAN’S IT POLICY PROVISION.
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MDOT 51008 (05/13) REQUEST FOR PROPOSAL Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the
selection process. Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant
Services >Vendor/Consultant Selections.

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
@ NO [] ves DATED THROUGH

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits. This information must be on file for the
prime vendor and all sub vendors so that the contract will not
be delayed. Form 5100J is required with Proposal for
firms not currently prequalified with MDOT

D Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/VVendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

|:| Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s
website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the

email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT

Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12
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