Michigan Department - GHECKLIST TO DESIGNATE AREAS OF EVALUATION Page 1 of 2

Of Transportation

5100B (12/14) FOR REQUESTS FOR PROPOSAL (RFP)
REQUISITION NUMBER DUE DATE TIME DUE
1704 3/2/2015 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Kevin McReynolds Various Various
DESCRIPTION

As-Needed Inspection and Testing for the Grand Rapids TSC 2015 Construction Season.

MDOT PROJECT MANAGER: Check all items to be included in RFP CONSULTANT: Provide only checked items below in proposal

WHITE = REQUIRED
** = OPTIONAL

Check the appropriate Tier in the box below

[] o]

TIER1 TIER I TIER Il
($50,000 - $150,000)| ($150,000-$1,000,000 (>$1,000,000)

=

Understanding of Service **

[]

Innovations

]

Organizational Chart

NN

]

Qualifications of Team

Not required as part of | Not required as part Quality Assurance/Quality Control **

N | I I

Official RFP of Official RFP

Location: The percentage of work performed in Michigan will be

|:| IEI used for all selections unless the project is for on-site inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.

N/A N/A Presentation **

N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms 7 pages (MDOT 14 pages (MDOT Total maximum pages for RFP not including key personnel

not counted) Resumes |  Forms not counted) forms not counted) | resumes. Resumes limited to 2 pages per key staff personnel.
will only be accepted for

Best Value Selections

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100J — Consultant Data and Signature Sheet (Required for all firms performing non-prequalified services on this project.)

(These forms are not included in the proposal maximum page count.)



MDOT 51008 (12/14) REQUEST FOR PROPOSAL Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (Consultant/Vendor Selection
Guidelines for Services Contracts.”

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 04/01/15
|:| NG @ VES DATED01/01/15 THROUGH

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
is on file with MDOT’s Office of Commission Audits

This information must be on file for the prime vendor and

all sub vendors so that the contract will not be delayed.

Form 5100J is required with proposal for all firms
performing non-prequalified services on this project.

D Qualification Based Selection - Use Consultant/Vendor Selection Guidelines.

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/Vendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.)

BID SHEET INSTRUCTIONS

Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the
email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
AS NEEDED CONSTRUCTION SERVICES
Inspection and Testing

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various projects in Mecosta, Kent, and lonia Counties including:
US131 over the Muskegon River(115159A), M44 from Myers Lake Rd. to the Kent/lonia
County Line (108914), 2 projects on M44 from Hawley Hwy to M66 (122619 & 122621).).

DESCRIPTION OF WORK: Inspection & testing services may be needed for work operations
including, but not limited to; road reconstruction, cold milling, HMA surfacing, curb and gutter,
culverts, aggregate placement, drainage structures, temporary signing, pavement marking, chip
seal, longitudinal joint repairs, epoxy overlay, minor deck patching, epoxy crack injection, repair
or post-tensioning anchor blocks, minor concrete girder repair, substructure repair, installation of
external post-tensioning system, and concrete surface sealer.

The schedule for these projects shall be considered to be six (6) days a week for up to and
potentially greater than ten (10) hours a day. The consultant must demonstrate that it has the
qualified individuals available to meet this schedule. Weekend and night work will be required.
MDOT also reserves the right to modify the number of inspectors and their schedule based
on work load.

MDOT is seeking up to (2) qualified inspectors for this service. This will be an “as needed”
service and it does not appear that full time inspection will be required for these projects.

Documented experience and qualifications is desirable for the following:
Concrete Level 1 MCA and/or ACI
Density Testing
Radiation Safety (prior to start of projects, April 4, 2011)
HMA paving and sampling

The Consultant shall provide, to the satisfaction of the Department, as-needed Inspection and
Testing Services as generally described herein: inspection, quality assurance testing and
reporting, measurement, computation and documentation of quantities, reporting and
record keeping, and assist in close out of project documentation; for construction work to be
performed by the Construction Contractor until completion of work by the Construction
Contractor and acceptance of the Project and construction services by the Department.

ANTICIPATED START DATE: 05/04/2015

ANTICIPATED COMPLETION DATE: 11/15/2015

Final Posted Scope: 2/16/2015 Page 1 of 9



PRIMARY PREQUALIFICATION CLASSIFICATION:

Road Construction Engineering (Senior Inspector only)

SECONDARY PREQUALIFICATION CLASSIFICATION:

Bridge Construction Engineering (Senior Inspector only)
Bituminous Pavement Inspection

Density Inspection and Testing

Portland Cement Concrete Inspection and Testing
Traffic and Safety Inspection

DBE REQUIREMENT: None

ESTIMATED PROJECT COST: $ 10,406,000

MDOT PROJECT MANAGER:

Kevin McReynolds, P.E.

Grand Rapids TSC

2660 Leonard St. NE

Grand Rapids, MI 49525

Phone: 616 464-1800

Fax: 616 464-1189

Email: mcreynoldsk@michigan.gov

The Consultant shall contact the Project Manager prior to beginning any work on this Project.

GENERAL INFORMATION:

A

The Consultant shall furnish all services and labor necessary to conduct and complete the
Construction Engineering Services described herein. The Consultant shall also furnish all
materials, equipment, supplies, and incidentals necessary to perform the Services (other
than those designated in writing to be furnished by the Department), and check and/or test
the materials, equipment, supplies, and incidentals as necessary in carrying out this work.
The Services shall be performed to the satisfaction of the Department consistent with
applicable professional standards.

The Consultant’s principal contact with the Department shall be through the designated
Project Manager.

The Services described herein are financed with public funds. The Consultant shall comply
with all applicable Federal and State laws, rules, and regulations.

The Consultant agrees to demonstrate knowledge of, and performance in compliance with,
the standard construction practices of the Department; the Project construction contract,
proposal, and plans; the Standard Specifications for Construction and all applicable
publications referenced within; the Michigan Construction Manual; the Materials
Sampling Guide; the Materials Quality Assurance Procedures Manual; the Density Control
Handbook; and any and all other references, guidelines, and procedures manuals needed
to carry out the work described herein in an appropriate manner.

Final Posted Scope: 2/16/2015 Page 2 of 9



The Consultant will notify the MDOT Project Manager, in writing, prior to any personnel
changes from those specified in the Consultant’s original approved proposal. Any
personnel substitutions are subject to the review and approval of the MDOT Project
Manager.

The selected consultant staff will report directly to the MDOT TSC Construction Team.
This team will consist of a Delivery Engineer, Assistant Delivery Engineer and
construction staff assigned to this project for its entirety and will be on site as necessary
during construction. The consultant staff will operate under the MDOT Delivery
Engineer and Assistant Delivery Engineer and shall be in charge of the day-to-day
construction activities for the project. MDOT will retain control over all monetary extras
and changes and the design revision process. All of the consultant personnel shall meet
with the MDOT Team prior to construction of this project. This will familiarize
everyone with one another and define/clarify roles and responsibilities.

The consultant will be required to document and process all IDRs and other documents
using FieldBook. MDOT staff may review the FieldBook at any time during regular
business hours and create FieldManager items.

MDOT Field Office and Communications staff shall handle primary communication
issues. It is expected that the consultant be available to MDOT at all times for issues that
may need clarification for public releases.

The Consultant shall contact the PEM prior to beginning any work on this Project. Key
consultant personnel are required to attend a partnering session with the MDOT staff
prior to construction.

The inspectors shall submit time sheets on a weekly basis to the Project Engineer for
review and approval.

This Scope of Services is for use on projects along the US and M routes in several counties
listed above under the construction administration responsibility of the Grand Rapids TSC
in the Grand Region. The projects to be worked on will be at the direction of the MDOT
Project Engineer Manager (PEM). All invoices submitted by the Consultant will be
detailed to show: project control section, job number, dates, and hours for each employee
on each project and the graphical data requested in this scope of services.

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A current
copy of MDOT’s PPE Policy is available on the Bulletin Board System. The Consultant shall
perform field operations in accordance with MIOSHA regulations and accepted safety practices.

A

Provide full time experienced inspection and testing services as needed and perform
inspection and testing services under the direction of the Project Engineer Manager. The
inspector(s) assigned to this project will report and be directly responsible to the Project
Engineer Manager who is in charge of the project’s construction. Provide computer
equipment necessary to run Field Manager.

Provide, to the satisfaction of the Department, inspection and testing services required for
road bituminous construction, Portland cement concrete construction, aggregate
construction, ditching and drainage, joint repair, and guardrail. Perform all reporting,
measurement, computation, and documentation required by the Specifications, plans,
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide and
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any and all other applicable references, guidelines, and procedures manuals required for
the inspection and testing for construction of the aforementioned projects, and as directed
by the Project Engineer Manager.

That all work under this Agreement will be performed in compliance with the contract
documents and the standard practices of the Department. Sampling frequencies for
inspection and testing will be as prescribed by the Specifications, proposal, MDOT
Materials Sampling Guide and/ or other applicable references, guidelines, and procedures
manuals and instruction furnished by the Department or as directed by the Engineer, and
no variation will be permitted except on written order of the Department.

That acceptance samples, tests, and reporting procedures will conform to the
Specifications, proposal, MDOT Materials Sampling Guide and any and all other
applicable references, guidelines, and procedures manuals prescribed by the Department.

The inspector(s) will immediately bring to the attention of the Project Engineer Manager,
the failure by the Contractor to comply with a plan or specification requirement, any
problem, trends toward borderline compliance, or any other occurrence which may require
resolution by the Engineer.

The inspector(s) will accurately report, measure, compute, and document all quantities of
items of work and all inspection and/ or testing work in a timely manner as set forth by the
PEM and will be in accordance with the Specifications, plans, proposal, MDOT Materials
Sampling Guide and any and all other applicable references, guidelines, and procedures
manuals prescribed by the Department. Corrective action to reports, computations, and
other project documentation as deemed necessary by the PEM to meet this requirement
will be performed in a timely manner and at no additional cost to the Department.

The inspector(s) shall provide their own transportation to, from, and on the project site to
perform the services outlined herein.

The inspector(s) shall provide lap top computers (or equivalent) with Field Manager and/or
Field Book software and produce all daily inspection reports in this format. The
inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s field
office daily unless other arrangements are made.

The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear Regulatory
Commission and MDOT. This gauge should be calibrated to meet MDOT requirements.
The inspector(s) shall be certified as a MDOT density technician.

The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge
for concrete testing. This gauge should be calibrated to meet MDOT requirements.

In addition to providing the aforementioned density and concrete gauges, the inspectors
shall provide all measuring and testing equipment required for proper and accurate
inspection.

The inspector(s) shall attend all project related meetings and record meeting minutes,
prepare, and distribute minutes for progress meetings, maintain agenda and list of
outstanding issues as requested by the Project Engineer Manager.
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The inspector(s) shall provide all required reference materials including, but not limited to,
MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and any
and all other necessary applicable references, guidelines and procedures manuals.

The Consultant shall be responsible for any errors that occur on the project due to an
inspection and/or testing error. The Consultant will be responsible to compensate MDOT
for the additional costs incurred due to an inspection and/or testing error on the project by
one of their employees. At such time the error is discovered MDOT will meet with the
Consultant to discuss options to rectify the error.

Perform inspection of the construction site to assure that proper soil erosion and
sedimentation controls are in place. A MDEQ certified NPDES Storm water Operator shall
be assigned to inspect and document the project per the NPDES requirements. Any
violation of the NPDES permit by the construction contractor must be immediately
reported to the Project Manager. Personnel performing inspection on areas where soil
erosion and sedimentation control are needed must have successfully completed Soil
Erosion and Sedimentation Control Training. The street inspector(s) shall be certified as
a Soil Erosion & Sedimentation Control and Storm Water Operator.

Keep daily diaries, sketches, logs, and records consistent with Department practice as may
be needed to record the Contractor’s progress. Notify the Project Manager of any
anticipated Contractor’s requests for extensions of time. Notify the Project Manager upon
receipt of any Contractor’s requests for extensions of time.

Withdraw any personnel or halt any services no longer required, at the request of the
Department, or within a reasonable time after the lack of need becomes apparent to the
Consultant or the Project Manager. The consultant will not be reimbursed for the cost of
personnel charged to a project that the Project Manager has determined was unnecessary.

PROJECT INSPECTION

A

Ongoing Inspection: Provide inspection of all Contractor field construction work, perform
quality assurance sampling and/or testing, and confirm substantial conformance with the
Specifications, Plans, and Proposal. Arrange for non-compliance work to be made whole
by the Contractor or to find the non-compliance work acceptable to the Consultant and,
where necessary, to the MDOT Design Project Manager. Inform the above Project
Manager of non-compliance work and trends toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or such
portions thereof eligible for acceptance, after notification by the Contractor that the work
is completed or after the Consultant’s records show the work is completed. The final
inspection shall include notifying the Contractor in writing of particular defects to be
remedied if work is not acceptable to the Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been performed in
accordance with the plans and specifications, or such modifications thereof as may have
been approved, and accept the Project. Invite the Project Manager and other Department
personnel, as directed by current Department policy, to participate in the final acceptance.

TESTING AND REPORTING
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A. Material Quality Assurance Sampling and/or Testing and Density Control: Conduct
quality assurance sampling and/or testing of materials including but not limited to, Portland
cement concrete, bituminous mixtures, aggregates, and density testing and reporting in
accordance with MDOT’s Materials Source Guide, Materials Quality Assurance
Procedures Manual, Density Control Handbook and any or all other applicable referenced
or included Contract Documents. Determine the acceptability of materials based on their
respective specification requirements. Immediately inform the Project Manager of non-
compliance work and trends toward borderline compliance. Reject Contractor’s work and
materials not in compliance with the Contract Documents or as directed by MDOT. The
Prime Consultant may be held accountable for all quality assurance activities if
indicated in writing by the MDOT project manager that the Prime Consultant is
accountable for them. The Prime Consultant will be reimbursed for these activities
if required by the MDOT project manager to perform them. If the Prime Consultant
is not directed in writing by the MDOT project manager to perform quality assurance
activities on a project, the Prime Consultant will not be held accountable for them
and will not be reimbursed for them.

B. Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of materials
in the work, for materials tested off the Project site.

C. Material Reports: Submit Material test reports, including but not limited, the Inspector's
Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901,
Bituminous QA reports, Concrete QA reports, and the "Moisture and Density
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one day of
the testing. The efficiency of the consultant in getting the "Moisture and Density
Determination, Nuclear Method", Form 582B, copy to the Lansing, Density Technology
Unit, 8885 Ricks Road, Lansing, M1 48909 will be measured by that unit and reflected on
the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing services
that use equipment regulated by the Nuclear Regulatory Commission (NRC)
shall:

1. Possess a valid license issued by the NRC, or recognized Agreement
State, for ownership and use of sealed sources contained within
portable nuclear density gauges.

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy of the
aforementioned license.

3. Comply with all rules and regulations set forth by Title 10 (Energy) and
49 (Transportation).

Failure of any of the above will be found in noncompliance with the contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES
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Documentation: Measure and compute quantities, and provide appropriate documentation
of all materials incorporated in the work and items of work completed, and maintain an
item record account using Field Manager software.

The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A.

B.

Consultant Reports: Prepare such periodic, intermediate and final reports and records as
may be required by the Department and as are applicable to the Project, which may include,
but are not limited to:

Inspector’s Daily Reports,

Construction Item and Tested Material Records using FieldManager,
Monthly Report on Material Inspection,

Moisture and Density Determination Reports (Form 582B)

Inspector's Report of Concrete Placed (Form 1174A-M)

NPDES Storm water Operator Reports (Form 1126)

Labor Compliance, such as the Weekly Employment and OJT Report (Form
1199),

Weekly Statement of Working Days Charged

Force Accounts

Other records and/or reports as required for the individual Project by the
Project Manager and/or as required by Specifications, Plans, Proposal, the
Michigan Construction Manual, the Materials Sampling Guide, and any and
all other applicable references, guidelines, and/or procedures manuals.

- Q@D OO0 T®

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as applicable to the
Project which may include, but not limited to:
a. Working Drawings,
b. Contractor’s claims for additional compensation and extension(s) of time, and
c. Other reports and records as required for the individual Project by the Project
Manager.

CLOSING ALL PROJECT DOCUMENTATION

A

Final Measure and Summarize: Final field measure applicable items of work. Prepare
final summaries for applicable items of work.
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MDOT RESPONSIBILITIES:

A.

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required herein.

The Department shall furnish off-site inspections and tests of steel, cement, bituminous
mixture designs, sewer and drainage pipe, structural steel, prestressed girders and beams,
traffic signs, and any other materials customarily tested in the Department laboratories with
its own forces or by statewide contracts except concrete aggregates, aggregates, and
concrete cylinders. The customary testing is described in the Materials Quality Assurance
Manual with exceptions noted within the Specifications, Plans, and Proposal. The
Consultant shall be responsible for the sampling and transportation of all the materials to
be tested by Department personnel.

The Project Manager shall provide general monitoring and quality auditing inspection of
the Project to assure that the Project has been completed in reasonable conformance with
the plans and specifications for Project Acceptance and to determine that the work
performed to date by the Consultant for Services rendered is reasonable and appropriate
before approving the Consultant’s requests for progress payments.

The Department shall provide the bituminous plant inspection required for Quality
Assurance and will submit the QA reports to the Consultant Project Engineer for analysis
and action. The Consultant shall still be responsible for all on-site bituminous inspection
required, including, but not limited to, locating the required Quality Assurance cores, and
coordinating with the contractor regarding this sampling.

The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as
well as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee: As-Needed

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly labor
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rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee. The fixed
fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

This scope is for “as needed” services. As such, the hours provided are only an estimate. The
Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of the
authorized total hours in which services have been provided to the Department. Fixed fee on “as
needed” projects is computed by taking the percent of actual labor hours invoiced to labor hours
authorized, then applying that percentage to the total fixed fee authorized.

All billings for services must be directed to the Department and follow the current guidelines.
Payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings must
be submitted within 60 days after the completion of services for the current billing. The final
billing must be received within 60 days of the completion of services. Refer to your contract for
your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its
own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the
project in accordance with the Reimbursement Guidelines. The only hours that will be considered
allowable charges for this contract are those that are directly attributable to the activities of this
project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Travel Guidelines 05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel to
and from project sites and for vehicle expenses for all other types of work will be approved on a
case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines,
dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines 05-01-

13 420286 _7.pdf?20130509081848. MDOT’s overtime reimbursement policies are intended
primarily for construction engineering work. Overtime reimbursement for all other types of
work will be approved on a case by case basis.

MDOT reserves the right to request services on other projects located in the Region/TSC area
that are not listed above, under the conditions of this “as needed” scope of services.

Full time services may not be required on all projects at all times. This scope is for “as needed”

services, based on the intermittent needs of MDOT. It must be noted that this is not a guarantee
that MDOT will use the Consultant’s services.

Final Posted Scope: 2/16/2015 Page 9 of 9


http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848

	Text1: 1704
	Text2: 3/2/2015
	Text44: noon EST
	Text3: Kevin McReynolds
	Text4: Various
	Text5: Various
	Text6: As-Needed Inspection and Testing for the Grand Rapids TSC 2015 Construction Season.
	Check Box7: N
	Check Box8: N
	Check Box9: Off
	Check Box10: Yes
	Check Box11: N
	Check Box12: Off
	Check Box13: N
	Check Box14: Off
	Check Box15: Off
	Check Box17: Yes
	Check Box18: NO
	Text19: 01/01/15
	Text20: 04/01/15
	Check Box21: Yes
	Check Box23: Yes
	Check Box24: Off
	Check Box25: Off
	Check Box26: Off


