Michigan Department

of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

Clear Form

MDOT PROJECT MANAGER

Jim Daavettila

JOB NUMBER (JN)
Various

CONTROL SECTION (CS)
Various

DESCRIPTION IF NO JN/CS
As Needed Construction Survey and Staking

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

NN
TIER|
($25,000-$99,999)

]
TIER I
($100,000-
$250,000)

]
TIER NI
(>$250,000)

[]

Understanding of Service

Innovations

Safety Program

Organization Chart

Quialifications of Team

dojgig|

Past Performance

Not required
as part of
official RFP

Not required
as part of
official RFP

L Ojdjg g

Quality Assurance/Quality Control

[O]

]

[]

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
inspection or survey activities, then location should be scored

using the distance from the consultant office to the on-site
inspection or survey activity.

N/A

N/A

[]

Presentation

N/A

N/A

[]

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
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Clear Form

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

[C] BUREAU OF HIGHWAYS [_] BUREAU OF TRANSPORTATION PLANNING **  [_] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

[T] no [] ves DATED THROUGH

[C] Prequalified Services — See page 1 of the attached| [_] Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancial information, including laborrates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT'’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

El Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER
3

PROPOSAL/BID DUE DATE
3/25/11

TIME DUE

12:00 P.M.

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

El MDOT Project Manager

James Daavettila, P.E. Delivery Engineer
Fonda Place - Suite 500

10321 Grand River Ave.

Brighton, MI 48116

[] MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail

El Secretary, Contract Services Div - B470
Michigan Department of Transportation
PO Box 30050
Lansing, MI 48909

OR

Lansing Overnight Mail

Secretary, Contract Services Div - B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

I:l Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation
PO Box 30050
Lansing, Ml 48909

Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel
51001 — Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)




Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
As Needed Construction Staking

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various locations throughout the Livingston and
Washtenaw and Monroe Counties

DESCRIPTION OF WORK:

Provide staking services “as needed” for road and/or bridge construction work which will
include performing staking services during construction and office work to close project
out (“finaling™) after construction for the staking work performed. The surveyors shall
work under the direction of the Project Engineer Manager. Staking will be performed on
various projects and may be needed full time or at various given times (overtime may be
necessary.)

The schedule for this project shall be considered to be 6 days a week, 10 hours a
day. The consultant must demonstrate that it has the qualified individuals available to
meet this schedule. Weekend work shall be required and some night work may be
required. MDOT also reserves the right to modify the number of inspectors based on
work load.

Full time services may not be required on all projects at all times. This scope is for “as
needed” services, based on the intermittent needs of MDOT. It must be noted that this is
not a guarantee that MDOT will use the Consultant’s services.

Up to two vendors may be selected for this service.

ANTICIPATED START DATE: April 1, 2011

ANTICIPATED COMPLETION DATE: April 1, 2012

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Right-of-Way Surveys
Construction Staking

SECONDARY PREQUALIFICATION CLASSIFICATION:
None

DBE REQUIREMENT: N/A

Final Posted Scope?? Page 1 of 10



MDOT PROJECT MANAGER:
James Daavettila, P.E.

Brighton TSC

10321 Grand River Ave

Suite 500, Brighton, M1 48116
Phone: 810-225-2602

Fax: 810-227-4681

Email: daavettilaj@michigan.gov

The Consultant shall contact the Project Manager prior to beginning any work on this
Project.

GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Services
as generally described herein: project for construction work to be performed by the
Construction Contractor until completion of work by the Construction Contractor and
acceptance of the Project and construction engineering services by the Department.

A The Consultant shall furnish all services and labor necessary to conduct and
complete the Construction Services described herein. The Consultant shall also
furnish all materials, equipment, supplies, and incidentals necessary to perform
the Services (other than those designated in writing to be furnished by the
Department), and check and/or test the materials, equipment, supplies, and
incidentals as necessary in carrying out this work. The Services shall be
performed to the satisfaction of the Department consistent with applicable
professional standards.

B. The Consultant’s principal contact with the Department shall be through the
designated Project Manager.

C. The Services described herein are financed with public funds. The Consultant
shall comply with all applicable Federal and State laws, rules, and regulations

D. The Consultant agrees to demonstrate knowledge of, and performance in
compliance with, the standard construction practices of the Department; the
Project construction contract, proposal, and plans; the Standard Specifications for
Construction and all applicable publications referenced within; the MDOT
Construction Manual; the Materials Source Guide; the Materials Quality
Assurance Procedures Manual; the Density Control Handbook; and any and all
other references, guidelines, and procedures manuals needed to carry out the work
described herein in an appropriate manner.

E. The Consultant will notify the MDOT Project Manager, in writing, prior to any
personnel changes from those specified in the Consultant’s original approved
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proposal. Any personnel substitutions are subject to the review and approval of
the MDOT Project Manager.

The selected consultant staff will report directly to the MDOT TSC Construction
Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the
day-to-day construction activities for the project. MDOT will retain control over
all monetary extras and changes and the design revision process. All of the
consultant personnel shall meet with the MDOT Team prior to construction of this
project. This will familiarize everyone with one another and define/clarify roles
and responsibilities.

The consultant will be required to document and process all IDRs and other
documents using FieldBook. MDOT staff may review the FieldBook at any time
during regular business hours and create FieldManager items.

The consultant shall assist and attend weekly progress meetings. The consultant
shall record and publish meeting minutes as it relates to issues as determined by
the MDOT staff.

MDOT Field Office and Communications staff shall handle primary
communication issues. It is expected that the consultant be available to MDOT at
all times for issues that may need clarification for public releases.

The Consultant shall contact the Project Engineer Manager (PEM) prior to
beginning any work on this Project. Key consultant personnel are required to
attend a partnering session with the MDOT staff prior to construction.

The inspectors shall submit time sheets on a weekly basis to the Project Engineer
for review and approval.

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s
Personal Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document
#10118. A current copy of MDOT’s PPE Policy is available on the Bulletin Board
System. The Consultant shall perform field operations in accordance with MIOSHA
regulations and accepted safety practices.

A

Provide full time experienced inspection and testing services as needed and
perform inspection and testing services under the direction of the Project Engineer
Manager. The inspector(s) assigned to this project will report and be directly
responsible to the Project Engineer Manager who is in charge of the project’s
construction. Provide computer equipment necessary to run FieldManager.
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Provide, to the satisfaction of the Department, inspection and testing services
required for road bituminous construction, Portland cement concrete construction,
aggregate construction, ditching and drainage, joint repair, and guardrail. Perform
all reporting, measurement, computation, and documentation required by the
Specifications, plans, proposal, the MDOT Construction Manual, the MDOT
Materials Quality Assurance Procedures Manual and any and all other applicable
references, guidelines, and procedures manuals required for the inspection and
testing for construction of the aforementioned projects, and as directed by the
Project Engineer Manager.

All work will be performed in compliance with the contract documents and the
standard practices of the Department. Sampling frequencies for inspection and
testing will be as prescribed by the Specifications, proposal, MDOT Materials
Quality Assurance Procedures Manual and/ or other applicable references,
guidelines, and procedures manuals and instruction furnished by the Department
or as directed by the Engineer, and no variation will be permitted except on
written order of the Department.

Acceptance samples, tests, and reporting procedures will conform to the
Specifications, proposal, MDOT Materials Quality Assurance Procedures Manual
and any and all other applicable references, guidelines, and procedures manuals
prescribed by the Department.

The inspector(s) will immediately bring to the attention of the Project Engineer
Manager, the failure by the Contractor to comply with a plan or specification
requirement, any problem, trends toward borderline compliance, or any other
occurrence which may require resolution by the Engineer.

The inspector(s) will accurately report, measure, compute, and document all
quantities of items of work and all inspection and/ or testing work in accordance
with the Specifications, plans, proposal, MDOT Materials Quality Assurance
Procedures Manual and any and all other applicable references, guidelines, and
procedures manuals prescribed by the Department.

The inspector(s) shall provide their own transportation to, from, and on the project
site to perform the services outlined herein.

The inspector(s) shall provide lap top computers (or equivalent) with
FieldManager and/or Field Book software and produce all daily inspection reports
in this format. The inspector(s) shall deliver all inspection reports to the Project
Engineer Manager’s field office daily unless other arrangements are made.

The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear
Regulatory Commission and MDOT. This gauge should be calibrated to meet
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MDOT requirements. The inspector(s) shall be certified asa MDOT density
technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment
gauge for concrete testing. This gauge should be calibrated to meet MDOT
requirements.

K. In addition to providing the aforementioned density and concrete gauges, the
inspectors shall provide all measuring and testing equipment required for proper
and accurate inspection.

L. The inspector(s) shall attend all project related meetings and record meeting
minutes as requested by the Project Engineer Manager.

M. The inspector(s) shall provide all required reference materials including, but not
limited to, MDOT Standard Specifications, Materials Quality Assurance
Procedures Manual, Construction Manual, and any and all other necessary
applicable references, guidelines and procedures manuals.

N. The Consultant shall be responsible for any errors that occur on the project due to
an inspection and/or testing error. The Consultant will be responsible to
compensate MDOT for the additional costs incurred due to an inspection and/or
testing error on the project by one of their employees. At such time the error is
discovered MDOT will meet with the Consultant to discuss options to rectify the
error.

P. Prepare and distribute minutes for weekly progress meetings, maintain agenda
and list of outstanding issues.

Q. Keep daily diaries, sketches, logs, and records consistent with Department
practice as may be needed to record the Contractor’s progress. Notify the Project
Manager of any anticipated Contractor’s requests for extensions of time. Notify
the Project Manager upon receipt of any Contractor’s requests for extensions of
time.

R. Withdraw any personnel or halt any services no longer required, at the request of
the Department, or within a reasonable time after the lack of need becomes
apparent to the Consultant or the Project Manager. The consultant will not be
reimbursed for the cost of personnel charged to a project that the Project Manager
has determined was unnecessary.
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PROJECT INSPECTION

A.

Ongoing Inspection: Provide inspection of all Contractor field construction work,
and confirm substantial conformance with the Specifications, Plans, and Proposal.
Arrange for non-compliance work to be made whole by the Contractor or to find
the non-compliance work acceptable to the Consultant and, where necessary, to
the MDOT Design Project Manager. Inform the above Project Manager of
noncompliance work and trends toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project,
or such portions thereof eligible for acceptance, after notification by the
Contractor that the work is completed or after the Consultant’s records show the
work is completed. The final inspection shall include notifying the Contractor in
writing of particular defects to be remedied if work is not acceptable to the
Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been
performed in accordance with the plans and specifications, or such modifications
thereof as may have been approved, and accept the Project. Invite the Project
Manager and other Department personnel, as directed by current Department
policy, to participate in the final acceptance.

TESTING AND REPORTING

A.

Material Testing and Density Control: Sample or test, or both, materials including
but not limited to, bituminous testing, on site aggregate density testing and
reporting. The inspector shall refer to the Plans, Proposal, the Michigan
Construction Manual, the Materials Source Guide, Materials Quality Assurance
Procedures Manual, and any and all other applicable references, guidelines,
and/or procedures manuals. Determine the acceptability of materials found to be
in non-compliance. Immediately inform the Project Manager of non-compliance
work and trends toward borderline compliance.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materials in the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900
& 1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and
Density Determination, Nuclear Method", Form 582B, etc. to the distribution list
within one day of the testing. The efficiency of the consultant in getting the
"Moisture and Density Determination, Nuclear Method", Form 582B, copy to the
Lansing, Density Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be
measured by that unit and reflected on the consultant's evaluation.
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The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized
Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).
Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF

QUANTITIES

A.

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work
completed, and maintain an item record account using FieldManager software.
The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax
(352) 381-4444 or (www.fieldmanager.com) to obtain software and
information on training. Since this software will be used on all MDOT
projects in the future, the cost of this software cannot be charged as a direct
expense for this project. Consultants must keep their version of the
FieldManager Suite of software current with the version being used by
MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A

Consultant Reports: Prepare such periodic, intermediate and final reports and
records as may be required by the Department and as are applicable to the Project,
which may include, but are not limited to:

a. Inspector’s Daily Reports,

b. Construction Item and Tested Material Records using FieldManager,
c. Monthly Report on Material Inspection,

d. Moisture and Density Determination Reports (Form 582BM)

e. Inspector's Report of Concrete Placed (Form 1174A-M)
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f. NPDES and Soil Erosion and Sedimentation Reports (Form 1126),

g. Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199),

h. Weekly Statement of Working Days Charged

i. Force Accounts

J. Other records and/or reports as required for the individual Project by

the Project Manager and/or as required by Specifications, Plans,
Proposal, the MDOT Construction Manual, the Materials Quality
Assurance Procedures Manual and any and all other applicable
references, guidelines, and/or procedures manuals.

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as
applicable to the Project which may include, but not limited to:
a. Working Drawings,
b. Contractor’s claims for additional compensation and extension(s)
of time, and Other reports and records as required for the
individual Project by the Project Manager.

CLOSING ALL PROJECT DOCUMENTATION

Final Measure and Summarize: Final field measure applicable items of work. Prepare
final summaries for applicable items of work.

MDOT RESPONSIBILITIES:

A

The Project Manager shall furnish to the Consultant all Project-specific
construction contracts, proposals, plans, plan revisions, written instructions, and
other information and/or data as deemed necessary by the Project Manager for the
Services required herein. Unless such information is available to be downloaded
on the MDOT web site.

The Department shall furnish off-site inspections and tests of steel, cement,
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed
girders and beams, traffic signs, and any other materials customarily tested in the
Department laboratories with its own forces or by statewide contracts except
concrete aggregates, aggregates, and concrete cylinders. The customary testing is
described in the Materials Quality Assurance Procedures Manual with exceptions
noted within the Specifications, Plans, and Proposal. The Consultant shall be
responsible for the sampling and transportation of all the materials to be tested by
Department personnel.

The Project Manager shall provide general monitoring and quality auditing
inspection of the Project to assure that the Project has been completed in
reasonable conformance with the plans and specifications for Project Acceptance
and to determine that the work performed to date by the Consultant for Services
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rendered is reasonable and appropriate before approving the Consultant’s requests
for progress payments.

D. The Department shall provide the bituminous plant inspection required for
Quality Assurance and will submit the QA reports to the Consultant Project
Engineer for analysis and action. The Consultant shall still be responsible for all
on-site bituminous inspection required, including, but not limited to, locating the
required Quality Assurance cores, and coordinating with the contractor regarding
this sampling.

E. The Department shall perform soil borings and subsurface investigation as
necessary throughout the contract.

F. The Project Engineer/Manager will arrange and conduct the Preconstruction
meeting as well as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis
of payment typically includes an estimate of labor hours by classification or employee,
hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied
fixed fee.

All billings for services must be directed to the Department and follow the current
guidelines. The latest copy of the "Professional Engineering Service Reimbursement
Guidelines for Bureau of Highways" is available on MDOT's website. This document
contains instructions and forms that must be followed and used for billing. Payment may
be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for
the current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the
Department for its own employees in accordance with the State of Michigan’s
Standardized Travel Regulations. Supporting documentation must be submitted with the
billing for all eligible expenses on the project in accordance with the Reimbursement
Guidelines. The only hours that will be considered allowable charges for this contract are
those that are directly attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by

the MDOT Region Engineer/Bureau Director and the MDOT Project Manager.
Reimbursement for overtime hours that are allowed will be limited to time spent on this

Final Posted Scope?? Page 9 of 10



project in excess of forty hours per person per week. Any variations to this rule should be
included in the priced proposal submitted by the Consultant and must have prior written
approval by the MDOT Region Engineer/Bureau Director and the MDOT Project
Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and
overhead.

The hours provided are only an estimate. The Consultant will be reimbursed a
proportionate share of the fixed fee based on the portion of the authorized total
hours in which services have been provided to the Department. Fixed fee on “as
needed” projects is computed by taking the percent of actual labor hours billed to
labor hours authorized, then applying that percentage to the total fixed fee
authorized.

MDOT reserves the right to request services on other projects located in the
Region/TSC area that are not listed above, under the conditions of this “as needed
scope of services.

The hours billed for inspectors will not begin until the inspectors report to the
project site or to the project office.
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