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CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER

Denoris Everett

JOB NUMBER (JN)
Various

CONTROL SECTION (CS)
Various

DESCRIPTION

As needed Construction Services

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal

[ ]

TIER 1
($25,000-$99,999)

[]

TIER Il
($100,000-
$250,000)

TIER Il
(>$250,000)

Understanding of Service

Innovations

Safety Program

Organizational Chart

Quialifications of Team

000 OO

Past Performance

Not required
As part of
Official RFP

Not required
As part of
Official RFP

Quality Assurance/Quality Control

[

[

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-
site inspection or survey activities, then location should
be scored using the distance from the consultant office to
the on-site inspection or survey activity.

N/A

N/A

Presentation

N/A

N/A

O B e e e EE O E

Technical Proposal (if Presentation is required)

3 pages (MDOT
Forms not counted)
(No Resumes)

7 pages (MDOT
Forms not
counted)

19 pages (MDOT
Forms not
counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
5100H (03/10) Clear Form

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

[C] BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING **  [_] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

[T] no [] ves DATED THROUGH

[E] Prequalified Services — See page 1 of the attached| [_] Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure that currentfinancial information, including laborrates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed. (Form 5100J Required with Proposal)

El Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER
3

PROPOSAL/BID DUE DATE
6/30/11

TIME DUE
3:00 PM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

El MDOT Project Manager

Denoris Everett

Macomb TSC

38257 Mound Rd.

Sterling Heights, MI 48310

[] MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail

El Secretary, Contract Services Div - B470
Michigan Department of Transportation
PO Box 30050
Lansing, MI 48909

OR

Lansing Overnight Mail

Secretary, Contract Services Div - B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

I:l Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation
PO Box 30050
Lansing, Ml 48909

Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently
certified by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

The following two American Recovery and Reinvestment Act of 2009 (ARRA) notifications, ARRA MONTHLY EMPLOYMENT
REPORTS and REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN RECOVERY AND REINVESTMENT ACT

(ARRA) SECTIONS 902 AND 1515, are attached to this Request For Proposal for your understanding. These two notifications are

only applicable for those projects/contracts funded with ARRA funds and will be included in contract Exhibits.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel
51001 — Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work)

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation
SCOPE OF SERVICE
FOR
AS NEEDED INSPECTION AND TESTING SERVICES

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Macomb County

DESCRIPTION OF WORK:

This scope is for “as-needed” services, based on the intermittent needs of the project office.
The Consultant’s point of contact will be contacted with the requests for staff. Every attempt
will be made to submit requests and schedule at least one week prior to the need for
personnel, however it is expected that any requests made will be filled within a 48 hour
period.

The Construction services are as follows: inspection, quality assurance testing and
reporting, measurement, computation, and documentation of quantities, technical
assistance and engineering assistance. The consultant must demonstrate that it has the
qualified individuals available.

Weekend work shall be required and night work may be required.

MDOT also reserves the right to modify the number of inspectors based on work load.

ANTICIPATED START DATE: 8/15/11

ANTICIPATED COMPLETION DATE: 8/15/13

PRIMARY PREQUALIFICATION CLASSIFICATION:
Bituminous Pavement Inspection

Technical Assistance

Engineering Assistance

SECONDARY PREQUALIFICATION CLASSIFICATION:
Density Inspection and Testing
Portland Cement Concrete Inspection and Testing

DBE REQUIREMENT: 0%

ESTIMATED PROJECT COST: $34,203,000

Final Posted Scope: 6/16/2011 Page 1 of 10



MDOT PROJECT MANAGER:

Denoris Everett, PE

Macomb Transportation Service Center
38257 Mound Rd.

Sterling Heights, MI 48310

Ph: (586) 978-1935

Fax: (586) 978-8075

E-mail: Everettd@michigan.gov

GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Services as
generally described herein: project for construction work to be performed by the
Construction Contractor until completion of work by the Construction Contractor and
acceptance of the Project and construction engineering services by the Department.

A.

The Consultant shall furnish all services and labor necessary to conduct and complete
the Construction Services described herein. The Consultant shall also furnish all
materials, equipment, supplies, and incidentals necessary to perform the Services
(other than those designated in writing to be furnished by the Department), and check
and/or test the materials, equipment, supplies, and incidentals as necessary in carrying
out this work. The Services shall be performed to the satisfaction of the Department
consistent with applicable professional standards.

The Consultant’s principal contact with the Department shall be through the
designated Project Manager.

The Services described herein are financed with public funds. The Consultant shall
comply with all applicable Federal and State laws, rules, and regulations

The Consultant agrees to demonstrate knowledge of, and performance in compliance
with, the standard construction practices of the Department; the Project construction
contract, proposal, and plans; the Standard Specifications for Construction and all
applicable publications referenced within; the MDOT Construction Manual; the
Materials Source Guide; the Materials Quality Assurance Procedures Manual; the
Density Control Handbook; and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

The Consultant will notify the MDOT Project Manager, in writing, prior to any
personnel changes from those specified in the Consultant’s original approved
proposal. Any personnel substitutions are subject to the review and approval of the
MDOT Project Manager.

The selected consultant staff will report directly to the MDOT TSC Construction

Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
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Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
to-day construction activities for the project. MDOT will retain control over all
monetary extras and changes and the design revision process. All of the consultant
personnel shall meet with the MDOT Team prior to construction of this project. This
will familiarize everyone with one another and define/clarify roles and
responsibilities.

The consultant will be required to document and process all IDRs and other
documents using FieldBook. MDOT staff may review the FieldBook at any time
during regular business hours and create FieldManager items.

The consultant shall assist and attend weekly progress meetings. The consultant shall
record and publish meeting minutes as it relates to issues as determined by the MDOT
staff.

MDOT Field Office and Communications staff shall handle primary communication
issues. It is expected that the consultant be available to MDOT at all times for issues
that may need clarification for public releases.

The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning
any work on this Project.

The inspectors shall submit time sheets on a weekly basis to the Project Engineer for
review and approval.

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The
Consultant shall perform field operations in accordance with MIOSHA regulations and
accepted safety practices.

A.

Provide full time experienced inspection and testing services as needed and perform
inspection and testing services under the direction of the Project Engineer Manager.
The inspector(s) assigned to this project will report and be directly responsible to the
Project Engineer Manager who is in charge of the project’s construction. Provide
computer equipment necessary to run FieldManager.

Provide, to the satisfaction of the Department, inspection and testing services required
for road bituminous construction, Portland cement concrete construction, aggregate
construction, ditching and drainage, joint repair, and guardrail. Perform all reporting,
measurement, computation, and documentation required by the Specifications, plans,
proposal, the MDOT Construction Manual, the MDOT Materials Quality Assurance
Procedures Manual and any and all other applicable references, guidelines, and
procedures manuals required for the inspection and testing for construction of the
aforementioned projects, and as directed by the Project Engineer Manager.

All work will be performed in compliance with the contract documents and the
standard practices of the Department. Sampling frequencies for inspection and
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testing will be as prescribed by the Specifications, proposal, MDOT Materials Quality
Assurance Procedures Manual and/ or other applicable references, guidelines, and
procedures manuals and instruction furnished by the Department or as directed by the
Engineer, and no variation will be permitted except on written order of the
Department.

Acceptance samples, tests, and reporting procedures will conform to the
Specifications, proposal, MDOT Materials Quality Assurance Procedures Manaul and
any and all other applicable references, guidelines, and procedures manuals
prescribed by the Department.

The inspector(s) will immediately bring to the attention of the Project Engineer
Manager, the failure by the Contractor to comply with a plan or specification
requirement, any problem, trends toward borderline compliance, or any other
occurrence which may require resolution by the Engineer.

The inspector(s) will accurately report, measure, compute, and document all
quantities of items of work and all inspection and/ or testing work in accordance with
the Specifications, plans, proposal, MDOT Materials Quality Assurance Procedures
Manual and any and all other applicable references, guidelines, and procedures
manuals prescribed by the Department.

The inspector(s) shall provide their own transportation to, from, and on the project
site to perform the services outlined herein.

The inspector(s) shall provide lap top computers (or equivalent) with FieldManager
and/or Field Book software and produce all daily inspection reports in this format.
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s
field office daily unless other arrangements are made.

The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear
Regulatory Commission and MDOT. This gauge should be calibrated to meet
MDOT requirements. The inspector(s) shall be certified as a MDOT density
technician.

The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment
gauge for concrete testing. This gauge should be calibrated to meet MDOT
requirements.

In addition to providing the aforementioned density and concrete gauges, the
inspectors shall provide all measuring and testing equipment required for proper and
accurate inspection.

The inspector(s) shall attend all project related meetings.

The inspector(s) shall provide all required reference materials including, but not
limited to, MDOT Standard Specifications, Materials Quality Assurance Procedures
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Manual, Construction Manual, and any and all other necessary applicable references,
guidelines and procedures manuals.

N. The Consultant shall be responsible for any errors that occur on the project due to an
inspection and/or testing error. The Consultant will be responsible to compensate
MDOT for the additional costs incurred due to an inspection and/or testing error on
the project by one of their employees. At such time the error is discovered MDOT
will meet with the Consultant to discuss options to rectify the error.

For Environmental Issues the Consultant Shall:

1. Soil Erosion and Sedimentation Control: Have a thorough working knowledge
of the Department’s SESC Manual and other contract documents regarding soil
erosion and sedimentation control. Assign personnel that possess a current SESC
training certificate and NPDES construction stormwater operator certification to
perform inspection on areas where soil erosion and sedimentation controls are
needed. Ensure that a person in possession of a current SESC training certificate
is onsite at all times during normal working hours and available to meet with
MDEQ personnel who may visit the site. Request that the MDEQ personnel
provide a copy of any inspection report that may be generated as a result of the
visit to the Project Manager.

2. Perform inspection of the construction site to assure that specified soil erosion and
sedimentation controls are installed correctly, performing as intended, and
maintained daily. Provide recommendations to the Project Manager for
modification of the control measures shown on the plans as may be required to
improve their effectiveness. Immediately report to the Project Manager any
deficiencies in the soil erosion and sedimentation control measures or non-
compliance by the Contractor with the specifications governing soil erosion and
sedimentation control. If corrective action is necessary, document the action and
the required timeframe for completion. Follow up to document that the action is
completed within the statutory and/or MDOT-specified timeframes. Report the
Contractor’s failure to complete the corrective actions within the required
timeframe to the Project Manager.

3. Storm Water Management: Have a thorough working knowledge of the
Department’s Storm Water Management Plan.  Perform inspection of the
construction site to ensure that the Contractor’s operation is following pollution
prevention and good housekeeping best management practices conforming to the
Department’s Storm Water Management Plan. Notify the Project Manager
immediately of the occurrence of, or potential for, release of polluting material to
the ground, groundwater, surface water, or storm water drainage system including
open ditches, culverts, and enclosed storm sewers.
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4. Environmental Permits: Have a thorough working knowledge of the
construction requirements of all project specific environmental permits issued to
MDOT by the MDEQ Land & Water Management Division, US Corp of
Engineers, or other permitting agency. Inspect project areas covered by these
permits and assure that the Contractor complies with the permit requirements.
Report to the Project Manager any potential for or occurrence of violation of these
permits. Fully document all site conditions and actions taken regarding potential
or actual violations of the permit requirements.

5. Other Environmental Issues: Have a thorough working knowledge of the
Department’s specifications regarding bridge painting, diamond grinding,
hydrodemolition, and hazardous materials. Ensure that the Contractor complies
with these specifications, and maintain proper documentation.

6. Inspection Reports: Complete inspection reports, including but not limited to,
Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report
(Form 1126), as necessary to fully document all site conditions and any corrective
action required and completed related to environmental issues. Provide digital
photos as necessary to document conditions and all corrective actions.

Keep daily diaries, sketches, logs, and records consistent with Department practice as
may be needed to record the Contractor’s progress. Notify the Project Manager of
any anticipated Contractor’s requests for extensions of time. Notify the Project
Manager upon receipt of any Contractor’s requests for extensions of time.

Withdraw any personnel or halt any services no longer required, at the request of the
Department, or within a reasonable time after the lack of need becomes apparent to
the Consultant or the Project Manager. The consultant will not be reimbursed for the
cost of personnel charged to a project that the Project Manager has determined was
unnecessary.

PROJECT INSPECTION

A

Ongoing Inspection: Provide inspection of all Contractor field construction work,
and confirm substantial conformance with the Specifications, Plans, and Proposal.
Arrange for non-compliance work to be made whole by the Contractor or to find the
non-compliance work acceptable to the Consultant and, where necessary, to the
MDOT Design Project Manager. Inform the above Project Manager of non-
compliance work and trends toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or
such portions thereof eligible for acceptance, after notification by the Contractor that
the work is completed or after the Consultant’s records show the work is completed.
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TESTING AND REPORTING

A.

Material Quality Assurance Sampling and/or Testing and Density Control:
Conduct quality assurance sampling and/or testing of materials including but not
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials
Quality Assurance Procedures Manual, Density Control Handbook and any or all
other applicable referenced or included Contract Documents. Determine the
acceptability of materials based on their respective specification requirements.
Immediately inform the Project Manager of non-compliance work and trends toward
borderline compliance. Reject Contractor’s work and materials not in compliance
with the Contract Documents or as directed by MDOT. The Prime Consultant may
be held accountable for all quality assurance activities if indicated in writing by
the MDOT project manager that the Prime Consultant is accountable for them.
The Prime Consultant will be reimbursed for these activities if required by the
MDOT project manager to perform them. If the Prime Consultant is not
directed in writing by the MDOT project manager to perform quality assurance
activities on a project, the Prime Consultant will not be held accountable for
them and will not be reimbursed for them.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materials in the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 &
1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and Density
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one
day of the testing. The efficiency of the consultant in getting the "Moisture and
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit
and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized
Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).
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Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

A

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work completed,
and maintain an item record account using FieldManager software.

The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A

B.

Consultant Reports: Prepare such periodic, intermediate and final reports and
records as may be required by the Department and as are applicable to the Project,
which may include, but are not limited to:

Inspector’s Daily Reports,

Construction Item and Tested Material Records using FieldManager,
Monthly Report on Material Inspection,

Moisture and Density Determination Reports (Form 582BM)

Inspector's Report of Concrete Placed (Form 1174A-M)

NPDES _and Soil Erosion and Sedimentation Reports (Form 1126),

Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199),

Weekly Statement of Working Days Charged

Force Accounts

Other records and/or reports as required for the individual Project by
the Project Manager and/or as required by Specifications, Plans,
Proposal, the MDOT Construction Manual, the Materials Quality
Assurance Procedures Manual and any and all other applicable
references, guidelines, and/or procedures manuals.

- Q@hDP QOO0 T®

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as applicable
to the Project which may include, but not limited to:
a. Working Drawings,
b. Contractor’s claims for additional compensation and extension(s) of time, and
c. Other reports and records as required for the individual Project by the Project
Manager.
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CLOSING ALL PROJECT DOCUMENTATION

A

Final Measure and Summarize: Final field measure applicable items of work.
Prepare final summaries for applicable items of work.

MDOT RESPONSIBILITIES:

A.

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required
herein. Unless such information is available to be downloaded on the MDOT web
site.

The Department shall furnish off-site inspections and tests of steel, cement,
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed
girders and beams, traffic signs, and any other materials customarily tested in the
Department laboratories with its own forces or by statewide contracts except concrete
aggregates, aggregates, and concrete cylinders. The customary testing is described in
the Materials Quality Assurance Procedures Manual with exceptions noted within the
Specifications, Plans, and Proposal. The Consultant shall be responsible for the
sampling and transportation of all the materials to be tested by Department personnel.

The Project Manager shall provide general monitoring and quality auditing inspection
of the Project to assure that the Project has been completed in reasonable
conformance with the plans and specifications for Project Acceptance and to
determine that the work performed to date by the Consultant for Services rendered is
reasonable and appropriate before approving the Consultant’s requests for progress
payments.

The Department shall provide the bituminous plant inspection required for Quality
Assurance and will submit the QA reports to the Consultant Project Engineer for
analysis and action. The Consultant shall still be responsible for all on-site
bituminous inspection required, including, but not limited to, locating the required
Quality Assurance cores, and coordinating with the contractor regarding this
sampling.

The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

The Project Engineer/Manager will arrange and conduct the Preconstruction meeting
as well as prepare and distribute the meeting minutes.
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CONSULTANT PAYMENT

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All invoices/bills for service must be directed to the Department and follow the current
guidelines. The latest copy of the “Professional Engineering Service Reimbursement
Guidelines for Bureau of Highways” is available on MDOT’s website. This document
contains instructions and forms that must be followed and used for billing. Payment may be
delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for the
current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department
for its own employees in accordance with the State of Michigan’s Standardized Travel
Regulations. Supporting documentation must be submitted with the billing for all eligible
expenses on the project in accordance with the Reimbursement Guidelines. The only hours
that will be considered allowable charges for this contract are those that are directly
attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the
MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement
for overtime hours that are allowed will be limited to time spent on this project in excess of
forty hours per person per week. Any variations to this rule should be included in the priced
proposal submitted by the Consultant and must have prior written approval by the MDOT
Region Engineer/Bureau Director and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and
overhead.

The hours provided are only an estimate. The Consultant will be reimbursed a
proportionate share of the fixed fee based on the portion of the authorized total hours
in which services have been provided to the Department. Fixed fee on “as needed”
projects is computed by taking the percent of actual labor hours billed to labor hours
authorized, then applying that percentage to the total fixed fee authorized.

MDOT reserves the right to request services on other projects located in the

Region/TSC area that are not listed above, under the conditions of this “as needed”
scope of services.
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