Underwater Bridge Inspections RFP
Bay Region
Questions and Answers 1_4/7/2010
Proposal Due Date: 4/8/2010

. The RFP states the Project Closeout Meeting is on August 20, 2009. This is
approximately 3 months from NTP on May 14, 20009. Is there an opportunity to
extend this deadline as long as the NBI deadline is met?

. The anticipated Completion Date in the Scope of Services has been changed
to October 1, 2010. The Project Dates (listed on page 2) will also be changed
to:

Priced Proposal Submission: May 7™, 2010

Anticipated NTP: May 14" 2010

Pre-Inspection Meeting May 20", 2010

Project Closeout Meeting  October 1%, 2010

. Can MDOT clarify the statement at the end of the Consultant Payment section
that reads “The hours billed for inspectors will not begin until the inspectors
report to the bridge site”? Will Consultant get reimbursed to move from bridge to
bridge in the same day or is this meant to only preclude reimbursement at the
beginning and end of the day? Will MDOT reimburse for lodging for inspectors
to stay near the bridge being inspected?

. The Consultants will not get reimbursed hours till they report to the project
(bridge) site each day. The Consultant will get reimbursed hours to drive
from bridge to bridge in the same day. MDOT will reimburse lodging for
inspectors to stay near the bridge being inspected.

. I am contacting you about the Underwater Bridge Inspection Proposal/Bid due
April 8, 2010. Our firm has all of the federal qualifications and diving
certifications as well as a Michigan PE on staff. It so happens that our underwater
inspectors are from Michigan and would be an excellent fit for this project.

Could you please advise if it is mandatory that our firm is pre-qualified with
MDOT for underwater inspection services?

. Itis mandatory for a firm to be pre-qualified with MDOT to perform
underwater bridge inspection services.



Q. The MDOT Project Manager and address info on page 2 of the MDOT 5100H
form is blank.
The info that | have for you is:

Steve Katenhus, P.E.

Bay Region Bridge Engineer Manager
MDOT

55 E. Morley Drive

Saginaw, M1 48601

Should I be sending the proposal to the above address?

A. Yes. The address listed is correct.



