
7/07

Location:
for selections project  on-site

 or survey activities scored
using the distance from the consultant office to the 
inspection or survey activity.

(MDOT
forms not counted)

person
7 (MDOT

forms not counted)
19 (MDOT
forms not counted)

Tom Tellier, PE Various Various

As-Needed Testing Services, TSC Wide.
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalified Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalified Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed. (Form 5100J Required with Proposal)

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 
below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name and 
return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.

✔

✔ 1/1/10 4/1/10

✔
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100G – Certification of Availability of Key Personnel
 5100I – Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work) 
 
(These forms are not included in the proposal maximum page count.)

5 3/11/10 12:00 Noon

✔

Thomas J. Tellier, PE 
Grand Rapids TSC   
2660 Leonard NE 
Grand Rapids, MI 49525

✔

✔
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Notification 
ARRA MONTHLY EMPLOYMENT REPORTS 

Note: This Notification is only applicable for those projects/contracts 
funded with ARRA funds. If you have questions, please contact MDOT 

Contract Services Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the Federal 
Highway Administration (FHWA) regarding the number of employees of the prime 
contractors, all-tier subcontractors and consultants on ARRA funded projects. 

The cost for complying with this Notification must be borne by the prime contractor, and 
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be 
included in the payments made under this contract. 

Within 10 days after the end of each month in which work is performed on this contract, 
all prime contractors and consultants must provide the Engineer a monthly report on 
MERS at https://sso.state.mi.us/ providing employment information on each ARRA 
project, which will include, for work performed in that preceding month: 

� The total number of employees who performed work on this contract. 
� The total number of hours worked by employees who performed work on   this 

contract.
� The total wages of employees who performed work on this contract. 

Prime Consultants are responsible for reporting on all subconsultants’ employment 
information in MERS, as the sub consultants will not have access to do so. 

In addition, the prime contractor must provide a total payment amount made to any 
subcontractor who is a certified DBE in that preceding month. 

This Notification shall be included as a part of each subcontract executed by the prime 
contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting 
requirements, the prime contractor, and all-tiers of subcontractors and consultants will 
revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would jeopardize 
the Department's continued receipt of ARRA funding. 

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to 
comply with this Notification, the Department may withhold contract payments 
until compliance is achieved. If the Department is compelled to incur costs 
because of such a breach, the amount of those costs may be deducted from 
payments otherwise to be made under this contract. Additional sanctions may 
include reduction or elimination of prequalification ratings and removal of bidding 
privileges.
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NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This notification is only applicable for those projects/contracts 
funded with ARRA funds.  If you have questions, please contact MDOT 
Contract Services Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery 
and Reinvestment Act of 2009 (ARRA), the following language is made a part of 
this contract and is to be made a part of all tier subcontracts or consultant 
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,   
or any State or local agency administering such contract, that directly 
pertain to, and involve transactions relating to, the contract or 
subcontract; and 

(2) To interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency 
administering the contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights 
provided under Section 902 of the ARRA with respect to this contract.  As 
provided in section 902, nothing in section 902 shall be interpreted to limit or 
restrict in any way any existing authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any 
representatives of the Inspector General have the authority: 

(1) To examine any records of the contractor or grantee, any of its 
subcontractors or sub-grantees, or any State or local agency 
administering such contract, that pertain to, and involve transactions 
relating to the contract, subcontract, grant, or sub-grant; and 

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or 
restrict in any way any existing authority of an inspector general. 
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 Michigan Department of Transportation 

SCOPE OF SERVICE 
FOR

CONSTRUCTION SERVICES 
 As Needed Inspection and Testing Services

CONTROL SECTION(S): Various

JOB NUMBER(S):  Various  

PROJECT LOCATION: Grand Rapids TSC wide, Kent and Ottawa Counties. 

DESCRIPTION OF WORK: Primarily Testing 

This scope will require on call testing for projects.  It is anticipated that 2 inspectors/testers 
with flexibility for covering overlap on projects and 1 Engineer for assistance on the I-196 
project.  Concrete Testing, Density Testing, LRFD Foundation Piling Testing/Inspection will 
be the majority of the tasks required for this project.  2400 hours are estimated.

The 2010 schedule consists of but is not limited to the following: 

41027-106428A  Diamond Ave. over I-196     April through October 
41122-106144A    M-57 over White Pine Trail      April through June   
41132-106304A    US-131 over Rouge River      July through September 
84913-105799A  Install DMS Signs, ITS      April through November 
41024-41083A      Cable Guardrail         April through November 

MDOT reserves the right to request services on other projects located in the Region/TSC area 
that are not listed above, under the conditions of this “as needed” scope of services. 

Full time services may not be required on all projects at all times.  This scope is for “as 
needed” services, based on the intermittent needs of MDOT.  It must be noted that this is not 
a guarantee that MDOT will use the Consultant’s services.   

The hours billed for inspectors will not begin until the inspectors report to the project 
site or to the project office. 
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ANTICIPATED START DATE: April 2010   

ANTICIPATED COMPLETION DATE:  August 2011 

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Geotechnical Engineering Services
Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Engineering Assistance 
Aggregate Testing 
Density Inspection and Testing

DBE REQUIREMENT: 5%

ESTIMATED PROJECT COST: $250,000.00

MDOT PROJECT MANAGER:

Thomas J. Tellier, PE 
Grand Rapids TSC   
2660 Leonard NE 
Grand Rapids, MI 49525 
(616) 464-1800 
telliert@michigan.gov                        

The Consultant shall contact the Project Manager prior to beginning any work on this 
Project.

GENERAL INFORMATION:

The Construction Services are as follows: quality assurance testing and reporting, 
measurement, computation and documentation of quantities. The schedule for this 
project shall be considered to be 7 days a week, 10 hours a day.  The consultant must 
demonstrate that it has the qualified individuals available to meet this schedule.  Weekend 
work shall be required and some night work may be required.   MDOT also reserves the 
right to modify the number of Testers based on work load.  
The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction engineering services by the Department.  
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A. The Consultant shall furnish all services and labor necessary to conduct and complete 
the Construction Services described herein.  The Consultant shall also furnish all 
materials, equipment, supplies, and incidentals necessary to perform the Services 
(other than those designated in writing to be furnished by the Department), and check 
and/or test the materials, equipment, supplies, and incidentals as necessary in carrying 
out this work.  The Services shall be performed to the satisfaction of the Department 
consistent with applicable professional standards. 

B. The Consultant’s principal contact with the Department shall be through the 
designated Project Manager. 

C. The Services described herein are financed with public funds.  The Consultant shall 
comply with all applicable Federal and State laws, rules, and regulations 

D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 
with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the MDOT Construction Manual; the 
Materials Source Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

E. The Consultant will notify the MDOT Project Manager, in writing, prior to any 
personnel changes from those specified in the Consultant’s original approved 
proposal.  Any personnel substitutions are subject to the review and approval of the 
MDOT Project Manager. 

F. The selected consultant staff will report directly to the MDOT TSC Construction 
Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer 
and construction staff assigned to this project for its entirety and will be on site as 
necessary during construction.  The consultant staff will operate under the MDOT 
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
to-day construction activities for the project.  MDOT will retain control over all 
monetary extras and changes and the design revision process. All of the consultant 
personnel shall meet with the MDOT Team prior to construction of this project.   This 
will familiarize everyone with one another and define/clarify roles and 
responsibilities.

G. The consultant will be required to document and process all IDRs and other 
documents using FieldBook.  MDOT staff may review the FieldBook at any time 
during regular business hours and create FieldManager items.   

H. The consultant shall assist and attend weekly progress meetings. The consultant shall 
record and publish meeting minutes as it relates to issues as determined by the MDOT 
staff.  
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I. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues 
that may need clarification for public releases. 

J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning 
any work on this Project.   Key consultant personnel are required to attend a 
partnering session with the MDOT staff prior to construction. 

K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for 
review and approval. 

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The 
Consultant shall perform field operations in accordance with MIOSHA regulations and 
accepted safety practices. 

A. Provide full time experienced inspection and testing services as needed and perform 
inspection and testing services under the direction of the Project Engineer Manager.  
The inspector(s) assigned to this project will report and be directly responsible to the 
Project Engineer Manager who is in charge of the project’s construction. Provide 
computer equipment necessary to run FieldManager. 

B. Provide, to the satisfaction of the Department, inspection and testing services required 
for road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the MDOT Construction Manual, the MDOT Materials  Quality Assurance 
Procedures Manual and any and all other applicable references, guidelines, and 
procedures manuals required for the inspection and testing for construction of the 
aforementioned projects, and as directed by the Project Engineer Manager. 

C. All work will be performed in compliance with the contract documents and the 
standard practices of the Department.  Sampling frequencies for inspection and 
testing will be as prescribed by the Specifications, proposal, MDOT Materials Quality 
Assurance Procedures Manual and/ or other applicable references, guidelines, and 
procedures manuals and instruction furnished by the Department or as directed by the 
Engineer, and no variation will be permitted except on written order of the 
Department. 

D. Acceptance samples, tests, and reporting procedures will conform to the 
Specifications, proposal, MDOT Materials Quality Assurance Procedures Manaul and 
any and all other applicable references, guidelines, and procedures manuals 
prescribed by the Department. 
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E. The inspector(s) will immediately bring to the attention of the Project Engineer 
Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Engineer.

F. The inspector(s) will accurately report, measure, compute, and document all 
quantities of items of work and all inspection and/ or testing work in accordance with 
the Specifications, plans, proposal, MDOT Materials Quality Assurance Procedures 
Manual and any and all other applicable references, guidelines, and procedures 
manuals prescribed by the Department. 

G. The inspector(s) shall provide their own transportation to, from, and on the project 
site to perform the services outlined herein.

H. The inspector(s) shall provide lap top computers (or equivalent) with FieldManager 
and/or Field Book software and produce all daily inspection reports in this format.  
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s 
field office daily unless other arrangements are made.  

I. The inspector(s) shall provide a Troxler Density Gauge and comply with all 
requirements related to the use of this gauge established by the Nuclear 
Regulatory Commission and MDOT.  This gauge should be calibrated to meet 
MDOT requirements.  The inspector(s) shall be certified as a MDOT density 
technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment 
gauge for concrete testing.  This gauge should be calibrated to meet MDOT 
requirements.   

K. In addition to providing the aforementioned density and concrete gauges, the 
inspectors shall provide all measuring and testing equipment required for proper and 
accurate inspection. 

L. The inspector(s) shall attend all project related meetings and record meeting minutes 
as requested by the Project Engineer Manager.

M. The inspector(s) shall provide all required reference materials including, but not 
limited to, MDOT Standard Specifications, Materials Quality Assurance Procedures 
Manual, Construction Manual, and any and all other necessary applicable references, 
guidelines and procedures manuals. 

N. The Consultant shall be responsible for any errors that occur on the project due to an 
inspection and/or testing error.  The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error.   
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For Environmental Issues the Consultant Shall:

1. Soil Erosion and Sedimentation Control: Have a thorough working knowledge 
of the Department’s SESC Manual and other contract documents regarding soil 
erosion and sedimentation control.  Assign personnel that possess a current SESC 
training certificate and NPDES construction stormwater operator certification to 
perform inspection on areas where soil erosion and sedimentation controls are 
needed.  Ensure that a person in possession of a current SESC training certificate 
is onsite at all times during normal working hours and available to meet with 
MDEQ personnel who may visit the site.  Request that the MDEQ personnel 
provide a copy of any inspection report that may be generated as a result of the 
visit to the Project Manager. 

2. Perform inspection of the construction site to assure that specified soil erosion and 
sedimentation controls are installed correctly, performing as intended, and 
maintained daily.  Provide recommendations to the Project Manager for 
modification of the control measures shown on the plans as may be required to 
improve their effectiveness.  Immediately report to the Project Manager any 
deficiencies in the soil erosion and sedimentation control measures or non-
compliance by the Contractor with the specifications governing soil erosion and 
sedimentation control.  If corrective action is necessary, document the action and 
the required timeframe for completion.  Follow up to document that the action is 
completed within the statutory and/or MDOT-specified timeframes.  Report the 
Contractor’s failure to complete the corrective actions within the required 
timeframe to the Project Manager.   

3. Storm Water Management: Have a thorough working knowledge of the 
Department’s Storm Water Management Plan.  Perform inspection of the 
construction site to ensure that the Contractor’s operation is following pollution 
prevention and good housekeeping best management practices conforming to the 
Department’s Storm Water Management Plan.  Notify the Project Manager 
immediately of the occurrence of, or potential for, release of polluting material to 
the ground, groundwater, surface water, or storm water drainage system including 
open ditches, culverts, and enclosed storm sewers.   

4. Environmental Permits: Have a thorough working knowledge of the 
construction requirements of all project specific environmental permits issued to 
MDOT by the MDEQ Land & Water Management Division, US Corp of 
Engineers, or other permitting agency.  Inspect project areas covered by these 
permits and assure that the Contractor complies with the permit requirements.  
Report to the Project Manager any potential for or occurrence of violation of these 
permits.  Fully document all site conditions and actions taken regarding potential 
or actual violations of the permit requirements.   

5. Other Environmental Issues: Have a thorough working knowledge of the 
Department’s specifications regarding bridge painting, diamond grinding, 
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hydrodemolition, and hazardous materials.  Ensure that the Contractor complies 
with these specifications, and maintain proper documentation.  

6. Inspection Reports: Complete inspection reports, including but not limited to, 
Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report 
(Form 1126), as necessary to fully document all site conditions and any corrective 
action required and completed related to environmental issues. Provide digital 
photos as necessary to document conditions and all corrective actions.

P. Prepare and distribute minutes for weekly progress meetings, maintain agenda and list 
of outstanding issues. 

Q. Keep daily diaries, sketches, logs, and records consistent with Department practice as 
may be needed to record the Contractor’s progress.  Notify the Project Manager of 
any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Manager upon receipt of any Contractor’s requests for extensions of time. 

R. Withdraw any personnel or halt any services no longer required, at the request of the 
Department, or within a reasonable time after the lack of need becomes apparent to 
the Consultant or the Project Manager.  The consultant will not be reimbursed for the 
cost of personnel charged to a project that the Project Manager has determined was 
unnecessary.

PROJECT INSPECTION

A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 
and confirm substantial conformance with the Specifications, Plans, and Proposal.  
Arrange for non-compliance work to be made whole by the Contractor or to find the 
non-compliance work acceptable to the Consultant and, where necessary, to the 
MDOT Design Project Manager.  Inform the above Project Manager of non-
compliance work and trends toward borderline compliance. 

B. Final Inspection: Complete a final inspection of all work included in the Project, or 
such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

C. Final Acceptance: Ascertain that each and every part of the Project has been 
performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 

TESTING AND REPORTING
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A. Material Testing and Density Control: Sample or test, or both, materials including 
but not limited to, bituminous testing, on site aggregate density testing and reporting. 
The inspector shall refer to the Plans, Proposal, the Michigan Construction Manual, 
the Materials Source Guide, Materials Quality Assurance Procedures Manual, and 
any and all other applicable references, guidelines, and/or procedures manuals.  
Determine the acceptability of materials found to be in non-compliance.  Immediately 
inform the Project Manager of non-compliance work and trends toward borderline 
compliance.  

B. Material Certification: Make certain that acceptable test reports and/or material 
certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

C. Material Reports:  Submit Material test reports, including but not limited, the 
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 

The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 

1. Possess a valid license issued by the NRC, or recognized 
Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

Failure of any of the above will be found in noncompliance with the 
contract.
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MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

A. Documentation: Measure and compute quantities, and provide appropriate 
documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  FieldManager software.

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT.

B. Insufficient Tested Materials: Track insufficient tested materials and notify the 
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A. Consultant Reports: Prepare such periodic, intermediate and final reports and 
records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Monthly Report on Material Inspection, 
d. Moisture and Density Determination Reports (Form 582BM) 
e. Inspector's Report of Concrete Placed (Form 1174A-M) 
f. NPDES  and Soil Erosion and Sedimentation Reports (Form 1126),
g. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
h. Weekly Statement of Working Days Charged 
i. Force Accounts 
j. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the MDOT Construction Manual, the Materials Quality 
Assurance Procedures Manual and any and all other applicable 
references, guidelines, and/or procedures manuals. 

k. Mobility Reports consistent with MDOT’s Mobility Policy.  Includes but 
not limited to before, during and after traffic delay monitoring during 
times throughout the project.  TMP reviews and modifications as 
required and directed by the Engineer. 

B. Reports-Contractor Generated: Review, process, and/or approve Construction 
Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Contractor’s claims for additional compensation and extension(s) of time, and 
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c. Other reports and records as required for the individual Project by the Project 
Manager.

CLOSING ALL PROJECT DOCUMENTATION

A. Final Measure and Summarize: Final field measure applicable items of work.  
Prepare final summaries for applicable items of work. 

MDOT RESPONSIBILITIES:

A. The Project Manager shall furnish to the Consultant all Project-specific construction 
contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein.  Unless such information is available to be downloaded on the MDOT web 
site.

B. The Department shall furnish off-site inspections and tests of steel, cement, 
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Procedures Manual with exceptions noted within the 
Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

C. The Project Manager shall provide general monitoring and quality auditing inspection 
of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

D. The Department shall provide the bituminous plant inspection required for Quality 
Assurance and will submit the QA reports to the Consultant Project Engineer for 
analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

E. The Department shall perform soil borings and subsurface investigation as necessary 
throughout the contract. 

F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 
as well as prepare and distribute the meeting minutes.



Final Posted Scope 2/25/2010 Page 11 of 11 

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly 
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for 
Bureau of Highways" is available on MDOT's website.  This document contains instructions 
and forms that must be followed and used for billing.  Payment may be delayed or decreased 
if the instructions are not followed. 

Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant.  
Typically, billings must be submitted within 60 days after the completion of services for the 
current billing.  The final billing must be received within 60 days of the completion of 
services.  Refer to your contract for your specific contract terms. 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department 
for its own employees in accordance with the State of Michigan’s Standardized Travel 
Regulations.  Supporting documentation must be submitted with the billing for all eligible 
expenses on the project in accordance with the Reimbursement Guidelines.  The only hours 
that will be considered allowable charges for this contract are those that are directly 
attributable to the activities of this project. 

The use of overtime hours is not acceptable unless prior written approval is granted by the 
MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement 
for overtime hours that are allowed will be limited to time spent on this project in excess of 
forty hours per person per week.  Any variations to this rule should be included in the priced 
proposal submitted by the Consultant and must have prior written approval by the MDOT 
Region Engineer/Bureau Director and the MDOT Project Manager. 

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 
overhead.


