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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalified Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalified Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed. (Form 5100J Required with Proposal)

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 
below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name and 
return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.

✔

✔ 1/1/10 3/31/10
1

✔
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100G – Certification of Availability of Key Personnel
 5100I – Conflict of Interest Statement
       5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work) 
 
(These forms are not included in the proposal maximum page count.)

Five (5) 3/23/10 3:30pm

✔

James Woods 
Kalamazoo TSC 
5372 South 9th Street 
Kalamazoo, MI 49009

✔
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Notification 
ARRA MONTHLY EMPLOYMENT REPORTS 

Note: This Notification is only applicable for those projects/contracts 
funded with ARRA funds. If you have questions, please contact MDOT 

Contract Services Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the Federal 
Highway Administration (FHWA) regarding the number of employees of the prime 
contractors, all-tier subcontractors and consultants on ARRA funded projects. 

The cost for complying with this Notification must be borne by the prime contractor, and 
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be 
included in the payments made under this contract. 

Within 10 days after the end of each month in which work is performed on this contract, 
all prime contractors and consultants must provide the Engineer a monthly report on 
MERS at https://sso.state.mi.us/ providing employment information on each ARRA 
project, which will include, for work performed in that preceding month: 

� The total number of employees who performed work on this contract. 
� The total number of hours worked by employees who performed work on   this 

contract.
� The total wages of employees who performed work on this contract. 

Prime Consultants are responsible for reporting on all subconsultants’ employment 
information in MERS, as the sub consultants will not have access to do so. 

In addition, the prime contractor must provide a total payment amount made to any 
subcontractor who is a certified DBE in that preceding month. 

This Notification shall be included as a part of each subcontract executed by the prime 
contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting 
requirements, the prime contractor, and all-tiers of subcontractors and consultants will 
revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would jeopardize 
the Department's continued receipt of ARRA funding. 

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to 
comply with this Notification, the Department may withhold contract payments 
until compliance is achieved. If the Department is compelled to incur costs 
because of such a breach, the amount of those costs may be deducted from 
payments otherwise to be made under this contract. Additional sanctions may 
include reduction or elimination of prequalification ratings and removal of bidding 
privileges.
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NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This notification is only applicable for those projects/contracts 
funded with ARRA funds.  If you have questions, please contact MDOT 
Contract Services Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery 
and Reinvestment Act of 2009 (ARRA), the following language is made a part of 
this contract and is to be made a part of all tier subcontracts or consultant 
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,   
or any State or local agency administering such contract, that directly 
pertain to, and involve transactions relating to, the contract or 
subcontract; and 

(2) To interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency 
administering the contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights 
provided under Section 902 of the ARRA with respect to this contract.  As 
provided in section 902, nothing in section 902 shall be interpreted to limit or 
restrict in any way any existing authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any 
representatives of the Inspector General have the authority: 

(1) To examine any records of the contractor or grantee, any of its 
subcontractors or sub-grantees, or any State or local agency 
administering such contract, that pertain to, and involve transactions 
relating to the contract, subcontract, grant, or sub-grant; and 

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or 
restrict in any way any existing authority of an inspector general. 
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Michigan Department of Transportation 

SCOPE OF SERVICE 
FOR

AS NEEDED CONSTRUCTION SERVICES 
 Inspection and Testing Services  

CONTROL SECTION(S): Various     

JOB NUMBER(S): Various

PROJECT LOCATION: Various locations throughout the TSC area 

DESCRIPTION OF WORK:

The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction services by the Department.  

The Construction Services are as follows: inspection, quality assurance testing and 
reporting, measurement, computation and documentation of quantities. The schedule for 
this project shall be considered to be 6 days a week, 10-12 hours a day.  The consultant must 
demonstrate that it has the qualified individuals available to meet this schedule.  Weekend 
work shall be required and some night work may be required.  

The inspection services are as follows:  MDOT is requesting one (1) full time Lead 
Technician for the 2010 and 2011 year and two (2) full time Technicians to work the 
summers from April to November, MDOT also reserves the right to modify the number 
of inspectors based on work load.  
ANTICIPATED START DATE: July 7, 2010   

ANTICIPATED COMPLETION DATE: December 31, 2011

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Road Construction Engineering (No engineering service required; lead technician only) 
Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Density Inspection and Testing 
Bituminous Pavement Inspection 

DBE REQUIREMENT: N/A   

ESTIMATED PROJECT COST: $5,000,000.00
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MDOT PROJECT MANAGER:
James Woods, P.E., Delivery Engineer. 
Southwest/Kalamazoo TSC 
5372 South 9th Street 
Kalamazoo, MI 49009  
Phone: 269-375-8673 
Fax: 269-544-0134   
E-mail: woodsj2@michigan.gov  

The Consultant shall contact the Project Manager prior to beginning any work on this 
Project.

GENERAL INFORMATION:

A. The Consultant shall furnish all services and labor necessary to conduct and complete 
the Construction Engineering Services described herein.  The Consultant shall also 
furnish all materials, equipment, supplies, and incidentals necessary to perform the 
Services (other than those designated in writing to be furnished by the Department), 
and check and/or test the materials, equipment, supplies, and incidentals as necessary 
in carrying out this work.  The Services shall be performed to the satisfaction of the 
Department consistent with applicable professional standards. 

B. The Consultant’s principal contact with the Department shall be through the 
designated Project Manager. 

C. The Services described herein are financed with public funds.  The Consultant shall 
comply with all applicable Federal and State laws, rules, and regulations 

D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 
with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

E. The Consultant will notify the MDOT Project Manager, in writing, prior to any 
personnel changes from those specified in the Consultant’s original approved 
proposal.  Any personnel substitutions are subject to the review and approval of the 
MDOT Project Manager. 

F. The selected consultant staff will report directly to the MDOT TSC Construction 
Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer 
and construction staff assigned to this project for its entirety and will be on site as 
necessary during construction.  The consultant staff will operate under the MDOT 
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
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to-day construction activities for the project.  MDOT will retain control over all 
monetary extras and changes and the design revision process. All of the consultant 
personnel shall meet with the MDOT Team prior to construction of this project.   This 
will familiarize everyone with one another and define/clarify roles and 
responsibilities.

G. The consultant will be required to document and process all IDRs and other 
documents using FieldBook.  MDOT staff may review the FieldBook at any time 
during regular business hours and create FieldManager items.   

H. The consultant shall assist and attend weekly progress meetings. The consultant shall 
record and publish meeting minutes as it relates to issues as determined by the MDOT 
staff.  

I. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues 
that may need clarification for public releases. 

J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning 
any work on this Project.   Key consultant personnel are required to attend a 
partnering session with the MDOT staff prior to construction. 

K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for 
review and approval. 

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The 
Consultant shall perform field operations in accordance with MIOSHA regulations and 
accepted safety practices. 

A. Provide full time experienced inspection and testing services as needed and perform 
inspection and testing services under the direction of the Project Engineer Manager.  
The inspector(s) assigned to this project will report and be directly responsible to the 
Project Engineer Manager who is in charge of the project’s construction. Provide 
computer equipment necessary to run Field Manager. The consultant shall submit 
bi-weekly time sheets to the project manager for all individuals working on the 
project.

B. Provide, to the satisfaction of the Department, inspection and testing services required 
for road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide 
and any and all other applicable references, guidelines, and procedures manuals 
required for the inspection and testing for construction of the aforementioned 
projects, and as directed by the Project Engineer Manager. 
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C. That all work under this Agreement will be performed in compliance with the 
contract documents and the standard practices of the Department.  Sampling 
frequencies for inspection and testing will be as prescribed by the Specifications, 
proposal, MDOT Materials Sampling Guide and/ or other applicable references, 
guidelines, and procedures manuals and instruction furnished by the Department or as 
directed by the Engineer, and no variation will be permitted except on written order 
of the Department. 

D. That acceptance samples, tests, and reporting procedures will conform to the 
Specifications, proposal, MDOT Materials Sampling Guide and any and all other 
applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

E. The inspector(s) will immediately bring to the attention of the Project Engineer 
Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Engineer.

F. The inspector(s) will accurately report, measure, compute, and document all 
quantities of items of work and all inspection and/ or testing work in accordance with 
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

G. The inspector(s) shall provide their own transportation to, from, and on the project 
site to perform the services outlined herein.

H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager 
and/or Field Book software and produce all daily inspection reports in this format.  
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s 
field office daily unless other arrangements are made.  

I. The inspector(s) shall  provide a Troxler Density Gauge and comply with all 
requirements related to the use of this gauge established by the Nuclear 
Regulatory Commission and MDOT.  This gauge should be calibrated to meet 
MDOT requirements.  The inspector(s) shall be certified as a MDOT density 
technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment 
gauge for concrete testing.  This gauge should be calibrated to meet MDOT 
requirements.   

K. In addition to providing the aforementioned density and concrete gauges, the 
inspectors shall provide all measuring and testing equipment required for proper and 
accurate inspection. 

L. The inspector(s) shall attend all project related meetings and record meeting minutes 
as requested by the Project Engineer Manager.
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M. The inspector(s) shall provide all required reference materials including, but not 
limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction 
Manual, and any and all other necessary applicable references, guidelines and 
procedures manuals. 

N. The Consultant shall be responsible for any errors that occur on the project due to an 
inspection and/or testing error.  The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error.   

O. Perform inspection of the construction site to assure that proper soil erosion and 
sedimentation controls are in place.  A MDEQ certified NPDES Storm water 
Operator shall be assigned to inspect and document the project per the NPDES 
requirements.  Any violation of the NPDES permit by the construction contractor 
must be immediately reported to the Project Manager.  Personnel performing 
inspection on areas where soil erosion and sedimentation control are needed must 
have successfully completed Soil Erosion and Sedimentation Control Training. The  
inspector(s) shall be certified as a Soil Erosion & Sedimentation Control and 
Storm Water Operator or as Directed by the Engineer. 

P. Prepare and distribute minutes for weekly progress meetings, maintain agenda and list 
of outstanding issues. 

Q. Keep daily diaries, sketches, logs, and records consistent with Department practice as 
may be needed to record the Contractor’s progress.  Notify the Project Manager of 
any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Manager upon receipt of any Contractor’s requests for extensions of time. 

R. Withdraw any personnel or halt any services no longer required, at the request of the 
Department, or within a reasonable time after the lack of need becomes apparent to 
the Consultant or the Project Manager.  The consultant will not be reimbursed for the 
cost of personnel charged to a project that the Project Manager has determined was 
unnecessary.

PROJECT INSPECTION

A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 
perform quality assurance sampling and/or testing, and confirm substantial 
conformance with the Specifications, Plans, and Proposal.  Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance 
work acceptable to the Consultant and, where necessary, to the MDOT Design Project 
Manager.  Inform the above Project Manager of non-compliance work and trends 
toward borderline compliance. 
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B. Final Inspection: Complete a final inspection of all work included in the Project, or 
such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

C. Final Acceptance: Ascertain that each and every part of the Project has been 
performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 

TESTING AND REPORTING

A. Material Quality Assurance Sampling and/or Testing and Density Control:
Conduct quality assurance sampling and/or testing of materials including but not 
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density 
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials 
Quality Assurance Procedures Manual, Density Control Handbook and any or all 
other applicable referenced or included Contract Documents.  Determine the 
acceptability of materials based on their respective specification requirements.  
Immediately inform the Project Manager of non-compliance work and trends toward 
borderline compliance.  Reject Contractor’s work and materials not in compliance 
with the Contract Documents or as directed by MDOT.  The Prime Consultant may
be held accountable for all quality assurance activities if indicated in writing by 
the MDOT project manager that the Prime Consultant is accountable for them.  
The Prime Consultant will be reimbursed for these activities if required by the 
MDOT project manager to perform them.  If the Prime Consultant is not 
directed in writing by the MDOT project manager to perform quality assurance 
activities on a project, the Prime Consultant will not be held accountable for 
them and will not be reimbursed for them.  

B. Material Certification: Make certain that acceptable test reports and/or material 
certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

C. Material Reports:  Submit Material test reports, including but not limited, the 
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 
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The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 

1. Possess a valid license issued by the NRC, or recognized 
Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

Failure of any of the above will be found in noncompliance with the 
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

A. Documentation: Measure and compute quantities, and provide appropriate 
documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT.

B. Insufficient Tested Materials: Track insufficient tested materials and notify the 
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

A. Consultant Reports: Prepare such periodic, intermediate and final reports and 
records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Work Orders, 
c. Construction Item and Tested Material Records using FieldManager, 
d. Monthly Report on Material Inspection, 
e. Moisture and Density Determination Reports (Form 582BM) 
f. Inspector's Report of Concrete Placed (Form 1174A-M) 
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g. NPDES Storm water Operator Reports, 
h. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
i. The consultant shall submit bi-weekly time sheets to the project manager 

for all individuals working on this project.
j. Force Accounts 
k. Contract Modifications (Recommendations) 
l. Extension of Time and Liquidated Damages 
m. Contractor Evaluation (Form 1182) 
n. M.O.T reviews with documentation. 
o. Complete Post Construction Review including form 285-2, if required by 

the Project Manager. 
p. Other records and/or reports as required for the individual Project by the 

Project Manager and/or as required by Specifications, Plans, Proposal, 
the Michigan Construction Manual, the Materials Sampling Guide, and 
any and all other applicable references, guidelines, and/or procedures 
manuals.

B. Reports-Contractor Generated: Review, process, and/or approve Construction 
Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Contractor’s claims for additional compensation and extension(s) of time, and 
c. Other reports and records as required for the individual Project by the Project 

Manager.

CLOSING ALL PROJECT DOCUMENTATION

A. Final Measure and Summarize: Final field measure applicable items of work.  
Prepare final summaries for applicable items of work.

B. Project Review/Certification: Participate in and resolve items determined to be 
insufficient during the Department’s review(s) of project records and/or during the 
Project Engineer Certification Process prior to submitting the Final Estimate. Within 
45 calendar days of the actual project completion date, the project records shall be 
ready for the Final Records Review. 

C. Final Documents: Prepare and submit Final Quantity Sheets, Review Final Marked 
As-Constructed Plans, and the Design/Construction Package Evaluation (Form 285-
2). The Final Evaluation shall be submitted to the Project Manager within 30 days of 
the Final Records Review.
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MDOT RESPONSIBILITIES:

A. The Project Manager shall furnish to the Consultant all Project-specific construction 
contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein.

B. The Department shall furnish off-site inspections and tests of steel, cement, 
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

C. The Project Manager shall provide general monitoring and quality auditing inspection 
of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

D. The Department shall provide the bituminous plant inspection required for Quality 
Assurance and will submit the QA reports to the Consultant Project Engineer for 
analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

E. The Department shall perform soil borings and subsurface investigation as necessary 
throughout the contract. 

F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 
as well as prepare and distribute the meeting minutes.
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PAYMENT SCHEDULE

Compensation for this service shall be on an actual cost plus fixed fee basis. 

CONSULTANT PAYMENT

All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for 
invoicing/billing; payment may be delayed or decreased if the instructions are not followed. 

Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Consultant.  All invoices/bills must be submitted within 60 calendar days of 
the last date of services being performed for that invoice. 

Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses 
on the Project.  The only hours that will be considered allowable charges for the contract are 
those that are directly attributable to the CE activities of this Project.    

Reimbursement for overtime hours will be limited to time spent on this project in excess of 
forty hours per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior approval by the MDOT Project Engineer 
Manager.

The hours billed for the inspector will not begin until the inspector reports to the 
project site.

The fixed fee allowed for this project is 11.0%. 
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    ATTACHMENT A

This attachment consists of but is not limited to projects that are expected to be included in 
this scope of service 

CONTROL SECTION(S): 03033, 03034 

JOB NUMBER(S): 107583A, 106312A

LOCATION: Reconstruction of I-196 from 118th Ave to 130th with the replacement of two 
large culverts and various locations in the Kalamazoo TSC for 2010 and 2011. 


