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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalified Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalified Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed. (Form 5100J Required with Proposal)

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 
below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name and 
return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.

✔

✔

✔ 1

✔
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100G – Certification of Availability of Key Personnel
 5100I – Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work) 
 
(These forms are not included in the proposal maximum page count.)

5 3/4/10 3:00 pm

✔

MDOT - Cadillac TSC 
Attn: Del Kirkby 
7915 US-131 Highway 
Cadillac, MI 49601

✔
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Notification 
ARRA MONTHLY EMPLOYMENT REPORTS 

Note: This Notification is only applicable for those projects/contracts 
funded with ARRA funds. If you have questions, please contact MDOT 

Contract Services Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the Federal 
Highway Administration (FHWA) regarding the number of employees of the prime 
contractors, all-tier subcontractors and consultants on ARRA funded projects. 

The cost for complying with this Notification must be borne by the prime contractor, and 
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be 
included in the payments made under this contract. 

Within 10 days after the end of each month in which work is performed on this contract, 
all prime contractors and consultants must provide the Engineer a monthly report on 
MERS at https://sso.state.mi.us/ providing employment information on each ARRA 
project, which will include, for work performed in that preceding month: 

� The total number of employees who performed work on this contract. 
� The total number of hours worked by employees who performed work on   this 

contract.
� The total wages of employees who performed work on this contract. 

Prime Consultants are responsible for reporting on all subconsultants’ employment 
information in MERS, as the sub consultants will not have access to do so. 

In addition, the prime contractor must provide a total payment amount made to any 
subcontractor who is a certified DBE in that preceding month. 

This Notification shall be included as a part of each subcontract executed by the prime 
contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting 
requirements, the prime contractor, and all-tiers of subcontractors and consultants will 
revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would jeopardize 
the Department's continued receipt of ARRA funding. 

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to 
comply with this Notification, the Department may withhold contract payments 
until compliance is achieved. If the Department is compelled to incur costs 
because of such a breach, the amount of those costs may be deducted from 
payments otherwise to be made under this contract. Additional sanctions may 
include reduction or elimination of prequalification ratings and removal of bidding 
privileges.
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NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This notification is only applicable for those projects/contracts 
funded with ARRA funds.  If you have questions, please contact MDOT 
Contract Services Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery 
and Reinvestment Act of 2009 (ARRA), the following language is made a part of 
this contract and is to be made a part of all tier subcontracts or consultant 
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,   
or any State or local agency administering such contract, that directly 
pertain to, and involve transactions relating to, the contract or 
subcontract; and 

(2) To interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency 
administering the contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights 
provided under Section 902 of the ARRA with respect to this contract.  As 
provided in section 902, nothing in section 902 shall be interpreted to limit or 
restrict in any way any existing authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any 
representatives of the Inspector General have the authority: 

(1) To examine any records of the contractor or grantee, any of its 
subcontractors or sub-grantees, or any State or local agency 
administering such contract, that pertain to, and involve transactions 
relating to the contract, subcontract, grant, or sub-grant; and 

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or 
restrict in any way any existing authority of an inspector general. 
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Michigan Department of Transportation 

SCOPE OF SERVICE 
FOR

AS NEEDED CONSTRUCTION SERVICES 
 Inspection and Testing 

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various construction projects in the Cadillac TSC service area. 

PROJECT DESCRIPTION:

One (or more) inspectors to provide full time inspection and testing services on an as-needed 
basis for road construction and/or bridge rehabilitation work which will include performing 
inspection and testing services during construction and related tasks to close projects out 
(“finaling”) after construction. 

Provide staking services as needed for road and bridge construction work which will include 
performing staking services during construction and office work to close project out 
(“finaling”) after construction for the staking work performed.  The surveyors shall work 
under the direction of the Project Engineer Manager.  Staking will be performed on various 
projects and may be needed full time or at various given times (overtime may be necessary.) 

The inspector(s) and surveyor(s) shall report directly to and work under the direction of the 
Project Engineer Manager.  Inspection and staking will be performed on various projects 
throughout the 2010 construction season as directed by the Project Engineer Manager. 

Inspection and staking services will be needed on a full time and part-time basis (some 
overtime may be necessary), depending on Contractor scheduling. 

No engineering services are required under this scope. 

ANTICIPATED START DATE: June 28, 2010 

ANTICIPATED COMPLETION DATE: December 31, 2010 

PRIMARY PREQUALIFICATION CLASSIFICATION:
Density Inspection and Testing 
Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATION:
Bituminous Pavement Inspection 
Construction Staking 
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DBE REQUIREMENT: N/A

MDOT PROJECT MANAGER:
Del Kirkby 
MDOT – Cadillac Transportation Service Center 
7915 South US-131 Highway 
Cadillac, Michigan  49601 
Phone:   231-775-3486 
Fax:     231-775-0301 
E-mail:  kirkbyd@michigan.gov 

Any questions regarding this Scope of Service should be directed to the MDOT Project 
Manager in writing. 

GENERAL INFORMATION:

A. This Scope of Services consists of performing to the satisfaction of the Department, 
all as-needed inspection, testing, and staking services necessary in accordance with 
MDOT specifications, publications, and accepted practices, and as directed by the 
Project Engineer Manager. 

B. The Consultant’s principal contact with the Department shall be through the 
designated Project Engineer Manager. 

C. The Consultant agrees to demonstrate knowledge and performance in compliance 
with the standard construction practices of the department; the project specific 
construction contracts, proposal, and plans; the Standard Specifications for 
Construction and all applicable publications referenced within; the Michigan 
Construction Manual; the MDOT Materials Source Guide; and any and all other 
references, guidelines, and procedure manuals needed to carry out the work described 
herein in an appropriate manner. 

D. One or more Consultants may be selected under this scope of services. 

CONSULTANT RESPONSIBILITIES:

A. To provide full time experienced inspection, testing and construction staking services 
on an as-needed basis on various projects and to perform inspection, testing, and 
construction staking services under the direction of the Project Engineer Manager.  
The inspectors assigned to this project will report to and be directly responsible to the 
Project Engineer Manager. 

B. To provide, to the satisfaction of the Department, inspection, testing and construction 
staking services required for bridge rehabilitation, bituminous construction, Portland 
cement concrete construction, aggregate construction, ditching, undercutting, 
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bituminous base crushing and shaping, and/or earthwork.  Perform all reporting, 
measurement, computation, and documentation required by the specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Source Guide and 
any and all other applicable references, guidelines, and procedures manuals required 
for the inspection and testing for construction of the aforementioned projects, and as 
directed by the Project Engineer Manager. 

C. All work in this scope of service will be performed in compliance with the contract 
documents and the standard practices of the Department.  Sampling frequencies for 
inspection and testing will be as prescribed by the specifications, proposal, MDOT 
Materials Source Guide and/or other applicable references, guidelines, and 
procedures manuals and instruction furnished by the department or as directed by the 
Engineer, and no variation will be permitted except on written order of the 
Department. 

D. Acceptance samples, tests, and reporting procedures will conform to the 
specifications, proposal, MDOT Materials Sources Guide and all other applicable 
references, guidelines, and procedures manuals prescribed by the Department. 

E. The inspectors will immediately bring to the attention of the Project Engineer 
Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Project Engineer Manager. 

F. The inspector(s) will accurately report, measure, compute, and document all 
quantities of items of work and all inspection and/or testing work in accordance with 
the specifications, plans, proposal, MDOT Materials Source Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

G. The inspector(s) shall provide their own transportation to, from, and on the project 
site to perform the services outlined herein. 

H. The inspectors shall have cellular phones and be responsible for paying all phone 
costs associated with this project.  Cellular phones shall have voice mail capability 
and shall be carried on the person of the inspector. 

I. The inspector(s) shall provide lap top computers (or equivalent) with Field Book 
software (current release) and produce all daily inspection reports in this format.  The 
Consultant must obtain and be able to use the FieldManager Suite or Software 
for these projects.  Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 381-
4444 or (www.fieldmanager.com) to obtain software and information on 
training.  Since this software will be used on all MDOT projects in the future, 
the cost of this software cannot be charged as a direct expense for this project.  
Consultants must keep their version of the FieldManager Suite of software 
current with the version being used by MDOT.  The inspectors shall deliver all 
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inspection reports to the Project Engineer  Manager’s field office on a daily basis, 
unless otherwise otherwise directed by the Project Engineer Manager. 

J. The inspectors shall provide a Troxler Density Gauge and comply with all 
requirements related to the use of this gauge established by the Nuclear Regulatory 
Commission and MDOT.  This gauge shall be calibrated to meet MDOT 
requirements. 

The consultant and any sub-consultants contracted by the Michigan Department 
 of Transportation (MDOT) to perform density testing services that use 
 equipment regulated by the Nuclear Regulatory Commission (NRC) shall: 

  1. Possess a valid license issued by the NRC, or recognized 
   Agreement State, for ownership and use of sealed 
   sources contained within portable nuclear density gauges. 

  2. Provide the Radiation Safety Office (RSO) or MDOT with a copy 
   of the aforementioned license. 

  3. Comply with all rules and regulations set forth by Title 10  
   (Energy) and 49 (Transportation). 

  Failure of any of the above will be found in noncompliance with the 
  contract. 

K. The inspectors shall provide a Roll-O-Meter, Press-Aire meter, or Acme air 
entrainment gauge for concrete testing.  This gauge shall be calibrated to meet MDOT 
requirements.  The inspectors shall also provide beam molds consistent with those 
used by MDOT for determining flexural strength of concrete. 

L. The inspectors shall provide all necessary equipment for performing bituminous 
density test in the field as outlined in the Density Control Handbook. 

M. In addition to providing the aforementioned density and concrete gauges, the 
inspectors shall provide all measuring and testing equipment required for proper and 
accurate inspection, including, but not limited to:  video camera, still camera, vehicle 
mounted electronic distance measuring device (DMI), voltmeter, etc. 

N. The Consultant shall be responsible for any errors that occur on the project due to an 
inspection and/or testing error. The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error. 
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For Environmental Issues the Consultant Shall: 

1. Soil Erosion and Sedimentation Control:  Have a thorough working knowledge of 
the Department’s SESC Manual and other contract documents regarding soil erosion 
and sedimentation control.  Assign personnel that possess a current SESC training 
certificate and NPDES construction stormwater operator certification to perform 
inspection on areas where soil erosion and sedimentation controls are needed.  Ensure 
that a person in possession of a current SESC training certificate is onsite at all times 
during normal working hours and available to meet with MDEQ personnel who may 
visit the site.  Request that MDEQ personnel provide a copy of any inspection report 
that may be generated as a result of the visit to the Project Manager.

2. Perform Inspection of the Construction Site:  Assure that specified soil erosion and 
sedimentation controls are installed correctly, performing as intended, and maintained 
daily.  Provide recommendations to the Project Manager for modification of the 
control measures shown on the plans as may be required to improve their 
effectiveness.  Immediately report to the project manager any deficiencies in the soil 
erosion and sedimentation control measures or non-compliance by the Contractor 
with the specifications governing soil erosion and sedimentation control.  If corrective 
action is necessary, document the action and the required timeframe for completion.  
Follow up to document that the action is completed within the statutory and/or 
MDOT-speicifed timeframes.  Report the Contractor’s failure to complete the 
corrective actions within the required timeframe to the Project Manager.

3. Storm Water Management: Have a thorough working knowledge of the 
Department’s storm water management plan.  Perform inspection of the construction 
site to ensure that the contractor’s operation is following pollution prevention and 
good housekeeping best management practices conforming to the Department’s storm 
water management plan.  Notify the Project Manager immediately of the occurrence 
of, or potential for, release of polluting material to the ground, groundwater, surface 
water, or storm water drainage system including open ditches, culverts, and enclosed 
storm sewers.

4. Environmental Permits:  Have a thorough working knowledge of the construction 
requirements of all project specific environmental permits issued to MDOT by 
MDEQ Land & Water Management Division, US Corp of Engineers, or other 
permitting agency.  Inspect project areas covered by these permits and assure that the 
Contractor complies with the permit requirements.  Report to the Project Manager 
any potential for or occurrence of violation of these permits.  Fully document all site 
conditions and actions taken regarding potential or actual violations of the permit 
requirements.
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5. Other Environmental Issues:  Have a thorough working knowledge of the 
Department’s specifications regarding bridge painting, diamond grinding, 
hydrodemolition, and hazardous materials.  Ensure that the Contractor complies with 
these specifications, and maintains proper documentation.

6. Inspection Reports:  Complete inspection reports, including but not limited to, 
Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report (Form 
1126), as necessary to fully document all site conditions and any corrective action 
required and completed related to environmental issues.  Provide digital photos as 
necessary to document conditions and all corrective actions.

O. That the inspectors shall wear personal safety equipment in accordance with 
 MIOSHA and MDOT requirements and practices while on the project site. 

P. That the inspectors shall attend all project related meetings, when directed by the 
 Project Engineer Manager. 

Q. That the inspectors shall provide all required reference materials including 
 but not limited to, MDOT Standard Specifications, Materials Source Guide, 
 Construction  Manual, Standard Plans and any and all other necessary 
 applicable references, guidelines and procedures manuals. 

R. Perform all staking in accordance with Department standards, including, but not 
limited to, all staking to be performed by the Engineer as indicated in the 2003 
Standard of Specifications for Construction, including Mitigation.
Perform all staking to be performed by the Engineer, to ensure accuracy and 
compliance with the contract documents.  Resolve any plan errors, discrepancies or 
omissions identified by the Contractor and/or Vendor and notify the Project Manager.

Perform all verification requirements as noted in the Construction Manual. 

Right of Way staking, establishing horizontal and vertical control points and 
establishment of bench marks shall be performed by the Consultant.   

The Consultant shall furnish all services and labor necessary to conduct and complete 
the Consultant Construction Staking Services described herein.  The Consultant shall 
also furnish all materials, equipment, supplies, and incidentals necessary to perform 
the Services (other than those designated in writing to be furnished by the 
Department), and check and/or test them prior to use in carrying out this work. 

The selected firm should be familiar with all aspects of surveying.  

The Consultant is responsible for verifying all plan grades, sewer invert and outlet 
grades, top of casting grades and all other necessary grades for construction of project 
prior to staking.  The Consultant should review the project documents far enough in 
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advance to determine if they contain errors so that they can be corrected prior to 
staking the information in the field. 

The surveyors will immediately bring to the attention of the Project Engineer 
Manager the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence with may require resolution by the Engineer. 

The surveyor(s) shall provide their own transportation to, from, and on the project 
site to perform the services outlined herein. 

The surveyor(s) shall have all equipment necessary to provide detailed drawings, 
profiles etc when requested by the Engineer. 

The surveyor(s) shall be proficient working with English units. 

 The surveyor(s) shall attend all project related meetings, when directed by the 
Project Manager. 

MDOT RESPONSIBILITIES:

A. The Project Engineer Manager shall furnish to the Consultant all project-specific 
construction contracts, proposals, plans, plan revisions, written instructions, and other 
information and/or data as deemed necessary by the project manager for the services 
required herein. 

PAYMENT SCHEDULE:
Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

This scope is for “as-needed” services, as such, the hours provided are only an estimate.  The 
Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of 
these hours in which services have been provided to the Department.  The fixed fee allowed 
for this project will be 11.0%. 

CONSULTANT PAYMENT:

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly 
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for 
Bureau of Highways" is available on MDOT's website.  This document contains instructions 
and forms that must be followed and used for billing.  Payment may be delayed or decreased 
if the instructions are not followed. 
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Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant.  
Typically, billings must be submitted within 60 days after the completion of services for the 
current billing.  The final billing must be received within 60 days of the completion of 
services.  Refer to your contract for your specific contract terms. 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department 
for its own employees in accordance with the State of Michigan’s Standardized Travel 
Regulations.  Supporting documentation must be submitted with the billing for all eligible 
expenses on the project in accordance with the Reimbursement Guidelines.  The only hours 
that will be considered allowable charges for this contract are those that are directly 
attributable to the activities of this project. 

The use of overtime hours is not acceptable unless prior written approval is granted by the 
MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement 
for overtime hours that are allowed will be limited to time spent on this project in excess of 
forty hours per person per week.  Any variations to this rule should be included in the priced 
proposal submitted by the Consultant and must have prior written approval by the MDOT 
Region Engineer/Bureau Director and the MDOT Project Manager. 

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 
overhead.

The hours provided are only an estimate.  The Consultant will be reimbursed a 
proportionate share of the fixed fee based on the portion of the authorized total hours 
in which services have been provided to the Department.  Fixed fee on “as needed” 
projects is computed by taking the percent of actual labor hours billed to labor hours 
authorized, then applying that percentage to the total fixed fee authorized. 

The hours billed for inspector/tester will not begin until the inspectors report to the 
project site, or the project office.


