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Michigan Department of Transportation 

SCOPE OF SERVICE  
FOR

“AS-NEEDED” CONSTRUCTION SERVICES
Construction Staking

CONTROL SECTIONS(S):    Various  

JOB NUMBER(S): Various  

PROJECT LOCATION(S):  Livingston and Washtenaw Counties 

DESCRIPTION OF WORK: 

Provide staking services “as needed” for road and bridge construction work which will 
include performing staking services during construction and office work to close project 
out (“finaling”) after construction for the staking work performed.  The surveyors shall 
work under the direction of the Project Engineer Manager.  Staking will be performed on 
various projects and may be needed full time or at various given times (overtime may be 
necessary.)

This solicitation may result in selection of surveying and staking services of one firm.  

If at anytime MDOT can perform the surveying operations the contract will be void and 
MDOT will resume all staking duties with no compensation given to the consultant.  

At anytime throughout the consultant contract MDOT may supply a person to be utilized 
on the staking crew. The person will still work for MDOT and be paid by MDOT for all 
hours worked.

MDOT reserves the right to request services on other projects located in the Region/TSC 
area that are not listed, under the conditions of this “as needed” scope of services. 

Full time services will not be required on all projects at all times.  This scope is for “as 
needed” services, based on the intermittent needs of MDOT.  It must be noted that this is 
not a guarantee that MDOT will use the Consultant’s services.   

See Attachment A for the list of 2009 construction projects in the Brighton TSC area 
that will require “as-needed” surveying and staking. The information on Attachment A 
was compiled with the most current data at the time of solicitation and is subject to 
change.

ANTICIPATED START DATE: February 2, 2009  

ANTICIPATED COMPLETION DATE: April 1, 2010  
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PRIMARY PREQUALIFICATION CLASSIFICATION: 
Right-of-Way Surveys 
Construction Staking

SECONDARY PREQUALIFICATION CLASSIFICATION: 
None

DBE REQUIREMENT: N/A  

MDOT PROJECT MANAGER: 
James Daavettila P.E.  
Brighton Transportation Service Center (TSC)
Fonda Place-Suite 500 
10321 East Grand River Ave.
Brighton, MI 48116
Phone (810) 225-2602
Fax (810) 227-4681
Email: daavettilaj@michigan.gov

CONSULTANT RESPONSIBILITIES: 

This Scope of Services consists of performing to the satisfaction of the Department all 
construction staking operations that are to be performed by “the Engineer” as indicated in 
Section 104.08 of the 2003 Standard Specifications for Construction, all Special 
Provisions, and applicable errata.

On projects that contain a bridge portion and the Contractor Staking provisions have been 
removed, the consultant will be responsible for setting all grades, elevations, etc 
necessary for construction of the bridge as determined by the Project Engineer Manager.

Right of Way staking, establishing horizontal and vertical control points and 
establishment of bench marks shall be performed by the Consultant prior to the contractor 
starting work. Consultant services will begin upon approval for consultant services from 
MDOT. No work is to start until approval is received.  

The Consultant’s principal contact with the Department shall be through the designated 
Project Engineer Manager.

The Consultant agrees to demonstrate the knowledge and performance in compliance 
with the standard construction practices of the Department; the project specific 
construction contracts, proposal, and plans; the Standard Specifications for Construction 
and all applicable publications referenced within; the Michigan Construction Manual; and 
any and all other references, guidelines, and procedures manuals needed to carry out the 
work described herein in an appropriate manner.  
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At the request of the Department, the Consultant, during the progress of the Services, 
shall furnish information or data relating to the Services described herein and may be 
required by the Department to enable it to carry out or to proceed with related phases of 
the Project not described herein, or which may be necessary to enable the Department to 
furnish information to the consultant upon which to proceed with further Services.

Since the Services described herein are financed in whole or in part with Federal or State 
funds, the Services shall comply with all applicable Federal and State laws and 
regulations.

The Consultant shall also furnish all materials, equipment, supplies and incidentals 
necessary to perform the Services (other than those designated in writing to be furnished 
by the Department), and check and/or test them prior to use in carrying out this work.

The Consultant is responsible for verifying all plan grades, sewer invert and outlet 
grades, top of casting grades and all other necessary grades for construction of project 
prior to staking.

The surveyors will immediately bring to the attention of the Project Engineer Manager 
the failure by the Contractor to comply with a plan or specification requirement, any 
problem, trends toward borderline compliance, or any other occurrence with may require 
resolution by the Engineer.

The surveyors shall provide their own transportation to, from, and on the project site to 
perform the services outlined herein.

The surveyors shall have all equipment necessary to provide detailed drawings, profiles 
etc when requested by the Engineer.  

The Consultant shall provide MDOT with two cellular or Nextel phones for use 
throughout the life of the contract. All charges for these phones will be paid by the 
Consultant.

The Consultant shall perform field operations in accordance with the Department’s 
Personal Protective Equipment (PPE) Policy, MIOSHA regulations and accepted safety 
practices.

The surveyors shall attend all project related meetings, when directed by the Project 
Engineer Manager.

The Consultant shall provide all required reference materials including, but not limited to, 
MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and 
any and all other necessary applicable references, guidelines and procedures manuals.  

All overtime for the Consultant must be authorized by the Project Engineer Manager 
prior to the start of the work by the Consultant.  
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The Project Engineer Manager shall be immediately notified of any staking requests 
which may be received by the Consultant directly from the Construction Contractor.  

The Consultant shall return to the Project Engineer Manager at the completion of this 
Agreement any and all project specific materials and documents furnished to the 
consultant by the Project Engineer Manager.

The Consultant shall provide original and final plotted cross sections and final volume 
calculations of a format meeting the prior approval of the Project Engineer Manager for 
all earthwork, undercuts, muck excavation, swamp backfill, and topsoil stripping and will 
determine final quantities for these items by plan sheet breakdown.  Intermediate plotted 
cross sections will be provided by the Consultant to verify interim earthwork quantities 
when requested by the Department.  The Consultant shall also provide to the Project 
Engineer Manager a final “as constructed” full sized set of paper plans documenting all 
changes of vertical and horizontal alignment, all drainage and subsurface changes, and 
other miscellaneous changes.  

Keep field notes, sketches, logs and records consistent with Department practice.  The 
Consultant shall provide the surveyors with lap top computers (or equivalent) with Field 
Manager and/or Field Book software. A daily report of staking progress shall be kept 
using the format of the Inspector’s Daily Reports (IDRs).  The surveyors shall deliver 
their IDRs to the Project Engineer Manager’s office daily.

Staking documentation and field notes shall be legally bound, signed, checked, dated and 
provided by the Consultant in a neat and orderly manner as approved by the Project 
Engineer Manager prior to the start of the related work. The field notes and grade 
computation documents shall become the property of the Department upon completion of 
the work. The field notes and computation documents may be inspected by the 
Department at any time.  Failure to provide the field notes and grade computation 
documents upon completion of the work could result in non payment for consultant 
services.

The Consultant shall supply all stakes, survey equipment, personnel and other devices 
necessary for checking, marking, preserving and maintaining all points, lines and grades. 
Stakes will be set and marked in a manner that will permit checking of the work.  

The Consultant shall be responsible for any errors that occur on the project due to a 
staking error. The Consultant will be responsible to compensate MDOT for the additional 
costs incurred due to a staking error on the project.  At such time the error is discovered 
MDOT will meet with the Consultant to discuss options to rectify the error. Once final 
costs are received from the Contractor for the additional work to rectify the problem, 
MDOT will forward a copy to the consultant for reimbursement.  
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MDOT RESPONSIBILITIES: 

The Project Engineer Manager shall determine if a staking error or omission has 
occurred. The Project Engineer Manager will notify the Consultant in writing within 10 
business days of the error or omission.  

The Project Engineer Manager shall furnish to the Consultant all Project-specific 
construction contracts, proposals, plans, shop drawings, plan revisions, written 
instructions, and other information and/or data as deemed necessary by the Project 
Engineer Manager for the Consultant to perform the services required herein.  

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis 
of payment typically includes an estimate of labor hours by classification or employee, 
hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied 
fixed fee.

All billings for services must be directed to the Department and follow the current 
guidelines. The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's website.  This document 
contains instructions and forms that must be followed and used for billing.  Payment may 
be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant. 
Typically, billings must be submitted within 60 days after the completion of services for 
the current billing.  The final billing must be received within 60 days of the completion of 
services. Refer to your contract for your specific contract terms.  

Direct expenses, if applicable, will not be paid in excess of that allowed by the 
Department for its own employees in accordance with the State of Michigan’s 
Standardized Travel Regulations.  Supporting documentation must be submitted with the 
billing for all eligible expenses on the project in accordance with the Reimbursement 
Guidelines. The only hours that will be considered allowable charges for this contract are 
those that are directly attributable to the activities of this project.  

The use of overtime hours is not acceptable unless prior written approval is granted by 
the MDOT Region Engineer/Bureau Director and the MDOT Project Manager. 
Reimbursement for overtime hours that are allowed will be limited to time spent on this 
project in excess of forty hours per person per week. Any variations to this rule should be 
included in the priced proposal submitted by the Consultant and must have prior written 
approval by the MDOT Region Engineer/Bureau Director and the MDOT Project 
Manager.
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The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 
overhead.

The hours provided are only an estimate. The Consultant will be reimbursed a 
proportionate share of the fixed fee based on the portion of the authorized total 
hours in which services have been provided to the Department.  Fixed fee on “as 
needed” projects is computed by taking the percent of actual labor hours billed to 
labor hours authorized, then applying that percentage to the total fixed fee 
authorized. 

The hours billed for inspectors will not begin until the inspectors report to the 
project site or to the project office. 
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ATTACHMENT A  

1. 47064-79691A, Scope of Work:  I-96 Mill and resurface, Crush & shape ramps at 
Pleasant Valley, reconstruct  Kensington interchanges,  guardrail upgrades, pave 
carpool lot at Kensington Road in Livingston County 

47064-78200A, Scope of Work:  Kensington and Pleasant Valley Bridges over I-
96, replacement, deep overlay, railing, replacement, painting in Livingston 
County.

2. 47082-89989A, Scope of Work:  M-59, Construct new noise wall in Livingston 
County.

3. 47082-48762A, Scope of Work:  M-59 reconstruction work punch list items in 
Livingston County. 

47082-88118A, Scope of Work:  Punchlist work items on hot mix asphalt 
Crosstown trail enhancement in Livingston County. 

4. JN 88138A, Scope of Work:  I-96 and US-13 ITS project in Livingston and 
Washtenaw Counties. 

5. 84916-104191A, Scope of Work:  Brighton TSC wide annual pavement marking 
contract in Livingston, Washtenaw and Monroe Counties.

6. 81075-87462A, Scope of Work:  US-23 Northfield Church Rest Area building 
replacement in Washtenaw County. 


