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Q.  The first page of the scope reads as if this is a full design project.  However, items A and 
C (pages 4 and 5) and the description of MDOT’s responsibilities (page 6) leads me to 
believe otherwise.  If the bridge is being designed by others, please state this on the first 
page.  If this is not a full design project, please state in more specific detail what efforts 
MDOT is expecting the Consultant to perform.  What items, if any, is the Consultant 
responsible to design and in what stage of the project.  For example, is the Consultant 
responsible for any design items during the final plan stage?  Will the Consultant be 
expected to perform any “design” prior to the Plan Review meeting? 

 
A. MDOT will be preforming the design of the bridges and the Consultant will be 

providing technical assistance for the bridge slide-in-place operation.  Potential 
exists in Project I for preparing final plans after Plan Review based on CMGC 
process recommendations.  

 
 
Q.  Does the DBE percentage apply to the total solicitation (i.e. Project I + Project II) or are 

we expected to meet the DBE percentage for each project?  If the scope is not for a full 
design project (see question 1 above), can the DBE requirement be eliminated.  
Especially on Project II there are no survey, geotechnical or traffic related tasked that 
could be logically used to satisfy the DBE percentage. 

 
A.  DBE percentage will apple to total solicitation of combined Project I & Project II 

hours.  
  

 
 


