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CHECKLIST TO DESIGNATE AREAS OF EVALUATION
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REQUISITION NUMBER DUE DATE TIME DUE
1495 4/28/2014 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Matt Block 115084C 62013
DESCRIPTION

M-37 in Newaygo: Cold mill/2-cse resurfacing, traffic signals, drai

nage upgrades, MOT, and 2 blocks of reconstruction

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
** = OPTIONAL

CONSULTANT: Provide only checked items below in proposal

Check the appropriate Tier in the box below

[]

TIER 1
($50,000 - $150,000)

o]

TIER I
($150,000-$1,000,000

TIER I
(>$1,000,000)

=

Understanding of Service **

[]

Innovations

]

Organizational Chart

NN

]

Qualifications of Team

Not required as part of | Not required as part

Quality Assurance/Quality Control **

N | I I

Official RFP of Official RFP
Location: The percentage of work performed in Michigan will be
|:| IEI used for all selections unless the project is for on-site p=inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.
N/A N/A Presentation **
N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms
not counted) (No
Resumes)

7 pages (MDOT
Forms not counted)

14 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100J — Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)



MDOT 51008 (05/13) REQUEST FOR PROPOSAL Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the
selection process. Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant
Services >Vendor/Consultant Selections.

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

I:I NO @ YES paTED L/1/14 THROUGH 3/31/14

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits. This information must be on file for the
prime vendor and all sub vendors so that the contract will not
be delayed. Form 5100J is required with Proposal for
firms not currently prequalified with MDOT

D Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/VVendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

|:| Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s
website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the

email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT

Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation
SCOPE OF SERVICE
FOR
DESIGN SERVICES

CONTROL SECTION(S): 62031

JOB NUMBER(S): 115084C

PROJECT LOCATION:

The project is located on M-37 from M-82, north to the Muskegon River, in the city of Newaygo,
and Garfield Township, Newaygo County.

The project length is 1.541 miles.

PROJECT DESCRIPTION:

Work involved in the design of the project consists of preparing design plans for cold milling and
resurfacing with Detail 8 pavement joint repairs, traffic signal modernization, from M-82 to
Quarterline Rd, and roadway reconstruction with drainage improvements from Quarterline Rd. to
the Muskegon River.

All sidewalk ramps throughout the project will be upgraded to meet all current ADA
requirements.

ANTICIPATED SERVICE START DATE: 6/26/14

ANTICIPATED SERVICE COMPLETION DATE: 4/2/18

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Roadway Rehab and Rural Freeways

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Geotechnical Engineering Services

Maintaining Traffic Plans and Provisions

Road Design Surveys

Pavement Marking Plans

Permanent Non-Freeway Traffic Signing Plans

Traffic Signal Design

DBE PARTICIPATION REQUIREMENT: 6%

Final Posted Scope: 4/14/2014



PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED
SERVICES):

UTILITY COORDINATION

The Consultant and MDOT shall share responsibilities for project Utility Coordination.
See attached “Scope of Services for Utility Coordination”.

MDOT PROJECT ENGINEER MANAGER:

Matthew Block, P.E., Consultant Coordinator
Muskegon TSC

2225 Olthoff Dr.

Muskegon, M1 49444

231-777-7281

231-777-3621

blockm@michigan.gov

CONSTRUCTION COST:

A. The estimated cost of construction is:

1. Mainline Pavement $1,182,018
2. Geometric Improvement $ 25,000

3. Environmental $0

4, Drainage $ 82,203

5. Safety $ 85,487

6. Non Motorized $ 37,308

7. Maintaining Traffic $ 36,094

8. Miscellaneous Bridge Cost $0

9. Detours and Maintaining Traffic $0

10. Permanent Pavement Markings/Signs/Signals  $379,050
11. Miscellaneous $ 72,840
CONSTRUCTION TOTAL $1,900,000

B. The estimated cost of real estate is: $N/A

The above construction total is the amount of funding programmed for this project. The
Consultant is expected to design the project within the programmed amount.

If at any time the estimated cost of construction varies by more than 5% of the current

programmed amount, then the Consultant will be required to submit a letter to the MDOT
Project Manager justifying the changes in the construction cost estimate.

Final Posted Scope: 4/14/2014


mailto:blockm@michigan.gov

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies,
and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories,
Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and
Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).

The Consultant is required to use the current MDOT1 workspace version of Bentley
MicroStation for CADD applications and Bentley GEOPAK for road design. Consultant shall
comply with all MDOT CADD standards and file naming conventions.

MISCELLANEOUS INFORMATION:

MDOT is in the process of updating storm water requirements for all projects. This process
implements new guidelines and best management practices (BMP’s) for addressing storm
water quality and the volume of runoff from MDOT projects. This applies to both, the
construction phase, and the permanent roadway after construction. All storm water design
elements are to be designed and implemented in accordance with these standards for water
quality and retention/detention, as they apply to the construction year of the project.

CONSULTANT RESPONSIBILITIES:

Complete the design of this project including, but not limited to the following:

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including
the appropriate traffic signs for the activities and conditions for this job and perform field
operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as
stated in the MDOT Guidance Document #10118.

Meet with the MDOT Project Manager to review project, location of data sources and contact
persons, and review relevant MDOT operations. The Consultant shall review and clarify project
issues, data needs and availability, and the sequence of events and team meetings that are
essential to complete the design by the project plan completion date. Attention shall be given to
critical target dates that may require a large lead time, such as geotechnical requirements, ROW
submittal dates, Railroad coordination requirements, utility conflict resolution, local agency
meetings, etc.

A. Perform design surveys.

B. Prepare required plans, typical cross-sections, details, and specifications required
for design and construction.

C. The consultant shall coordinate the design of the roadwork with the design of the
water main, which is being prepared by the City of Newaygo.

D. Compute and verify all plan quantities.

Final Posted Scope: 4/14/2014



E. Prepare staging plans and special provisions for maintaining traffic during
construction, including the mobility analysis and development of the Traffic
Management Plan (TMP).

F. Provide solutions to any unique problems that may arise during the design of this
project.
G. The Consultant may be required to provide Design Services during the

construction phase of this project. If Construction Assistance is required, then a
separate authorization for those services will be issued.

H. Maintain a Design Project Record which includes a history of significant events
(changes, comments, etc.) which influenced the development of the plans, dates
of submittals and receipt of information.

l. If excavation is required, submit the excavation locations which may contain
contamination. Project Manager then can proceed in requesting a Project Area
Contamination Survey (PACS).

J. The Consultant shall be required to prepare and submit a CPM network for the
construction of this project.

K. The Consultant representative shall record and submit type-written minutes for all
project related meetings to the MDOT Project Manager within two weeks of the
meeting. The Consultant shall also distribute the minutes to all meeting attendees.
MDOT will provide and distribute official meeting minutes for the Plan Review
Meeting.

L. The Consultant will provide to MDOT at the scheduled submittal dates, electronic
copies (in Adobe PDF format) of the required specifications and plan set materials
for distribution by MDOT for all reviews for this project.

M. Prepare and submit electronically (native format or Adobe PDF) any information,
calculations, hydraulic studies, or drawings required by MDOT for acquiring any
permit (ie. NPDES, DEQ), etc), approvals (i.e. county drain commission) and
related mitigation. MDOT will submit permit requests.

N. Attend any project-related meetings as directed by the MDOT Project Manager.

0. Attend information meetings (i.e., public hearings, open houses, etc.) with the
public and public officials to assist in responding to concerns and questions. May
require the preparation of displays such as maps, marked-up plans, etc.

P. The Consultant shall assist in the review of utility permit requests, incorporate the

information in the design plans, and respond within 2 weeks from receipt of the
permit.

Final Posted Scope: 4/14/2014



Q. The MDOT Project Manager shall be the official MDOT contact person for the
Consultant and shall be made aware of all communications regarding this
project. The Consultant must either address or send a copy of all correspondence
to the MDOT Project Manager. This includes all Subcontractor correspondence
and verbal contact records.

R. The Consultant shall contact the MDOT Project Manager whenever discoveries or
design alternatives have the potential to require changes in the scope, limits,
quantities, costs, or right-of-way of the project.

UTILITIES

MDOT will contact the utility companies within the project limits, and surrounding areas to
obtain current as-constructed utility plans. These plans will be made available to the Consultant.
The Consultant is responsible for showing on the plans the location and names of all existing
utilities within the limits of the project, as provided by MDOT. In the course of resolving utility
conflicts, the Consultant shall make modifications to the plans or design details and provide
assistance as directed by the MDOT Utility Permits Engineer and/or Project Manager. The
Consultant shall attend any utility meetings called to ensure that the concerns are addressed on
the plans involving utilities. The Consultant shall assist in the review of utility permit requests to
ensure compatibility with the project.

TRAFFIC CONTROL

The Consultant is responsible for all traffic control required to perform the tasks as outlined in
this Scope of Design Services.

MDOT PERMITS

The Consultant is responsible for obtaining up to date access permits and pertinent information
for tasks in MDOT Right of Way (ROW). This information can be obtained through the MDOT
Project Manager listed above.

MONTHLY PROGRESS REPORT

On the first of each month, the Consultant Project Manager shall submit a monthly project
progress report to the Project Manager.

MDOT RESPONSIBILITIES:

A. Schedule and/or conduct the following:
Project related meetings.

Base Plan Review

The Plan Review
Omissions/Errors/Check
Utility Meetings.

ISAE I

Final Posted Scope: 4/14/2014



6. Final Trnsport item cost estimates.
B. Furnish pertinent reference materials.

C. Furnish prints of an example of a similar project and old plans of the area, if
available. Furnish the E.A.

D. Obtain all permits for the project as outlined in previous section.
E. Coordinate any necessary utility relocation.
F. Furnish FTP site for software download and instructions for the MDOT Stand

Alone Proposal Estimator’s Worksheet (SAPW).
DELIVERABLES:

The Consultant shall deliver all computer files associated with the project in their native format
(spreadsheets, CADD files, GEOPAK files, Roadway Designer Templates etc.) on DVD, CD or
uploaded to ProjectWise, as directed by the MDOT Project Manager. All

CADD/GEOPAK files shall be created and identified with standard MDOT file names. It is the
Consultant’s responsibility to obtain up to date MicroStation and GEOPAK seed/configuration
files necessary to comply with MDOT’s CADD standards which are published monthly to the
MDOT website. Any CADD/GEOPAK files that do not conform to MDOT standards will be
returned to the Consultant for correction at the Consultant’s expense.

Proposal documents shall be submitted in their native format with standard naming conventions
as well as combined into one Adobe PDF file in the sequence specified by MDOT. To provide
text search capabilities the combined proposal shall be created by converting native electronic
files to PDF. Scanning to PDF is discouraged except in instances where it is necessary to capture
a legally signed document or a hard copy version of a document is all that exists.

Plan sheets shall be printed to an Adobe PDF set in 11” x 17” format. For final Plan Turn-In, a
title sheet shall be printed, signed, sealed, and then scanned for inclusion with the Adobe PDF
set. The original title sheet shall be sent to the MDOT Project Manager.

At final Plan Turn-In, Reference Information Documents (RID) shall be delivered to MDOT
with standard naming conventions and content. The RID files included will depend on the design
survey and work type of the project. These files range from CADD, existing terrain, proposed
cross sections, 3D models and files generated for Automated Machine Guidance (AMG) and
automated inspection/stakeout activities.

Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv
files necessary for import into the Trns*port bid letting software. The SAPW files shall be
transmitted electronically by the method specified by the MDOT Project Manager.

The project removal, construction, and profile sheets will require a scale of 1’=80’ or as
approved by the Project Manager.

Final Posted Scope: 4/14/2014



All plans, special provisions, estimates, and other project related items shall meet all MDOT
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as
otherwise directed by the Project Manager. All plans, specifications, and other project related
items are subject to review and approval by MDOT.

PROJECT SCHEDULE:
The Consultant shall use the following events to prepare the proposed implementation schedule

as required in the Guidelines for the Preparation of Responses on Assigned Design Services
Contracts. These dates shall be used in preparing the Consultant’s Monthly Progress Reports.

Final Posted Scope: 4/14/2014



Preconstruction MDOT PRECONSTRUCTION Version 11
Consult-;?rllstkghecklist TAS K S 08-26-2013

PIPMS Form Only CONSULTANT CHECKLIST

For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website.
For assistance in accessing this manual, please contact:
Dennis Kelley: (517) 373-4614

Please indicate with a check in the box next to each task number whether you believe that task will
require consultant involvement on the job. Milestones (a specific event at a point in time) are italicized
and underlined. See the P/PMS Task Manual for more details. Scheduling assistance may be
accomplished with estimated completion dates. While not part of P/PMS, an Authorization Milestone and
Post-Design Tasks have been included for your reference.

STUDY (EARLY PRELIMINARY ENGINEERING)

P/PMS TASK NUMBER AND DESCRIPTION CCI)DG-FEEIE-I-T(I)EE%Y
(mm/dd/yyyy)
CONSULTANT CONTRACT AUTHORIZATION/EXECUTION / /
YES NO
INFORMATION GATHERING/STUDIES

U 1115 Traffic Data Collection for Studies / /
O 1120 Prepare Traffic Analysis Report for Studies / /
O 1125 Traffic Capacity Analysis for Studies / /
O 1155 Request/Perform Safety Analysis for Studies / /
O 1300 Traffic Impact Study / /
O 1350 Determine Need for Interstate Access Change Request / /
O 1400 Feasibility Study / /
] 1500 Corridor Study / /
O 1555 Interstate Access Change Request / /
O 155M FHWA Approval of Interstate Access Change Request / /
U 1600 Access Management Study Plan / /
U 1700 Other Miscellaneous Studies / /

EPE SCOPING ANALYSIS

2100 Scope Verification and Initiation of EPE Activities
2115 Prepare Traffic Analysis Report for EPE/Design
2120 Traffic Data Collection for EPE/Design

2125 Traffic Capacity Analysis for EPE/Design

2130 Prepare Project Purpose and Need

213M _ Concurrence by Regulatory Agencies with the Purpose and Need
2140 Develop and Review lllustrative Alternatives
2155 Request/Perform Safety Analysis for EPE/Design
2160 Prepare and Review EIS Scoping Document
216M Public Information Meeting

oooooooood
KXNXKKKXKXKKX X X

Final Posted Scope: 4/14/2014


http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d)

DATE TO BE

P/PMS TASK NUMBER AND DESCRIPTION COMPLETED BY

YES NO (mm/dd/yyyy)
EPE DRAFT ANALYSIS
O X 2310 Conduct Technical SEE Studies / /
O X 2311 Cultural Resources Survey / /
O O 2312 Recreational Survey — Section 4(f)/6(f) / /
O 2313 Endangered Species Survey / /
O 2314 Wetland Assessment / /
] 2315 Wetland Mitigation / /
O 2316 Other Technical Reports / /
O 2321  Prepare for Aerial Photography / /
O 2322  Finish/Print Aerial Photography / /
O 2330 Collect EPE Geotechnical Data / /
Ul 2340 Develop and Review Practical Alternatives / /
O X 233M __Aerial Photography Flight / /
O 2360 Prepare and Review EA / /
O 236M _Approval of EA by FHWA / /
O 2370 Prepare and Review Draft EIS / /
O 237M __Approval of Draft EIS by FHWA / /
O 2380 Distribute EA / /
O 238M __Public Hearing for EA / /
O 2390 Distribute DEIS / /
O 239M _Public Hearing for DEIS / /

EPE FINAL ANALYSIS

O X 2510 Determine and Review Recommended Alternative / /
O X 250M _Concurrence by Reg Agencies with Recom Alternatives / /
O 2525 Prepare and Review Engineering Report / /
O 2530 Prepare and Review Request for FONSI / /
O 252M _ Approval of FONSI by FHWA / /
O 2540 Prepare and Review FEIS / /
O 254M _ Approval of FEIS by FHWA / /
O 2550 Obtain ROD / /
O 255M ROD Issued by FHWA / /
O 2570 ITS Concept of Operations / /
CONTAMINATION INVESTIGATION
U 2810 Project Area Contamination Survey (PCS) / /
U 2820 Preliminary Site Investigation (PSI) for Contamination / /
9

Final Posted Scope: 4/14/2014



MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - DESIGN

YES NO

P/PMS TASK NUMBER AND DESCRIPTION

DESIGN SCOPE VERIFICATION AND BASE PLAN

PREPARATION

Verify Design Scope of Work and Cost
Prepare Aerial Topographic Mapping
Conduct Photogrammetric Control Survey
Set Aerial Photo Targets

Geotechnical Structure Site Characterization
Conduct Design Survey

Conduct Structure Survey

Conduct Hydraulics Survey

Prepare Base Plans

Utility Notification

Review and Submit Preliminary ROW Plans
Preliminary ROW Plans Distributed

Pre-Conceptual ITS Design and Meeting
Prepare Structure Study

Conduct Value Engineering Study
Review Base Plans

Preliminary Load Rating

Base Plan Review (Pre-Gl Inspection)

O 3130
| 3310
O 3320
O 3321
O 3325
O 3330
O 3340
O 3350
O 3360
O 311M
| 3361
O 331M
| 3365
O 3370
O 3375
O 3380
O 3385
O 332M
U 3390

Develop the Maintaining Traffic Concepts

PRELIMINARY PLANS PREPARATION

O 3500
U 3510
| 3520
0 3522
O 3530
| 3535
U 3540
U 3551
O 3552
O 3553
O 3554
O 3555
O 3570
O 3580
O 3581

Final Posted Scope: 4/14/2014

Develop Transportation Management Plan
Perform Roadway Geotechnical Investigation

Conduct Hydraulic/Hydrologic and Scour Analysis

Conduct Drainage Study, Storm Sewer Design, and use
Structural Best Management Practices

Geotechnical Foundation Engineering Report
Conduct Str. Review for Arch. & Aesthetic Improvements
Develop the Maintaining Traffic Plan

Prepare/Review Preliminary Traffic Signal Design Plan
Develop Preliminary Pavement Marking Plan

Develop Preliminary Non-Freeway Signing Plan
Develop Preliminary Freeway Signing Plan
Prepare/Review Preliminary Traffic Signal Operations
Prepare Preliminary Structure Plans

Develop Preliminary Plans

Review and Submit Final ROW Plans

10

DATE TO BE
COMPLETED BY

(mm/ddlyyyy)

~ O~ ~ ~
~ O~~~ —

/
10/15/2014
/ /
/ /
10/15/2014
/

~ N~~~ ~ ~
~ N N N N~~~ ~

/
10/15/2014

8/22/2014
9/12/2014
/ /

10/15/2014

/ /
/ /
2/18/2015
2/18/2015
2/18/2015
2/18/2015
2/18/2015
2/18/2015
/ /
2/18/2015
/ /



351M Final ROW Plans Distributed

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - DESIGN (cont’'d)

<
m
(]

Do oXxXXOOOKK O X X O

Ooog

XOOXOODOKXKX X O

=z
@]

X OOKKX

X X X XXXKXKXKXKOONXNKKXX O

OXXOOKXKXOOOX

P/PMS TASK NUMBER AND DESCRIPTION

PRELIMINARY PLANS PREPARATION (cont'd)

3585 Final ITS Concept Design and Meeting

3590 Review Preliminary Plans (Hold Plan Review Meeting)
352M THE Plan Review (Grade Inspection)

3595 Conduct ITS Structure Foundation Investigation

UTILITIES

3610 Compile Utility Information

3615 Compile ITS Utility Information

3650 Coordinate RR Involvement for Grade Separations
3655 Coordinate RR Involvement for At-Grade Crossings
3660 Resolve Utility Issues

360M _ Utility Conflict Resolution Plan Distribution

361M _ Utility Meeting

3670 Develop Municipal Utility Plans

3672 Develop Special Drainage Structures Plans

3675 Develop Electrical Plans

3680 Preliminary ITS Communication Analysis

3690 Power Design (Power Drop in Field)

MITIGATION/PERMITS

3710 Develop Required Mitigation

3720 Assemble Environmental Permit Applications
3730 Obtain Environmental Permit

FINAL PLAN PREPARATION

3815 Geotechnical Structure Design Review

3821 Prepare/Review Final Traffic Signal Design Plan
3822 Complete Permanent Pavement Marking Plan
3823 Complete Non-Freeway Signing Plan

3824 Complete Freeway Signing Plan

3825 Prepare/Review Final Traffic Signal Operations
3830 Complete the Maintaining Traffic Plan

3840 Develop Final Plans and Specifications

380M _Plan Completion

3850 Develop Structure Final Plans and Specifications
3870 Hold Omissions/Errors Check (OEC) Meeting
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DATE TO BE
COMPLETED BY

(mm/dd/yyyy)

/ /
3/18/2015
3/18/2015

/ /

1/7/2015
/ /
/ /
/ /
5/15/2015
1/8/2015

~ O~~~ ~
~ N~~~ ~

/ /
11/24/2015
11/24/2015
11/24/2015

/ /

/ /

/ /
11/24/2015
/ /

/ /
1/14/2016



O X 3875 Final Load Rating / /

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - DESIGN (cont’'d)

P/PMS TASK NUMBER AND DESCRIPTION C(I)DI\';‘;EETTOESEBY
YES NO (mm/dd/yyyy)
FINAL PLAN PREPARATION (cont'd)
O 387M _Omissions/Errors Checks Meeting 1/14/2016
O X 389M _Plan Turn-In / /
O 3880 CPM Quality Assurance Review / /
O 3890 Final ITS Communication Analysis / /
PRELIMINARY ENGINEERING — RIGHT OF WAY
EARLY RIGHT OF WAY WORK
O X 4120 Obtain Preliminary Title Commitments / /
O X 4130 Prepare Marked Final Right Of Way Plans / /
O 413M __Approved Marked Final ROW / /
O 4140 Prepare Property Legal Instruments / /
ROW ACQUISITION
O X 4411 Preliminary Interviews / /
O X 441M__ Post-Decision Meeting / /
0O 4412 Regl Estate Services Assignme_nt Proposal and I_:ee. / /
Estimate (Form 633s) for Appraisal Work Authorization
O 4413 Appraisal Reports / /
O
O ROW ACQUISITION (cont'd)
U 4420 Appraisal Review Reports / /
O 4430 Acquire Right Of Way Parcels / /
O 4510 Conduct Right Of Way Survey & Staking / /
O
O ROW RELOCATION
U 4710 Relocation Assistance / /
U 4720 Prepare Improvement Removal Plan / /
O 442M _ROW Certification / /
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

POST LETTING/AWARD TASKS (for reference only)

P/PMS TASK NUMBER AND DESCRIPTION C(I)DI\';\-PI-EETTOEI;B)EBY
YES NO (mm/ddlyyyy)
O X 4810 Complete Acquisition Process / /
O 4820 Manage Excess Real Estate / /
O 4830 Provide Post-Certification Relocation Assistance / /
O 4910 Conduct ROW Monumentation / /
O 5010 Construction Phase Engineering and Assistance / /
O 5020 Prepare As-Built Drawings / /

work will be approved on a case by case basis.

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly labor
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee. The fixed
fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

All billings for services must be directed to the Department and follow the current guidelines.
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau
of Highways" is available on MDOT's website. This document contains instructions and forms
that must be followed and used for billing. Payment may be delayed or decreased if the
instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings
must be submitted within 60 days after the completion of services for the current billing. The
final billing must be received within 60 days of the completion of services. Refer to your
contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for
its own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the
project in accordance with the Reimbursement Guidelines. The only hours that will be
considered allowable charges for this contract are those that are directly attributable to the
activities of this project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
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http://www.michigan.gov/documents/mdot/Final_Travel Guidelines 05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel to
and from project sites and for vehicle expenses for all other types of work will be approved on a
case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines,
dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines 05-01-

13 420286 7.pdf?20130509081848. MDOT’s overtime reimbursement policies are intended
primarily for construction engineering work. Overtime reimbursement ATTACHMENT A

SCOPE OF SERVICE
FOR

DESIGN SURVEYS
March 2013

Survey Limits: As needed for Design, Right of Way, and Construction. A description of
survey limits detailing length, width and cross roads must be included in the
Survey Work Plan.

NOTES: The Selected Consultant shall discuss the scope of this survey with an MDOT
Region Surveyor or an MDOT Lansing Design Surveyor before submitting a
priced proposal.

The Selected Consultant surveyor must contact the Region or TSC Traffic and
Safety Engineer for work restrictions in the project area prior to submitting a
priced proposal.

A detailed Survey Work Plan must be included in the project proposal. A
spreadsheet estimate of hours by specific survey task such as horizontal control,
leveling, mapping, alignment determination, etc., must be included in the priced
proposal.

It is the responsibility of the Professional Surveyor to safeguard all corners of the
United States Public Land Survey System, published Geodetic Control and any
other Property Controlling corners that may be in danger of being destroyed by
the proposed construction project.

GENERAL REQUIREMENTS:

1. Surveys must comply with all Michigan law relative to land surveying.

2. Surveys must be done under the direct supervision of a Professional Surveyor licensed
to practice in the State of Michigan, according to Public Act 299 of 1980.
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10.

11.

12.

13.

Work in any of the following categories of survey: Road Design, Structure, Hydraulic,
Right-of-Way, Photogrammetric Ground Control, and/or Geodetic Control must be
completed by a survey firm which is pre-qualified by MDOT for that category.

Surveys must meet all requirements of the Michigan Department of Transportation
(MDOT) Design Surveys Standards of Practice dated March 2013. Please contact the
MDOT Design Survey office to clarify any specific questions regarding these standards.

Consultants must obtain all necessary permits required to perform this survey on any
public and/or private property, including an up-to-date permit from the MDOT Utilities
Coordination and Permits Section.

Prior to performing the survey, the Consultant must contact all landowners upon whose
lands they will enter. The contact may be personal, phone or letter, but must be
documented. This notice must include the reasons for the survey on private land, the
approximate time the survey is to take place, the extent of the survey including potential
brush cutting (which must be minimized), and an MDOT contact person (the MDOT
Project Manager or designate).

The Consultant must contact any and all Railroads prior to commencing field survey on
railroad property. The cost for any permit, flaggers and/or training that is required by the
Railroad will be considered as a direct cost, but only if included in the Consultant’s
priced proposal.

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards,
including the appropriate traffic signs for the activities and conditions for this job.

Consultants are responsible for a comprehensive and conscientious research of all
records, including MDOT records, essential for the completion of this project.

Measurements, stationing, recorded data, and computations must be in International
Feet, unless specified otherwise by the MDOT Project Manager.

Coordinate values shall be based upon the Michigan State Plane coordinate system
NADS83. All elevations must be based upon the North American Vertical Datum of 1988
(NAVDS88). The datums must be clearly stated in the Survey Work Plan and subsequent
submittal.

If paper copies are required, the survey notes must be submitted to the Design Survey
Unit in 10" by 12" divided portfolios with flap covers. As many portfolios should be
used as are needed to contain all of the required documents and Compact Discs (CD’s) or
DVD’s. Duplicate CD’s must be included in the portfolio, with one set labeled “Region
Surveyor”. Electronic submittal only unless specified otherwise.

Each portfolio and CD must be labeled on the outside as in the following example:
Survey Notes for:
Route, Location and Project Limits [1-94 under Beaubien Street ]
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Control Section [S06 of 82024] Job Number [45197D] Date [ of submittal ]
By [ Name of Firm ]
Michigan Professional Surveyor [ ] License # [ ]

14. Each submittal is to be divided into six sections. These sections are to be labeled as
follows: Administrative, Alignment, Control, Property, Mapping, and Miscellaneous.

15. To be included in the Administrative section shall be a copy of the Survey Project
Portfolio QA/QC Check-off list, March 2013 revision, available from the MDOT
Survey Support Unit. This document shall be signed and certified by the Professional
Surveyor responsible for the project QA/QC. It is highly recommended that the
consultant become familiar with this document prior to preparing the proposal and again
prior to assembling the final portfolio. Failure to use and include this document may
result in the immediate return of the project portfolio for completion.

16.  All data, whether electronic or paper, must be recorded on non-rewritable Compact
Discs (CD’s) or DVD’s. All paper files, including MicroStation files, must be scanned
and/or converted to Adobe Acrobat .PDF format. It is not necessary to include raw
survey data files in the Adobe file. CD’s must be organized in the same manner as the
portfolio, such as by Administrative section, Control section, etc. A Table of Contents in
Adobe Acrobat format is required that has all .PDF pages of the CD bookmarked/linked
so each place in the .PDF archive can be accessed with a single click of the computer
mouse. Specified format files such as Microsoft Word and MicroStation must have
separate access in native format outside of the .PDF file.

17. The MDOT Project Manager is the official contact for the Consultant. The Consultant
must send a copy of all project correspondence to the MDOT Project Manager. The
MDOT Project Manager shall be made aware of all communications regarding this
project. Any survey related questions regarding this project should be directed to an
MDOT Survey Consultant Project Manager or MDOT Region Surveyor. The MDOT
Project Manager must be copied on any and all correspondence.

At the completion of this survey for this project, legible copies of all field survey notes, all
electronic data, and all research records obtained for this project will be considered the property
of MDOT and must be sent to the MDOT, Design Division, Supervising Land Surveyor, P.O.
Box 30050, Lansing, M1 48909. Please use MDOT’s Form 222(5/01) entitled “SURVEY
NOTES: RECEIPT AND TRANSMITTAL” for all transmittals. A copy of this transmittal form
must also be sent to the MDOT Project Manager for Design.

Acceptance of this survey by the MDOT Supervising Land Surveyor and/or the MDOT
Project Manager does not relieve the Consultant of any liability for the content of the
survey.

WORK RESTRICTIONS

The Selected Consultant, and the Selected Consultant only, is advised to discuss Traffic Control
scenarios with the MDOT Traffic and Safety Engineer at the closest MDOT TSC prior to
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submitting a priced proposal.

No work shall be performed or lane closures allowed during the Memorial Day, July 4™, or
Labor Day holiday periods, as defined by the MDOT Project Manager or representative
specifically designated by the Project Manager (the Traffic & Safety Engineer at the MDOT
TSC).

Work on weekends, if approved, shall be as directed by the MDOT Project Manager or
Designate.

The Consultant must call the MDOT Region or TSC Traffic and Safety Engineer before
beginning work to inform him or her of surveying activity in the area. The MDOT Region or
TSC must be notified at least two weeks prior to lane closures so advance notice can be posted
on the Web site.

Traffic shall be maintained by the Consultant throughout the project in accordance with Sections
812, 922, 103.05 and 103.06 of the Standard Specifications for Construction, 2012 edition,
http://mdotwasl.mdot.state.mi.us/public/specbook/2012/ and any Supplemental Specifications
currently in effect clarifying the Standard Specifications for Construction. All traffic control
devices shall conform to the current edition, as revised, of the Michigan Manual of Uniform
Traffic Control Devices (MMUTCD). All warning signs for maintenance of traffic used on this
project shall be fabricated with prismatic retro-reflective sheeting, and shall be set up five feet
above ground.

The Consultant shall use MDOT standard “maintaining traffic” typicals for any and all closures.
Typical MDOT traffic control diagrams are available on line at
http://mdotwas1.mdot.state.mi.us/public/tands/plans.cfm

COORDINATION WITH OTHER CONTRACTS IN THE VICINITY

The Consultant shall coordinate operations with contractors performing work on other projects
within or adjacent to the Construction Influence Area (CIA).

MDOT maintenance crews and/or Contract Maintenance Agencies may perform maintenance
work within or adjacent to the CIA. The Maintenance Division of MDOT and/or Contract
Maintenance Agency will coordinate their operations with the MDOT Project Manager or
Designate to minimize the interference to the Consultant.

The Consultant must contact the Development Engineer at the nearest MDOT TSC for
information regarding project coordination.

The Consultant’s attention is called to the requirements of cooperation with others as covered in
Avrticle 104.08 of the 2012 Standard Specifications for Construction. Other contracts or
maintenance operations may occur during the life of the project.

No claim for extra compensation or adjustment in contract unit prices will be allowed on account
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of delay or failure of others to complete work unit scheduled.
POST SURVEY CLEAN-UP

Once the survey is complete, all stakes must be removed from the MDOT median and ROW to
aid the maintenance crews and adjacent property owners. All benchmarks and control points and
their witnesses must remain in place.

FINAL REPORT: DELIVERABLES
The final report for this project shall include:

1. In the first directory on the CD, and first pocket of the portfolio if requested, labeled
ADMINISTRATIVE, the following will appear:

a. MDOT’s Form 222(5/01) entitled “SURVEY NOTES: RECEIPT AND
TRANSMITTAL”

b. The project’s Professional Surveyor's Report on company letterhead, consisting of:

1) A comprehensive synopsis of the work performed on this project, signed and sealed
by the project’s Professional Surveyor.

i) The source and methods used to establish the project horizontal and vertical control
and alignment(s) for this project.

iii) A detailed explanation of anything discovered during the survey of this project that
may create a problem for the designer or another surveyor.

c. CD or DVD with all documents scanned or converted into a Master PDF file, named
(JN)123456C_TaskXXXX. Each Section and sub-section of this PDF file must be
bookmarked for easy retrieval. An example can be provided upon request.

d. MDOT QA/QC Portfolio Checklist (revised March 2013).

2. In the second directory on the CD, and second pocket of the portfolio if requested, labeled
ALIGNMENT, the following will appear:

a. An annotated MicroStation drawing of the alignment(s), showing:

1) A statement defining the alignment(s) as legal or non-legal, and a key box with
description of type and origin of al alignments, such as 1958 Survey Alignment,1966
Construction Alignment or, 2013 As Constructed Alignment

i)  Stationing, source of stationing, and station equation to existing stationing
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C.

iii) Curve data, including coordinates of P.l.s, P.C.s, and P.T.s.
iv) Physical alignment points found or set

v) Control points

vi) Reference lines and angles of crossing (if appropriate)

vii) Government corners with bearing and distance ties to alignment along the
government lines.

Witness list for the alignment points found or set, which shows coordinates, stationing
and four witnesses for each alignment point. WITNESS LISTS MUST USE ONLY
UPPER CASE LETTERS.

LCRC'’s for legal alignment points with physical monumentation, found or set.

3. Inthe third directory on the CD, and third pocket of the portfolio if requested, labeled
CONTROL, the following will appear:

a.

b.

Documentation of horizontal and vertical datum sources.
OPUS documentation, long version.
Least squares adjustments for the horizontal and vertical control.

It is not necessary to submit electronic raw survey data in hardcopy form, nor in the .PDF
file.

Text files which contain the witness lists for the horizontal alignment points, horizontal
control points, benchmarks and government corners. All witness lists must note the
datum(s), a combined scale factor for state plane grid-to-ground conversion, and an
example thereof. WITNESS LISTS MUST USE ONLY UPPERCASE LETTERS.

An MDOT-formatted Microsoft Word file, SurveylnfoSheet.doc, showing the data in e.
above, using ONLY UPPER CASE LETTERS.

4. In the fourth directory on the CD, and fourth pocket of the portfolio if requested, labeled
PROPERTY, the following will appear:

a.

b.

C.

Tax maps and descriptions with owner names, addresses and phone numbers, if Right of
Way is to be acquired, or if riparian ownerships are required.

Maps, plats, and recorded surveys.

Documents such as plats, Act 132 Certificates and/or tax maps marked with point
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numbers as property ties, if Right of Way is to be acquired.

d. Legible recorded copies of all Land Corner Recordation Certificates (LCRC) filed for
the government corners (PLSS corners and Property Controlling Corners) used for
computations and/or in danger of obliteration by impending construction.

5. In the fifth directory on the CD, and fifth pocket of the portfolio if requested, labeled
MAPPING, the following will appear:

a. Mapping files in MDOT MicroStation V8i format in the current MDOT workspace, and
also converted to .PDF format. ALL POINT AND LINE DESCRIPTIONS MUST USE
ONLY UPPER CASE LETTERS. Naming convention: 123456C_PL_3D.dgn and
123456C_PL_2D.

b. All Geopak design files produced by survey, including: .xml alignment files, triangle.dgn
file, .dtm, .tin, and .gpk files.

c. All field survey notes and electronic mapping data used for the project. It is not
necessary to submit electronic raw survey data in hardcopy form, nor in the .PDF file.

d. All supporting and supplemental information or data, such as drainage and utilities,
electronically only if possible.

6. In the sixth directory on the CD, and sixth pocket of the portfolio if requested, labeled
MISCELLANEOUS, the following will appear:

a. Any photographs taken for clarity of an area
b. Any newspaper clippings related to the project

c. Any information not covered in this scope that will be of benefit to the designer or
another surveyor

20
Final Posted Scope: 4/14/2014



SCOPE OF SERVICE
FOR
UTILITY COORDINATION

The Consultant is directly responsible for all aspects of the project’s utility coordination. The
Consultant is expected to provide technical assistance to MDOT, utilities and other stakeholders
regarding utility identification, project utility coordination and utility conflict resolution.

A utility is defined as any privately, publicly, municipal or cooperatively owned line, facility, or
system for producing, transmitting, or distributing communication, cable television, power,
electricity, light, heat, gas, oil, crude products, water, steam, waste, or any other similar
commaodity, including any fire or police signal system or street lighting system.

MDOT shall -

e Provide a preliminary list of utilities, with contact information, that may have facilities
located within the project limits. This list may not be 100% accurate and/or complete.

e Provide assistance, if necessary, in contacting utilities to obtain facility records.

e Provide Consultant with utility responses and facility records if utility information
solicitation has been performed.

e Organize and host a kick-off meeting with Consultant and MDOT prior to Consultant
beginning utility coordination services.

Consultant shall -

e Maintain a Utility Conflict Matrix* spreadsheet and deliver as the bi-weekly status
report.

e Distribute form letters, plans, etc. as outlined in 14.16 (Request for Utility Information)
and 14.26 (Distribution of Preliminary Plans to Utilities and Utility Coordination
Meeting) of the MDOT Road Design Manual.

o Identify existing/proposed utility owners and facilities.

o0 Collect and compile utility responses.

o Follow up with non-responsive utilities.

e Schedule and conduct utility meetings for the resolution of conflicts between utility
facilities and proposed construction.

o Identify conflicts, discuss possible design modifications, develop utility relocation
schemes, discuss reimbursable relocations, and discuss project scope and
schedule.

o Identify the utility’s design and construction contacts and ensure the plan’s note
sheet utility contact information is accurate.

0 Record meeting minutes and distribute to all attendees.

e Schedule and conduct field meetings with individual utilities to resolve conflicts.

e Schedule and conduct in meetings convened for the purpose of utility betterments.

e Ensure municipal utility relocations, betterments and reimbursements follow Chapter 9 of
the MDOT Road Design Manual.

e Identify eligible reimbursable utility relocations, for public/private utilities, as outlined in
23 Code of Federal Regulations (CFR) Part 645 Subparts A and B — Utilities and ensure
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23 CFR Part 635.410 - Buy America Requirements are met.
o0 Collect documentation to evaluate reimbursable utility relocations.
Evaluate utility relocation plans for compatibility with the proposed project.
Ensure utility relocation schedules do not impact the project schedule.
Confirm utility relocation permit applications are submitted to the TSC.
Prepare the “Utilities Status Report” (MDOT Form 2286) and “Notice to Bidders - Utility
Coordination” documents.

e Track and monitor utility relocation progress.
1
Deliverables (Provided to the TSC Utility Coordinator and Project Manager):

Courtesy copies of all correspondence with the utilities

Utility Conflict Matrix

Utility coordination meeting minutes

Reimbursable utility relocation documentation

Utilities Status Report and Notice to Bidders - Utility Coordination

* The Utility Conflict Matrix (UCM) IS located on the
http://www.trb.org/Main/Blurbs/166731.aspx website under Training materials > Prototype 1 —
Stand-alone UCM. The UCM was developed as part of the Transportation Research Board’s
(TRB) second Strategic Highway Research Program (SHRP 2) Report S2-R15B-RW-1:
Identification of Utility Conflicts and Solutions which provides concepts and procedures to
identify and resolve utility conflicts. Tools described in the report include utility conflict
matrices that enable users to organize, track, and manage conflicts that frequently arise.

22
Final Posted Scope: 4/14/2014


http://www.trb.org/Main/Blurbs/166731.aspx

	7. The Consultant must contact any and all Railroads prior to commencing field survey on railroad property.  The cost for any permit, flaggers and/or training that is required by the Railroad will be considered as a direct cost, but only if included i...

	Text1: 1495
	Text2: 4/28/2014
	Text44: noon EST
	Text3: Matt Block
	Text4: 115084C
	Text5: 62013
	Text6: M-37 in Newaygo: Cold mill/2-cse resurfacing, traffic signals, drainage upgrades, MOT, and 2 blocks of reconstruction
	Check Box7: N
	Check Box8: N
	Check Box9: Off
	Check Box10: Yes
	Check Box11: N
	Check Box12: Off
	Check Box13: N
	Check Box14: Off
	Check Box15: Off
	Check Box17: Yes
	Check Box18: NO
	Text19: 1/1/14
	Text20: 3/31/14
	Check Box21: Yes
	Check Box23: Yes
	Check Box24: Off
	Check Box25: Off
	Check Box26: Off


