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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 
 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 
 

PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 
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Michigan Department of Transportation 
 

SCOPE OF SERVICE 
FOR 

DESIGN SERVICES 
REVISED 
 

 
CONTROL SECTION(S): 13092 
 
JOB NUMBER(S):  116324C 
 
PROJECT LOCATION:   
The project is located from Ash Street to Vine Street on M-99 in the City of Albion, Calhoun 
County.  
The project length is 0.374 miles. 
 
PROJECT DESCRIPTION: 
Work involved in the design of the project consists of: reconstruction of brick pavement, 
complete streetscape replacement. Possible relocate and reconstruct existing municipal utilities.  
 
ANTICIPATED SERVICE START DATE: 12/03/2014 
 
ANTICIPATED SERVICE COMPLETION DATE: 10/02/2016 
 
DBE PARTICIPATION REQUIREMENT: 5% 
 
PRIMARY PREQUALIFICATION CLASSIFICATION(S): 
Roads & Streets 
 
SECONDARY PREQUALIFICATION CLASSIFICATION(S): 
Geotechnical Engineering Services – Precautionary 
Landscape Architecture - Precautionary 
Municipal Utilities – Precautionary 
Right-of-Way Surveys 
Road Design Surveys 
Subsurface Utility Engineering 
Utility Coordination 
Maintaining Traffic Plans and Provisions 
Pavement Marking Plans 
 
PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED 
SERVICES): 
 
1) UTILITY COORDINATION  
 The Consultant shall be responsible for project Utility Coordination.  See attached 

“Scope of Services for Utility Coordination”. 
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MDOT PROJECT ENGINEER MANAGER: 
 
Sarah Fedders 
Marshall TSC 
15300 W. Michigan Avenue 
Marshall, MI 49068 
269-789-0560 ext. 229 
FeddersS@michigan.gov 
 
CONSTRUCTION COST: 
 
A. The estimated cost of construction is: 
 

1. Mainline Pavement     $ 3,170,000 
2. Environmental     $        5,000 
3. Drainage      $    230,000 
4. Non-Motorized     $    270,000 
5. Maintaining Traffic     $      75,000 
6. Permanent Pavement Markings/Signs/Signals $      50,000 
7. Miscellaneous     $_1,305,000___ 
 
CONSTRUCTION TOTAL     $ 5,105,000 

 
B. The estimated cost of real estate is:   $   2,000 
 
 
The above construction total is the amount of funding programmed for this project.  The 
Consultant is expected to design the project within the programmed amount.   
 
If at any time the estimated cost of construction varies by more than 5% of the current 
programmed amount, then the Consultant will be required to submit a letter to the MDOT 
Project Manager justifying the changes in the construction cost estimate.  
 
REQUIRED MDOT GUIDELINES AND STANDARDS: 
 
Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, 
and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, 
Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and 
Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).   
 
The Consultant is required to use the current MDOT1 workspace version of Bentley 
MicroStation for CADD applications and Bentley GEOPAK for road design.  Consultant shall 
comply with all MDOT CADD standards and file naming conventions.    
 
 

mailto:FeddersS@michigan.gov
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MDOT RESPONSIBILITIES:  
 

A. Schedule and/or conduct the following: 
1. Project related meetings 
2. Base Plan Review 
3. The Plan Review 
4. Omissions/Errors/Check 
5. Final Trnsport item cost estimates  

 
B. Furnish pertinent reference materials. 

 
C. Furnish prints of an example of a similar project and old plans of the area, if available.  

Furnish the E.A.  
 

D. Obtain all permits for the project as outlined in previous section. 
 

E. Furnish FTP site for software download and instructions for the MDOT Stand Alone 
Proposal Estimator’s Worksheet (SAPW). 

 
 
CONSULTANT RESPONSIBILITIES: 
 
Complete the design of this project including, but not limited to the following: 
 
The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including 
the appropriate traffic signs for the activities and conditions for this job and perform field 
operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as 
stated in the MDOT Guidance Document #10118.   
 
Meet with the MDOT Project Manager to review project, location of data sources and contact 
persons, and review relevant MDOT operations.  The Consultant shall review and clarify project 
issues, data needs and availability, and the sequence of events and team meetings that are 
essential to complete the design by the project plan completion date.  Attention shall be given to 
critical target dates that may require a large lead time, such as geotechnical requirements, ROW 
submittal dates, Railroad coordination requirements, utility conflict resolution, local agency 
meetings, etc. 
   

A. Perform design surveys. 
 

B. Prepare required plans, typical cross-sections, details, and specifications                                        
required for design and construction. 

 
C. Compute and verify all plan quantities. 

 
D. Prepare staging plans (if needed) and special provisions for maintaining traffic 

during construction.  
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E. Provide solutions to any unique problems that may arise during the design of this 
project. 

 
F. The Consultant may be required to provide Design Services during the 

construction phase of this project.  If Construction Assistance is required, then a 
separate authorization for those services will be issued. 

 
G. Maintain a Design Project Record which includes a history of significant events 

(changes, comments, etc.) which influenced the development of the plans, dates 
of submittals and receipt of information. 

 
H. If excavation is required, submit the excavation locations which may contain 

contamination.  Project Manager then can proceed in requesting a Project Area 
Contamination Survey (PACS). 

 
I. The Consultant representative shall record and submit type-written minutes for all 

project related meetings to the MDOT Project Manager within two weeks of the 
meeting.  The Consultant shall also distribute the minutes to all meeting attendees.  
MDOT will provide and distribute official meeting minutes for the Plan Review 
Meeting. 

 
J. The Consultant will provide to MDOT at the scheduled submittal dates, electronic 

copies (in Adobe PDF format) of the required specifications and plan set materials 
for distribution by MDOT for all reviews for this project.  

 
K. Prepare and submit electronically (native format or Adobe PDF) any information, 

calculations, hydraulic studies, or drawings required by MDOT for acquiring any 
permit (ie. NPDES, DEQ, etc), approvals (i.e. county drain commission) and 
related mitigation.  MDOT will submit permit requests. 

 
L. Attend any project-related meetings as directed by the MDOT Project Manager. 

 
M. The MDOT Project Manager shall be the official MDOT contact person for the 

Consultant and shall be made aware of all communications regarding this 
project.  The Consultant must either address or send a copy of all correspondence 
to the MDOT Project Manager.  This includes all Subcontractor correspondence 
and verbal contact records.  

 
N. The Consultant shall contact the MDOT Project Manager whenever discoveries or 

design alternatives have the potential to require changes in the scope, limits, 
quantities, costs, or right-of-way of the project. 
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O.             The Consultant shall be responsible for obtaining and showing on the 
plans the location and names of all existing utilities within the limits of the 
project.  In the course of resolving utility conflicts, the Consultant shall make 
modifications to the plans or design details and provide assistance as directed by 
the MDOT Utility Coordinator and/or Project Manager.  The Consultant shall 
attend any utility meetings called to ensure that the concerns are addressed on the 
plans involving utilities.  The Consultant shall assist in the review of utility permit 
requests to ensure compatibility with the project.   

  
P.              The Consultant shall be responsible for all traffic control required to 

perform the tasks as outlined in this Scope of Design Services. 
 
Q.            On the first of each month, the Consultant Project Manager shall submit a 

monthly project progress report to the Project Manager via email.   
 

DELIVERABLES: 
 
The Consultant shall deliver all computer files associated with the project in their native format 
(spreadsheets, CADD files, GEOPAK files, Roadway Designer Templates etc.) on DVD, CD or 
uploaded to ProjectWise, as directed by the MDOT Project Manager.  All 
CADD/GEOPAK files shall be created and identified with standard MDOT file names.  It is the 
Consultant’s responsibility to obtain up to date MicroStation and GEOPAK seed/configuration 
files necessary to comply with MDOT’s CADD standards which are published monthly to the 
MDOT website.  Any CADD/GEOPAK files that do not conform to MDOT standards will be 
returned to the Consultant for correction at the Consultant’s expense. 
 
Proposal documents shall be submitted in their native format with standard naming conventions 
as well as combined into one Adobe PDF file in the sequence specified by MDOT.  To provide 
text search capabilities the combined proposal shall be created by converting native electronic 
files to PDF.  Scanning to PDF is discouraged except in instances where it is necessary to capture 
a legally signed document or a hard copy version of a document is all that exists.  
 
Plan sheets shall be printed to an Adobe PDF set in 11” x 17” format.  For final Plan Turn-In, a 
title sheet shall be printed, signed, sealed, and then scanned for inclusion with the Adobe PDF 
set.  The original title sheet shall be sent to the MDOT Project Manager.   
 
At final Plan Turn-In, Reference Information Documents (RID) shall be delivered to MDOT 
with standard naming conventions and content. The RID files included will depend on the design 
survey and work type of the project. These files range from CADD, existing terrain, proposed 
cross sections, 3D models and files generated for Automated Machine Guidance (AMG) and 
automated inspection/stakeout activities.  
 
Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv 
files necessary for import into the Trns*port bid letting software.  The SAPW files shall be 
transmitted electronically by the method specified by the MDOT Project Manager.  
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The project removal, construction, and profile sheets will require a scale of 1”=50’ or as 
approved by the Project Manager.  
  
All plans, special provisions, estimates, and other project related items shall meet all MDOT 
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 
otherwise directed by the Project Manager.  All plans, specifications, and other project related 
items are subject to review and approval by MDOT. 
 
 
 
PROJECT SCHEDULE: 
 
The Consultant shall use the following events to prepare the proposed implementation schedule 
as required in the Guidelines for the Preparation of Responses on Assigned Design Services 
Contracts.  These dates shall be used in preparing the Consultant’s Monthly Progress Reports. 
 
 
 
– Actual Cost Plus Fixed Fee: 
 
Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly labor 
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed 
fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead. 

 
All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau 
of Highways" is available on MDOT's website.  This document contains instructions and forms 
that must be followed and used for billing.  Payment may be delayed or decreased if the 
instructions are not followed. 
 
Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 
increase is approved in accordance with the contract with the Consultant.  Typically, billings 
must be submitted within 60 days after the completion of services for the current billing.  The 
final billing must be received within 60 days of the completion of services.  Refer to your 
contract for your specific contract terms. 
 
Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for 
its own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted with the billing for all eligible expenses on the 
project in accordance with the Reimbursement Guidelines.  The only hours that will be 
considered allowable charges for this contract are those that are directly attributable to the 
activities of this project. 
 
MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 
Guidelines, dated May 1, 2013.  The guidelines can be found at 
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http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-
13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 
policies are intended primarily for construction engineering work. Reimbursement for travel to 
and from project sites and for vehicle expenses for all other types of work will be approved on a 
case by case basis. 
 
 
MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 
dated May 1, 2013. The guidelines can be found at 
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 
primarily for construction engineering work. Overtime reimbursement for all other types of 
work will be approved on a case by case basis. 
  

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848


8 
Revised Final Posted Scope: 10/22/2014 

MDOT 
Preconstruction 

Tasks 
Consultant Checklist 

P/PMS Form Only 

MDOT PRECONSTRUCTION 
TASKS  

CONSULTANT CHECKLIST 

Version 11 
Updated 

08-26-2013 

 
For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website. 
For assistance in accessing this manual, please contact: 
Dennis Kelley: (517) 373-4614 
 
Please indicate with a check in the box next to each task number whether you believe that task will 
require consultant involvement on the job.  Milestones (a specific event at a point in time) are italicized 
and underlined.  See the P/PMS Task Manual for more details.  Scheduling assistance may be 
accomplished with estimated completion dates.  While not part of P/PMS, an Authorization Milestone and 
Post-Design Tasks have been included for your reference. 
 
 
 
 
PRELIMINARY ENGINEERING - DESIGN 
 

  P/PMS TASK NUMBER AND DESCRIPTION DATE TO BE 
COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  DESIGN SCOPE VERIFICATION AND BASE PLAN 
PREPARATION  

X ☐ 3130 Verify Design Scope of Work and Cost      /     /      
☐ X 3310 Prepare Aerial Topographic Mapping      /     /      
☐ X 3320 Conduct Photogrammetric Control Survey      /     /      
☐ X 3321 Set Aerial Photo Targets      /     /      
☐ X 3325 Geotechnical Structure Site Characterization      /     /      
X ☐ 3330 Conduct Design Survey      /     /      
☐ X 3340 Conduct Structure Survey      /     /      
☐ X 3350 Conduct Hydraulics Survey      /     /      
X ☐ 3360 Prepare Base Plans      /     /      
X ☐ 311M Utility Notification      /     /      
☐ ☐ 3361 Review and Submit Preliminary ROW Plans      /     /      
☐ ☐ 331M Preliminary ROW Plans Distributed      /     /      
☐ X 3365 Pre-Conceptual ITS Design and Meeting      /     /      
☐ X 3370 Prepare Structure Study      /     /      
☐ X 3375 Conduct Value Engineering Study      /     /      
X ☐ 3380 Review Base Plans      /     /      
☐ X 3385 Preliminary Load Rating      /     /      
X ☐ 332M Base Plan Review (Pre-GI Inspection)      /     /      
X ☐ 3390 Develop the Maintaining Traffic Concepts      /     /      
    
  PRELIMINARY PLANS PREPARATION  
☐ X 3500 Develop Transportation Management Plan      /     /      
☐ ☐ 3510 Perform Roadway Geotechnical Investigation      /     /      
☐ X 3520 Conduct Hydraulic/Hydrologic and Scour Analysis      /     /      

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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X  3522 Conduct Drainage Study, Storm Sewer Design, and use 
 Structural Best Management Practices      /     /      

☐ X 3530 Geotechnical Foundation Engineering Report      /     /      
☐ X 3535 Conduct Str. Review for Arch. & Aesthetic Improvements      /     /      
X ☐ 3540 Develop the Maintaining Traffic Plan      /     /      
☐ X 3551 Prepare/Review Preliminary Traffic Signal Design Plan      /     /      
X ☐ 3552 Develop Preliminary Pavement Marking Plan      /     /      
 X  3553 Develop Preliminary Non-Freeway Signing Plan      /     /      
☐ X 3554 Develop Preliminary Freeway Signing Plan      /     /      
☐ X 3555 Prepare/Review Preliminary Traffic Signal Operations      /     /      
☐ X 3570 Prepare Preliminary Structure Plans      /     /      
X ☐ 3580 Develop Preliminary Plans      /     /      
☐ ☐ 3581 Review and Submit Final ROW Plans      /     /      
☐ ☐ 351M Final ROW Plans Distributed      /     /      

 
MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
PRELIMINARY ENGINEERING - DESIGN (cont’d) 
 

  P/PMS TASK NUMBER AND DESCRIPTION DATE TO BE 
COMPLETED BY 

YES NO  (mm/dd/yyyy) 
  PRELIMINARY PLANS PREPARATION  (cont’d)  
☐ X 3585 Final ITS Concept Design and Meeting      /     /      
X ☐ 3590 Review Preliminary Plans (Hold Plan Review Meeting)      /     /      
X ☐ 352M THE Plan Review (Grade Inspection)      /     /      
☐ X 3595  Conduct ITS Structure Foundation Investigation      /     /      

    
  UTILITIES  

X ☐ 3610 Compile Utility Information      /     /      
☐ X 3615  Compile ITS Utility Information      /     /      
☐ X 3650 Coordinate RR Involvement for Grade Separations      /     /      
X ☐ 3655 Coordinate RR Involvement for At-Grade Crossings      /     /      
X ☐ 3660 Resolve Utility Issues      /     /      
X ☐ 360M Utility Conflict Resolution Plan Distribution      /     /      
X ☐ 361M Utility Meeting      /     /      
X ☐ 3670 Develop Municipal Utility Plans      /     /      
☐ X 3672 Develop Special Drainage Structures Plans      /     /      
☐ X 3675 Develop Electrical Plans      /     /      
☐ X 3680 Preliminary ITS Communication Analysis      /     /      
☐ X 3690 Power Design (Power Drop in Field)      /     /      
    
  MITIGATION/PERMITS  
☐ ☐ 3710 Develop Required Mitigation      /     /      
☐ ☐ 3720 Assemble Environmental Permit Applications      /     /      
☐ ☐ 3730 Obtain Environmental Permit      /     /      
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  FINAL PLAN PREPARATION  
☐ X 3815 Geotechnical Structure Design Review      /     /      
☐ X 3821 Prepare/Review Final Traffic Signal Design Plan      /     /      
X ☐ 3822 Complete Permanent Pavement Marking Plan      /     /      
X ☐ 3823 Complete Non-Freeway Signing Plan      /     /      
☐ X 3824 Complete Freeway Signing Plan      /     /      
☐ X 3825 Prepare/Review Final Traffic Signal Operations      /     /      
X ☐ 3830 Complete the Maintaining Traffic Plan      /     /      
X ☐ 3840 Develop Final Plans and Specifications      /     /      
X ☐ 380M Plan Completion      /     /      
☐ X 3850 Develop Structure Final Plans and Specifications      /     /      
X ☐ 3870 Hold Omissions/Errors Check (OEC) Meeting      /     /      
☐ X 3875 Final Load Rating      /     /      

 
MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
PRELIMINARY ENGINEERING - DESIGN (cont’d) 
 

  P/PMS TASK NUMBER AND DESCRIPTION DATE TO BE 
COMPLETED BY 

YES NO  (mm/dd/yyyy) 
  FINAL PLAN PREPARATION  (cont’d)  
X ☐ 387M Omissions/Errors Checks Meeting      /     /      
X ☐ 389M Plan Turn-In      /     /      
☐ X 3880 CPM Quality Assurance Review      /     /      
☐ X 3890 Final ITS Communication Analysis      /     /      

 
 
PRELIMINARY ENGINEERING – RIGHT OF WAY 
 

  EARLY RIGHT OF WAY WORK  
☐ ☐ 4120 Obtain Preliminary Title Commitments      /     /      
☐ ☐ 4130 Prepare Marked Final Right Of Way Plans      /     /      
☐ ☐ 413M  Approved Marked Final ROW      /     /      
☐ ☐ 4140 Prepare Property Legal Instruments      /     /      
    

  ROW ACQUISITION  
☐ ☐ 4411 Preliminary Interviews      /     /      
☐ ☐ 441M Post-Decision Meeting      /     /      

☐ ☐ 4412 Real Estate Services Assignment Proposal and Fee 
             Estimate (Form 633s) for Appraisal Work Authorization      /     /      

☐ ☐ 4413 Appraisal Reports      /     /      
☐ ☐   
☐ ☐ ROW ACQUISITION (cont’d)  
☐ ☐ 4420 Appraisal Review Reports      /     /      
☐ ☐ 4430 Acquire Right Of Way Parcels      /     /      
☐ ☐ 4510    Conduct Right Of Way Survey & Staking      /     /      
☐ ☐   



11 
Revised Final Posted Scope: 10/22/2014 

☐ ☐ ROW RELOCATION  
☐ ☐ 4710 Relocation Assistance      /     /      
☐ ☐ 4720 Prepare Improvement Removal Plan      /     /      
☐ ☐ 442M    ROW Certification      /     /      

 
 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 
POST LETTING/AWARD TASKS (for reference only) 
 

  P/PMS TASK NUMBER AND DESCRIPTION DATE TO BE 
COMPLETED BY 

YES NO  (mm/dd/yyyy) 
    
☐ ☐ 4810 Complete Acquisition Process      /     /      
☐ ☐ 4820 Manage Excess Real Estate      /     /      
☐ ☐ 4830  Provide Post-Certification Relocation Assistance      /     /      
☐ ☐ 4910 Conduct ROW Monumentation      /     /      
☐ ☐ 5010 Construction Phase Engineering and Assistance      /     /      
☐ ☐ 5020 Prepare As-Built Drawings      /     /      
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ATTACHMENT A 
  

SCOPE OF SERVICE 
FOR 

DESIGN SURVEYS 
March 2013 

 
Survey Limits: As needed for Design, Right of Way, and Construction.  A description of  

survey limits detailing length, width and cross roads must be included in the 
Survey Work Plan.    

 
NOTES:  The Selected Consultant shall discuss the scope of this survey with an MDOT 

Region Surveyor or an MDOT Lansing Design Surveyor before submitting a 
priced proposal. 
 
The Selected Consultant surveyor must contact the Region or TSC Traffic and 
Safety Engineer for work restrictions in the project area prior to submitting a 
priced proposal. 

 
 A detailed Survey Work Plan must be included in the project proposal.  A 

spreadsheet estimate of hours by specific survey task such as horizontal control, 
leveling, mapping, alignment determination, etc., must be included in the priced 
proposal. 

  
It is the responsibility of the Professional Surveyor to safeguard all corners of the 
United States Public Land Survey System, published Geodetic Control and any 
other Property Controlling corners that may be in danger of being destroyed by 
the proposed construction project. 

 
GENERAL REQUIREMENTS: 
 
1. Surveys must comply with all Michigan law relative to land surveying. 
 
2. Surveys must be done under the direct supervision of a Professional Surveyor licensed 

to practice in the State of Michigan, according to Public Act 299 of 1980. 
 
3. Work in any of the following categories of survey: Road Design, Structure, Hydraulic, 

Right-of-Way, Photogrammetric Ground Control, and/or Geodetic Control must be 
completed by a survey firm which is pre-qualified by MDOT for that category. 

 
4. Surveys must meet all requirements of the Michigan Department of Transportation 

(MDOT) Design Surveys Standards of Practice dated March 2013.  Please contact the 
MDOT Design Survey office to clarify any specific questions regarding these standards. 
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5. Consultants must obtain all necessary permits required to perform this survey on any 
public and/or private property, including an up-to-date permit from the MDOT Utilities 
Coordination and Permits Section.     

 
6. Prior to performing the survey, the Consultant must contact all landowners upon whose 

lands they will enter.  The contact may be personal, phone or letter, but must be 
documented.  This notice must include the reasons for the survey on private land, the 
approximate time the survey is to take place, the extent of the survey including potential 
brush cutting (which must be minimized), and an MDOT contact person (the MDOT 
Project Manager or designate).   

 
7. The Consultant must contact any and all Railroads prior to commencing field survey on 

railroad property.  The cost for any permit, flaggers and/or training that is required by the 
Railroad will be considered as a direct cost, but only if included in the Consultant’s 
priced proposal.  

 
8. The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, 

including the appropriate traffic signs for the activities and conditions for this job. 
 
9. Consultants are responsible for a comprehensive and conscientious research of all 

records, including MDOT records, essential for the completion of this project. 
 
10. Measurements, stationing, recorded data, and computations must be in International 

Feet, unless specified otherwise by the MDOT Project Manager. 
 
11. Coordinate values shall be based upon the Michigan State Plane coordinate system 

NAD83.  All elevations must be based upon the North American Vertical Datum of 1988 
(NAVD88).  The datums must be clearly stated in the Survey Work Plan and subsequent 
submittal.   

 
12. If paper copies are required, the survey notes must be submitted to the Design Survey 

Unit in 10" by 12" divided portfolios with flap covers.  As many portfolios should be 
used as are needed to contain all of the required documents and Compact Discs (CD’s) or 
DVD’s.  Duplicate CD’s must be included in the portfolio, with one set labeled “Region 
Surveyor”.  Electronic submittal only unless specified otherwise. 

   
13. Each portfolio and CD must be labeled on the outside as in the following example:  
 Survey Notes for:   
 Route, Location and Project Limits [I-94 under Beaubien Street ] 

Control Section [S06 of 82024]    Job Number  [45197D]    Date  [ of submittal ] 
 By  [ Name of Firm  ] 
 Michigan Professional Surveyor  [         ]   License # [          ]  
                        
14.       Each submittal is to be divided into six sections.  These sections are to be labeled as                     
follows: Administrative, Alignment, Control, Property, Mapping, and Miscellaneous. 

15. To be included in the Administrative section shall be a copy of the Survey Project 
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Portfolio QA/QC Check-off list, March 2013 revision, available from the MDOT 
Survey Support Unit.  This document shall be signed and certified by the Professional 
Surveyor responsible for the project QA/QC.  It is highly recommended that the 
consultant become familiar with this document prior to preparing the proposal and again 
prior to assembling the final portfolio.  Failure to use and include this document may 
result in the immediate return of the project portfolio for completion. 

 
16. All data, whether electronic or paper, must be recorded on non-rewritable Compact 

Discs (CD’s) or DVD’s.  All paper files, including MicroStation files, must be scanned 
and/or converted to Adobe Acrobat .PDF format.  It is not necessary to include raw 
survey data files in the Adobe file.  CD’s must be organized in the same manner as the 
portfolio, such as by Administrative section, Control section, etc.  A Table of Contents in 
Adobe Acrobat format is required that has all .PDF pages of the CD bookmarked/linked 
so each place in the .PDF archive can be accessed with a single click of the computer 
mouse.  Specified format files such as Microsoft Word and MicroStation must have 
separate access in native format outside of the .PDF file.    

 
17. The MDOT Project Manager is the official contact for the Consultant.  The Consultant 

must send a copy of all project correspondence to the MDOT Project Manager.  The 
MDOT Project Manager shall be made aware of all communications regarding this 
project. Any survey related questions regarding this project should be directed to an 
MDOT Survey Consultant Project Manager or MDOT Region Surveyor.  The MDOT 
Project Manager must be copied on any and all correspondence.   

 
At the completion of this survey for this project, legible copies of all field survey notes, all 
electronic data, and all research records obtained for this project will be considered the property 
of MDOT and must be sent to the MDOT, Design Division, Supervising Land Surveyor, P.O. 
Box 30050, Lansing, MI 48909.  Please use MDOT’s Form 222(5/01) entitled “SURVEY 
NOTES: RECEIPT AND TRANSMITTAL” for all transmittals.  A copy of this transmittal form 
must also be sent to the MDOT Project Manager for Design.   
 
Acceptance of this survey by the MDOT Supervising Land Surveyor and/or the MDOT 
Project Manager does not relieve the Consultant of any liability for the content of the 
survey.   
 
WORK RESTRICTIONS 
 
The Selected Consultant, and the Selected Consultant only, is advised to discuss Traffic Control 
scenarios with the MDOT Traffic and Safety Engineer at the closest MDOT TSC prior to 
submitting a priced proposal.   
 
No work shall be performed or lane closures allowed during the Memorial Day, July 4th, or 
Labor Day holiday periods, as defined by the MDOT Project Manager or representative 
specifically designated by the Project Manager (the Traffic & Safety Engineer at the MDOT 
TSC). 
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Work on weekends, if approved, shall be as directed by the MDOT Project Manager or 
Designate. 
The Consultant must call the MDOT Region or TSC Traffic and Safety Engineer before 
beginning work to inform him or her of surveying activity in the area. The MDOT Region or 
TSC must be notified at least two weeks prior to lane closures so advance notice can be posted 
on the Web site. 
 
Traffic shall be maintained by the Consultant throughout the project in accordance with Sections 
812, 922, 103.05 and 103.06 of the Standard Specifications for Construction, 2012 edition, 
http://mdotwas1.mdot.state.mi.us/public/specbook/2012/ and any Supplemental Specifications 
currently in effect clarifying the Standard Specifications for Construction.  All traffic control 
devices shall conform to the current edition, as revised, of the Michigan Manual of Uniform 
Traffic Control Devices (MMUTCD).  All warning signs for maintenance of traffic used on this 
project shall be fabricated with prismatic retro-reflective sheeting, and shall be set up five feet 
above ground. 

     
The Consultant shall use MDOT standard “maintaining traffic” typicals for any and all closures.   
Typical MDOT traffic control diagrams are available on line at 
http://mdotwas1.mdot.state.mi.us/public/tands/plans.cfm 
 
COORDINATION WITH OTHER CONTRACTS IN THE VICINITY  
 
The Consultant shall coordinate operations with contractors performing work on other projects 
within or adjacent to the Construction Influence Area (CIA).   
 
MDOT maintenance crews and/or Contract Maintenance Agencies may perform maintenance 
work within or adjacent to the CIA.  The Maintenance Division of MDOT and/or Contract 
Maintenance Agency will coordinate their operations with the MDOT Project Manager or 
Designate to minimize the interference to the Consultant.   
   
The Consultant must contact the Development Engineer at the nearest MDOT TSC for 
information regarding project coordination. 
 
The Consultant’s attention is called to the requirements of cooperation with others as covered in 
Article 104.08 of the 2012 Standard Specifications for Construction.  Other contracts or 
maintenance operations may occur during the life of the project.   
 
No claim for extra compensation or adjustment in contract unit prices will be allowed on account 
of delay or failure of others to complete work unit scheduled. 
 
POST SURVEY CLEAN-UP 
 
Once the survey is complete, all stakes must be removed from the MDOT median and ROW to 
aid the maintenance crews and adjacent property owners.  All benchmarks and control points and 
their witnesses must remain in place. 

http://mdotwas1.mdot.state.mi.us/public/specbook/2012/
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FINAL REPORT: DELIVERABLES 
 
The final report for this project shall include: 
 
1. In the first directory on the CD, and first pocket of the portfolio if requested, labeled 

ADMINISTRATIVE, the following will appear: 

a. MDOT’s Form 222(5/01) entitled “SURVEY NOTES: RECEIPT AND 
TRANSMITTAL” 

b. The project’s Professional Surveyor's Report on company letterhead, consisting of: 

i) A comprehensive synopsis of the work performed on this project, signed and sealed 
by the project’s Professional Surveyor. 

ii) The source and methods used to establish the project horizontal and vertical control 
and alignment(s) for this project. 

iii) A detailed explanation of anything discovered during the survey of this project that 
may create a problem for the designer or another surveyor. 

c. CD or DVD with all documents scanned or converted into a Master PDF file, named 
(JN)123456C_TaskXXXX.  Each Section and sub-section of this PDF file must be 
bookmarked for easy retrieval.  An example can be provided upon request. 

d. MDOT QA/QC Portfolio Checklist (revised March 2013).  

 
2. In the second directory on the CD, and second pocket of the portfolio if requested, labeled 

ALIGNMENT, the following will appear: 

a. An annotated MicroStation drawing of the alignment(s), showing: 

i) A statement defining the alignment(s) as legal or non-legal, and a key box with 
description of type and origin of al alignments, such as 1958 Survey Alignment,1966 
Construction  Alignment or, 2013 As Constructed Alignment 

ii)   Stationing, source of stationing, and station equation to existing stationing  

iii) Curve data, including coordinates of P.I.s, P.C.s, and P.T.s.  

iv)   Physical alignment points found or set 

v)   Control points 
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vi) Reference lines and angles of crossing (if appropriate)  

vii) Government corners with bearing and distance ties to alignment along the    
government lines.    

b. Witness list for the alignment points found or set, which shows coordinates, stationing 
and four witnesses for each alignment point.  WITNESS LISTS MUST USE ONLY 
UPPER CASE LETTERS.   

c. LCRC’s for legal alignment points with physical monumentation, found or set.    

 
3. In the third directory on the CD, and third pocket of the portfolio if requested, labeled 

CONTROL, the following will appear: 

a. Documentation of horizontal and vertical datum sources. 

b. OPUS documentation, long version. 

c. Least squares adjustments for the horizontal and vertical control. 

d. It is not necessary to submit electronic raw survey data in hardcopy form, nor in the .PDF 
file.  

e. Text files which contain the witness lists for the horizontal alignment points, horizontal 
control points, benchmarks and government corners.  All witness lists must note the 
datum(s), a combined scale factor for state plane grid-to-ground conversion, and an 
example thereof.  WITNESS LISTS MUST USE ONLY UPPERCASE LETTERS. 

f. An MDOT-formatted Microsoft Word file, SurveyInfoSheet.doc, showing the data in e. 
above, using ONLY UPPER CASE LETTERS. 

 
4. In the fourth directory on the CD, and fourth pocket of the portfolio if requested, labeled 

PROPERTY, the following will appear: 

a. Tax maps and descriptions with owner names, addresses and phone numbers, if Right of 
Way is to be acquired, or if riparian ownerships are required. 

b. Maps, plats, and recorded surveys.  

c. Documents such as plats, Act 132 Certificates and/or tax maps marked with point 
numbers as property ties, if Right of Way is to be acquired.  

d. Legible recorded copies of all Land Corner Recordation Certificates (LCRC) filed for 
the government corners (PLSS corners and Property Controlling Corners) used for 
computations and/or in danger of obliteration by impending construction. 
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5. In the fifth directory on the CD, and fifth pocket of the portfolio if requested, labeled 

MAPPING, the following will appear: 

a. Mapping files in MDOT MicroStation V8i format in the current MDOT workspace, and 
also converted to .PDF format.  ALL POINT AND LINE DESCRIPTIONS MUST USE 
ONLY UPPER CASE LETTERS.  Naming convention: 123456C_PL_3D.dgn and 
123456C_PL_2D. 

b. All Geopak design files produced by survey, including: .xml alignment files, triangle.dgn 
file, .dtm, .tin, and .gpk files. 

c. All field survey notes and electronic mapping data used for the project.  It is not 
necessary to submit electronic raw survey data in hardcopy form, nor in the .PDF file. 

d. All supporting and supplemental information or data, such as drainage and utilities, 
electronically only if possible. 

 
6. In the sixth directory on the CD, and sixth pocket of the portfolio if requested, labeled 

MISCELLANEOUS, the following will appear: 

a. Any photographs taken for clarity of an area 

b. Any newspaper clippings related to the project 

c. Any information not covered in this scope that will be of benefit to the designer or 
another surveyor 
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ATTACHMENT B 

 
SCOPE OF SERVICE 

FOR 
UTILITY COORDINATION 

 
The Consultant is directly responsible for all aspects of the project’s utility coordination.  The 
Consultant is expected to provide technical assistance to MDOT, utilities and other stakeholders 
regarding utility identification, project utility coordination and utility conflict resolution. 
 
A utility is defined as any privately, publicly, municipal or cooperatively owned line, facility, or 
system for producing, transmitting, or distributing communication, cable television, power, 
electricity, light, heat, gas, oil, crude products, water, steam, waste, or any other similar 
commodity, including any fire or police signal system or street lighting system. 
 
MDOT shall -  
 

• Provide a preliminary list of utilities, with contact information, that may have facilities 
located within the project limits.  This list may not be 100% accurate and/or complete. 

• Provide assistance, if necessary, in contacting utilities to obtain facility records. 
• Provide Consultant with utility responses and facility records if utility information 

solicitation has been performed. 
• Organize and host a kick-off meeting with Consultant and MDOT prior to Consultant 

beginning utility coordination services. 
 
Consultant shall -  
 

• Maintain a Utility Conflict Matrix* spreadsheet and deliver as the bi-weekly status 
report.   

• Distribute form letters, plans, etc. as outlined in 14.16 (Request for Utility Information) 
and 14.26 (Distribution of Preliminary Plans to Utilities and Utility Coordination 
Meeting) of the MDOT Road Design Manual. 

o Identify existing/proposed utility owners and facilities. 
o Collect and compile utility responses. 
o Follow up with non-responsive utilities. 

• Schedule and conduct utility meetings for the resolution of conflicts between utility 
facilities and proposed construction. 

o Identify conflicts, discuss possible design modifications, develop utility relocation 
schemes, discuss reimbursable relocations, and discuss project scope and 
schedule. 

o Identify the utility’s design and construction contacts and ensure the plan’s note 
sheet utility contact information is accurate. 

o Record meeting minutes and distribute to all attendees. 
• Schedule and conduct field meetings with individual utilities to resolve conflicts. 
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• Schedule and conduct in meetings convened for the purpose of utility betterments. 
• Ensure municipal utility relocations, betterments and reimbursements follow Chapter 9 of 

the MDOT Road Design Manual. 
• Identify eligible reimbursable utility relocations, for public/private utilities, as outlined in 

23 Code of Federal Regulations (CFR) Part 645 Subparts A and B – Utilities and ensure 
23 CFR Part 635.410 - Buy America Requirements are met. 

o Collect documentation to evaluate reimbursable utility relocations. 
• Evaluate utility relocation plans for compatibility with the proposed project. 
• Ensure utility relocation schedules do not impact the project schedule. 
• Confirm utility relocation permit applications are submitted to the TSC. 
• Prepare the “Utilities Status Report” (MDOT Form 2286) and “Notice to Bidders - Utility 

Coordination” documents. 
• Track and monitor utility relocation progress. 

1  
Deliverables (Provided to the TSC Utility Coordinator and Project Manager): 
 

• Courtesy copies of all correspondence with the utilities 
• Utility Conflict Matrix 
• Utility coordination meeting minutes 
• Reimbursable utility relocation documentation 
• Utilities Status Report and Notice to Bidders - Utility Coordination 

 
 
* The Utility Conflict Matrix (UCM) is located on the 
http://www.trb.org/Main/Blurbs/166731.aspx website under Training materials > Prototype 1 – 
Stand-alone UCM.  The UCM was developed as part of the Transportation Research Board’s 
(TRB) second Strategic Highway Research Program (SHRP 2) Report S2-R15B-RW-1: 
Identification of Utility Conflicts and Solutions which provides concepts and procedures to 
identify and resolve utility conflicts. Tools described in the report include utility conflict 
matrices that enable users to organize, track, and manage conflicts that frequently arise. 
 

 

 

 

 

  
 
 
 
 
 
 

http://www.trb.org/Main/Blurbs/166731.aspx
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ATTACHMENT C 

 
SCOPE OF SERVICE 

FOR 
SUBSURFACE UTILITY ENGINEERING (SUE) 

 
DEFINITIONS: 
 
SUE - A branch of engineering practice that involves managing certain risks associated with 
utility mapping at appropriate quality levels, utility coordination, utility relocation design and 
coordination, utility condition assessment, communication of utility data to concerned parties, 
utility relocation cost estimates, implementation of utility accommodation policies, and utility 
design.  (ASCE Standard 38-02) 
 
Utility Quality Level - A professional opinion of the quality and reliability of utility 
information.  Such reliability is determined by the means and methods of the professional.  Each 
of the four existing utility data quality levels is established by different methods of data 
collection and interpretation.  (ASCE Standard 38-02) 
 
ASCE Standard 38-02, “Standard Guideline for the Collection and Depiction of Existing 
Subsurface Utility Data” has been used as a guideline for the development of this Scope of 
Services.  Depending on the project, the Consultant may be asked to provide some or all the 
work identified in utility quality levels A through D. 
 
UTILITY QUALITY LEVEL D - Information derived from existing records or oral 
recollections. 
 
MDOT shall -  
 

• Provide a preliminary list of utilities, with contact information, that may have facilities 
located within the project limits.  This list may not be 100% accurate and/or complete. 

• Provide assistance, if necessary, in contacting utilities to obtain facility records. 
• Provide Consultant with utility responses and facility records if utility information 

solicitation has been performed. 
• Organize and host a kick-off meeting including Consultant, MDOT and utilities prior to 

Consultant beginning SUE services. 
 

Consultant shall –  
 

• Take appropriate steps to identify all known and unknown utility facilities within the 
project limits.  Some sources of information may include utility owners, visual site 
inspection, internet search, Public Service Commission, County Clerk’s office, Miss Dig 
Design Ticket, etc. 

• Solicit utility information as outlined in Chapter 14 of the MDOT Road Design Manual, 
section 14.16 (Request for Utility Information), if not already completed by MDOT. 
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• Attend and participate in kick-off meeting with MDOT and utilities.  Consultant is 
expected to provide an explanation of SUE services and what each participant’s role is in 
the SUE process. 

 
UTILITY QUALITY LEVEL C - Information obtained by surveying and plotting visible 
above-ground utility features and by using professional judgment in correlating this information 
to utility quality level D information.  
  
Consultant shall -  
 

• Complete utility quality level D, as necessary, in order to complete utility quality level C. 
• Obtain all necessary permission or permits from MDOT, county, municipality, or other 

entity, which allow the Consultant to work within the project limits. 
• Survey visible above-ground utility facilities and correlate this information with existing 

utility records. 
 
UTILITY QUALITY LEVEL B - Information obtained through the application of appropriate 
surface geophysical methods to determine the existence and approximate horizontal position of 
subsurface utilities.  Utility quality level B data should be reproducible by surface geophysics at 
any point of their depiction.  This underground information is surveyed to plus or minus one foot 
accuracy and reproduced onto plan documents. 
 
MDOT shall –  
 

• Provide survey control for the purposes of tying the designated utilities to the State Plane 
Coordinate System, and vertical system being North American Vertical Datum of 1988 
(NAVD88). 

• MDOT will also furnish existing highway plans showing topography, horizontal 
alignments, etc. and/or design mapping using current MDOT Workspace, if available. 

 

Consultant shall –  
 

• Complete utility quality levels C and D, as necessary, in order to complete utility quality 
level B. 

• Provide materials, equipment and personnel necessary for traffic control as directed by 
the appropriate MDOT Transportation Service Center (TSC) and the MDOT Workzone 
Mobility Policy.  Consultant may be required to work off peak hours.  Consultant shall 
not work on weekends, national holidays, state holidays, or days proceeding said holidays 
without written permission from the TSC. 

• Provide materials, equipment and personnel, including surveying capability, to designate, 
mark, and record, the horizontal location of all existing underground utilities and major 
laterals.  Storm sewers are not to be designated unless specifically required by MDOT. 
Typically, horizontal designating of underground utilities shall be accurate to plus or 
minus one foot. 

• Prepare CADD files containing horizontal utility depictions using the conventions 
indicated in the MDOT Road Design Manual. 
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UTILITY QUALITY LEVEL A - Precise horizontal and vertical location of utilities obtained 
by the actual exposure (or verification of previously exposed and surveyed utilities) and 
subsequent measurement of subsurface utilities, usually at a specific point.  Minimally intrusive 
excavation equipment is used to reduce the potential for utility damage.  Precise horizontal and 
vertical locations, as well as other utility attributes, are shown on plan documents.  Accuracy is 
typically set to 0.05 decimal feet (approximately 5/8”) vertical and to applicable horizontal 
survey and mapping accuracy as defined or expected by the Project Manager. 
 
MDOT shall –  
 

• Furnish preliminary highway plans showing areas requiring test holes. 
 

Consultant shall –  
 

• Complete utility quality levels B, C, and D, as necessary, in order to complete utility 
quality level A. 

• Comply with State law requirements prior to performing excavation activities. 
• Coordinate with the utilities as required. 
• Excavate test holes in a manner such as vacuum excavation, hand digging, etc. that 

prevents damage to utility wrappings, coatings, or other protective coverings. 
• Neatly cut and remove existing pavement, with cut area not to exceed 225 square inches, 

using a method enabling vertical and horizontal utility exploration. 
• Be responsible for any damage to the utility during excavation. 
• Backfill and compact test holes with approved material. 
• Provide a permanent pavement restoration for test holes performed through the roadway 

pavement.  If the test hole is performed in an area other than the roadway pavement, the 
area disturbed shall be restored to equal or better than the condition before excavation. 

• Tie all vertical elevations to a minimum of two checked benchmarks.  The accuracy of 
these benchmark checks shall be in accordance with surveying practices that ensure 
vertical surveying of underground utilities is accurate to 0.05 decimal feet. 

 
DELIVERABLES - The final deliverables shall be sealed by a licensed professional civil 
engineer registered in the State of Michigan.  The Consultant is responsible for the accuracy of 
all information presented to MDOT.   Deliverables shall be sent to the MDOT Project Manager. 
 

• CADD files containing horizontal utility depictions shall be submitted to MDOT on 
CD/DVD in CADD format utilizing MDOT’s current version of MicroStation and 
MDOT Workspace. 

• For all test holes performed, the following information shall be submitted to MDOT on 
CD/DVD in CADD format utilizing MDOT’s current version of MicroStation and 
MDOT Workspace: 

- Elevation of top of utility tied to project vertical datum 
- Elevation of existing grade over utility at the test hole 
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- Horizontal location referenced to project coordinate datum 
- Outside diameter of pipe or width of duct banks and configuration of non-encased 

multi-conduit systems 
- Size, type and owner of utility facility 
- Utility structure material composition and condition, when possible 
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