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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 
 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 
 

PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 
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Michigan Department of Transportation 

    

    SCOPE OF SERVICE 

       FOR 

     DESIGN SERVICES 

    REVISED as of 1.13.15 

 

CONTROL SECTION(S): 63022, 63191, 63192 & 82125 

 

JOB NUMBER(S):  117602C 

 

PROJECT LOCATION:   

 

Five Mile Rd through the I-96/I-696/M-5 Interchange including the interchange ramps at Six 

Mile Rd, Seven Mile Rd, Eight Mile Rd.  Freeway to freeway connection ramps in I-96/I-275/M-

5 Interchange are also included.  

 

This project is located within the Cities of Livonia, Farmington Hills and Novi, in Wayne and 

Oakland Counties. Length of this project is approximately 7.9 miles. 

 

PROJECT DESCRIPTION: 

 

The Consultant design services consist of the following for this 3R patch and HMA overlay 

roadwork: 

 

A. Road work from north of Nine Mile Road and extends through the I-96/I-696/M-5 

Interchange, including the freeway to freeway connection ramps in I-96/I-275/M-5 

Interchange (see attachment A-3) 

B. Maintenance of traffic plans  

C. Transportation management plan  

D. Development of CPM schedule 

E. Crash analysis 

F. Traffic studies/Capacity analysis 

G. Design exception preparation 

H. Storm sewer videotaping in spot locations 

I. Hydraulic analysis for culverts with drainage areas equal to or greater than 2 square 

miles 

J. Hydraulic survey 

K. Box culvert design 

L. Four bike path bridge design (over county drain) 

M. Permanent freeway signing plans 

N. Traffic signal design 
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The ftp site link for the Scoping Document is:  

ftp://ftpmdot.state.mi.us/117602%20Scoping%20Doc/ 

 

ANTICIPATED SERVICE START DATE:  March 2015 

 

 

ANTICIPATED SERVICE COMPLETION DATE: February 2017 

 

 

DBE PARTICIPATION REQUIREMENT: 

6% 

 

PRIMARY PREQUALIFICATION CLASSIFICATION(S): 

Roadway Rehabilitation & Rural Freeways 

 

SECONDARY PREQUALIFICATION CLASSIFICATION(S): 

Maintaining Traffic Plans and Provisions 

Hydraulic Surveys 

Hydraulics 

Pavement Marking Plans 

Permanent Non-Freeway Traffic Signing Plans 

Safety Studies 

Short and Medium Span Bridges 

Traffic Capacity Analysis and Geometric Studies 

Traffic Signal Design 

 

PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED 

SERVICES): 

 

1) UTILITY COORDINATION  

 

The Consultant and MDOT shall share responsibilities for project Utility Coordination.  See 

attached “Scope of Services for Utility Coordination”. 

 

MDOT PROJECT ENGINEER MANAGER: 

Ishrat Jahan, P.E. 

Metro Region Design Engineer 

18101 W. Nine Mile Road 

Southfield, MI 48075 

248-794-3936 

jahani@michigan.gov 

 

CONSTRUCTION COST: 
 

A. The estimated cost of HMA overlay construction for the I-96/I-275 from north of 

Five 

Mile Rd to I-96/I-696/M-5 Interchange is shown below: 

ftp://ftpmdot.state.mi.us/117602 Scoping Doc/
mailto:jahani@michigan.gov
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Construction Total     $43,920,000.00 

 

B. The estimated cost of real estate is:           $25,000.00 

 

 

The above construction total is the amount of funding programmed for this project.  The 

Consultant is expected to design the project within the programmed amount.   

 

If at any time the estimated cost of construction varies by more than 5% of the current 

programmed amount, then the Consultant will be required to submit a letter to the MDOT 

Project Manager justifying the changes in the construction cost estimate.  

 

REQUIRED MDOT GUIDELINES AND STANDARDS: 

 

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, 

and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, 

Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and 

Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).   

 

The Consultant is required to use the current MDOT2 workspace version of Bentley 

MicroStation for CADD applications and Bentley GEOPAK for road design.  Consultant shall 

comply with all MDOT CADD standards and file naming conventions.    

 

MISCELLANEOUS  INFORMATION: 

 

Consultant is responsible to provide Road plans, Bike path plans, Pavement marking plans, 

Guardrail plans and Bridge approach plans etc.; for the road work from north of Nine Mile Road 

and extends through the I-96/I-696/M-5 Interchange, including the freeway to freeway 

connection ramps in I-96/I-275/M-5 Interchange. 

 

This project will require significant stakeholder engagement; additional consultant responsibility 

may be required to assist with this engagement. 

 

The project survey is in process and being managed by the MDOT Lansing Survey group. 

A value engineering process is anticipated to be performed by others during the development 

phase of the project.  Consultant participation is expected during the decision making portion of 

the value engineering. 

 

MDOT’s design submittal requirements have changed as of October 1st, 2014.  MDOT has 

created a Development Guide Wiki as a single source location for the design submittal 

requirements. 

 

 

MDOT RESPONSIBILITIES:  

 

A. Schedule and/or conduct the following: 
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1. Project related meetings 

2. Base Plan Review 

3. The Plan Review 

4. Omissions/Errors/Check 

5. Utility Coordination Meeting(s) - Unless otherwise noted in the Scope of 

Service for Utility Coordination 

6. Final Trnsport item cost estimates  

 

B. Furnish pertinent reference materials including survey files. 

 

C. Furnish prints of an example of a similar project and old plans of the area, if available.  

Furnish the E.A.  

 

D. Obtain all permits for the project as outlined in previous section. 

 

E. Coordinate any necessary utility relocation(s) - Unless otherwise noted in the Scope 

of Service for Utility Coordination 

 

F. Furnish FTP site for software download and instructions for the MDOT Stand Alone 

Proposal Estimator’s Worksheet (SAPW). 

 

G. Portion of the road work for this Patch and HMA Overlay project will be designed by 

MDOT.  

 

MDOT design portion includes road work from north of Five Mile Rd and extends to north of 

Nine mile Rd; including the ramps in Six Mile Rd, Seven Mile Rd and Eight Mile Rd 

Interchanges (see attachment A-2). 

 

CONSULTANT RESPONSIBILITIES: 
 

Complete the design of this project including, but not limited to the following: 

 

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including 

the appropriate traffic signs for the activities and conditions for this job and perform field 

operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as 

stated in the MDOT Guidance Document #10118.   

 

Meet with the MDOT Project Manager to review project, location of data sources and contact 

persons, and review relevant MDOT operations.  The Consultant shall review and clarify project 

issues, data needs and availability, and the sequence of events and team meetings that are 

essential to complete the design by the project plan completion date.  Attention shall be given to 

critical target dates that may require a large lead time, such as geotechnical requirements, ROW 

submittal dates, Railroad coordination requirements, utility conflict resolution, local agency 

meetings, etc. 
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A. Prepare required plans, typical cross-sections, details, and specifications                                        

required for design and construction. 

 

B. Compute and verify all plan quantities. 

 

C. Prepare staging plans and special provisions for maintaining traffic during construction.  

 

D. Provide solutions to any unique problems that may arise during the design of this project. 

 

E. The Consultant may be required to provide Design Services during the construction phase 

of this project.  If Construction Assistance is required, then a separate authorization for 

those services will be issued. 

 

F. Maintain a Design Project Record which includes a history of significant events 

(changes, comments, etc.) which influenced the development of the plans, dates of 

submittals and receipt of information. 

 

G. If excavation is required, submit the excavation locations which may contain 

contamination.  Project Manager then can proceed in requesting a Project Area 

Contamination Survey (PACS). 

 

H. The Consultant shall be required to prepare and submit a CPM network for the 

construction of this project.   

 

I. The Consultant representative shall record and submit type-written minutes for all project 

related meetings to the MDOT Project Manager within two weeks of the meeting.  The 

Consultant shall also distribute the minutes to all meeting attendees.  MDOT will provide 

and distribute official meeting minutes for the Plan Review Meeting. 

 

J. The Consultant will provide to MDOT at the scheduled submittal dates, electronic copies 

(in Adobe PDF format) of the required specifications and plan set materials for 

distribution by MDOT for all reviews for this project.  

 

K. Prepare and submit electronically (native format or Adobe PDF) any information, 

calculations, hydraulic studies, or drawings required by MDOT for acquiring any permit 

(ie. NPDES, DEQ, etc), approvals (i.e. county drain commission) and related mitigation.  

MDOT will submit permit requests. 

 

L. Attend any project-related meetings as directed by the MDOT Project Manager. 

 

M. Attend information meetings (i.e., public hearings, open houses, etc.) with the public and 

public officials to assist in responding to concerns and questions.  May require the 

preparation of displays such as maps, marked-up plans, etc. 

 

N. The MDOT Project Manager shall be the official MDOT contact person for the 

Consultant and shall be made aware of all communications regarding this project.  

The Consultant must either address or send a copy of all correspondence to the MDOT 
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Project Manager.  This includes all Subcontractor correspondence and verbal contact 

records.  

 

O. The Consultant shall contact the MDOT Project Manager whenever discoveries or design 

alternatives have the potential to require changes in the scope, limits, quantities, costs, or 

right-of-way of the project. 

  

P. The Consultant shall be responsible for obtaining and showing on the plans the location 

and names of all existing utilities within the limits of the project.  In the course of 

resolving utility conflicts, the Consultant shall make modifications to the plans or design 

details and provide assistance as directed by the MDOT Utility Coordinator and/or 

Project Manager.  The Consultant shall attend any utility meetings called to ensure that 

the concerns are addressed on the plans involving utilities.  The Consultant shall assist in 

the review of utility permit requests to ensure compatibility with the project.   

 

Q. The Consultant shall be responsible for all traffic control required to perform the tasks as 

outlined in this Scope of Design Services. 

 

R. The Consultant shall be responsible for obtaining up to date access permits and pertinent 

information for tasks in MDOT Right of Way (ROW).   

 

S. This information can be obtained through Joe Rios, Utilities/Permits Section, 

Development Services Division at (517) 241-2103. 

 

T. On the first of each month, the Consultant Project Manager shall submit a monthly 

project progress report to the Project Manager.   

 

DELIVERABLES: 

 

The Consultant shall deliver all computer files associated with the project in their native format 

(spreadsheets, CADD files, GEOPAK files, Roadway Designer Templates etc.) on DVD, CD or 

uploaded to ProjectWise, as directed by the MDOT Project Manager.  All 

CADD/GEOPAK files shall be created and identified with standard MDOT file names.  It is the 

Consultant’s responsibility to obtain up to date MicroStation and GEOPAK seed/configuration 

files necessary to comply with MDOT’s CADD standards which are published monthly to the 

MDOT website.  Any CADD/GEOPAK files that do not conform to MDOT standards will be 

returned to the Consultant for correction at the Consultant’s expense. 

 

Proposal documents shall be submitted in their native format with standard naming conventions 

as well as combined into one Adobe PDF file in the sequence specified by MDOT.  To provide 

text search capabilities the combined proposal shall be created by converting native electronic 

files to PDF.  Scanning to PDF is discouraged except in instances where it is necessary to capture 

a legally signed document or a hard copy version of a document is all that exists.  

 

Plan sheets shall be printed to an Adobe PDF set in 11” x 17” format.  For final Plan Turn-In, a 

title sheet shall be printed, signed, sealed, and then scanned for inclusion with the Adobe PDF 

set.  The original title sheet shall be sent to the MDOT Project Manager.   
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At final Plan Turn-In, Reference Information Documents (RID) shall be delivered to MDOT 

with standard naming conventions and content. The RID files included will depend on the design 

survey and work type of the project. These files range from CADD, existing terrain, proposed 

cross sections, 3D models and files generated for Automated Machine Guidance (AMG) and 

automated inspection/stakeout activities.  

 

Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv 

files necessary for import into the Trns*port bid letting software.  The SAPW files shall be 

transmitted electronically by the method specified by the MDOT Project Manager.  

 

The project removal, construction, and profile sheets will require a scale of 1”=80’ or as 

approved by the Project Manager.  

  

All plans, special provisions, estimates, and other project related items shall meet all MDOT 

requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 

otherwise directed by the Project Manager.  All plans, specifications, and other project related 

items are subject to review and approval by MDOT. 

 

 

 

PROJECT SCHEDULE: 

 

The Consultant shall use the following events to prepare the proposed implementation schedule 

as required in the Guidelines for the Preparation of Responses on Assigned Design Services 

Contracts.  These dates shall be used in preparing the Consultant’s Monthly Progress Reports. 

 

Plan Completion – 8/12/2014 

Letting – 2/7/2016 
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MDOT 

Preconstruction 
Tasks 

Consultant Checklist 

P/PMS Form Only 

MDOT PRECONSTRUCTION 
TASKS  

CONSULTANT CHECKLIST 

Version 11 

Updated 
08-26-2013 

 

For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website. 

For assistance in accessing this manual, please contact: 

Dennis Kelley: (517) 373-4614 
 
Please indicate with a check in the box next to each task number whether you believe that task will require 
consultant involvement on the job.  Milestones (a specific event at a point in time) are italicized and 
underlined.  See the P/PMS Task Manual for more details.  Scheduling assistance may be accomplished 
with estimated completion dates.  While not part of P/PMS, an Authorization Milestone and Post-Design 
Tasks have been included for your reference. 
 
STUDY (EARLY PRELIMINARY ENGINEERING) 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

   (mm/dd/yyyy) 

  CONSULTANT CONTRACT AUTHORIZATION/EXECUTION 02/12/2015 

YES NO   

  INFORMATION GATHERING/STUDIES  

☐ ☐ 1115 Traffic Data Collection for Studies      /     /      

☐ ☐ 1120 Prepare Traffic Analysis Report for Studies      /     /      

☐ ☐ 1125 Traffic Capacity Analysis for Studies      /     /      

☐ ☐ 1155 Request/Perform Safety Analysis for Studies      /     /      

☐ ☐ 1300 Traffic Impact Study      /     /      

☐ ☐ 1350 Determine Need for Interstate Access Change Request      /     /      

☐ ☐ 1400 Feasibility Study      /     /      

☐ ☐ 1500 Corridor Study      /     /      

☐ ☐ 1555 Interstate Access Change Request      /     /      

☐ ☐  155M FHWA Approval of Interstate Access Change Request      /     /      

☐ ☐ 1600 Access Management Study Plan      /     /      

☐ ☐ 1700 Other Miscellaneous Studies      /     /      

    

  EPE SCOPING ANALYSIS  

☐ ☐ 2100 Scope Verification and Initiation of EPE Activities      /     /      

X  ☐ 2115 Prepare Traffic Analysis Report for EPE/Design      /     /      

☐ ☐ 2120 Traffic Data Collection for EPE/Design      /     /      

☐ ☐ 2125 Traffic Capacity Analysis for EPE/Design      /     /      

☐ ☐ 2130 Prepare Project Purpose and Need      /     /      

☐ ☐ 213M Concurrence by Regulatory Agencies with the Purpose and Need      /     /      

☐ ☐ 2140 Develop and Review Illustrative Alternatives      /     /      

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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X ☐ 2155 Request/Perform Safety Analysis for EPE/Design      /     /      

☐ ☐ 2160 Prepare and Review EIS Scoping Document      /     /      

☐ ☐ 216M Public Information Meeting      /     /      

    

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  EPE DRAFT ANALYSIS  

☐ ☐ 2310 Conduct Technical SEE Studies      /     /      

☐ ☐ 2311 Cultural Resources Survey      /     /      

☐ ☐ 2312 Recreational Survey – Section 4(f)/6(f)      /     /      

    

  EPE DRAFT ANALYSIS (cont’d)  

☐ ☐ 2313 Endangered Species Survey      /     /      

☐ ☐ 2314 Wetland Assessment      /     /      

☐ ☐ 2315 Wetland Mitigation      /     /      

☐ ☐ 2316 Other Technical Reports      /     /      

☐ ☐ 2321 Prepare for Aerial Photography      /     /      

☐ ☐ 2322 Finish/Print Aerial Photography      /     /      

☐ ☐ 2330 Collect EPE Geotechnical Data      /     /      

☐ ☐ 2340 Develop and Review Practical Alternatives      /     /      

☐ ☐ 233M Aerial Photography Flight      /     /      

☐ ☐ 2360 Prepare and Review EA      /     /      

☐ ☐ 236M Approval of EA by FHWA      /     /      

☐ ☐ 2370 Prepare and Review Draft EIS      /     /      

☐ ☐ 237M Approval of Draft EIS by FHWA      /     /      

☐ ☐ 2380 Distribute EA      /     /      

☐ ☐ 238M Public Hearing for EA      /     /      

☐ ☐ 2390 Distribute DEIS      /     /      

☐ ☐ 239M Public Hearing for DEIS      /     /      

    

  EPE FINAL ANALYSIS  

☐ ☐ 2510 Determine and Review Recommended Alternative      /     /      

☐ ☐ 250M Concurrence by Reg Agencies with Recom Alternatives      /     /      

☐ ☐ 2525 Prepare and Review Engineering Report      /     /      

☐ ☐ 2530 Prepare and Review Request for FONSI      /     /      

☐ ☐ 252M Approval of FONSI by FHWA      /     /      

☐ ☐ 2540 Prepare and Review FEIS      /     /      

☐ ☐ 254M Approval of FEIS by FHWA      /     /      

☐ ☐ 2550 Obtain ROD      /     /      

☐ ☐ 255M ROD Issued by FHWA      /     /      

☐ ☐ 2570 ITS Concept of Operations      /     /      
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  CONTAMINATION INVESTIGATION  

☐ ☐ 2810  Project Area Contamination Survey (PCS)      /     /      

☐ ☐ 2820 Preliminary Site Investigation (PSI) for Contamination      /     /      

 

 MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

PRELIMINARY ENGINEERING - DESIGN 

 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  
DESIGN SCOPE VERIFICATION AND BASE PLAN 

PREPARATION 
 

☐ ☐ 3130 Verify Design Scope of Work and Cost      /     /      

☐ ☐ 3310 Prepare Aerial Topographic Mapping      /     /      

☐ ☐ 3320 Conduct Photogrammetric Control Survey      /     /      

☐ ☐ 3321 Set Aerial Photo Targets      /     /      

☐ ☐ 3325 Geotechnical Structure Site Characterization      /     /      

☐ ☐ 3330 Conduct Design Survey      /     /      

☐ ☐ 3340 Conduct Structure Survey      /     /      

X  ☐ 3350 Conduct Hydraulics Survey      /     /      

X  ☐ 3360 Prepare Base Plans      /     /      

☐ ☐ 311M Utility Notification      /     /      

X  ☐ 3361 Review and Submit Preliminary ROW Plans      /     /      

☐ ☐ 331M Preliminary ROW Plans Distributed      /     /      

☐ ☐ 3365 Pre-Conceptual ITS Design and Meeting      /     /      

X ☐ 3370 Prepare Structure Study      /     /      

☐ ☐ 3375 Conduct Value Engineering Study      /     /      

X ☐ 3380 Review Base Plans      /     /      

☐ ☐ 3385 Preliminary Load Rating      /     /      

X ☐ 332M Base Plan Review (Pre-GI Inspection)      /     /      

X ☐ 3390 Develop the Maintaining Traffic Concepts      /     /      

    

  PRELIMINARY PLANS PREPARATION  

X ☐ 3500 Develop Transportation Management Plan      /     /      

☐ ☐ 3510 Perform Roadway Geotechnical Investigation      /     /      

X ☐ 3520 Conduct Hydraulic/Hydrologic and Scour Analysis      /     /      

X ☐ 
3522 Conduct Drainage Study, Storm Sewer Design, and use 

 Structural Best Management Practices 
     /     /      

☐ ☐ 3530 Geotechnical Foundation Engineering Report      /     /      

☐ ☐ 3535 Conduct Str. Review for Arch. & Aesthetic Improvements      /     /      

X ☐ 3540 Develop the Maintaining Traffic Plan      /     /      

☐ ☐ 3551 Prepare/Review Preliminary Traffic Signal Design Plan      /     /      

☐ ☐ 3552 Develop Preliminary Pavement Marking Plan      /     /      

☐ ☐ 3553 Develop Preliminary Non-Freeway Signing Plan      /     /      

X ☐ 3554 Develop Preliminary Freeway Signing Plan      /     /      
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☐ ☐ 3555 Prepare/Review Preliminary Traffic Signal Operations      /     /      

X ☐ 3570 Prepare Preliminary Structure Plans      /     /      

X ☐ 3580 Develop Preliminary Plans      /     /      

X ☐ 3581 Review and Submit Final ROW Plans      /     /      

☐ ☐ 351M Final ROW Plans Distributed      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING - DESIGN (cont’d) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  PRELIMINARY PLANS PREPARATION  (cont’d)  

☐ ☐ 3585 Final ITS Concept Design and Meeting      /     /      

☐ ☐ 3590 Review Preliminary Plans (Hold Plan Review Meeting)      /     /      

☐ ☐ 352M THE Plan Review (Grade Inspection)      /     /      

☐ ☐ 3595  Conduct ITS Structure Foundation Investigation      /     /      

    

  UTILITIES  

X  ☐ 3610 Compile Utility Information      /     /      

☐ ☐ 3615  Compile ITS Utility Information      /     /      

☐ ☐ 3650 Coordinate RR Involvement for Grade Separations      /     /      

☐ ☐ 3655 Coordinate RR Involvement for At-Grade Crossings      /     /      

X  ☐ 3660 Resolve Utility Issues      /     /      

☐ ☐ 360M Utility Conflict Resolution Plan Distribution      /     /      

☐ ☐ 361M Utility Meeting      /     /      

☐ ☐ 3670 Develop Municipal Utility Plans      /     /      

X ☐ 3672 Develop Special Drainage Structures Plans      /     /      

☐ ☐ 3675 Develop Electrical Plans      /     /      

☐ ☐ 3680 Preliminary ITS Communication Analysis      /     /      

☐ ☐ 3690 Power Design (Power Drop in Field)      /     /      

    

  MITIGATION/PERMITS  

☐ ☐ 3710 Develop Required Mitigation      /     /      

☐ ☐ 3720 Assemble Environmental Permit Applications      /     /      

☐ ☐ 3730 Obtain Environmental Permit      /     /      

    

  FINAL PLAN PREPARATION  

☐ ☐ 3815 Geotechnical Structure Design Review      /     /      

X  ☐ 3821 Prepare/Review Final Traffic Signal Design Plan      /     /      

☐ ☐ 3822 Complete Permanent Pavement Marking Plan      /     /      

X  ☐ 3823 Complete Non-Freeway Signing Plan      /     /      

☐ ☐ 3824 Complete Freeway Signing Plan      /     /      

X  ☐ 3825 Prepare/Review Final Traffic Signal Operations      /     /      

X  ☐ 3830 Complete the Maintaining Traffic Plan      /     /      

X  ☐ 3840 Develop Final Plans and Specifications      /     /      
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☐ ☐ 380M Plan Completion      /     /      

X  ☐ 3850 Develop Structure Final Plans and Specifications      /     /      

☐ ☐ 3870 Hold Omissions/Errors Check (OEC) Meeting      /     /      

☐ ☐ 3875 Final Load Rating      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING - DESIGN (cont’d) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  FINAL PLAN PREPARATION  (cont’d)  

☐ ☐ 387M Omissions/Errors Checks Meeting      /     /      

☐ ☐ 389M Plan Turn-In      /     /      

☐ ☐ 3880 CPM Quality Assurance Review      /     /      

☐ ☐ 3890 Final ITS Communication Analysis      /     /      

 

 

PRELIMINARY ENGINEERING – RIGHT OF WAY 

 

  EARLY RIGHT OF WAY WORK  

☐ ☐ 4120 Obtain Preliminary Title Commitments      /     /      

☐ ☐ 4130 Prepare Marked Final Right Of Way Plans      /     /      

☐ ☐ 413M  Approved Marked Final ROW      /     /      

☐ ☐ 4140 Prepare Property Legal Instruments      /     /      

    

  ROW ACQUISITION  

☐ ☐ 4411 Preliminary Interviews      /     /      

☐ ☐ 441M Post-Decision Meeting      /     /      

☐ ☐ 
4412 Real Estate Services Assignment Proposal and Fee 

             Estimate (Form 633s) for Appraisal Work Authorization 
     /     /      

☐ ☐ 4413 Appraisal Reports      /     /      

☐ ☐   

☐ ☐ ROW ACQUISITION (cont’d)  

☐ ☐ 4420 Appraisal Review Reports      /     /      

☐ ☐ 4430 Acquire Right Of Way Parcels      /     /      

☐ ☐ 4510    Conduct Right Of Way Survey & Staking      /     /      

☐ ☐   

☐ ☐ ROW RELOCATION  

☐ ☐ 4710 Relocation Assistance      /     /      

☐ ☐ 4720 Prepare Improvement Removal Plan      /     /      

☐ ☐ 442M    ROW Certification      /     /      
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

POST LETTING/AWARD TASKS (for reference only) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

    

☐ ☐ 4810 Complete Acquisition Process      /     /      

☐ ☐ 4820 Manage Excess Real Estate      /     /      

☐ ☐ 4830  Provide Post-Certification Relocation Assistance      /     /      

☐ ☐ 4910 Conduct ROW Monumentation      /     /      

☐ ☐ 5010 Construction Phase Engineering and Assistance      /     /      

☐ ☐ 5020 Prepare As-Built Drawings      /     /      

 

 

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 

 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment typically includes an estimate of labor hours by classification or employee, hourly labor 

rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed 

fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.  

 

All billings for services must be directed to the Department and follow the current guidelines.  

Payment may be delayed or decreased if the instructions are not followed. 

 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 

increase is approved in accordance with the contract with the Consultant.  Typically, billings must 

be submitted within 60 days after the completion of services for the current billing.  The final 

billing must be received within 60 days of the completion of services.  Refer to your contract for 

your specific contract terms. 

 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its 

own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  

Supporting documentation must be submitted with the billing for all eligible expenses on the 

project in accordance with the Reimbursement Guidelines.  The only hours that will be considered 

allowable charges for this contract are those that are directly attributable to the activities of this 

project. 

 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 

project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 

Guidelines, dated May 1, 2013.  The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-

13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 

policies are intended primarily for construction engineering work. Reimbursement for travel to 

and from project sites and for vehicle expenses for all other types of work will be approved on a 

case by case basis. 

 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
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MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 

dated May 1, 2013. The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 

primarily for construction engineering work. Overtime reimbursement for all other types of 

work will be approved on a case by case basis. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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ATTACHMENT B 

 

SCOPE OF SERVICE 

FOR 

HYDRAULICS SURVEY 

 Consultant Analysis 

PPMS Task 3350 

04.29.13 

 

C.S. 63022, 63191, 63192 & 82125 

Job No.  117602C 

Wayne and Oakland County 

 

The Consultant shall perform a hydraulics survey, which provides geometric data on the stream 

channel upstream and downstream of the structure.   Two weeks prior to starting the hydraulics 

survey, the Consultant surveyor shall schedule a site visit with an MDOT Hydraulics engineer by 

contacting the Design Engineer-Hydraulics/Hydrology Chris Potvin at 517-335-1919 or   Assistant 

Design Engineer-Hydraulics/Hydrology Larry Wiggins at 517-373-1713. The purpose of the site 

visit is to discuss details of the survey and to clarify the intent of the survey.  Notes must be taken 

at the site visit and submitted promptly to the MDOT Project Manager, and MDOT Survey 

Coordinator or Region Surveyor. 

 

Prior to performing the survey, the Consultant must contact all landowners upon whose lands they 

will enter.  The contact may be personal, phone or letter, but must be documented.  This notice 

must include the reasons for the survey on private land, the approximate time the survey is to take 

place, the extent of the survey including potential brush cutting, and an MDOT contact person (the 

MDOT Project Manager or Consultant Survey Coordinator or Region Surveyor).   

 

The Consultant must make every effort to minimize brush cutting on private property.  The use of 

paint on private property is prohibited. 

 

Cross-sections shall be taken at the limits and intervals specified by the MDOT Design 

Engineer-Hydraulics/Hydrology as shown in Attachment A.  Channel cross-sections shall be 

taken normal to the direction of flood flow and tied to the project coordinate system so they can 

be accurately plotted.  The sections shall be extended to the edge of the floodplain, to the elevation 

of the top of the road at the structure, or to a distance beyond the river bank agreed upon with the 

MDOT Hydraulics engineer at the site visit.  Shots must be taken at approximately six foot 

intervals through the stream, and at significant break points.  Any high water marks and date of 

occurrence (if available) shall be noted.  

 

Since the hydraulics analysis is to be performed by Consultant staff, the Consultant shall meet 

the following requirements for hydraulics cross-sections: 

 

1. Cross-sections shall be submitted electronically in a format acceptable to the Design 

Engineer-Hydraulics/Hydrology. 

  

2. The highpoints of all berms such as roads, railroads, or driveways that cross the stream           
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must be included as a separate chain.  Each highpoints chain must also have a description 

or comment that identifies the type of centerline, such as “railroad berm” or “farm drive.” 

 Each individual shot in the highpoints chain should have its own identifying Feature Code 

or description, such as centerline, sidewalk or top of wall. 

  

3.  Each cross-section shall be submitted with the points in the chain running all left to right, 

looking downstream.    

 

4. The cross-sections generally must extend a minimum of 100 feet into the floodplain from 

the stream top of bank.  

 

5. For each cross-section, the vegetation break point (the “friction point” between the natural 

channel and the surrounding vegetation) shall be shot.  It should have a comment or 

description of “break point.”   

 

6. Subsequent vegetation break points, if applicable, shall be shot with a comment or 

description such as “friction point – grass to shrub,” or “friction point – shrub to trees” as 

appropriate. 

 

7. The water surface elevations at each cross section shall be taken at the left edge of water 

and right edge of water looking downstream.  The Consultant must note if any stream bed 

cross sections were dry, and water surface elevation shots were unavailable.   

     

The project surveyor must ensure that all required information is legible and in a form which is 

easily accessible to the Hydraulics/Hydrology Unit.  A HEC-RAS file is acceptable.  Other formats 

must be discussed in advance with the Survey Project Manager or MDOT Hydraulics Engineer. 

 

All elevations shall be referenced to the North American Vertical Datum of 1988 (NAVD88), or 

project datum, if established and different.  If a project datum is used, the MDOT Hydraulics 

Engineer may require a reference to NAVD88 or National Geodetic Vertical Datum of 1929 

(NGVD29). Two benchmarks must be established at the stream crossing, one on each side of the 

stream.  All benchmarks must be accurately described.  Benchmark leveling shall be a closed loop 

of at least third-order accuracy, which requires an error of closure between known benchmarks of 

not more than 0.06 feet times the square root of the distance in miles. 

 

Note: It is not necessary to provide least squares analyses for horizontal and vertical control for a 

Hydraulics Survey upstream and downstream from the structure.  Electronic evidence of horizontal 

and vertical closure is required.  The surveyor must use professional judgment to determine 

whether the closures are acceptable for use on a Hydraulics Survey.  It is necessary to provide 

accurate elevations for underclearances, road profiles, weirs, and anything that controls flow.  It is 

not necessary to provide extremely accurate closures for vertical and horizontal control used for 

hydraulics cross-sections.                   

 

It is not necessary to provide a witness list of horizontal control points set for hydraulics cross-

sections.   
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A list containing at least two benchmarks, one on either side of the bridge, with descriptions, 

elevations and datum, must be provided.  Since these benchmarks will be used for road/bridge 

design and construction, least squares analysis is required. 

 

THE PORTFOLIO FOR THE HYDRAULICS SURVEY MUST BE DELIVERED 

ELECTRONICALLY.   All field measurements, notes, sketches, and calculations must be 

included in the final transmission.   
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ATTACHMENT AA 
 

C.S. 63022, 63191, 63192 & 82125 

Job No.  117602C 

Wayne and Oakland County 
  

FINAL REPORT: DELIVERABLES FOR HYDRAULICS SURVEY 

 

1. The riparian owners and addresses in the four quadrants of the structure and stream, 

clearly shown.  It may be necessary to draw the stream on an Equalization map. 

 

2. First water access of all buildings within the survey limits.  These shots should use 

Feature Code FF in MicroStation. A description should be included noting exactly what 

element was shot, such as basement window, walkout basement, or first floor.    

 

3. All pertinent structure data including water surface elevations, flow lines, invert or 

footing elevations, opening widths, length, pier thickness and underclearance elevations, 

both upstream and downstream, at the stream structure.  Include an elevation view 

sketch of both sides of the structure showing this information.  Note structure width 

across the road. 

 

4. All pertinent structure data including water surface elevations, flow lines, invert or 

footing elevations, opening widths, length, and underclearance elevations, both upstream 

and downstream, at any other structures encountered within the reach of the survey.  

Include an elevation view sketch of both sides of all such structures showing this 

information.  Note structure width across the roadway or railroad. 

 

5. Water surface elevations at each section must be provided, with the date taken. The water     

surface elevations at each cross section shall be taken at the left edge of water and right 

edge of water.  All water surface elevations should be taken on the same day if 

possible.  If not, note the date taken and any event which may affect the evaluation.    

 

6. A profile of the highpoints of all berms such as roads, railroads, or driveways that cross 

the stream must be included as separate chains, with a Feature Code of “HIPTC” and 

labeled as “HIPTC3, HIPTC1”, etc.  These HIPTC chains need not be in numerical 

sequence, but each HIPTC chain must have a description of 10, 20, 30, etc., in sequence, 

starting with 10 at the downstream end.  Each HIPTC chain must also have a description 

that identifies the type of berm, such as “railroad berm” or “farm drive.”  The HIPTC 

chains are to have descriptions of 10, 20, 30, etc., sequenced separately from the HYDRO 

chains.  Each individual shot in the HIPTC chain should have its own identifying Feature 

Code and alpha prefix such as CL, SW, or WALLT.  Profile shots must be taken at the 

approximate reference lines of the structure, with an appropriate Feature Code and a 

description of “approximate reference line.” 

 

7.   One road profile for a minimum of 600 feet along the highpoints of the state trunkline, 

as determined by the MDOT Hydraulics Engineer with a description or “M-xx 

centerline.”  The chain Feature Code must be HIPTC, with a description of “10”, or as 
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sequenced in #6 above if there are berms downstream in the survey area.  Each individual 

shot in the HIPTC chain should have its own identifying Feature Code, such as CL, SW 

or WALLT.  Shots must be taken at the approximate reference lines of a structure, with 

an appropriate Feature Code and/or point name, such as DECK or SW, and a description 

of “approx reference line.”  In the case of a culvert, a road profile shot must be taken at 

the highpoint at the approximate center of the culvert, with a description of “centerline 

culvert” that is shown on the Hydraulics MicroStation file.   

 

8.   A point list in ASCII format must be provided, containing columns for point number, 

North (or Y), East (or X), elevation, Feature Code, and description.  The shots for each 

cross section must be grouped together in the same order that they are in the chain, and 

the cross section designation noted. 

 

9.  A MicroStation V8 drawing,  saved to .pdf  format, showing the relationship of the cross 

sections to the structure and the road, and noting the distance between cross sections.  The 

stream footprint must be shown, as well as any first floor locations and elevations. A 

MicroStation drawing, saved to .pdf  format, of the area at the stream crossing, showing 

a basic map of the bridge including abutments, the road(s), and cross section shots at the 

upstream and downstream faces of the structure (elevations in small text). 

 

10. A MicroStation drawing, saved to .pdf  format, of the area at the stream crossing, 

showing a basic map of the bridge including abutments, the road(s), and cross section 

shots at the upstream and downstream faces of the structure (elevations in small text). 

 

11. Benchmark list with descriptions, elevations, and datum; and least squares analysis for 

benchmarks at the structure.  

 

12. Two hydraulics cross sections, one at the upstream and one at the downstream face of 

the structure excluding roadway embankment.  

 

13. Upstream of the structure, hydraulics cross-sections must be defined by the MDOT 

Hydraulics Unit.   

 

14. Downstream of the structure, hydraulics cross-sections must be defined by the 

MDOT Hydraulics Unit.   
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ATTACHMENT D 

 

SCOPE OF SERVICE 

FOR 

UTILITY COORDINATION 

 

The Consultant is directly responsible for all aspects of the project’s utility coordination.  The 

Consultant is expected to provide technical assistance to MDOT, utilities and other stakeholders 

regarding utility identification, project utility coordination and utility conflict resolution. 

 

A utility is defined as any privately, publicly, municipal or cooperatively owned line, facility, or 

system for producing, transmitting, or distributing communication, cable television, power, 

electricity, light, heat, gas, oil, crude products, water, steam, waste, or any other similar 

commodity, including any fire or police signal system or street lighting system. 

 

MDOT shall -  

 

 Provide a preliminary list of utilities, with contact information, that may have facilities 

located within the project limits.  This list may not be 100% accurate and/or complete. 

 Provide assistance, if necessary, in contacting utilities to obtain facility records. 

 Provide Consultant with utility responses and facility records if utility information 

solicitation has been performed. 

 Organize and host a kick-off meeting with Consultant and MDOT prior to Consultant 

beginning utility coordination services. 

 

Consultant shall -  

 

 Maintain a Utility Conflict Matrix* spreadsheet and deliver as the bi-weekly status report.   

 Distribute form letters, plans, etc. as outlined in 14.16 (Request for Utility Information) 

and 14.26 (Distribution of Preliminary Plans to Utilities and Utility Coordination Meeting) 

of the MDOT Road Design Manual. 

o Identify existing/proposed utility owners and facilities. 

o Collect and compile utility responses. 

o Follow up with non-responsive utilities. 

 Schedule and conduct utility meetings for the resolution of conflicts between utility 

facilities and proposed construction. 

o Identify conflicts, discuss possible design modifications, develop utility relocation 

schemes, discuss reimbursable relocations, and discuss project scope and schedule. 

o Identify the utility’s design and construction contacts and ensure the plan’s note 

sheet utility contact information is accurate. 

o Record meeting minutes and distribute to all attendees. 

 Schedule and conduct field meetings with individual utilities to resolve conflicts. 

 Schedule and conduct in meetings convened for the purpose of utility betterments. 

 Ensure municipal utility relocations, betterments and reimbursements follow Chapter 9 of 

the MDOT Road Design Manual. 

 Identify eligible reimbursable utility relocations, for public/private utilities, as outlined in 

23 Code of Federal Regulations (CFR) Part 645 Subparts A and B – Utilities and ensure 
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23 CFR Part 635.410 - Buy America Requirements are met. 

o Collect documentation to evaluate reimbursable utility relocations. 

 Evaluate utility relocation plans for compatibility with the proposed project. 

 Ensure utility relocation schedules do not impact the project schedule. 

 Confirm utility relocation permit applications are submitted to the TSC. 

 Prepare the “Utilities Status Report” (MDOT Form 2286) and “Notice to Bidders - Utility 

Coordination” documents. 

 Track and monitor utility relocation progress. 

1  

Deliverables (Provided to the TSC Utility Coordinator and Project Manager): 

 

 Courtesy copies of all correspondence with the utilities 

 Utility Conflict Matrix 

 Utility coordination meeting minutes 

 Reimbursable utility relocation documentation 

 Utilities Status Report and Notice to Bidders - Utility Coordination 

 

 

* The Utility Conflict Matrix (UCM) is located on the 

http://www.trb.org/Main/Blurbs/166731.aspx website under Training materials > Prototype 1 – 

Stand-alone UCM.  The UCM was developed as part of the Transportation Research Board’s 

(TRB) second Strategic Highway Research Program (SHRP 2) Report S2-R15B-RW-1: 

Identification of Utility Conflicts and Solutions which provides concepts and procedures to 

identify and resolve utility conflicts. Tools described in the report include utility conflict matrices 

that enable users to organize, track, and manage conflicts that frequently arise. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

http://www.trb.org/Main/Blurbs/166731.aspx
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