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Design Services for 4 separate projects consisting of freeway lighting, foundation design,

reconstruction with storm sewer replacement including ramp QA1
REQ 986
8/31/2012

The I-69 WB Ramp over CSX is part of the "R02" designation according to Report 44 and
the MDOT PR Finder web site. The project description on the RFP includes only 6
structures, and the out-to-out width included in the RFP is only for the mainline portion.
We noticed in Report 44 that the bridge was reconstructed in 2003, but the scoping
report indicates the ramp bridge may require modification if the cross
slope/superelevation of the ramp is changed to meet current design standards. Is the
ramp bridge included in the Consultant's scope of work?

No work is scheduled for R02-25084 (WB 1-69 to Dort). The ‘110535-scoping.pdf’ is for
scoping illustration purposes and is not necessarily what final design will reflect.

Please clarify the west limit of the road project. The RFP refers to the "east reference
line of M-54. The scoping report posted on the FTP site shows proposed work west of
the M-54 bridge.

The west limit of the road project is stated correctly in the RFP “east reference line of
M-54". The ‘110535-scoping.pdf’ is for corridor scoping illustration purposes and is
not necessarily what final design will reflect.

Can you please clarify what the scope of work is for freeway lighting in the 1-475
interchange. The RFP refers to "removal of the existing tower lighting" in the
interchange. Is this the entire interchange? Are there lights being put back in the entire
interchange?

We are removing all the tower lighting and replacing it with shoulder lighting. The
entire project will have new shoulder lighting. No towers or median.

Iltem 5 on page 6 of the RFP indicates that the Consultant will need to coordinate with
the Region road design squad on JN 110535. Is there work included in this job number
that the Region will complete in addition to the tasks the Consultant will complete?

This is a typo. The Region road design squad is not performing any work for JN 110535
in addition to consultant design tasks.

The RFP indicates that the six ramps between M-54 and Center Road will be
reconstructed and designed by the Consultant. The scoping report also seems to
indicate that improvements are proposed to the ramps west of M-54, and that these
improvements will impact the existing bridges. Can you please confirm that the
Consultant will only be responsible for the design of 6 ramps as stated in the RFP. If the
Consultant will not be working on the ramps west of M-54 will these be designed by
MDOT and included in this project or included in a future project?
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The ‘110535-scoping.pdf’ is for corridor scoping illustration purposes and is not
necessarily what final design will reflect. The Consultant selected for this proposal will
only be designing the 6 ramps stated in the RFP.

Will MDOT be making the existing bridge plans available for review during the proposal
period?

Yes, the as-built bridge plans are now posted on the FTP site:
ftp://ftpmdot.state.mi.us/87660,%20110535,%20115879,%20116194/




