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I-96 Evaluation of Feasibility of using Freeway Shoulders for Additional Capacity during 
Peak Hours 

QA1        REQ #968 
7/5/2012 

 
 

Q: The RFP says on page 1 that this project is an evaluation of the feasibility of using 
freeway shoulder for additional capacity during peak hours. The RFP also says that 
consultants are required to conduct feasibility evaluation of the following ATM 
techniques: hard shoulder running, speed harmonization, queue warning, and junction 
control. Based on these statements, can we assume that the aforementioned ATM 
strategies except hard shoulder running are considered as complementary in that these 
strategies are usually implemented in concert with hard shoulder running? Please clarify. 
 
A: Correct, hard shoulder running should be the technique with the most emphasis, 
with the others as complimentary. 
 
Q: The RFP sates that the anticipated service start and completion dates are 10/15/12 and 
1/15/13, respectively. We may need more months to complete. Please confirm these 
dates. 
 
A: The dates posted in the RFP are correct due to funding deadlines.  The selected 
consultant will need to be prepared to expend a considerable amount of resources in 
a short period to time to meet the aggressive schedule. 
 
Q: The MDOT RFP website shows incorrectly 8/23/2012 as deadline not 7/23/2012. 
 
A: The web site has been revised. 


