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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 
 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 
 

PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 
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Michigan Department of Transportation 

 

SCOPE OF SERVICE 

FOR 

TRAFFIC & SAFETY SERVICES 

Upgrade and Rehabilitation of Freeway Signing 

 

CONTROL SECTION(S): 84916 

 

JOB NUMBER:  122202C 

 

PROJECT LOCATION: Livingston County 

 

DESCRIPTION OF WORK: 

25.076 miles of freeway sign upgrades in Brighton TSC 

 

COST OF CONSTRUCTION: 

The estimated cost of construction for this project is $816,000. 

 

GENERAL INFORMATION: 

The following project for freeway sign upgrades for 25.076 miles in Brighton TSC. 

See specific project locations on ATTACHMENT A. 

 

ANTICIPATED SERVICE START DATE:  Monday, June 01, 2015  

 

ANTICIPATED SERVICE COMPLETION DATE:  September 29, 2017 

 

PRIMARY PREQUALIFICATION CLASSIFICATION(S): 

Permanent Freeway Traffic Signing Plans 

 

SECONDARY PREQUALIFICATION CLASSIFICATION(S):   

N/A 

 

DBE REQUIREMENT:     N/A 

 

PROJECT MANAGER: 

 

Alonso Uzcategui, P.E. 

Traffic Signing Unit 

Design Programs Section 

Design Division 

Michigan Department of Transportation 

Murray D. Van Wagoner Building 

P.O. Box 30050 

Lansing, Michigan  48909 

Phone:  517-335-2624 

Fax:  517-373-2330 

E-mail:  UzcateguiA@michigan.gov 
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SCHEDULE 


A.  Target Date 

 

The target date for the completion of this project is 9/29/17 

Intermediate Dates 


1. Within seven days of the Department's notice to proceed, contact the 

Department's Project Manager or designee in Lansing to discuss the 

project and set up a kick-off meeting. 

 

2. Provide preliminary plans by 7/29/2016, and conduct the Plan Review not 

later than the 10/28/2016. 

 

3. Provide final plans by 3/3/2017 for the OEC Meeting, and conduct the 

OEC Meeting no letter than 6/2/2017. 

 

 

5. Provide revised final plans from OEC and final package by 9/29/2017. 

 

BACKGROUND INFORMATION:

 

The Michigan Department of Transportation (MDOT) manages an annual sign upgrading program.  

Projects selected are based on the age and condition of the signs in place along various state 

trunklines.  The sign population on any segment of roadway includes new and old signs. The 

Department requires use of high-intensity legends and background on all new signs.  In general, 

high-intensity signs are expected to last fifteen years.  Any signs three years old and older are 

considered for replacement.  Signs which do not conform to the MDOT's Standard Highway Signs 

(SHS) Manual, Michigan Manual of Uniform Traffic Control Devices (MMUTCD) and any other 

applicable guidelines, or have deteriorated to an extent that they no longer provide adequate 

nighttime reflectivity, are damaged, are incorrectly installed or located, or are structurally deficient 

will be replaced.   Passing zones must be reviewed to determine the correct placement of passing 

restriction signs. 

 

Large overhead support structures such as trusses, cantilevers, and bridge-mounted sign structures 

will be evaluated by the Department.  This information will be provided when requested by the 

Consultant during the term of the contract.  Determination of replacement or retention of a structure 

will be made by the Department.  The Department will specify repairs required to retain overhead 

sign structures. 

 

WORK PLAN 

 

Develop signing plans and a signing package suitable for contract letting by the Department  

Access to this MDOT developed computer program will be provided to the Consultant.  Divided 

roadways are developed utilizing plan sheets. Any signing plan sheets must be developed using 

Microstation software. 
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The Consultant shall supply all materials necessary for completion of Project Review including 

the necessary paper prints. 

 

The Consultant shall make trips to the Department offices (Lansing), MDOT region and TSC 

offices, and to the project site as may be necessary to carry out the services in accordance with the 

agreement. 

 

The Consultant shall make necessary corrections/changes to the data as directed by the Project 

Manager or designee.  During execution of this Contract, the Traffic Signs Unit Engineer or 

designee will be considered as the Project Manager. 

 

All signing contract details are produced according to the Department's standardized practice and 

meet the requirements of the current edition of MDOT Standard Specifications for Construction.  

 

Work which is not covered by current MDOT Standard Specifications, supplemental specifications 

or special provisions will be described by the Consultant and written in MDOT special provision 

standard format.  A copy of the standard format will be provided when requested by the Consultant.  

All special provisions written by the Consultant will require Departmental approval. 

 

TASK DESCRIPTIONS 

 

Task 1.  Familiarization with Region Practices and Personnel 

 

A. Before beginning the project, the consultant will attend MTSIS training.  All 

computer hardware needs for this meeting will be provided by the Department.  If 

the consultant is already proficient with MTSIS this training may be skipped. 

 

B. At the initiation of the project, the consultant shall attend a kick-off meeting with 

Project Manager, and TSC/Region staff to become familiar with the needs and 

practices of the TSC. The meeting will be held at the TSC or Region office. 

   

Task 2.  Field review computerized signing inventory  

 

A. The Consultant shall be responsible for field reviewing the project to verify existing 

sign inventory.  The location and mileages of all signs shall be determined utilizing 

a Distance Measurement Instrument (DMI) or Global Positioning System (GPS).  

All signs shall be located to a nearest 0.001 mile.  All signing discrepancies 

identified in the field shall be corrected on the Department’s computerized 

inventory by the Consultant. 

 

B. During the field review, the condition of all existing sign and support systems shall 

be determined using the criteria provided below.  This information will be used to 

determine which signs and supports will be replaced.  In general, at least ninety 

percent of signs and supports are replaced during the sign upgrading contract. 

 

The installation date for signs retained (less than three years old) will be shown on 

the computerized inventory. 
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At a minimum, the following information shall be verified and recorded on the 

computerized inventory: 

 

1. Sign sizes and types 

2. Sign message 

3. Sign location 

4. Sign support system 

5. Type of sign support foundation 

 

Task 3.   Review of Traffic Control Orders   

  

The Consultant shall be responsible for reviewing existing Traffic Control Orders 

(TCOs) to ascertain whether existing speed limits and parking restrictions are 

located properly within the project limits. 

 

Task 4.  Development of Signing Plans  

 

A. Signing plans shall be used for this project.  

 

B. The Consultant shall update the alignment based on design changes to the road 

within project limits.  Likewise, the Consultant shall create SignCAD files and 

bridge connections according to current specifications.  The plans and quantities 

shall reflect these changes. 

 

C. All developed plans and the proposal must be produced according to the 

department's standard practices and shall meet the requirements of the current 

version of MDOT’s Standard Specifications for Construction.  . All microstation 

files shall follow current MDOT CADD standards. 

 

D. Work details not covered by the Standard Specifications will be covered by special 

provisions.  The plans and specifications produced by the Consultant must meet the 

requirements of the MMUTCD and must be approved by MDOT. 

 

For this project, MTSIS will only be used to update the existing sign inventory at 

the start of the project and to update the proposed inventory at the completion of 

the project.  MTSIS contract module recommendations will not be required. 

 

E. The Consultant's recommendations to upgrade signs and supports shall be in 

compliance with the current editions of the MDOT SHS Manual, the Michigan 

Manual of Uniform Traffic Control Devices, MDOT Guidelines for Signing on 

State Trunkline Highways, and Traffic Sign Design, Placement, and Application 

Guidelines. 

 

F. Signs which are unique will be drawn by the Consultant using SignCAD and/or 

Microstation software according to the latest MDOT SHS Manual and contain 

complete details for fabrication.  Non-standard or variable width sign design will 

be shown on separate detail sheets.   
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G. Selection of signs, location, letter size, color, etc. will be according to the latest 

edition of the MDOT SHS.  The Consultant is responsible for all decisions on sign 

selection, placement, and design.       

 

H. Documents that may be required to make contract recommendations by the 

Consultants shall include current editions of: 

 

MMUTCD 

MDOT SHS Manual 

MDOT Standard Specifications for Construction 

MDOT Supplemental Specifications 

MDOT Special Provisions 

Traffic and Safety Notes 

MDOT Guidelines for Signing on State Trunkline Highways 

Traffic Sign Design, Placement, and Application Guidelines 

MDOT Sign Support Typical Plans 

Other applicable guidelines 

                           

Task 5.   Plan Review and Review of Proposed Recommendations  

       

A. After field review has been completed and preliminary plans developed by the 

Consultant, a Plan Review will be arranged between the Project Manager, the 

Region/TSC Traffic and Safety Engineer or designee and the Consultant to review 

the entire contract. 

 

The Consultant shall be responsible for making all changes recommended by the 

Project Manager during the Plan Review, and, thereafter, and during the 

development of completed plans. 

 

B. After the plans are completed, the Consultant shall notify the Project Manager, 

Traffic Signs Unit, Design Division in Lansing.  All changes to final 

recommendations required by the Project Manager shall be incorporated by the 

Consultant. 

 

CONSULTANT RESPONSIBILITIES 

 

A. The Consultant will contact the Project Manager in Lansing to schedule the 

meeting.  The constant is responsible for taking minutes at all meetings. 

 

B.  The Consultant will perform all field work, select and design all signs, and set up 

meetings with Department personnel as may be necessary to fulfill contract 

requirements. 
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C. The Consultant will contact the Project Manager to set up a Preliminary Plan 

Review meeting and submit to the Department an electronic copy of preliminary 

plans for review.  The Project Manager will be provided with a least a three-week 

period to review preliminary plans. After the Preliminary Plan Review, the 

Consultant will be responsible for incorporating all the recommended changes 

made during the Preliminary Plan Review and submit completed plans to the 

Project Manager. 

 

 

D. After incorporating written recommendations of the Project Manager and the TSC, 

the Consultant will contact the Project Manager to set up an OEC meeting and 

submit to the Department an electronic copy of the final contract plans and final 

package. 

 

E. Any special sign details produced by the Consultant must comply with MDOT 

standards. 

 

F. Prepare and submit to the Department the following products with the final 

package: 

 

1. Title Sheet. 

2. Signing Plan Note Sheet. 

3. Plan sheets. 

4. Special Detail Sheets. 

5. Frequently Used Special Provisions and Supplemental Specifications. 

6. Special provisions (unique) produced by the Consultant and approved by 

the Department. 

7. Advertising Data Sheet. 

8. Notice to Bidders. 

9. Trans-port (bid based price report, cost summary). 

10. Certification Acceptance Form. 

11. Obtain the Utility Clearance and Utility Coordination Clause, if applicable, 

from the TSC Utility Engineer. 

12. Obtain the Coordination Clause from the TSC Delivery Engineer. 

13. Obtain the Progress Clause from the TSC Delivery Engineer. 

14. Obtain Maintenance of Traffic (MOT) special provision, and any temporary 

traffic control documents from the TSC Traffic & Safety Engineer.  If the 

project is significant then a Transportation Management Plan (TMP) will 

be provided by the TSC Traffic & Safety Engineer. 

 

G. Prepare and submit to the Department the following products following the OEC: 

revised final plans and revised final package. 

H. The Consultant must use MDOT current versions of the following software: 

 

1. Microstation 

2. SignCAD 

3. MTSIS 

4. Microsoft Word 
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5. Microsoft Excel 

 

I. Collect Project Quantities and Perform Cost Estimate/s 

 

 The Consultant shall produce Stand Alone PES Worksheet (SAPW), which 

contains bid item identification, unit of measurement, unit cost. 

 

J. The Consultant shall produce a preliminary cost estimate prior to the Plan Review. 

The Cost estimate will be updated consistent with plans and throughout each 

development phase. 

 

K. Monthly Progress Report 

 

On the first of each month, the Consultant Project Engineer shall submit a 

monthly project progress report to the Project Manager.  The monthly progress 

report shall follow the guidelines in Attachment B. 

 

L. The Consultant will provide start and completion dates for each task to the Project 

Manager for entry into the P/PMS Network.  See Attachment C for a list of PPMS 

tasks. 

 

 MDOT RESPONSIBILITIES 

 

A. Project Manager will furnish to the Consultant the following: 

 

1. Typical department log or plan proposal. 

2. Appropriate Traffic and Safety Division Notes.* 

3. MDOT Sign Support Typical Plans.* 

4. MDOT Standard Highway Signs Manual.* 

5. MDOT Guidelines for Signing on State Trunkline Highways.* 

6. Traffic Sign Design, Placement, and Application Guidelines.* 

7. All other applicable guidelines. 

8. Access to the Department's MTSIS (Michigan Traffic Sign Inventory  

 System). 

 

* Available on MDOT website. 

 

B. MDOT TSC will provide the following: 

Utility Clearance and Utility Coordination Clause, if applicable, from the TSC 

Utility Engineer. 

Progress Clause from the TSC Delivery Engineer. 

Coordination Clause from the TSC Delivery Engineer 

Maintenance of Traffic (MOT) special provision and any temporary traffic control 

documents from the TSC Traffic & Safety Engineer.  If the project is significant 

then a Transportation Management Plan (TMP) will be provided by the TSC Traffic 

& Safety Engineer. 

 

C. Arrange all meetings. 
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CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 

 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment typically includes an estimate of labor hours by classification or employee, hourly labor 

rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed 

fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead. 

 

All billings for services must be directed to the Department and follow the current guidelines.  

Payment may be delayed or decreased if the instructions are not followed. 

 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 

increase is approved in accordance with the contract with the Consultant.  Typically, billings must 

be submitted within 60 days after the completion of services for the current billing.  The final 

billing must be received within 60 days of the completion of services.  Refer to your contract for 

your specific contract terms. 

 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its 

own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  

Supporting documentation must be submitted with the billing for all eligible expenses on the 

project in accordance with the Reimbursement Guidelines.  The only hours that will be considered 

allowable charges for this contract are those that are directly attributable to the activities of this 

project. 

 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 

project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 

Guidelines, dated May 1, 2013.  The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-

13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 

policies are intended primarily for construction engineering work. Reimbursement for travel to 

and from project sites and for vehicle expenses for all other types of work will be approved on a 

case by case basis. 

 

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 

dated May 1, 2013. The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 

primarily for construction engineering work. Overtime reimbursement for all other types of 

work will be approved on a case by case basis. 



 

 

 

 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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ATTACHMENT A 

 

   

  

ROUTE LOCATION CS# B.M.P E.M.P PR# B.M.P E.M.P LENGTH 

  
I-96, Livingston 

County 
            25.076 

I-96 Ingham CL to M-59 47066 0.000 8.725 935105 0.000 8.725 
8.725 

I-96   47066 0.000 8.748 935207 0.000 8.748 

I-96 M-59 to Flint Rd 47065 0.000 12.888 935105 8.725 21.613 
12.888 

I-96   47065 0.000 12.953 935207 8.748 21.701 

I-96  US-23 to Oakland CL 47064 1.000 4.463 935105 23.998 27.461 
3.463 

I-96   47064 1.000 4.477 935207 24.896 27.479 
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 ATTACHMENT B 

CS – JN  
 

 MONTHLY PROGRESS REPORTS 
 

The first two pages of this attachment are the necessary layout of the Monthly progress reports 

and the last three pages are a completed example. 

 

 Control Section 00000 

 Job Number 00000C 

 Structure Number S00 

 Date 00/00/00 

 

 MONTHLY PROGRESS REPORT 
 

A. Work accomplished during the previous month. 

 

 

B. Anticipated work items for the upcoming month. 

 

 

C. Real or anticipated problems on the project. 

 

 

D. Update of previously approved detailed project schedule (attached), including 

explanations for any delays or changes. 

 

 

E. Items needed from MDOT. 

 

 

F. Copy of Verbal Contact Records for the period (attached). 
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Attachment C 

 
MDOT 

Preconstruction Tasks 
Consultant Checklist 

P/PMS Form Only 

MDOT PRECONSTRUCTION TASKS  
CONSULTANT CHECKLIST 

Version 11 
Updated 

07-17-2013 

 
For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website. For assistance in 
accessing this manual, please contact: 
Dennis Kelley: (517) 373-4614 
 
Please indicate with a check in the box next to each task number whether you believe that task will require consultant 
involvement on the job.  Milestones (a specific event at a point in time) are italicized and underlined.  See the P/PMS 
Task Manual for more details.  Scheduling assistance may be accomplished with estimated completion dates.  While 
not part of P/PMS, an Authorization Milestone and Post-Design Tasks have been included for your reference. 

 
STUDY (EARLY PRELIMINARY ENGINEERING) 

 
P/PMS TASK NUMBER AND DESCRIPTION 

 
YES NO INFORMATION GATHERING/STUDIES COMPLETION DATE 

☐ √ 1115 Traffic Data Collection for Studies Click here 

☐ √ 1120 Prepare Traffic Analysis Report for Studies Click here 

☐ √ 1125 Traffic Capacity Analysis for Studies Click here 

☐ √ 1155 Request/Perform Safety Analysis for Studies Click here 

☐ √ 1300 Traffic Impact Study Click here 

☐ √ 1350 Determine Need for Interstate Access Change Request Click here 

☐ √ 1400 Feasibility Study Click here 

☐ √ 1500 Corridor Study Click here 

☐ √ 1555 Interstate Access Change Request Click here 

☐ √ 155M FHWA Approval of Interstate Access Change Request Click here 

☐ √ 1600 Access Management Study Plan Click here 

☐ √ 1700 Other Miscellaneous Studies Click here 

 
YES NO EPE SCOPING ANALYSIS COMPLETION DATE 

☐ √ 2100 Scope Verification and Initiation of EPE Activities Click here 

☐ √ 2115 Prepare Traffic Analysis Report for EPE/Design Click here 

☐ √ 2120 Traffic Data Collection for EPE/Design Click here 

☐ √ 2125 Traffic Capacity Analysis for EPE/Design Click here 

☐ √ 2130 Prepare Project Purpose and Need Click here 

☐ √ 213M Concurrence by Regulatory Agencies with the Purpose and Need Click here 

☐ √ 2140 Develop and Review Illustrative Alternatives Click here 

☐ √ 2155 Request/Perform Safety Analysis for EPE/Design Click here 

☐ √ 2160 Prepare and Review EIS Scoping Document Click here 

☐ √ 216M Public Information Meeting Click here 

 
  

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d) 
 

P/PMS TASK NUMBER AND DESCRIPTION 
 

YES NO EPE DRAFT ANALYSIS COMPLETION DATE 

☐ √ 2310 Conduct Technical SEE Studies Click here 

☐ √ 2311 Cultural Resources Survey Click here 

☐ √ 2312 Recreational Survey – Section 4(f)/6(f) Click here 

☐ √ 2313 Endangered Species Survey Click here 

☐ √ 2314 Wetland Assessment Click here 

☐ √ 2315 Wetland Mitigation Click here 

☐ √ 2316 Other Technical Reports Click here 

☐ √ 2321 Prepare for Aerial Photography Click here 

☐ √ 2322 Finish/Print Aerial Photography Click here 

☐ √ 2330 Collect EPE Geotechnical Data Click here 

☐ √ 2340 Develop and Review Practical Alternatives Click here 

☐ √ 233M Aerial Photography Flight Click here 

☐ √ 2360 Prepare and Review EA Click here 

☐ √ 236M Approval of EA by FHWA Click here 

☐ √ 2370 Prepare and Review Draft EIS Click here 

☐ √ 237M Approval of Draft EIS by FHWA Click here 

☐ √ 2380 Distribute EA Click here 

☐ √ 238M Public Hearing for EA Click here 

☐ √ 2390 Distribute DEIS Click here 

☐ √ 239M Public Hearing for DEIS Click here 

 
YES NO EPE FINAL ANALYSIS COMPLETION DATE 

☐ √ 2510 Determine and Review Recommended Alternative Click here 

☐ √ 250M Concurrence by Reg Agencies with Recom Alternatives Click here 

☐ √ 2525 Prepare and Review Engineering Report Click here 

☐ √ 2530 Prepare and Review Request for FONSI Click here 

☐ √ 252M Approval of FONSI by FHWA Click here 

☐ √ 2540 Prepare and Review FEIS Click here 

☐ √ 254M Approval of FEIS by FHWA Click here 

☐ √ 2550 Obtain ROD Click here 

☐ √ 255M ROD Issued by FHWA Click here 

☐ √ 2570 ITS Concept of Operations Click here 

 
YES NO CONTAMINATION INVESTIGATION COMPLETION DATE 

☐ √ 2810 Project Area Contamination Survey (PCS) Click here 

☐ √ 2820 Preliminary Site Investigation (PSI) for Contamination Click here 
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING – DESIGN 
 

P/PMS TASK NUMBER AND DESCRIPTION 
 

YES NO DESIGN SCOPE VERIFICATION AND BASE PLAN PREPARATION COMPLETION DATE 

☐ √ 3130 Verify Design Scope of Work and Cost Click here 

☐ √ 3310 Prepare Aerial Topographic Mapping Click here 

☐ √ 3320 Conduct Photogrammetric Control Survey Click here 

☐ √ 3321 Set Aerial Photo Targets Click here 

☐ √ 3325 Geotechnical Structure Site Characterization Click here 

☐ √ 3330 Conduct Design Survey Click here 

☐ √ 3340 Conduct Structure Survey Click here 

☐ √ 3350 Conduct Hydraulics Survey Click here 

☐ √ 3360 Prepare Base Plans Click here 

☐ √ 311M Utility Notification Click here 

☐ √ 3361 Review and Submit Preliminary ROW Plans Click here 

☐ √ 331M Preliminary ROW Plans Distributed Click here 

☐ √ 3365 Pre-Conceptual ITS Design and Meeting Click here 

☐ √ 3370 Prepare Structure Study Click here 

☐ √ 3375 Conduct Value Engineering Study Click here 

☐ √ 3380 Review Base Plans Click here 

☐ √ 3385 Preliminary Load Rating Click here 

☐ √ 332M Base Plan Review (Pre-GI Inspection) Click here 

☐ √ 3390 Develop the Maintaining Traffic Concepts Click here 

 
YES NO PRELIMINARY PLANS PREPARATION COMPLETION DATE 

☐ √ 3500 Develop Transportation Management Plan Click here 

☐ √ 3510 Perform Roadway Geotechnical Investigation Click here 

☐ √ 3520 Conduct Hydraulic/Hydrologic and Scour Analysis Click here 

☐ √ 3522 Conduct Drainage Study, Storm Sewer Design, and Use 
Structural Best Management Practices 

Click here 

☐ √ 3530 Geotechnical Foundation Engineering Report Click here 

☐ √ 3535 Conduct Str. Review for Arch. & Aesthetic Improvements Click here 

☐ √ 3540 Develop the Maintaining Traffic Plan Click here 

☐ √ 3551 Prepare/Review Preliminary Traffic Signal Design Plan Click here 

☐ √ 3552 Develop Preliminary Pavement Marking Plan Click here 

☐ √ 3553 Develop Preliminary Non-Freeway Signing Plan Click here 

√ ☐ 3554 Develop Preliminary Freeway Signing Plan 7/29/2016 

☐ √ 3555 Prepare/Review Preliminary Traffic Signal Operations Click here 

☐ √ 3570 Prepare Preliminary Structure Plans Click here 

☐ √ 3580 Develop Preliminary Plans Click here 

☐ √ 3581 Review and Submit Final ROW Plans Click here 

☐ √ 351M Final ROW Plans Distributed Click here 

☐ √ 3585 Final ITS Concept Design and Meeting Click here 

√ ☐ 3590 Review Preliminary Plans (Hold Plan Review Meeting) 10/28/2016 

√ ☐ 352M THE Plan Review (Grade Inspection) 10/28/2016 

☐ √ 3595 Conduct ITS Structure Foundation Investigation Click here 
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

PRELIMINARY ENGINEERING – DESIGN (cont’d) 
 

P/PMS TASK NUMBER AND DESCRIPTION 
 

YES NO UTILITIES COMPLETION DATE 

☐ √ 3610 Compile Utility Information Click here 

☐ √ 3615 Compile ITS Utility Information Click here 

☐ √ 3650 Coordinate RR Involvement for Grade Separations Click here 

☐ √ 3655 Coordinate RR Involvement for At-Grade Crossings Click here 

☐ √ 3660 Resolve Utility Issues Click here 

☐ √ 360M Utility Conflict Resolution Plan Distribution Click here 

☐ √ 361M Utility Meeting Click here 

☐ √ 3670 Develop Municipal Utility Plans Click here 

☐ √ 3672 Develop Special Drainage Structures Plans Click here 

☐ √ 3675 Develop Electrical Plans Click here 

☐ √ 3680 Preliminary ITS Communication Analysis Click here 

☐ √ 3690 Power Design (Power Drop in Field) Click here 

 
YES NO MITIGATION/PERMITS COMPLETION DATE 

☐ √ 3710 Develop Required Mitigation Click here 

☐ √ 3720 Assemble Environmental Permit Applications Click here 

☐ √ 3730 Obtain Environmental Permit Click here 

 

YES NO FINAL PLAN PREPARATION COMPLETION DATE 

☐ √ 3815 Geotechnical Structure Design Review Click here 

☐ √ 3821 Prepare/Review Final Traffic Signal Design Plan Click here 

☐ √ 3822 Complete Permanent Pavement Marking Plan Click here 

☐ ☐ 3823 Complete Non-Freeway Signing Plan Click here 

☐ ☐ 3824 Complete Freeway Signing Plan Click here 

☐ √ 3825 Prepare/Review Final Traffic Signal Operations Click here 

☐ √ 3830 Complete the Maintaining Traffic Plan Click here 

☐ √ 3840 Develop Final Plans and Specifications Click here 

√ ☐ 380M Plan Completion 3/3/2017 

☐ √ 3850 Develop Structure Final Plans and Specifications Click here 

√ ☐ 3870 Hold Omissions/Errors Check (OEC) Meeting 6/2/2016 

☐ √ 3875 Final Load Rating Click here 

√ ☐ 387M Omissions/Errors Checks Meeting Click here 

√ ☐ 389M Plan Turn-In 9/29/2017 

☐ √ 3880 CPM Quality Assurance Review Click here 

☐ √ 3890 Final ITS Communication Analysis Click here 

 
  



Final Posted Scope: 4/27/2015 Page 15 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING – RIGHT OF WAY 
 

P/PMS TASK NUMBER AND DESCRIPTION 
 

YES NO EARLY RIGHT OF WAY WORK COMPLETION DATE 

☐ √ 4120 Obtain Preliminary Title Commitments Click here 

☐ √ 4130 Prepare Marked Final Right Of Way Plans Click here 

☐ √ 413M Approved Marked Final ROW Click here 

☐ √ 4140 Prepare Property Legal Instruments Click here 

 
YES NO ROW AQUISITION COMPLETION DATE 

☐ √ 4411 Preliminary Interviews Click here 

☐ √ 441M Post-Decision Meeting Click here 

☐ √ 4412 Real Estate Services Assignment Proposal and Fee 
Estimate (Form 633s) for Appraisal Work Authorization 

Click here 

☐ √ 4413 Appraisal Reports Click here 

☐ √ 4420 Appraisal Review Reports Click here 

☐ √ 4430 Acquire Right Of Way Parcels Click here 

☐ √ 4510 Conduct Right Of Way Survey & Staking Click here 

 
YES NO ROW RELOCATION COMPLETION DATE 

☐ √ 4710 Relocation Assistance Click here 

☐ √ 4720 Prepare Improvement Removal Plan Click here 

☐ √ 442M ROW Certification Click here 

 
YES NO POST LETTING/AWARD TASKS (FOR REFERENCE ONLY) COMPLETION DATE 

☐ √ 4810 Complete Acquisition Process Click here 

☐ √ 4820 Manage Excess Real Estate Click here 

☐ √ 4830 Provide Post-Certification Relocation Assistance Click here 

☐ √ 4910 Conduct ROW Monumentation Click here 

☐ √ 5010 Construction Phase Engineering and Assistance Click here 

☐ √ 5020 Prepare As-Built Drawings Click here 
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