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Definitions
This section provides definitions for terms used throughout this document.

Business Day - whether capitalized or not, means any day other than a Saturday, Sunday, State employee
temporary layoff day, or State-recognized legal holiday (as identified in the Collective Bargaining Agreement
for State employees) from 8:00am through 5:00pm Eastern Time unless otherwise stated.

Buyer — the DTMB-Procurement employee identified on the cover page of this RFP.
Chronic Failure - as defined in applicable Service Level Agreements.

Contract — based on this RFP, an agreement that has been approved and executed by the awarded Bidder,
the DTMB-Procurement Director, and the State Administrative Board.

Contractor — the awarded Bidder after the Effective Date.
Days - Business Days unless otherwise specified.

Deleted, Not Applicable - the section is not applicable or included in this RFP. This is used as a placeholder
to maintain consistent numbering.

Deliverable(s) - physical goods or commodities as required or identified in a Statement of Work.

Eastern Time — either Eastern Standard Time or Eastern Daylight Time, whichever is prevailing in Lansing,
Michigan.

Effective Date - the date that a binding contract is executed by the final party.

Final Acceptance - has the meaning provided in Section 2.8.7, Final Acceptance, unless otherwise stated in
Article 1.

Key Personnel - any personnel designated as Key Personnel in Sections 1.3.3, Staff, Duties, and
Responsibilities, and 2.4.2, Contractor Key Personnel, subject to the restrictions of Section 2.4.2.

Post-Industrial Waste - industrial by-products which would otherwise go to disposal and wastes generated
after completion of a manufacturing process, but does not include internally generated scrap commonly
returned to industrial or manufacturing processes.

Purchase Order - a written document issued by the State that requests full or partial performance of the
Contract.

State - the State of Michigan.

State Location - any physical location where the State performs work. State Location may include state-
owned, leased, or rented space.

Stop Work Order - a notice requiring the Contractor to fully or partially stop work in accordance with the terms
of the notice.

SubContractor - a company or person that the Contractor delegates performance of a portion of the
Deliverable(s) to, but does not include independent Contractors engaged by the Contractor solely in a staff
augmentation role.

Unauthorized Removal - the Contractor's removal of Key Personnel without the prior written consent of the
State.




o
CONTRACT #071B2200259 ‘

Article 1 — Statement of Work

1.1 Project Identification

This Contract is for compressed Helium for the Michigan State Police (MSP) forensics laboratory in Grand
Rapids, MI. This document incorporates defined requirements, the specifications and scope of work and all
contractual terms and conditions.

1.1.1 Project Request
This Contract is for Compressed Helium for MSP forensics laboratory in Grand Rapids, MI.

1.1.2 Background- Deleted - Not Applicable

1.2 Scope of Work and Deliverable(s)

1.2.1 In Scope — Deleted, Not Applicable

1.2.2 Deliverable(s)
Contractor is to provide Compressed Helium for the MSP Grand Rapids, Ml forensics laboratory in 300 CF/CY
size.

Product Recall
It shall be the Contractor’s responsibility to notify the State of their qualifications for rebates or recalls, and to
advise the procedures to secure products under these programs.

Cylinders

All cylinders shall remain the property of the Contractor. Empty cylinders shall be picked-up at the Contractor’s
expense, when delivery of full cylinders is made, or within 72 hours after receipt of independent notification by
the agency.

The cost of all cylinders, reels, drums, pallets and containers shall be included in the Contract price.

The Contractor may specify the care and maintenance of cylinders while they are in the custody and control of
the State of Michigan. The Contractor shall otherwise maintain all cylinders in good condition according to
commonly accepted and/or agreed procedures and practices, with reasonable wear and tear accepted. The
Contractor shall maintain and be accountable for cylinder inventory control system. The State shall not be
responsible for loss or damage to any cylinders from any cause or occasion which is absent of negligence by
the State, its officers or employees.

The State will not assume responsibility, cost damages or expense arising out of death or injury to any person
or damage to property caused or occasioned by the Contractors ownership and/or maintenance of all
cylinders. The Contractor shall assume responsibility as permitted by the laws of the State of Michigan for any
liability, cost, damages or expense arising out of death or injury to any person or damage to property caused or
occasioned by the States use, maintenance or control of all cylinders except that the Contractor shall not be
responsible for the negligent acts or omissions of the state.

The State will not assume responsibility for any property or liability insurance desired by the Contractor in
connection with all cylinders, however, the Contractor may include relevant insurance expenses along with
other factors considered in the bid prices.

Cylinders being used by the State of Michigan, do not exempt the Contractor from taxes of any kind applicable
to the property.
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Cylinder Inventory Controls

The Contractor must have an automated system/network capable of maintaining an accurate account of
cylinders delivered to the State. The system/network must capture, as a minimum, the location and type of
cylinder, the cylinder numbers allocated to a given location. The Contractor must be capable of providing
reports of cylinder inventory upon request from DTMB, Procurement, or MSP as standard customer service.

1.2.3 Quantity
The State is not obligated to purchase in any specific quantity.

1.2.4 Ordering
The State will issue a Purchase Order, order which must be approved by the Contract Compliance Inspector,
to order any Deliverable(s). The Bidder is not authorized to begin performance until receipt of a Purchase
Order.

1.2.5 Alternate Bids — Deleted — Not Applicable

1.3 Management and Staffing

1.3.1 Project Management
The Contractor will carry out this project under the direction and control of the Department of Technology,
Management and Budget, Procurement.

1.3.2 Reports
Contractor shall be able to provide various reports, when requested by the State.

1.3.3 Staff, Duties, and Responsibilities - Deleted - Not Applicable

1.3.4 Meetings
The State may request a kick-off meeting with the Bidder within thirty (30) days of the Effective Date. The
State may request other meetings as it deems appropriate.

1.3.5 Place of Performance- (Best Value Evaluation)

Full address of place of Owner/operator of facility to Percent (%) of Contract value to
performance be used be performed at listed location
Praxair Distribution, Inc. 1000 Scribner Ave NW 100%

Grand Rapids, Ml 49504

1.3.6  Reserved

1.3.7 Binding Commitments- Deleted, Not Applicable

1.3.8 Training — Deleted — Not Applicable

1.3.9 Security
The State may decide to perform an additional background check under Section 2.4.9, Background Checks. If
so0, the Contractor must provide a list of all personnel, including name and date of birth, that will be assigned to
State work.

1.4 Delivery and Acceptance

141 Time Frames
All Deliverable(s) must be delivered within 72 hours after receipt of order unless other delivery schedules have
been established between the Contractor and MSP. The receipt of order date is governed in the same manner
as notices sent under Section 2.3.6, Notices.
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Normal delivery hours shall be between 8:00 A.M. and 4:00 P.M. Monday through Friday, excluding State
holidays.

The Contractor must contact MSP 48 hours prior to delivery.
Delivery locations do not have any access limitations or restrictions.

1.4.2 Minimum Order
The State's minimum order is one (1) cylinder.

1.4.3 Packaqging — Deleted — Not Applicable

1.4.4 Palletizing — Deleted — Not Applicable

1.4.5 Delivery Term
Unless specified otherwise below, delivery is governed by Section 2.8.2, Delivery Responsibilities.

1.4.6  Acceptance Process
The acceptance process is defined in Section 2.8.4, Acceptance of Deliverable(s), unless otherwise defined in
this section.

1.4.7 Criteria
The State will use the following criteria to determine acceptance of Deliverable(s):

Orders were delivered within 72 hours of order and meets the specifications of Attachment A.
Agency was contacted 48 hours prior to delivery.

1.5 Proposal Pricing

1.5.1 Pricing
Contract pricing is listed in Attachment A.

1.5.2 OQuick Payment Terms — Deleted — Not Applicable

1.5.3 Price Term
Prices in Attachment A are firm with prospective renegotiation at an agreed upon time. The criteria for a re-
determination of pricing are under Section 2.3.5, Price Changes.

1.5.4 Tax Excluded from Price

(a) Sales Tax: The State is exempt from sales tax for direct purchases. The Bidder's prices must not
include sales tax. DTMB-Procurement will furnish exemption certificates for sales tax upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State's exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will
be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, the
Contractor's prices must not include the Federal Excise Tax.

155 Invoices
The Contractor’s invoice should include the following:

(a) Date

(b) PO #

(c) Quantity
(d) Deliverable
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(e) Unit Price
(f) Shipping Cost (if any)
(g) Total Price

1.6

Commodity Requirements

1.6.1 Customer Service

Jake Black is the main Contractor contact for this Contract.
Phone: (616) 451-3055

Fax: (616) 451-9613

E-mail: jake_black@praxair.com

1.6.2 Research and Development — Deleted — Not Applicable

1.6.3 OQuality Assurance Program- Deleted- Not Applicable

1.6.4 Warranty for Deliverable(s)

Contractor warranties that helium provided is Grade 5 for use in the forensics laboratory.

1.6.5

Special Incentives- Deleted — Not Applicable

1.6.6

Energy Efficiency — Deleted — Not Applicable

16.7

Environmental Requirements — Deleted — Not Applicable

1.6.8

Recycled Content and Recyclability — Deleted — Not Applicable

1.6.9

Materials Identification and Tracking

(a) Hazardous Chemical Identification. The Contractor must list any hazardous chemical, as defined

in 40 CFR 8370.2, to be delivered. Each hazardous chemical must be properly identified, including any

applicable identification number, such as a National Stock Number or Special Item Number. Material Safety

Data Sheets must be submitted in accordance with the federal Emergency Planning and Community Right-to-
Know Act, 42 USC 11001 et seq., as amended. This list must be updated whenever any other chemical to be
delivered is hazardous.

Chemical (if none, enter 'None")

Identification Number

None

(b) Mercury Content.
Product does not contain mercury.

(c) Brominated Flame Retardants.

Product does not contain Brominated Flame Retardants.

(d) Environmental Permits and Requirements.
Contractor facilities are in violation of any environmental laws.

1.7 Extended Purchasing

1.7.1 MIDEAL- Deleted- Not Applicable

1.7.2 State Employee Purchases- Deleted - Not Applicable
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Article 2 — Terms and Conditions

2.1 Contract Term

2.1.1 Contract Term
The Contract term begins approximately August 1, 2012 and expires July 31, 2015. All outstanding Purchase
Orders will expire upon the termination of the Contract for any of the reasons listed in Section 2.16,
Termination by the State, unless otherwise agreed to in writing by DTMB-Procurement. Absent an early
termination, Purchase Orders issued, but not expired, by the end of the Contract's term will remain in effect
until the next September 30.

2.1.2 Options to Renew
This Contract may be renewed for up to two (2) additional one (1) year period(s). Renewal must be by mutual
written agreement of the parties, not less than 30 days before expiration of the Contract.

2.2 Payments and Taxes

2.2.1 Fixed Prices for Deliverable(s)
Prices are fixed for all Deliverable(s).

2.2.2 Payment Deadlines
Undisputed invoices will be due and payable by the State, in accordance with the State's standard payment
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt.

2.2.3 Invoicing and Payment — In General -Deleted, Not Applicable

2.2.4 Pro-ration — Deleted — Not Applicable

2.2.5 Final Payment and Waivers
The Contractor's acceptance of final payment by the State constitutes a waiver of all claims by the Contractor
against the State for payment under this Contract, other than those claims previously filed in writing on a timely
basis and still disputed. For other claims, final payment by the State will not constitute a waiver by either party
of any rights as to the other party's continuing obligations, nor will it constitute a waiver of any claims under this
Contract, including claims for Deliverable(s) not reasonably known to be defective or substandard.

2.2.6 __Electronic Payment Requirement
As required by MCL 18.1283a, the Contractor must electronically register with the State at
http://www.michigan.gov/cpexpress to receive electronic fund transfer (EFT) payments.

2.2.7 Employment Taxes
The Contractor must collect and pay all applicable federal, state, and local employment taxes.

2.2.8 Sales and Use Taxes
The Contractor must register and remit sales and use taxes on taxable sales of tangible personal property or
services delivered into the State. If the Contractor lacks sufficient presence in Michigan to be required to
register and pay taxes, it must do so on a voluntary basis. The requirement to register and remit sales and use
taxes extends to (a) all members of a "controlled group of corporations” as defined in 8 1563(a) of the Internal
Revenue Code, 26 USC 1563(a), and applicable regulations; and (b) all organizations under common control
that make sales at retail for delivery into the State. Any United States Department of Treasury regulation that
references "two or more trades or businesses under common control" includes organizations such as sole
proprietorships, partnerships (as defined in § 7701(a)(2) of the Internal Revenue Code, 26 USC 7701(a)(2)),
trusts, estates, corporations, or limited liability companies.
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2.3 Contract Administration

2.3.1 Issuing Office
This Contract is issued by DTMB-Procurement on behalf of the Michigan State Police (State). DTMB-
Procurement is the only entity authorized to modify the terms and conditions of this Contract,
including the prices and specifications. The Contract Administrator within DTMB-Procurement for this
Contract is:

William C. Walsh, CPPB

Department of Technology, Management and Budget
Procurement

Stevens T. Mason Building, 2nd Floor

PO Box 30026

Lansing, MI 48909

Walshw@michigan.gov

(517) 373-6535

2.3.2 Contract Compliance Inspector — Deleted — Not Applicable

2.3.3  Project Manager — Deleted — Not Applicable

2.3.4 Contract Changes

(a) If the State requests or directs the Contractor to provide any Deliverable(s) that the Contractor
believes are outside the scope of the Contractor's responsibilities under this Contract, the Contractor must
notify the State before performing the requested activities. If the Contractor fails to notify the State, any
activities performed will be considered in-scope and not entitled to additional compensation or time. If the
Contractor begins work outside the scope of this Contract and then ceases performing that work, the
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect this
Contract.

(b) The State or the Contractor may propose changes to this Contract. If the Contractor or the State
requests a change to the Deliverable(s) or if the State requests additional Deliverable(s), the Contractor must
provide a detailed outline of all work to be done, including tasks, timeframes, listing of key personnel assigned,
estimated hours for each individual per Deliverable, and a complete and detailed cost justification. If the
parties agree on the proposed change, DTMB-Procurement will prepare and issue a notice that describes the
change, its effects on the Deliverable(s), and any affected components of this Contract (Contract Change
Notice).

(c) No proposed change may be performed until DTMB-Procurement issues a duly executed Contract
Change Notice for the proposed change.

2.3.5 Price Changes
If allowed by Section 1.5.3, Price Term, the State and the Contractor will complete a pricing review (Review)
every 365 days following the Effective Date, to allow for changes based on actual costs incurred. Requested
changes may include increases or decreases in price and must be accompanied by supporting information
indicating market support of proposed modifications (such as the CPI and PPI, US City Average, as published
by the US Department of Labor, Bureau of Labor Statistics).

(a) The State may request a Review upon 30 days written notice that specifies what Deliverable is
being reviewed. Atthe Review, each party may present supporting information including information created
by, presented, or received from third parties.

(b) Following the presentation of supporting information, both parties will have 30 days to review the
supporting information and prepare any written response.

(c) Inthe event the Review reveals no need for modifications of any type, pricing will remain
unchanged unless mutually agreed to by the parties. However, if the Review reveals that changes may be
recommended, both parties will negotiate in good faith for 30 days unless extended by mutual agreement of the
parties.
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(d) If the supporting information reveals a reduction in prices is hecessary and Contractor agrees to
reduce rates accordingly, then the State may elect to exercise the next one year option, if available.

(e) If the supporting information reveals a reduction in prices is necessary and the parties are unable to
reach agreement, then the State may eliminate all remaining Contract renewal options.

() Any changes based on the Review must be implemented through the issuance of a Contract
Change Notice.

2.3.6 _Notices
All notices and other communications required or permitted under this Contract must be in writing and will be
considered given when delivered personally, by fax (if provided) or by e-mail (if provided), or by registered
mail, return receipt requested, addressed as follows (or any other address that is specified in writing by either

party):

If to State:

State of Michigan
DTMB-Procurement

Attention: William C. Walsh, CPPB
PO Box 30026

530 West Allegan

Lansing, MI 48909

Fax: (517) 335-0046

If to Contractor:

Jake Black

1000 Scribner Ave NW
Grand Rapids, Ml 49504
Jake.black@praxair.com
Fax: (616) 451-9613

Delivery by a nationally recognized overnight express courier will be treated as personal delivery.

2.3.7 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless otherwise provided in this Contract, the parties will
not unreasonably delay, condition or withhold their consent, decision, or approval any time it is requested or
reasonably required in order for the other party to perform its responsibilities under this Contract.

2.3.8 Assignments

(&) Neither party may assign this Contract, or assign or delegate any of its duties or obligations under
the Contract, to another party (whether by operation of law or otherwise), without the prior approval of the other
party. The State may, however, assign this Contract to any other State agency, department, or division without
the prior approval of the Contractor.

(b) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State and provide adequate information about the assignee at least 90
days before the proposed assignment or as otherwise provided by law or court order. The State may withhold
approval from proposed assignments, subcontracts, or novations if the State determines, in its sole discretion,
that the transfer of responsibility would decrease the State's likelihood of receiving performance on the
Contract or the State's ability to recover damages.

(c) If the State permits an assignment of the Contractor's right to receive payments, the Contractor is
not relieved of its responsibility to perform any of its contractual duties. All payments must continue to be
made to one entity.

14




o
CONTRACT #071B2200259 ‘

2.3.9 Equipment
The State will not provide equipment and resources unless specifically identified in the Statement(s) of Work or
other Contract exhibits.

2.3.10 Facilities -Deleted, Not Applicable

2.4 Contract Management

2.4.1 Contractor Personnel Qualifications
All persons assigned by the Contractor to perform work must be employees of the Contractor or its majority-
owned subsidiaries, or a State-approved SubContractor, and must be fully qualified to perform the work
assigned to them. The Contractor must include this requirement in any subcontract.

2.4.2 Contractor Key Personnel
See Section 1.6.1 “Customer Service.”

2.4.3 Removal or Reassignment of Personnel at the State's Request
The State may require the Contractor to remove or reassign personnel if the State has legitimate, good-faith
reasons articulated in a notice to the Contractor. Replacement personnel must be fully qualified for the
position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected.

2.4.4 Contractor Personnel Location
Subject to availability, the State may allow selected Contractor personnel to use State office space.

2.4.5 Contractor Identification
The Contractor's employees must be clearly identifiable while on State property, and must clearly identify
themselves and the company they work for whenever making contact with State personnel by telephone or
other means.

2.4.6 _Cooperation with Third Parties
The Contractor and its SubContractors must cooperate with the State and its agents and other Contractors,
including the State's quality assurance personnel. The Contractor must provide reasonable access to its
personnel, systems, and facilities related to this Contract to the extent that access will not interfere with or
jeopardize the safety or operation of the systems or facilities.

2.4.7 Relationship of the Parties
The relationship between the State and Contractor is that of client and independent Contractor. No agent,
employee, or servant of the Contractor, or any of its subContractors, is an employee, agent or servant of the
State. The Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees,
servants, and subContractors during the performance of this Contract.

2.4.8 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and
tear excepted.

2.4.9 Background Checks
The State may investigate the Contractor's personnel before granting access to State facilities and systems.
The scope of the background check is at the discretion of the State and the results will be used to determine
eligibility for working within State facilities and systems. The investigations will include a Michigan State Police
background check (ICHAT) and may include a Criminal Justice Information Services (CJIS) fingerprint check.
Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the CJIS
fingerprint check.
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2.4.10 Compliance With State Policies
All Contractor personnel must comply with the State's security and acceptable use policies for State IT
equipment and resources, available at http://www.michigan.gov/pcpolicy. Contractor personnel must agree to
the State's security and acceptable use policies before the State grants access to its IT equipment and
resources. The Contractor must provide these policies to prospective personnel before requesting access
from the State. Contractor personnel must comply with all physical security procedures in State facilities.

2.5 Subcontracting by Contractor- Deleted — Not Applicable

2.5.1 Contractor Responsible- Deleted — Not Applicable

2.5.2 State Approval of SubContractor - Deleted — Not Applicable

2.5.3 Subcontract Requirements- Deleted — Not Applicable

2.5.4 Competitive Selection- Deleted — Not Applicable

2.6 Reserved

2.7 Performance

2.7.1 Time of Performance

(&) The Contractor must immediately notify the State upon becoming aware of any circumstances that
may reasonably be expected to jeopardize the completion of any Deliverable(s) by the scheduled due dates in
the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(b) If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must immediately notify the State and, to the extent practicable, continue to perform its obligations according to
the Contract time periods. The Contractor will not be in default for a delay in performance to the extent the
delay is caused by the State.

2.7.2 Service Level Agreements —Deleted - Not Applicable

2.7.3 Liquidated Damages — Deleted — Not Applicable

2.7.4 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations that is caused
by government regulations or requirements, power failure, electrical surges or current fluctuations, war, forces
of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers' failures, acts or
omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes, injunctions (provided the
injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay
excused), or any other cause beyond the reasonable control of a party; provided the non-performing party and
any SubContractors are without fault in causing the default or delay, and the default or delay could not have
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing
party through the use of alternate sources, workaround plans, or other means, including disaster recovery
plans.

If a party does not perform its contractual obligations for any of the reasons listed, the non-performing party will
be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.
The non-performing party must promptly notify the other party immediately after the excusable failure occurs,
and when it abates or ends. Both parties must use commercially reasonable efforts to resume performance.

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the
Deliverable(s) for more than 10 Days, and the State reasonably determines that performance is not likely to be
resumed within a period of time that is satisfactory to the State, the State may: (a) procure the affected
Deliverable(s) from an alternate source without liability for payment so long as the delay in performance
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continues; or (b) terminate any portion of the Contract so affected and equitably adjust charges payable to the
Contractor to reflect those Deliverable(s) that are terminated. The State must pay for all Deliverable(s) for
which Final Acceptance has been granted before the termination date.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure or to payments for Deliverable(s) not provided as a result of the Excusable Failure. The Contractor will
not be relieved of a default or delay caused by acts or omissions of its SubContractors except to the extent that
a SubContractor experiences an Excusable Failure and the Contractor cannot reasonably circumvent the effect
of the SubContractor's default or delay in performance through the use of alternate sources, workaround plans,
or other means, including disaster recovery plans.

2.8 Acceptance of Deliverable(s)

2.8.1 Quality Assurance
By tendering any Deliverable to the State, the Contractor certifies to the State that (a) it has performed
reasonable quality assurance activities; (b) it has performed any reasonable testing; and (c) it has corrected all
material deficiencies discovered during the quality assurance activities and testing. To the extent that testing
occurs at State Locations, the State is entitled to observe and otherwise participate in the testing.

2.8.2 Delivery Responsibilities
Unless otherwise specified by the State in Section 1.4.5, Delivery Term, the following are applicable to all
deliveries:

(@) The Contractor is responsible for delivering the Deliverable(s) by the applicable delivery date to the
location(s) specified in the SOW or individual Purchase Order.

(b) The Contractor must ship the Deliverable(s) "F.O.B. Destination, within Government Premises."

(c) The State will examine all packages at the time of delivery. The quantity of packages delivered
must be recorded and any obvious visible or suspected damage must be noted at the time of delivery using the
shipper's delivery document(s) and appropriate procedures to record the damage.

2.8.3 Process for Acceptance of Deliverable(s)
The State's review period for acceptance of the Deliverable(s) is governed by the applicable Statement of
Work, and if the Statement of Work does not specify the State's review period, it is by default 30 Days for a
Deliverable (State Review Period). The State will notify the Contractor by the end of the State Review Period
that either:

(a) the Deliverable is accepted in the form delivered by the Contractor;

(b) the Deliverable is accepted, but noted deficiencies must be corrected; or

(c) the Deliverable is rejected along with notation of any deficiencies that must be corrected before
acceptance of the Deliverable.

If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described
deficiencies and within 30 Days resubmit the Deliverable(s) with an explanation that demonstrates all
corrections have been made to the original Deliverable(s). The Contractor's correction efforts will be made at
no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the State will have a
reasonable additional period of time, not to exceed 30 Days, to accept the corrected Deliverable.

2.8.4 Acceptance of Deliverable(s)

(&) The State's obligation to comply with any State Review Period is conditioned on the timely delivery
of the Deliverable(s). The State Review Period will begin on the first Business Day following the State's receipt
of the Deliverable(s).

(b) The State may inspect the Deliverable to confirm that all components have been delivered without
material deficiencies. If the State determines that the Deliverable or one of its components has material
deficiencies, the State may reject the Deliverable without performing any further inspection or testing.

(c) The State will only approve a Deliverable after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, in its discretion, conditionally
approve a Deliverable that contains material deficiencies if the State elects to permit the Contractor to correct
those deficiencies post-approval. The Contractor remains responsible for working diligently to correct, within a
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reasonable time at the Contractor's expense, all deficiencies in the Deliverable that remain outstanding at the
time of State approval.

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, the State may: (i)
demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole
expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other parties,
whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency
and the Contract price plus an additional amount equal to 10% of the State's cost to cure the deficiency; or (iii)
fully or partially terminate the Contract for default by giving notice to the Contractor. Notwithstanding the
foregoing, the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies
discovered in a repeat State Review Period that could reasonably have been discovered during a prior State
Review Period.

(e) The State, at any time and in its reasonable discretion, may reject the Deliverable without notation
of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a sufficient
severity that renders continuing the process unproductive or unworkable.

2.8.5 Process for Approval of Written Deliverable(s) —Deleted- Not Applicable

2.8.6  Process for Approval of Services —Deleted- Not Applicable

2.8.7 Final Acceptance
Unless otherwise stated in the Statement of Work, "Final Acceptance” of a Deliverable occurs when that
Deliverable has been accepted by the State following the applicable State Review Period.

2.9 Ownership —Deleted- Not Applicable

2.10 State Standards —Deleted- Not Applicable

2.11 Confidentiality

2.11.1 Confidential Information
As used in this Section, "Confidential Information" means all information of the parties, except information that
is:

(a) disclosable under the Michigan Freedom Of Information Act (FOIA);

(b) now available or becomes available to the public without breach of this Contract;

(c) released in writing by the disclosing party;

(d) obtained from a third party or parties having no obligation of confidentiality with respect to such
information;

(e) publicly disclosed pursuant to federal or state law; or

(f) independently developed by the receiving party without reference to Confidential Information of the
furnishing party.

2.11.2 Protection and Destruction of Confidential Information

(a) Each party must use the same care to prevent unauthorized disclosure of Confidential Information
as it uses to prevent disclosure of its own information of a similar nature, but in no event less than a
reasonable degree of care. Neither the Contractor nor the State will: (i) make any use of the Confidential
Information of the other except as contemplated by this Contract; (ii) acquire any interest or license in or assert
any lien against the Confidential Information of the other; or (iii) if requested to do so, refuse for any reason to
promptly return the other party's Confidential Information.

(b) Each party will limit disclosure of the other party's Confidential Information to employees, agents,
and SubContractors who must have access to fulfill the purposes of this Contract. Disclosure to, and use by, a
SubContractor is permissible where: (i) use of a SubContractor is authorized under this Contract; (ii) the
disclosure is necessary or otherwise naturally occurs in connection with work that is within the SubContractor's
scope of responsibility; and (iii) Contractor obligates the SubContractor in a written contract to maintain the
State's Confidential Information in confidence. At the State's request, any employee of Contractor and of any
SubContractor having access to the State's Confidential Information may be required to execute a separate
agreement to be bound by the confidentiality requirements of this Section.
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(c) Upon termination of this Contract, Contractor must promptly return the State's Confidential
Information or certify to the State that Contractor has destroyed all of the State's Confidential Information.

2.11.3 Exclusions
The provisions of Section 2.11, Confidentiality, will not apply where the receiving party is required by law to
disclose the other party's Confidential Information, provided that the receiving party: (i) promptly provides the
furnishing party with notice of the legal request; and (ii) assists the furnishing party in resisting or limiting the
scope of the disclosure as reasonably requested by the furnishing party.

2.11.4 No Obligation to Disclose
Nothing contained in Section 2.11, Confidentiality, will be construed as obligating a party to disclose any
particular Confidential Information to the other party.

2.11.5 Security Breach Notification
If Contractor breaches this Section, it must (i) promptly cure any deficiencies in Contractor's internal security
controls; and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized
disclosures. Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any
breach, intrusion, or unauthorized access, use, or disclosure. Contractor must notify the State of any
unauthorized use or disclosure of Confidential Information, whether suspected or actual, within 10 days of
becoming aware of the use or disclosure or a shorter time period as is reasonable under the circumstances.
The State may require Contractor to purchase credit monitoring services for any individuals affected by the
breach.

2.12 Records and Inspections

2.12.1 Inspection of Work Performed
The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to
enter the Contractor's premises or any other places where work is being performed in relation to this Contract.
The representatives may inspect, monitor, or evaluate the work being performed, to the extent the access will
not reasonably interfere with or jeopardize the safety or operation of Contractor's systems or facilities. The
Contractor must provide reasonable assistance for the State's representatives during inspections.

2.12.2 Retention of Records

(&) The Contractor must retain all financial and accounting records related to this Contract for a period
of seven years after the Contractor performs any work under this Contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of
the Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or
other action are resolved or until the end of the Audit Period, whichever is later.

2.12.3 Examination of Records
The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records that
relate to this Contract. The State does not have the right to review any information deemed confidential by the
Contractor if access would require the information to become publicly available. This requirement also applies
to the records of any parent, affiliate, or subsidiary organization of the Contractor, or any SubContractor that
performs services in connection with this Contract.

2.12.4 Audit Resolution
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance. The
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report
specifies a shorter response time. The Contractor and the State must develop, agree upon, and monitor an
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report.
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2.12.5 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error must
be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried forward for more than four invoices or beyond
the termination of this Contract. If a balance remains after four invoices, the remaining amount will be due as a
payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of this
Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment and the
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable
audit costs.

2.13  Warranties

2.13.1 Warranties and Representations
The Contractor represents and warrants:

(a) Itis capable of fulfilling and will fulfill all of its obligations under this Contract. The performance of
all obligations under this Contract must be provided in a timely, professional, and workmanlike manner and
must meet the performance and operational standards required under this Contract.

(b) The Contract signatory has the authority to enter into this Contract on behalf of the Contractor.

(c) Itis qualified and registered to transact business in all locations where required.

(d) Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will acquire,
any interest that would conflict in any manner with the Contractor's performance of its duties and
responsibilities to the State or otherwise create an appearance of impropriety with respect to the award or
performance of this Contract. The Contractor must notify the State about the nature of any conflict or
appearance of impropriety within two days of learning about it.

(e) Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will accept
anything of value based on an understanding that the actions of the Contractor, its affiliates, or its employees
on behalf of the State would be influenced. The Contractor must not attempt to influence any State employee
by the direct or indirect offer of anything of value.

(f) Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay any
person, other than bona fide employees and consultants working solely for the Contractor or the affiliate, any
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from
the award or making of this Contract.

(g) The Contractor arrived at its proposed prices independently, without communication or agreement
with any other Bidder for the purpose of restricting competition. The Contractor did not knowingly disclose its
quoted prices for this Contract to any other Bidder before the award of the Contract. The Contractor made no
attempt to induce any other person or entity to submit or not submit a proposal for the purpose of restricting
competition.

(h) All financial statements, reports, and other information furnished by the Contractor to the State in
connection with the award of this Contract fairly and accurately represent the Contractor's business, properties,
financial condition, and results of operations as of the respective dates covered by the financial statements,
reports, or other information. There has been no material adverse change in the Contractor's business,
properties, financial condition, or results of operation.

(i) All written information furnished to the State by or for the Contractor in connection with the award of
this Contract is true, accurate, and complete, and contains no false statement of material fact nor omits any
material fact that would make the submitted information misleading.

() It will immediately notify DTMB-Procurement if any of the certifications, representations, or
disclosures made in the Contractor's original bid response change after the Contract is awarded.

2.13.2 Warranty of Merchantability
The Deliverable(s) provided by the Contractor must be merchantable.

2.13.3 Warranty of Fitness for a Particular Purpose
The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in this Contract.
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2.13.4 Warranty of Title
The Contractor must convey good title to any Deliverable(s) provided to the State. All Deliverable(s) provided
by the Contractor must be delivered free from any security interest, lien, or encumbrance of which the State, at
the time of contracting, has no knowledge. Deliverable(s) provided by the Contractor must be delivered free of
any rightful claim of infringement by any third person.

2.13.5 Equipment Warranty — Deleted — Not Applicable

2.13.6 New Deliverable(s) — Deleted — Not Applicable

2.13.7 Prohibited Products— Deleted — Not Applicable

2.13.8 Consequences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
Section 2.13, Warranties, the breach may be considered a material default.

2.14 Insurance

2.14.1 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices,
commissions, officers, employees, and agents.

(&) The following apply to all insurance requirements:

() The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in

place of any specified insurance identified in this Section.

(i) Where specific coverage limits are listed in this Section, they represent the minimum acceptable

limits. If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of

the higher limits. The minimum limits of coverage specified are not intended, and may not be construed

to limit any liability or indemnity of the Contractor to any indemnified party or other persons.

(i) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels

or significantly reduces any required insurance without the State's approval, the State may, after giving

the Contractor at least 30 days notice, pay the premium or procure similar insurance coverage from

another company or companies. The State may deduct any part of the cost from any payment due the

Contractor, or require the Contractor to pay that cost upon demand.

(iv) Inthe event the State approves the representation of the State by the insurer's attorney, the

attorney may be required to be designated as a Special Assistant Attorney General by the Michigan

Attorney General.

(b) The Contractor must:

(i) provide proof that it has obtained the minimum levels of insurance coverage indicated or required by
law, whichever is greater. The insurance must protect the State from claims that are alleged or may
arise or result from the Contractor's or a SubContractor's performance, including any person directly or
indirectly employed by the Contractor or a SubContractor, or any person for whose acts the Contractor
or a SubContractor may be liable.

(i) waive all rights against the State for the recovery of damages that are covered by the insurance
policies the Contractor is required to maintain under this Section. The Contractor's failure to obtain and
maintain the required insurance will not limit this waiver.

(i) ensure that all insurance coverage provided relative to this Contract is primary and non-contributing
to any comparable liability insurance (including self-insurance) carried by the State.

(iv) obtain insurance, unless the State approves otherwise, from any insurer that has an A.M. Best
rating of "A" or better and a financial size of VIl or better, or if those ratings are not available, a
comparable rating from an insurance rating agency approved by the State. All policies of insurance
must be issued by companies that have been approved to do business in the State.
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(v) maintain all required insurance coverage throughout the term of this Contract and any extensions.
However, in the case of claims-made Commercial General Liability policies, the Contractor must secure
tail coverage for at least three years following the termination of this Contract.

(vi) pay all deductibles.

(vii) pay for and provide the type and amount of insurance checked M below:

(A) Commercial General Liability Insurance
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductable maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

O (B) Umbrella or Excess Liability Insurance
Minimal Limits:
$10,000,000 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (A), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

| (C) Motor Vehicle Insurance

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle
liability insurance on the motor vehicle for bodily injury and property damage as required by law.

O (D) Hired and Non-Owned Motor Vehicle Coverage
Minimal Limits:
$1,000,000 Per Accident

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability certificate.
The Contractor must also provide evidence that insurance policies contain a waiver of subrogation by
the insurance company.

M (E) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws governing
work activities in the state of the Contractor's domicile. If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of
domicile.
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For employees working outside of the state of the Contractor's domicile, the Contractor must provide
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees'
activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a provision is
prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

(F) Employers Liability Insurance
Minimal Limits:

$100,000 Each Accident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

2.14.2 SubContractor Insurance Coverage
Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any SubContractor to purchase and maintain the insurance coverage required in Section 2.14.1,
Liability Insurance. Alternatively, the Contractor may include a SubContractor under the Contractor's
insurance on the coverage required in that Section. The failure of a SubContractor to comply with insurance
requirements does not limit the Contractor's liability or responsibility.

2.14.3 Certificates of Insurance and Other Reqguirements
Before this Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State and its agents, officers, and employees are
listed as additional insureds under each commercial general liability and commercial automobile liability policy.
The Contractor must provide DTMB-Procurement with all applicable certificates of insurance verifying
insurance coverage or providing satisfactory evidence of self-insurance as required in Section 2.14.1, Liability
Insurance. Each certificate must be on the standard "accord" form or equivalent and MUST CONTAIN THE
APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER. Each certificate must be prepared and
submitted by the insurer and must contain a provision indicating that the coverage afforded will not be
cancelled, materially changed, or not renewed without 30 days prior notice, except for 10 days for nonpayment
of premium, to the Director of DTMB-Procurement. The notice to the Director of DTMB-Procurement must
include the applicable Contract or Purchase Order number.

2.15 Indemnification

2.15.1 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend, and hold the State harmless from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys'
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm, or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor, any of its subContractors,
or by anyone else for whose acts any of them may be liable.

2.15.2 Code Indemnification — Deleted - Not Applicable
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2.15.3 Employee Indemnification
In any claims against the State, its departments, agencies, commissions, officers, employees, and agents, by
any employee of the Contractor or any of its subContractors, the indemnification obligation will not be limited in
any way by the amount or type of damages, compensation, or benefits payable by or for the Contractor or any
of its subContractors under worker's disability compensation acts, disability benefit acts, or other employee
benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or the
fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.15.4 Patent/Copyright Infringement Indemnification

(a) To the extent permitted by law, the Contractor must indemnify and hold the State harmless from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys'
fees and costs of investigation, litigation, settlement, judgments, interest, and penalties) resulting from any
action threatened or brought against the State to the extent that the action is based on a claim that any piece
of equipment, software, commodity, or service supplied by the Contractor or its subContractors, or its
operation, use, or reproduction, infringes any United States patent, copyright, trademark or trade secret of any
person or entity.

(b) If, in the State's or the Contractor's opinion, any piece of equipment, software, commodity or
service supplied by the Contractor or its subContractors, or its operation, use, or reproduction, is likely to
become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State the
right to continue using the equipment, software, commaodity or service or, if this option is not reasonably
available to the Contractor; (ii) replace or modify to the State's satisfaction the same with equipment, software,
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if this option
is not reasonably available to Contractor; (iii) accept its return by the State with appropriate credits to the State
against the Contractor's charges and reimburse the State for any losses or costs incurred as a consequence of
the State ceasing its use and returning it.

(c) Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State
for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon: (i)
equipment, software, commodity or service developed based on written specifications of the State; (ii) use of
the equipment, software, or commodity in a configuration other than implemented or approved by the
Contractor, including any modification of the same by the State; or (iii) the combination, operation, or use of the
equipment, software, or commodity with equipment, software, or commodities not supplied by the Contractor
under this Contract.

2.15.5 Continuing Obligation
The Contractor's duty to indemnify under Section 2.15, Indemnification, continues in full force and effect,
notwithstanding the expiration or early cancellation of this Contract, with respect to any claims based on facts
or conditions that occurred before expiration or cancellation.

2.15.6 Indemnification Procedures
These procedures apply to all indemnity obligations:

(a) After the State receives notice of an action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify the Contractor of the claim and take, or assist the Contractor in
taking, any reasonable action to avoid a default judgment against the Contractor. Failure to notify the
Contractor does not relieve the Contractor of its indemnification obligations except to the extent that the
Contractor can prove damages attributable to the notification failure. Within 10 days following receipt of notice
from the State relating to any claim, the Contractor must notify the State whether the Contractor agrees to
assume control of the defense and settlement of that claim (a "Notice of Election"). After notifying the
Contractor of a claim and before the State receives the Contractor's Notice of Election, the State is entitled to
defend against the claim, at the Contractor's expense, and the Contractor will be responsible for any
reasonable costs, including attorney fees, incurred by the State in defending against the claim during that
period.

(b) If the Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in handling the claim
and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at
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the request of the State, demonstrate the Contractor's financial ability to carry out its defense and indemnity
obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and
progress of the defense and must obtain prior approval of the State before entering into any settlement of the
claim or ceasing to defend against the claim; and (iv) to the extent that any principles of Michigan
governmental or public law may be involved or challenged, the State has the right, at its own expense, to
control the defense of that portion of the claim. The State may retain control of the defense and settlement of a
claim by notifying the Contractor within 10 days after the State's receipt of the Contractor's information
requested by the State under clause (ii) of this paragraph, if the State determines that the Contractor has failed
to demonstrate to the reasonable satisfaction of the State the Contractor's financial ability to carry out its
defense and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer's attorney represents the State under this Section, the insurer's attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If the Contractor does not deliver a Notice of Election relating to any claim of which it is notified, the
State may defend the claim in a manner it deems appropriate, at the cost and expense of the Contractor. If it
is determined that the claim was one against which the Contractor was required to indemnify the State, upon
request of the State, the Contractor must promptly reimburse the State for all reasonable costs and expenses.

2.15.7 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorneys' fees awarded by a
court in addition to damages after litigation based on this Contract.

2.16 Termination by the State

2.16.1 Notice and Right to Cure
If the Contractor breaches this Contract, and the State, in its sole discretion, determines that the breach is
curable, the State will provide the Contractor notice of the breach and a period of at least 30 days to cure the
breach. The State does not need to provide notice or an opportunity to cure for successive or repeated
breaches or if the State determines, in its sole discretion, that a breach poses a serious and imminent threat to
the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal

property.

2.16.2 Termination for Cause

(a) The State may fully or partially terminate this Contract for cause by notifying the Contractor if the
Contractor: (i) breaches any of its material duties or obligations (including a Chronic Failure to meet any SLA);
or (i) fails to cure a breach within the time period specified in a notice of breach provided by the State.

(b) The Contractor must pay all reasonable costs incurred by the State in terminating this Contract for
cause, including administrative costs, attorneys' fees and court costs, and any additional costs the State incurs
to procure the Deliverable(s) from other sources. Re-procurement costs are not consequential, indirect, or
incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided
the costs are not in excess of 50% more than the prices for the Deliverable(s).

(c) If the State partially terminates this Contract for cause, any charges payable to the Contractor will
be equitably adjusted to reflect those Deliverable(s) that are terminated. The State must pay for all
Deliverable(s) for which Final Acceptance has been granted before the termination date. Any services or
related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

(d) If the State terminates this Contract for cause and it is determined, for any reason, that the
Contractor was not in breach of the Contract, the termination will be deemed to have been a termination under
Section 2.16.3, Termination for Convenience, effective as of the same date, and the rights and obligations of
the parties will be limited to those provided in that Section.
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2.16.3 Termination for Convenience
The State may fully or partially terminate this Contract for its convenience if the State determines that a
termination is in the State's best interest. Reasons for the termination are within the sole discretion of the
State and may include: (a) the State no longer needs the Deliverable(s) specified in this Contract; (b) a
relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no
longer practical or feasible for the State; (c) unacceptable prices for Contract changes; or (d) falsification or
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by
the State. The State may terminate this Contract for its convenience by giving Contractor notice at least 30
days before the date of termination. If the State chooses to terminate this Contract in part, any charges
payable to the Contractor must be equitably adjusted to reflect those Deliverable(s) that are terminated.

2.16.4 Termination for Non-Appropriation

(a) If this Contract extends for more than one fiscal year, continuation of this Contract is subject to the
appropriation or availability of funds. If sufficient funds to enable the State to continue payment are not
appropriated or otherwise made available, the State must fully or partially terminate this Contract at the end of
the last period for which funds have been appropriated or otherwise made available The State must give the
Contractor notice at least 30 days before the date of termination, unless the State receives notice of the non-
appropriation or unavailability less than 30 days before the end of the last period for which funds have been
appropriated or otherwise made available.

(b) If funding for this Contract is reduced by law, or funds to pay the Contractor for the Deliverable(s)
are not appropriated or are otherwise unavailable, the State may, upon 30 days notice to the Contractor,
change the Deliverable(s) in the manner and for the periods of time the State may elect. The charges payable
under this Contract will be equitably adjusted to reflect any Deliverable(s) not provided because of the
reduction.

(c) If the State fully or partially terminates this Contract for non-appropriation, the State must pay the
Contractor for all work-in-progress performed through the effective date of the termination to the extent funds
are available.

2.16.5 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty if the Contractor, an
officer of the Contractor, or an owner of a 25% or greater share of the Contractor is convicted of a criminal
offense related to a State, public, or private Contract or subcontract.

2.16.6 Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State will pay the Contractor for all work-in-progress performed
through the effective date of the termination. The Contract may be fully or partially terminated and will be
effective as of the date stated in the notice.

2.16.7 Rights and Obligations upon Termination

€)) If the State terminates this Contract for any reason, the Contractor must:
(i) stop all work as specified in the notice of termination;
(i) take any action that may be necessary, or that the State may direct, to preserve and protect
Deliverable(s) or other State property in the Contractor's possession;
(i) return all materials and property provided directly or indirectly to the Contractor by any
entity, agent, or employee of the State;
(iv) transfer title in and deliver to the State, unless otherwise directed, all Deliverable(s)
intended to be transferred to the State at the termination of the Contract (which will be provided
to the State on an "As-Is" basis except to the extent the State compensated the Contractor for
warranty services related to the materials);
(v) to the maximum practical extent, take any action to mitigate and limit potential damages,
including terminating or limiting subcontracts and outstanding orders for materials and supplies;
and
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(vi) take all appropriate action to secure and maintain State information confidentially in
accordance with Section 2.11, Confidentiality.

(b) If the State terminates this Contract under Section 2.16.3, Termination for Convenience, the State
must pay the Contractor all charges due for Deliverable(s) provided before the date of termination and, if
applicable, as a separate item of payment, for work-in-progress, based on a percentage of completion
determined by the State. All completed or partially completed Deliverable(s) prepared by the Contractor, at the
option of the State, become the State's property, and the Contractor is entitled to receive equitable
compensation for those Deliverable(s). Regardless of the basis for the termination, the State is not obligated
to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or expenses incurred
with respect to Deliverable(s) not actually completed.

(c) If the State terminates this Contract for any reason, the State may assume, at its option, any
subcontracts and agreements for Deliverable(s), and may pursue completion of the Deliverable(s) by
replacement contract or as the State deems expedient.

2.16.8 Reservation of Rights
In the event of any full or partial termination of this Contract, each party reserves all rights or remedies
otherwise available to the party.

2.16.9 Contractor Transition Responsibilities
If this Contract terminates under Section 2.16, Termination by the State, the Contractor must make reasonable
efforts to transition the performance of the work, including all applicable equipment, services, software, and
leases, to the State or a third party designated by the State within a reasonable period of time that does not
exceed 90 days from the date of termination. The Contractor must provide any required reports and
documentation.

2.16.10 Transition Payments
If the transition responsibilities outlined in Section 2.16.9, Contractor Transition Responsibilities, arise based
on a termination of this Contract, reimbursement will be governed by the provisions of Section 2.16,
Termination by the State. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e., costs incurred after the expiration within the time period in Section 2.16.9 that
result from transition operations) at the Contract rates. The Contractor must prepare an accurate accounting
from which the State and the Contractor may reconcile all outstanding accounts.

2.17 Termination by the Contractor

2.17.1 Termination
If the State breaches this Contract and the Contractor, in its sole discretion, determines that the breach is
curable, then the Contractor will provide the State with notice of the breach and a time period (not less than 30
days) to cure the breach.

The Contractor may terminate this Contract if the State: (a) materially breaches its obligation to pay the
Contractor undisputed amounts due; (b) breaches its other obligations to an extent that makes it impossible or
commercially impractical for the Contractor to complete the Deliverable(s); or (c) does not cure the breach
within the time period specified in a notice of breach. The Contractor must discharge its obligations under
Section 2.20, Dispute Resolution, before it terminates this Contract.

2.18 Stop Work

2.18.1 Stop Work Order — Deleted — Not Applicable

2.18.2 Termination of Stop Work Order — Deleted — Not Applicable

2.18.3 Allowance of the Contractor's Costs — Deleted — Not Applicable
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2.19 Reserved

2.20 Dispute Resolution

2.20.1 General

(a) The Contractor must submit any claim related to this Contract to the State under Section 2.3.6,
Notices, together with all supporting documentation for the claim.

(b) The representatives of the Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information related to the claim.

(c) During the course of negotiations, each party will honor all reasonable requests made by the other
for non-privileged information reasonably related to the claim.

2.20.2 Informal Dispute Resolution

(a) If, after a reasonable time following submission of a claim under Section 2.20.1, General, the
parties are unable to resolve the claim, the parties must meet with the Director of DTMB-Procurement, or his or
her designee, for the purpose of attempting to resolve the dispute without the need for formal legal
proceedings.

(b) Within 60 calendar days of the meeting with the Director of DTMB-Procurement, or such other time
as agreed to by the parties, the Director of DTMB-Procurement will issue a written recommendation regarding
settlement of the claim. The Contractor must notify DTMB-Procurement within 21 days after the
recommendation is issued whether the Contractor accepts or rejects the recommendation. Acceptance by the
Contractor constitutes the final resolution of the claim addressed in the recommendation, and the Contractor
may not assert that claim in any future litigation or other proceeding between the parties.

(c) The recommendation of the Director of DTMB-Procurement is not admissible in any future litigation
or other proceeding between the parties. The conduct and statements made during the course of negotiations
or dispute resolution under Section 2.20, Dispute Resolution, are subject to Michigan Rule of Evidence 408
and are not admissible in any future litigation or other proceeding between the parties.

(d) This section will not be construed to prohibit either party from instituting formal proceedings to avoid
the expiration of any applicable limitations period, to preserve a superior position with respect to other
creditors, or under Section 2.20.3, Injunctive Relief.

(e) DTMB-Procurement will not mediate disputes between the Contractor and any other entity, except
State agencies, concerning responsibility for performance of work.

2.20.3 Injunctive Relief
A claim between the State and the Contractor is not subject to the provisions of Section 2.20.2, Informal
Dispute Resolution, where a party makes a good faith determination that a breach of this Contract by the other
party will result in damages so immediate, so large or severe, and so incapable of adequate redress that a
temporary restraining order or other injunctive relief is the only adequate remedy.

2.20.4 Continued Performance
Each party will continue performing its obligations under this Contract while a claim is being resolved, except to
the extent the claim precludes performance and without limiting either party's right to terminate this Contract as
provided in Section 2.16, Termination by the State or Section 2.17, Termination by the Contractor. A claim
involving payment does not preclude performance.

2.21 Disclosure Responsibilities

2.21.1 Disclosure of Litigation
(&) Within 30 days after receiving notice of any litigation, investigation, arbitration, or other proceeding
(collectively, "Proceeding") that arises during the term of this Contract, the Contractor must disclose the
following to the Contract Administrator:
(i) A criminal Proceeding involving the Contractor (or any SubContractor) or any of its officers or
directors;
(i) A parole or probation Proceeding;
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(i) A Proceeding involving the Contractor (or any SubContractor) or any of its officers or
directors under the Sarbanes-Oxley Act; and

(iv) A civil Proceeding to which the Contractor (or, if the Contractor is aware, any
SubContractor) is a party, and which involves (A) a claim that might reasonably be expected to
adversely affect the viability or financial stability of the Contractor or any SubContractor; or (B) a
claim or written allegation of fraud against the Contractor (or, if the Contractor is aware, any
SubContractor) by a governmental or public entity arising out of the Contractor's business
dealings with governmental or public entities.

(b) Information provided to the State from the Contractor's publicly filed documents will satisfy the
requirements of this Section.

(c) If any Proceeding that is disclosed to the State or of which the State otherwise becomes aware,
during the term of this Contract, would cause a reasonable party to be concerned about: (i) the ability of the
Contractor (or a SubContractor) to continue to perform this Contract; or (ii) whether the Contractor (or a
SubContractor) is engaged in conduct that is similar in nature to the conduct alleged in the Proceeding and
would constitute a breach of this Contract or a violation of federal or state law, regulations, or public policy,
then the Contractor must provide the State all requested reasonable assurances that the Contractor and its
SubContractors will be able to continue to perform this Contract.

2.21.2 Other Disclosures
The Contractor must notify DTMB-Procurement within 30 days of:

(a) becoming aware that a change in the Contractor's ownership or officers has occurred or is certain
to occur; or

(b) any changes to company affiliations.

2.21.3 Call Center Disclosure — Deleted — Not Applicable

2.22 Extended Purchasing

2.22.1 MIiDEAL Requirements-Deleted-Not Applicable

2.22.2 State Administrative Fee —Deleted-Not Applicable

2.22.3 State Employee Purchase Requirements- Deleted - Not Applicable

2.23 _Laws

2.23.1 Governing Law
This Contract is governed by, and construed according to, the substantive laws of the State of Michigan
without regard to any Michigan choice of law rules that would apply the substantive law of another jurisdiction
to the extent not inconsistent with or preempted by federal law.

2.23.2 Compliance with Laws
The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing the
Deliverable(s).

2.23.3 Jurisdiction
Any dispute arising from this Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, the Contractor consents to venue in Ingham County, Michigan, and irrevocably waives
any objections to this venue that it may have, such as lack of personal jurisdiction or forum non conveniens.
The Contractor must appoint agents in the State of Michigan to receive service of process.

2.23.4 Nondiscrimination
In the performance of this Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment,
or any matter directly or indirectly related to employment, because of race, color, religion, national origin,
ancestry, age, sex, height, weight, marital status, or physical or mental disability. The Contractor further
agrees that every subcontract entered into for the performance of this Contract will contain a provision
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requiring non-discrimination in employment, as specified here, binding upon each SubContractor. This
covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the
Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision
may be regarded as a material breach of this Contract.

2.23.5 Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under MCL 423.322. This information is compiled by the United States National Labor Relations Board. A
Contractor of the State, in relation to this Contract, must not enter into a contract with a SubContractor,
manufacturer, or supplier whose name appears in this register. Under MCL 423.324, the State may void any
Contract if, after award of this Contract, the name of the Contractor as an employer or the name of the
SubContractor, manufacturer or supplier of the Contractor appears in the register.

2.23.6 Environmental Provision
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum products,
construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture,
use, treatment, storage, transportation or disposal of which is regulated by the federal, state, or local laws
governing the protection of the public health, natural resources, or the environment:

(&) The Contractor must use, handle, store, dispose of, process, transport, and transfer any Hazardous
Material according to all federal, State, and local laws. The State must immediately advise the Contractor of
the presence of any known Hazardous Material at the work site. If the Contractor encounters material
reasonably believed to be Hazardous Material that may present a substantial danger, the Contractor must: (i)
immediately stop all affected work; (ii) notify the State in accordance with Section 2.3.6, Notices; (iii) notify any
entities required by law; and (iv) take appropriate health and safety precautions.

(b) The State may issue a Stop Work Order if the material is a Hazardous Material that may present a
substantial danger and the Hazardous Material was not brought to the site by the Contractor, or does not
wholly or partially result from any violation by the Contractor of any laws covering the use, handling, storage,
disposal of, processing, transport and transfer of Hazardous Materials. The State may remove the Hazardous
Material, render it harmless, or terminate the affected work for the State's convenience.

(c) If the Hazardous Material was brought to the site by the Contractor, or wholly or partially results
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to applicable laws.

2.23.7 Freedom of Information
This Contract and all information submitted to the State by the Contractor is subject to the Michigan Freedom
of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq.

2.23.8 Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.23.9 Prevailing Wage — Deleted — Not Applicable

2.23.10 Abusive Labor Practices
The Contractor may not furnish any Deliverable(s) that were produced fully or partially by forced labor, convict
labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service (1) exacted from any person under the age of 18
under the menace of any penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or (2) performed by any person under the age of 18 under a contract the enforcement of which can
be accomplished by process or penalties.
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2.24 General Provisions

2.24.1 Bankruptcy and Insolvency
The State may, without prejudice to any other right or remedy, fully or partially terminate this Contract and, at
its option, take possession of the work-in-progress and finish the work-in-progress by whatever method the
State deems appropriate if:

(a) the Contractor files for bankruptcy protection;

(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days;

(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can provide the Deliverable(s) under this Contract.

Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by the State.
To the extent reasonably possible, work-in-progress must be stored separately from other stock and marked
conspicuously with labels indicating State ownership.

2.24.2 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and this
Contract or the project to which it relates will not be made without prior approval by the State, and only in
accordance with the instructions from the State.

2.24.3 Contract Distribution
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.24.4 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses, and
approvals for the delivery, installation, and performance of this Contract.

2.24.5 Website Incorporation
The State is not bound by any content on the Contractor's website unless incorporated directly into this
Contract.

2.24.6 Future Bidding Preclusion -Deleted, Not Applicable

2.24.7 Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from state or federal antitrust violations
to the extent that those violations concern materials or services supplied by third parties toward fulfillment of
this Contract.

2.24.8 Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as mandated by federal disaster response requirements, Contractor personnel
dedicated to providing Deliverable(s) under this Contract will provide the State with priority.

2.24.9 Legal Effect
The State is not liable for costs incurred by the Contractor or for payment(s) under this Contract until the
Contractor is authorized to perform under Section 1.2.4, Ordering.

2.24.10 Entire Agreement
This Contract constitutes the entire agreement between the parties and supersedes all prior agreements,
whether written or oral, with respect to the subject matter. All attachments referenced in this Contract are
incorporated in their entirety and form part of this Contract.

31




o
CONTRACT #071B2200259 ‘

2.24.11 Order of Precedence
Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the terms
in the following descending order:

(&) Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines, 2.14,
Insurance, 2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of Liability);

(b) The most recent Statement of Work related to this Contract;

(c) All sections from Article 2 - Terms and Conditions, not listed in subsection (a);

(d) Any attachment or exhibit to the Contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract; and

(f) Bidder Responses contained in any of the RFP documents.

2.24.12 Headings
The captions and section headings used in this Contract are for convenience only and may not be used to
interpret the scope and intent of this Contract.

2.24.13 Form, Function and Utility
If this Contract is for statewide use, but the Deliverable(s) does not the meet the form, function, and utility
required by a State agency, that agency may, subject to State purchasing policies, procure the Deliverable(s)
from another source.

2.24.14 Reformation and Severability
Each provision of this Contract is severable from all other provisions of this Contract. If any provision of this
Contract is held unenforceable, then this Contract will be modified to reflect the parties' original intent. All
remaining provisions of this Contract remain in full force and effect.

2.24.15 Approval
Unless otherwise provided in this Contract, approval(s) must be in writing and must not be unreasonably
withheld or delayed.

2.24.16 No Waiver of Default
Failure by a party to insist upon strict adherence to any term of this Contract does not waive that party's right to
later insist upon strict adherence to that term, or any other term, of this Contract.

2.24.17 Survival
The provisions of this Contract that impose continuing obligations, including warranties, indemnification, and
confidentiality, will survive the expiration or termination of this Contract.

2.24.18 PCI Data Security Standard
(a) Contractors that process, transmit or store credit/debit cardholder data, must adhere to the Payment Card
Industry (PCI) Data Security Standards. The Contractor is responsible for the security of cardholder data in its
possession. The data may only be used to assist the State or for other uses specifically authorized by law.

(b) The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security where
cardholder data has been compromised. In that event, the Contractor must provide full cooperation to the
Visa, MasterCard, Discover and state Acquirer representative(s), and/or a PCI approved third party to conduct
a thorough security review. The Contractor must make the forensic report available within two weeks of
completion. The review must validate compliance with the current PCI Data Security Standards for protecting
cardholder data.

(c) The Contractor must properly dispose of cardholder data, in compliance with DTMB policy, when it is no
longer needed. The Contractor must continue to treat cardholder data as confidential upon contract
termination.

(d) The Contractor must provide the CCIl with an annual Attestation of Compliance (AOC) or a Report on
Compliance (ROC) showing the Contractor is in compliance with the PCI Data Security Standards. The
Contractor must notify the CCI of all failures to comply with the PCI Data Security Standard.
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Attachment A, Price Proposal

NIGP Code Unit Bidder’s Product Volume _ New Cylinder
Item Unit Number Per Cylinder Product Description Monthly Rental Price/Unit Price
HELIUM, (UHP) GRADE 5
$195.35/eac
1 | 430-92-37-2595 CF 300 CF/CY | HELIUM UHP GR 5.0 SIZE 300 | $5.00/per tank h
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