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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a
leap year).

Additional Service means any Services within the scope of the Contract, but not specifically provided
under any Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the
Contract.

Bidder(s) are those companies that submit a proposal in response to the RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from
8:00am EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer
system.

CCI means Contract Compliance Inspector.
Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in the RFP. This is used as a placeholder
to maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.
DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to: those which contain
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either
disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the
term of the Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.
Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically
provided under any Statement of Work, such that once added will result in the need to provide the
Contractor with additional consideration. “New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in
40 CFR part 82 as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class I, including, but not limited to,
hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling
into a usable commodity or product, and which does not include post-industrial waste.
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Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new
products. This definition excludes the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant,
or contaminant entering any waste stream or otherwise released into the environment prior to recycling,

energy recovery, treatment, or disposal.

State Location means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but
does not include independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor's removal of Key Personnel without the prior written
consent of the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The
term includes equipment or technology modifications, process or procedure modifications, product
reformulation or redesign, and raw material substitutions. Waste treatment, control, management, and
disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization,
of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been patrtially prepared, but has not been presented to
the State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or

works of authorship created or produced by the Contractor as a result of an in furtherance of performing
the services required by the Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request
This Contract is for statewide Legal Transcription Services (hereinafter indicated as Transcription
Services). This Contract is available to be utilized by all State agencies.

1.012 Background

Michigan Department of Licensing & Reqgulatory Affairs (LARA)

The Michigan Administrative Hearing System (MAHS) is staffed by over 100 Administrative Law Judges
(ALJs) who preside over primary and remanded administrative law hearings for 30 various state
bureaus/agencies. MAHS has approximately 55 permanent hearings rooms. In addition, as required,
MAHS ALJs travel to numerous non-permanent locations around the state to conduct hearings.

The ALJs conduct these hearings under a variety of legal requirements, including, but not limited to, the
Code of Federal Regulations, the Michigan Administrative Procedures Act, the Michigan Employment
Securities Act, and other federal and state acts covering a variety of issues, including, but not limited to,
social welfare, public health, mental health, agriculture, education, building construction & codes,
insurance, State retirement system, transportation and highways, MIOSHA, mobile homes, licensing &
regulation of occupational codes, public service, securities, wage & hour, employment relations.

In most cases, permanent hearing rooms are equipped with either video or audio recording equipment.

Transcripts are often required for audio and/or video tapes on an as needed basis. Disputed questions
of fact may be resolved by the ALJ based upon the transcript; thus, the transcript must be accurate and
completely verbatim.

HEARING LOCATIONS
The primary MAHS hearing locations are as follows:
Cadillac Place, 3026 W. Grand Blvd., Suite 2-700, Detroit
Cadillac Place, 3024 W. Grand Blvd., Suite 13-450, Detroit
Cadillac Place, 3038W. Grand Blvd., Suite 7-450, Detroit
G-1388 Bristol Road, Suite 2, Flint
2922 Fuller, Suite 202B, Grand Rapids
608 W. Allegan, 2" Floor, Lansing
611 W. Ottawa, 4" Floor, Lansing
6545 Mercantile Way, Lansing
525 W. Allegan, Constitution Hall, Atrium Level, Lansing
General Office Building, 7150 Harris Drive, Lansing
614 Johnson Street, Saginaw
10850 E. Traverse Highway, Traverse City
25660 W. Eight Mile, Southfield, Ml 48033
Intermittent hearings may be scheduled at various sites located in every Michigan county.

Michigan Department of State (MDOS)
The Michigan Department of State, Legal Services Administration (LSA) and Customer Services
Administration, have approximately 40 offices that conduct administrative hearings, which upon written
request, require the making of a permanent record from an audio tape or digital recording of the hearing
or a fatal re-examination pursuant to the Driver License promulgated rules, R257.314 and for circuit court
appeals pursuant to the Michigan Vehicle Code, MCL 257.323.

Michigan Gaming Control Board (MCGB)
The MGCB, Licensing Division conducts background investigations of companies and individuals that
apply for either a casino or supplier license. Personal interviews, taken as part of sworn testimony, are
an essential part of the standard investigative protocol. The interviews must be recorded, transcribed,
and stored with the applicant’s investigative file. If needed, the original tape recording and related
transcription may be used by MGCB staff in a variety of legal proceedings.
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1.020 Scope of Work and Deliverables

1.021 In Scope

Contractor must provide accurate and timely Transcription services, as needed, anywhere in the State.
Additionally, attest to the accuracy of transcript or completed documents by certifying same, as required,
pursuant to applicable Michigan Court Rules or other requirement.

1.022 Work and Deliverable

Contractor must provide Transcription services, and otherwise do all things necessary for or incidental to
the performance of work, as set forth in the Statement of Works. The work and deliverables shall include,
but are not limited to the following

1. Contractor must transcribe, format and correct submitted dictation, or perform any combination of
these duties as requested.

2. Contractor must provide Transcription services within designated timeframe of requesting State
agencies and re-prioritize work as necessary due to possible emergencies without incurring delays or
sacrificing accuracy.

3. Contractor must provide a phase and keyword index with each transcript if requested.

4. Contractor must transcribe rapidly and accurately preparing clear, timely, accurate documents.
Additionally, Contractor will provide original transcript along with agency desired number of copies (an
agency may elect to receive only an original and no copies). State Agencies may request hard copies,
electronic copies, or a combination thereof. Agencies may require ability to share files.

5. Contractor understands all files, tapes, recordings and transcripts are the property of the soliciting
State agency. No duplicates or copies, except as approved by the soliciting State agency, can be
made.

6. Contractor must provide a secure means of returning completed transcriptions to State agencies.
Agreed upon alternate form of transmission must be available in event of connectivity failure or other
transmission problems. If reports are sent via e-mail or other electronic means, transmissions must be
encrypted to ensure security of information.

7. Contractor must understand and apply correct English grammar, spelling and punctuation skills.

8. Contractor must use and understand accepted abbreviations, specialized terminology including legal
terms, educational and any other terms required by State agencies.

9. If any corrections (regardless of the work type) are required, they shall be completed within 24 hours,
unless otherwise indicated by State agency. Contractor will not bill agency for agency formats
(templates).

10. Contractor must have necessary equipment/resources to provide complete and accurate service
required.

11. Contractor must preserve all transcribed reports on CD or similar technology for a period of 12
months from the date of the report completion.

12. Contractor must comply with all provisions of any legislative changes or administrative rule changes
enacted or adopted during the term of the Contract, which affect standard paragraphs used in
transcribed documents. At the direction of the State agencies, Contractor will make the necessary
changes to these standard paragraphs which will then be utilized by the State agencies.

13. Contractor must respond in an appropriate, positive and effective manner to corrective feedback
provided by State agencies.
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14. Contractor must accept orders by fax, phone, e-mail, or by purchase order. Payment will be made
with an Electronic Funds Transfer (EFT), upon the State’s receipt and acceptance of the service and
receipt of the Contractor’s invoice.

15. Contractor must provide detailed billing for reconciliation. Invoices to include State agency specified
information and will be sent to State agency specified location per State agency specified frequency.

16. Contractor must provide pricing on the excel spreadsheet provided for this bid.

17. Contractor must have all legal transcripts prepared by a Certified Transcriptionists only, holding CER,
CSR, or CSMR certifications. Certified Machine Operators (CEO) are not authorized to produce
official transcripts. Additionally, certifications must be renewed annually. Any violation of these terms
may lead to Contract termination.

18. If Contractor finds that a recording is inaudible, the Contractor shall send the recording to the
appropriate agency location, who will verify that the recording is inaudible. If the recording is audible,
the Contractor will be contacted to download the recording and prepare a transcript.

Contractor for Legal Transcription must pick up the cassette tape or CD from the State agencies or
specified location and accurately transcribe, format and correct submitted dictation, or perform any
combination of these duties as requested.

Any electronically stored files or recording will be password encrypted. Any breaches of confidentiality
must be reported to the State of Michigan Department of Technology, Management and Budget
immediately.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

1. Contractor shall submit a list of all personnel, including subcontractors, along with their certification(s)
which will be providing services under this Contract. This list must also include a representative
responsible for the supervision of the Transcription services.

N

. All personnel employed or sub-contracted by the Contractor must abide by any applicable
confidentiality policies and HIPAA requirements. Contractor is responsible for implementing and
monitoring this.

3. Contractor must guarantee that each transcriptionist:
a. Is either State certified CER, CMT, CSR, or CSMR pursuant to Michigan court Rule 8.108(G).
b. Has at least three years of experience as a CER, CMT, CSR, or CSMR.
c. Has experience as a transcriptionist and proficient in MS Office.

4. Contractor must:
a. Be accessible to State agencies during all business hours covered by the Contract period to permit
communications.
b. Guarantee that the required number of transcriptionists shall be assigned and available to State
agencies.
c. Perform under stressful conditions such as transcription of long and often difficult reports dealing
with legal and mental health concepts, heavy workloads and deadlines.

5. Contractor must:
a. Protect the confidentiality of all information provided by the state agencies and be HIPAA
compliant.
b. Adhere to standards for maintaining privileged and confidential communications, as required by
any applicable codes and/or policies.

6. Contractor must provide a representative responsible for supervision over this service.

Theresa L. Stevens is the Contractor’s representative for this Contract and will be responsible for:
a. Maintaining contact with the representative(s) of the State agencies.
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b. Providing the State agencies with a comprehensive listing of all dictations received by the
Contractor in a timely manner as set forth by the State agencies. This listing will include any
identifying information assigned by the Contractor for the purposes of tracking. In addition, this
listing will include the dictator's name, any other identifying number and the work type.

7. Contractor must guarantee:
a. If a State agency orders the original, the original rate will be paid. If another State agency orders
the same transcript, they will pay the copy rate.
b. Returning phone calls within four hours is a requirement. The phone number, contact name and
email addresses must always be kept up-to-date.

1.040 Project Plan

1.041 Project Plan Management
Contractor will carry out work request under the direction and control of the using State agency.

Although there will be continuous liaison with the Contractor team, the State agency's coordinator will
meet periodically with the Contractor's project manager, for the purpose of reviewing progress and
providing necessary guidance to the Contractor in solving problems which arise.

1.042 Reports

Contractor must provide reports, log of reports, etc. with all requested information per frequency of
requesting State agency.

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:
e Services must be presented as prescribed in the SOW for various State agencies (article 1 SOW
as well as Appendix A).
e Services must meet the agreed upon criteria between the State agency coordinator and the
Contractor.
e The State agency coordinator must approve the services in writing to the Contractor within two
weeks from the date of submittal.
e Any rejection of services shall be in writing to the Contractor and shall outline the reasons for
rejection.

1.052 Final Acceptance — Deleted/Not Applicable

1.060 Pricing

1.061 Pricing
For authorized Services and Price List, see Appendix A.

NOTE: Rates for service must be uniform and consistent for all State agencies.

1.062 Price Term
Prices quoted are firm for the entire length of the Contract.

1.063 Tax Excluded from Price

€) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local
Sales Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be
furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be

reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale
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will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
prices must not include the Federal Excise Tax.

1.064

1.071

Holdback — Deleted/Not Applicable

1.070 __Additional Requirements

Department of Licensing and Regulatory Affairs

MAHS — UNEMPLOYMENT APPEALS (FOR THE MICHIGAN COMPENSATION APPELLATE
COMMISSION)

1.

1.072

Contractor must review the list of cases against the files actually in the folder and confirm that all
cases listed are actually available. If there is any discrepancy between the list and files actually
picked up, the Contractor shall immediately contact MAHS at 313-456-2700 and record on the list
the date and time the contact was made.

Contractor shall log files received into the Contractor’s database and record the date each
transcript is due to the Board of Review in Lansing.

Transcripts must be delivered to the Appellate Commission on or before 10 calendar days from
the date the file is picked up by the Contractor. The Contractor shall deliver finished transcripts
along with each file before 4:45 p.m. If transcripts are being delivered to the Appellate
Commission later than 10 calendar days from the date the Contractor receives the file,
Procurement shall provide the Contractor written notice of the late transcripts and a time period to
cure the breach.

The Appellate Commission will fax to the Contractor once per week a list of cases pending for 15
calendar days or more from the time the Commission requests a transcript from MAHS. If there

are cases on the list that the Contractor does not have, the Contractor shall immediately contact

MCAC at 517-241-7338 and MAHS at 313-456-2711.

Department of State

Once per week, Contractor will pick up a box containing files, which need transcripts prepared
from the Administrative Hearings Section of the Legal Services Administration in Lansing, or upon
arrangement made upon a special request.

Transcripts must be delivered to the Administrative Hearings Section of the Legal Services
Administration office for Normal requests within 10 business days or for expedited requests within
one to three business days.

If the Contractor finds that a recording is inaudible, the Contractor shall return it and file to the
Administrative Hearings Section of the Legal Services Administration with a note of the issue.

Transcriptions must follow the format prescribed by the State Court Administrative Office as
published in the Court Reporters Manual.
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

This Contract is for a period of three years beginning May 1, 2013 through December 31, 2015. All
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons
listed in Section 2.150) of this Contract, unless otherwise extended under this Contract. Absent an early
termination for any reason, Purchase Orders issued but not expired, by the end of this Contract’s stated
term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002 Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before
its expiration. This Contract may be renewed for up to three additional one-year periods.

2.003 Legal Effect

Contractor must show acceptance of this Contract by signing two copies of this Contract and returning
them to the Contract Administrator. The Contractor must not proceed with the performance of the work to
be done under this Contract, including the purchase of necessary materials, until both parties have signed
this Contract to show acceptance of its terms, and the Contractor receives a Contract release/purchase
order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or
Change Order) has been approved by the State Administrative Board (if required), approved and signed
by all the parties, and a Purchase Order against this Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing
this Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering

The State will issue a written Purchase Order, or Blanket Purchase Order, Direct Voucher or Procurement
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's
designee, to order any Services/Deliverables under the Contract. All orders are subject to the terms and
conditions of the Contract. No additional terms and conditions contained on either a Purchase Order or
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are
unknown, however, the Contractor must furnish all such materials and services as may be ordered during
the Contract period. Quantities specified, if any, are estimates based on prior purchases, and the State is
not obligated to purchase in these or any other quantities.

2.006 Order of Precedence

€)) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral,
with respect to the subject matter and as additional terms and conditions on the purchase order must
apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided,
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be
modified or amended only by a formal Contract amendment.

2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms
and conditions of the Contract.
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2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet
the form, function, and utility required by that State agency, that agency may, subject to State purchasing
policies, procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of
the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full
force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of
the other party for the taking of any action under the Contract, the consent or approval must be in writing
and must not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the
right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration
or termination of the Contract for any reason. Specific references to survival in the Contract are solely for
identification purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Technology Management and Budget, Procurement
(collectively, including all other relevant State of Michigan departments and agencies, the “State”).
Procurement is the sole point of contact in the State with regard to all procurement and contractual
matters relating to the Contract. Procurement_is the only State office authorized to change, modify,
amend, alter or clarify the prices, specifications, terms and conditions of the Contract. The
Contractor Administrator within Procurement for the Contract is:

Brandon Samuel, Buyer Specialist

Procurement

Department of Technology Management and Budget
Mason Bldg. 2nd Floor

PO Box 30026

Lansing, MI 48909

samuelb@michigan.gov

517-648-6718

2.022 Contract Compliance Inspector

After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Director of
Procurement, in consultation with applicable agencies will direct the person named below, or any other
person so designated, to monitor and coordinate the activities for this Contract on a day-to-day basis
during its term. However, monitoring of the Contract implies no authority to change, modify, clarify,
amend, or otherwise alter the prices, terms, conditions and specifications of this Contract as that
authority is retained by DTMB Procurement.

Shay Gaffey

LARA

517-335-1971
gaffeys@michigan.gov
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Linda Hills

MDOS
517-335-0033
Hillsl@michigan.gov

Diane Brown

MCGB

(313) 456-3879
Brownd16@michigan.gov

2.023 Project Manager
Same as above unless otherwise noted by the State agencies.

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and
specifications of this Contract and the work to be performed by the Contractor under this Contract.

During the course of ordinary business, it may become necessary for the State to discontinue certain
business practices or create Additional Services/Deliverables. At a minimum, to the extent applicable, the
State would like the Contractor to provide a detailed outline of all work to be done, including tasks
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is
entitled to additional compensation for performing that service or providing that deliverable.

Change Requests:
€) By giving Contractor written notice within a reasonable time, the State must be entitled to
accept a Contractor proposal for Change, to reject it, or to reach another agreement with
Contractor. Should the parties agree on carrying out a Change, a written Contract Change Notice
must be prepared and issued under the Contract, describing the Change and its effects on the
Services and any affected components of the Contract (a “Contract Change Notice”).

(b) No proposed Change may be performed until the proposed Change has been specified in
a duly executed Contract Change Notice issued by the DTMB-Procurement.
(c) If the State requests or directs the Contractor to perform any activities that Contractor

believes constitute a Change, the Contractor must notify the State that it believes the requested
activities are a Change before beginning to work on the requested activities. If the Contractor
fails to notify the State before beginning to work on the requested activities, then the Contractor
waives any right to assert any claim for additional compensation or time for performing the
requested activities. If the Contractor commences performing work outside the scope of the
Contract and then ceases performing that work, the Contractor must, at the request of the State,
retract any out-of-scope work that would adversely affect this Contract.

2.025 Notices

Any notice given to a party under this Contract must be deemed effective, if addressed to the State
contact as noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the
contract, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy
of the notice is sent by another means specified in this Section; (iii) the third Business Day after being
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being
sent by a nationally recognized overnight express courier with a reliable tracking system.

Either party may change its address where notices are to be sent by giving notice according to this
Section.

2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s
behalf within the bounds set forth in this Contract. Contractor may change the representatives from time
to time upon written notice.
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2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee,
agent or servant of the State for any reason. Contractor is solely and entirely responsible for its acts and
the acts of its agents, employees, servants and Subcontractors during the performance of this Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in this Contract, the parties
must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that
is either requested or reasonably required of them in order for the other party to perform its
responsibilities under this Contract.

2.029 Assignments

€) Neither party may assign this Contract, or assign or delegate any of its duties or obligations under
this Contract, to any other party (whether by operation of law or otherwise), without the prior written
consent of the other party; provided, however, that the State may assign this Contract to any other State
agency, department, division or department without the prior consent of Contractor and Contractor may
assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide
adequate assurances that the affiliate can perform the requirements of this Contract. The State may
withhold consent from proposed assignments, subcontracts, or novations when the transfer of
responsibility would operate to decrease the State’s likelihood of receiving performance on this Contract
or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive
payments due under this Contract. If the State permits an assignment, the Contractor is not relieved of its
responsibility to perform any of its contractual duties, and the requirement under this Contract that all
payments must be made to one (1) entity continues.

(c) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under
this Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and Contract or project to which it relates must not be made without prior written State approval, and then
only in accordance with the explicit written instructions from the State. No results of the activities
associated with the RFP and Contract are to be released without prior written approval of the State and
then only to persons designated.

2.032 Contract Distribution
Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Procurement.

2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs
and expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s
documentation specifically referenced that content and attempts to incorporate it into any other
communication, unless the State has actual knowledge of the content and has expressly agreed to be
bound by it in a writing that has been manually signed by an authorized representative of the State.
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2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State
reserves the right to disqualify any bidder if the State determines that the bidder has used its position
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as
a Vendor offering free assistance) to gain a competitive advantage on the RFP

2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA").

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as so mandated by Federal disaster response requirements,
Contractor personnel dedicated to providing Services/Deliverables under this Contract must provide the
State with priority service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract must specify (or indicate by
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the
associated payment milestones and payment amounts. The State may make progress payments to the
Contractor when requested as work progresses, but not more frequently than monthly, in amounts
approved by the Contract Administrator, after negotiation. Contractor must show verification of
measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s
charges under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this
Contract, the State must not be obligated to pay any amounts in addition to the charges specified in this
Contract.

2.044 Invoicing and Payment — In General

(a) Each Statement of Work issued under this Contract must list (or indicate by reference to the
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commaodities to be
provided, and the associated payment milestones and payment amounts.

(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back
requirements. Invoices for Services performed on a time and materials basis must show, for each
individual, the number of hours of Services performed during the billing period, the billable skill/labor
category for such person and the applicable hourly billing rate. Prompt payment by the State is
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback
amount to be retained by the State in accordance with Section 1.064.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt,
provided the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments will be
agreed upon between the State Department and the Contractor. Each state agency will issue a purchase
order against the BPO and indicate the bill to address. Each state agency, local unit of State and MiDeal
member is responsible for their own purchase.
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The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must
mutually agree upon. The schedule must show payment amount and must reflect actual work done by the
payment dates, less any penalty cost charges accrued by those dates. As a general policy, statements
must be forwarded to the designated representative by the 15th day of the following month.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services
must be pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the
extent that those violations concern materials or services supplied by third parties to the Contractor,
toward fulfillment of this Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under this Contract, nor will it
constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by
a party to comply with this Contract, including claims for Services and Deliverables not reasonably known
until after acceptance to be defective or substandard. Contractor’s acceptance of final payment by the
State under this Contract must constitute a waiver of all claims by Contractor against the State for
payment under this Contract, other than those claims previously filed in writing on a timely basis and still
unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts
that the State enters into for the purchase of goods and services must provide that payment will be made
by Electronic Fund Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in
Michigan to be required to register and pay tax must do so as a volunteer. This requirement extends to:
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and
applicable regulations of which the company is a member, and (2) all organizations under common
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the
company is a member that make sales at retail for delivery into the State are registered with the State for
the collection and remittance of sales and use taxes. In applying treasury regulations defining “two or
more trades or businesses under common control” the term “organization” means sole proprietorship, a
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or
a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor
must include a similar provision in any subcontract entered into with a Subcontractor. For the purposes of
this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be
treated by the State as if they were employees of Contractor for this Contract only; however, the State
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understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 Contractor Key Personnel
See section 1.031, line 6.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detalil
outlining the reasons for the removal request. Additionally, the State’s request must be based on
legitimate, good-faith reasons. Replacement personnel for the removed person must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected
by the State’s required removal. If any incident with removed personnel results in delay not reasonably
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the
affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location — Deleted — Not Applicable

2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued
badge, as required. Contractor employees are required to clearly identify themselves and the company
they work for whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State
and its agents and other contractors including the State’s Quality Assurance personnel. As reasonably
requested by the State in writing, the Contractor must provide to the State’s agents and other contractors
reasonable access to Contractor’'s Project personnel, systems and facilities to the extent the access
relates to activities specifically associated with the Contract and will not interfere or jeopardize the safety
or operation of the systems or facilities. The State acknowledges that Contractor’s time schedule for this
Contract is very specific and must not unnecessarily or unreasonably interfere with, delay, or otherwise
impede Contractor’s performance under this Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities, and other resources
when no longer required for this Contract in the same condition as when provided by the State,
reasonable wear and tear excepted.

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor
performs them. Further, the State considers the Contractor to be the sole point of contact with regard to
contractual matters, including payment of any and all charges resulting from this Contract. If any part of
the work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name
and address, contact person and a complete description of work to be subcontracted. The State reserves
the right to approve Subcontractors and to require the Contractor to replace Subcontractors found to be
unacceptable. The Contractor is totally responsible for adherence by the Subcontractor to all provisions
of this Contract. Any change in Subcontractors must be approved by the State, in writing, prior to such
change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all
contractual matters under this Contract, including payment of any and all charges for Services and
Deliverables.
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2.072 State Consent to Delegation

Contractor must not delegate any duties under this Contract to a Subcontractor unless the DTMB-
Procurement has given written consent to such delegation. The State reserves the right of prior written
approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the
reasonable judgment of the State, to be unacceptable. The State’s request must be written with
reasonable detail outlining the reasons for the removal request. Additionally, the State’s request must be
based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the removed Subcontractor
must be fully qualified for the position. If the State exercises this right, and the Contractor cannot
immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in
schedule or other terms that may be affected by the State’s required removal. If any such incident with a
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which
is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed
upon by the parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be
bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations
and responsibilities that Contractor, by this Contract, assumes toward the State. The State reserves the
right to receive copies of and review all subcontracts, although Contractor may delete or mask any
proprietary information, including pricing, contained in such contracts before providing them to the State.
The management of any Subcontractor is the responsibility of Contractor, and Contractor must remain
responsible for the performance of its Subcontractors to the same extent as if Contractor had not
subcontracted such performance. Contractor must make all payments to Subcontractors or suppliers of
Contractor. Except as otherwise agreed in writing by the State and Contractor, the State will not be
obligated to direct payments for the Services other than to Contractor. The State’s written approval of
any Subcontractor engaged by Contractor to perform any obligation under this Contract will not relieve
Contractor of any obligations or performance required under the Contract.

2.074 Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements
with any Subcontractors.

2.075 Competitive Selection
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of this Contract.

2.080 State Responsibilities

2.081 Equipment

The State must provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities — Deleted — Not Applicable

2.090 Security

2.091 Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have
access to State facilities and systems. The scope of the background check is at the discretion of the
State and the results will be used to determine Contractor personnel eligibility for working within State
facilities and systems. The investigations will include Michigan State Police Background checks (ICHAT)
and may include the National Crime Information Center (NCIC) Finger Prints. Proposed Contractor
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print
Check. Any request for background checks will be initiated by the State and will be reasonably related to
the type of work requested.
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All Contractor personnel must comply with the State’s security and acceptable use policies for State IT
equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel must
agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted
as a resource to perform work for the State. The Contractor must present these documents to the
prospective employee before the Contractor presents the individual to the State as a proposed resource.
Contractor staff must comply with all Physical Security procedures in place within the facilities where they
are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii)
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach,
intrusion, or unauthorized use or disclosure. Contractor must report to the State, in writing, any use or
disclosure of Confidential Information, whether suspected or actual, other than as provided for by this
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is
reasonable under the circumstances.

2.093 PCI Data Security Requirements — Deleted - Not Applicable

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess,
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted,
proprietary, or with a similar designation. “Confidential Information” of the State must mean any
information which is retained in confidence by the State (or otherwise required to be held in confidence by
the State under applicable federal, state and local laws and regulations) or which, in the case of tangible
materials provided to Contractor by the State under its performance under the Contract, is marked as
confidential, proprietary, or with a similar designation by the State. “Confidential Information” excludes
any information (including the Contract) that is publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure,
publication, or dissemination of its own confidential information of like character, but in no event less than
reasonable care. Neither Contractor nor the State will (i) make any use of the Confidential Information of
the other except as contemplated by the Contract, (ii) acquire any right in or assert any lien against the
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return
the other party's Confidential Information to the other party. Each party must limit disclosure of the other
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the
purposes of the Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a
Subcontractor is authorized under the Contract, (B) the disclosure is necessary or otherwise naturally
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C)
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential
Information in confidence. At the State's request, any employee of Contractor and of any Subcontractor
having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be,
to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of this Contract for any reason, Contractor must certify to the
State that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain;
(ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of
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the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was
independently developed by the receiving party without reference to Confidential Information of the
furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information,
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request,
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably
requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or
impliedly, any right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this
Contract for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written
request, have the right to enter Contractor’s premises, or any other places, where the Services are being
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress. Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the
access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.
Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven (7) years after the Contractor provides any work under this Contract (the "Audit Period"), the
State may examine and copy any of Contractor’s books, records, documents and papers pertinent to
establishing Contractor's compliance with this Contract and with applicable laws and rules. The State
must notify the Contractor 20 days before examining the Contractor's books and records. The State does
not have the right to review any information deemed confidential by the Contractor to the extent access
would require the confidential information to become publicly available. This provision also applies to the
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in
connection with this Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting
records (including time sheets and payroll records, information pertaining to this Contract, and to the
Services, equipment, and commodities provided under this Contract) pertaining to this Contract according
to generally accepted accounting principles and other procedures specified in this Section. Financial and
accounting records must be made available, upon request, to the State at any time during the Audit
Period. If an audit, litigation, or other action involving Contractor’s records is initiated before the end of
the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.
The Contractor must respond to each audit report in writing within 30 days from receipt of the report,
unless a shorter response time is specified in the report. The Contractor and the State must develop,
agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns,
and/or recommendations in the audit report.
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2.115 Errors

€) If the audit demonstrates any errors in the documents provided to the State, then the amount in
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the
amount is paid or refunded in full. However, a credit or debit may not be carried for more than four
invoices. If a balance remains after four invoices, then the remaining amount will be due as a payment or
refund within 45 days of the last quarterly invoice that the balance appeared on or termination of this
Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of
the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the
Contract’s requirements and other standards of performance.

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to
the State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the
Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will
infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold
by Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect
to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or
afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The Contract signatory has the power and authority, including any necessary corporate
authorizations, necessary to enter into this Contract, on behalf of Contractor.

® It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any
manner or degree with Contractor’s performance of its duties and responsibilities to the State under this
Contract or otherwise create an appearance of impropriety with respect to the award or performance of
this Agreement. Contractor must notify the State about the nature of the conflict or appearance of
impropriety within two days of learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after the Contract start date, the Contractor must report those changes immediately to
DTMB-Procurement.

2.122 Warranty of Merchantability — Deleted - Not Applicable

2.123 Warranty of Fitness for a Particular Purpose — Deleted - Not Applicable
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2.124 Warranty of Title — Deleted - Not Applicable
2.125 Equipment Warranty — Deleted - Not Applicable
2.126 Equipment to be New — Deleted - Not Applicable

2.127 Prohibited Products — Deleted - Not Applicable

2.128 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
this section, the breach may be considered as a default in the performance of a material obligation of this
Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’s
performance of Services under the terms of this Contract, whether the Services are performed by the
Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies,
offices, commissions, officers, employees and agents for recovery of damages to the extent these
damages are covered by the insurance policies the Contractor is required to maintain under the Contract.

All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or
required by law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a
recognized insurance rating agency. All policies of insurance required in this Contract must be issued by
companies that have been approved to do business in the State. See www.michigan.gov/deleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains
higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
M 1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

M 2. If a motor vehicle is used to provide services or products under the Contract, the

Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned
vehicles used in Contractor's business for bodily injury and property damage as required by law.
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The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

3. Workers’ compensation coverage must be provided according to applicable laws
governing the employees and employers work activities in the state of the Contractor’s domicile. If the
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured
authority by the jurisdiction of domicile. For employees working outside of the state of qualification,
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the
jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by
the insurance company. This provision must not be applicable where prohibited or limited by the laws of
the jurisdiction in which the work is to be performed.

4. Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

M 5. Professional Liability (Errors and Omissions) Insurance with the following minimum
coverage: $1,000,000.00 each occurrence and $1,000,000.00 annual aggregate.

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the
insurance coverage as described in this Section for the Contractor in connection with the performance of
work by those Subcontractors. Alternatively, Contractor may include any Subcontractors under
Contractor’s insurance on the coverage required in this Section. Subcontractor must fully comply with the
insurance coverage required in this Section. Failure of Subcontractor to comply with insurance
requirements does not limit Contractor’s liability or responsibility.

2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DTMB-Procurement, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The
Certificate must be on the standard “accord” form or equivalent. THE CONTRACT OR PURCHASE
ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT
FILING. All Certificate(s) are to be prepared and submitted by the Insurance Provider. All Certificate(s)
must contain a provision indicating that coverages afforded under the policies MUST NOT BE
CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice,
except for 10 days for non-payment of premium, having been given to the Director of Procurement,
DTMB. The notice must include the Contract or Purchase Order number affected. Before this Contract is
signed, and not less than 20 days before the insurance expiration date every year thereafter, the
Contractor must provide evidence that the State and its agents, officers and employees are listed as
additional insureds under each commercial general liability and commercial automobile liability policy. In
the event the State approves the representation of the State by the insurer’s attorney, the attorney may
be required to be designated as a Special Assistant Attorney General by the Attorney General of the
State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of this Contract and
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tall
coverage for at least three years following the expiration or termination for any reason of the Contract.
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.
Contractor is responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any
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premium for required insurance as specified in this Contract, or if any insurer cancels or significantly
reduces any required insurance as specified in this Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or
procure similar insurance coverage from another company or companies. The State may deduct any part
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by
the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties),
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor
in the performance of this Contract and that are attributable to the negligence or tortious acts of the
Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under this Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that
greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and
penalties) incurred in connection with any action or proceeding threatened or brought against the State to
the extent that the action or proceeding is based on a claim that any piece of equipment, software,
commodity or service supplied by the Contractor or its Subcontractors, or the operation of the equipment,
software, commodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commaodity or service infringes any United States patent, copyright, trademark or
trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commaodity, or service, or its operation, become or in the
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment,
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace
or modify to the State’s satisfaction the same with equipment, software, commodity or service of
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the
State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed
based on written specifications of the State; (ii) use of the equipment in a configuration other than
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or
software not supplied by the Contractor under this Contract.
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2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding
the expiration or early cancellation of this Contract, with respect to any claims based on facts or
conditions that occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

€) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the
State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the
Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the
Contractor must periodically advise the State about the status and progress of the defense and must
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law
may be involved or challenged, the State has the right, at its own expense, to control the defense of that
portion of the claim involving the principles of Michigan governmental or public law. But the State may
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days
after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Section. Any litigation activity on behalf of the State, or any of its subdivisions under this
Section, must be coordinated with the Department of Attorney General. In the event the insurer’s
attorney represents the State under this Section, the insurer’s attorney may be required to be designated
as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at
the cost and expense of Contractor. If it is determined that the claim was one against which Contractor
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the
State for all the reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches this Contract, and the State, in its sole discretion, determines that the breach is
curable, then the State must provide the Contractor with written notice of the breach and a time period
(not less than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable
for successive or repeated breaches or if the State determines in its sole discretion that the breach poses
a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or
destruction of any real or tangible personal property.
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2.152 Termination for Cause

€) The State may terminate this Contract, for cause, by notifying the Contractor in writing, if the
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the
written notice of breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by this Contract from other sources. Re-procurement costs are not
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate the Contract for cause, charges payable under the
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to
the termination date. Services and related provisions of the Contract that are terminated for cause must
cease on the effective date of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any
reason, that Contractor was not in breach of contract under the provisions of this section, that termination
for cause must be deemed to have been a termination for convenience, effective as of the same date,
and the rights and obligations of the parties must be limited to that otherwise provided in the Contract for
a termination for convenience.

2.153 Termination for Convenience

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services
or products specified in this Contract, (b) relocation of office, program changes, changes in laws, rules, or
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by
inclusion or non-inclusion, of information material to a response to any RFP issued by the State. The
State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in
part, the charges payable under this Contract must be equitably adjusted to reflect those
Services/Deliverables that are terminated. Services and related provisions of this Contract that are
terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this
Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the State to
effect continued payment under this Contract are not appropriated or otherwise made available, the State
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last
period for which funds have been appropriated or otherwise made available by giving written notice of
termination to Contractor. The State must give Contractor at least 30 days advance written notice of
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of
the final decision less than 30 days before the funding cutoff).

(b) If funding for this Contract is reduced by law, or funds to pay Contractor for the agreed-to level of
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or
the change the production of Deliverables in the manner and for the periods of time as the State may
elect. The charges payable under the Contract will be equitably adjusted to reflect any equipment,
services or commodities not provided by reason of the reduction.

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be
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and as determined by the State, to the extent funds are available. This Section will not preclude
Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of
competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally
accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Article 11, § 5, and Civil Service Rule 7-1. In that case, the State must pay the Contractor for only the
work completed to that point under this Contract. Termination may be in whole or in part and may be
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the
written notice.

2.157 Rights and Obligations upon Termination

€)) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as
specified in the notice of termination, (b) take any action that may be necessary, or that the State may
direct, for preservation and protection of Deliverables or other property derived or resulting from this
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to,
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the
termination of the Contract and which are resulting from this Contract (which must be provided to the
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items
included compensation to Contractor for the provision of warranty services in respect of the materials),
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment
or termination settlement costs, to the maximum practical extent, including terminating or limiting as
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from
the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must
pay Contractor for all charges due for Services provided before the date of termination and, if applicable,
as a separate item of payment under this Contract, for Work In Process, on a percentage of completion
basis at the level of completion determined by the State. All completed or partially completed
Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not
actually performed for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and
agreements for Services and Deliverables provided under the Contract, and may further pursue
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the
State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with
respect to any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor — Deleted - Not Applicable
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2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this Contract, for convenience or cause, or if this Contract is otherwise dissolved,
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with
direction provided by the State to assist in the orderly transition of equipment, services, software, leases,
etc. to the State or a third party designated by the State. If this Contract expires or terminates, the
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a
reasonable period of time that in no event will exceed 90 days. These efforts must include, but are not
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting
forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition. The
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a
specified third party, maintain the continuity and consistency of the services required by this Contract. In
addition, during or following the transition period, in the event the State requires the Services of the
Contractor’'s Subcontractors or vendors, as necessary to meet its needs, Contractor agrees to
reasonably, and with good-faith, work with the State to use the Services of Contractor’'s Subcontractors or
vendors. Contractor must notify all of Contractor’s subcontractors of procedures to be followed during
transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed
by the State, or specified third party, to properly provide the Services/Deliverables required under this
Contract. The Contractor must provide the State with asset management data generated from the
inception of this Contract through the date on which the Contractor is terminated in a comma-delineated
format unless otherwise requested by the State. The Contractor must deliver to the State any remaining
owed reports and documentation still in Contractor’s possession subject to appropriate payment by the
State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation
being used by the Contractor to perform the Services under this Contract. If the State transfers any
software licenses to the Contractor, those licenses must, upon expiration of this Contract, transfer back to
the State at their current revision level. Upon notification by the State, Contractor may be required to
freeze all non-critical changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the
termination provisions of the Contract. If the transition results from expiration, the Contractor will be
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after Contract
expiration that result from transition operations) at the rates agreed upon by the State. The Contractor
must prepare an accurate accounting from which the State and Contractor may reconcile all outstanding
accounts.

2.176 State Transition Responsibilities

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State
and the Contractor agree:

(a) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.
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2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or
any part, of the work called for by this Contract for a period of up to 90 calendar days after the stop work
order is delivered to Contractor, and for any further period to which the parties may agree. The stop work
order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during
the period of work stoppage. Within the period of the stop work order, the State must either: (a) cancel
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section
2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and this
Contract must be modified, in writing, accordingly, if: (a) the stop work order results in an increase in the
time required for, or in Contractor’s costs properly allocable to, the performance of any part of this
Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the
end of the period of work stoppage; provided that, if the State decides the facts justify the action, the
State may receive and act upon a Contractor proposal submitted at any time before final payment under
the Contract. Any adjustment must conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for
reasons other than material breach, the termination must be deemed to be a termination for convenience
under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in
arriving at the termination settlement. For the avoidance of doubt, the State is not liable to Contractor for
loss of profits because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to this
Contract or any Statement of Work must be resolved as follows. For all Contractor claims seeking an
increase in the amounts payable to Contractor under this Contract, or the time for Contractor’s
performance, Contractor must submit a letter, together with all data supporting the claims, executed by
Contractor’'s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event,
and (c) the claim and the supporting data are current and complete to Contractor’'s best knowledge and
belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in
the Contract. If the parties are unable to resolve any disputes after compliance with the processes, the
parties must meet with the Director of Procurement, DTMB, or designee, for the purpose of attempting to
resolve the dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information with respect to the
matter in issue which the parties believe to be appropriate and germane in connection with its
resolution. The representatives must discuss the problem and negotiate in good faith in an effort
to resolve the dispute without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one party to another
for non-privileged information reasonably related to the Contract must be honored in order that
each of the parties may be fully advised of the other’s position.
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(iii) The specific format for the discussions will be left to the discretion of the designated State
and Contractor representatives, but may include the preparation of agreed upon statements of
fact or written statements of position.

(iv) Following the completion of this process within 60 calendar days, the Director of
Procurement, DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute
within 30 calendar days. The opinion regarding the dispute must be considered the State’s final
action and the exhaustion of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations
period, to preserve a superior position with respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under this Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms
of this Contract by the other party is the that the damages to the party resulting from the breach will be so
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary
restraining order or other immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under this Contract while a dispute is being
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not
be deemed to preclude performance) and without limiting either party’s right to terminate this Contract as
provided in Section 2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of this Contract, Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of race, color, religion,
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability.
Contractor further agrees that every Subcontract entered into for the performance of this Contract or any
purchase order resulting from this Contract must contain a provision requiring non-discrimination in
employment, as specified here, binding upon each Subcontractor. This covenant is required under the
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil
Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a
material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose name appears in the current register of employers failing to correct an unfair labor
practice compiled under Section 2 of the Act. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to this Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of this Contract,
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition,
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.
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2.204 Prevailing Wage — Deleted - Not Applicable

2.210 Governing Law

2.211 Governing Law

This Contract must in all respects be governed by, and construed according to, the substantive laws of
the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive
law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from this Contract must be resolved in the State of Michigan. With respect to any
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise. Contractor
agrees to appoint agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorney’s fees awarded by a court in addition to damages after litigation based on the Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

(@) Disclosure. Contractor must disclose any material criminal litigation, investigations or
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any
litigation, investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which
arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is
aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a
governmental or public entity arising out of their business dealings with governmental or public entities.
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation,
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence. Details of
settlements which are prevented from disclosure by the terms of the settlement may be annotated.
Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be
concerned about:

() the ability of Contractor (or a Subcontractor) to continue to perform this Contract
according to its terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged

in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would
constitute a breach of this Contract or a violation of Michigan law, regulations or public policy,
then the Contractor must provide the State all reasonable assurances requested by the State to
demonstrate that:
€) Contractor and its Subcontractors must be able to continue to perform this
Contract and any Statements of Work according to its terms and conditions, and
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(b) Contractor and its Subcontractors have not and will not engage in conduct in
performing the Services which is similar in nature to the conduct alleged in the
Proceeding.
(c) Contractor must make the following notifications in writing:
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers

has occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DTMB-Procurement.

(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to
asset valuations or any other cost changes have occurred or are certain to occur as a result of a
change in ownership or officers.

3) Contractor must also notify DTMB Procurement within 30 days whenever changes to
company affiliations occur.

2.232 Call Center Disclosure

Contractor and/or all Subcontractors involved in the performance of this Contract providing call or contact
center services to the State must disclose the location of its call or contact center services to inbound
callers. Failure to disclose this information is a material breach of this Contract.

2.233 Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part,
and, at its option, may take possession of the “Work in Process” and finish the Works in Process by
whatever appropriate method the State may deem expedient if:

€) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's
insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the

Contractor or its affiliates can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.
To the extent reasonably possible, materials and Work in Process must be stored separately from other
stock and marked conspicuously with labels indicating ownership by the State.

2.240 Performance
2.241 Time of Performance
€) Contractor must use commercially reasonable efforts to provide the resources necessary to
complete all Services and Deliverables according to the time schedules contained in the Statements of
Work and other Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the
timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest
State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to
perform its obligations according to the Contract time periods notwithstanding the State’s failure.
Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.243 Liquidated Damages

(@) The State and the Contractor hereby agree to the specific standards set forth in this Contract. Itis
agreed between the Contractor and the State that the actual damages to the State as a result of
Contractor's failure to provide promised services would be difficult or impossible to determine with
accuracy. The State and the Contractor therefore agree that liquidated damages as set out herein shall
be a reasonable approximation of the damages that shall be suffered by the State as a result thereof.
Accordingly, in the event of such damages, at the written direction of the State, the Contractor shall pay
the State the indicated amount as liquidated damages, and not as a penalty. Amounts due the State as
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liquidated damages, if not paid by the Contractor within fifteen (15) days of notification of assessment,
may be deducted by the State from any money payable to the Contractor pursuant to this Contract. The
State will notify the Contractor in writing of any claim for liquidated damages pursuant to this paragraph
on or before the date the State deducts such sums from money payable to the Contractor. No delay by
the State in assessing or collecting liquidated damages shall be construed as a waiver of such rights.

(b) The Contractor shall not be liable for liquidated damages when delays arise out of causes beyond
the control and without fault or negligence of the Contractor. Such causes may include, but are not
restricted to, acts of God or of the public enemy, acts of the State in either its sovereign of contractual
capacity, fires, floods, earthquakes, epidemics, quarantine restrictions, strikes, freight embargoes, and
unusually severe weather; but in every case, the delays must be beyond control and without the fault or
negligence of this Contractor.

Liquidated damages will be charged in case (s) of no shows, late transcripts, late appearance,
inaccuracy of typed text, lost files, duplicate billings.

Liguidated damages:

1. Incase of “No Shows”, if services received from another company, the Contractor would pay
the difference in cost plus an administrative fee of $100.00.

2.  Fifty percent reduction in price for late transcripts and in accuracy of text. Late
appearances, no shows, lost files would result in the Contractor being responsible for all
costs associated with rescheduling hearings, or cover the cost of a substitute reporter.

3. In case of duplicate billings, the Contractor would pay an administrative fee of $50.00.

2.244 Excusable Failure

Neither party will be liable for any default, damage, or delay in the performance of its obligations under
this Contract to the extent the default, damage or delay is caused by government regulations or
requirements (executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake,
war, water or other forces of nature or acts of God, delays or failures of transportation, equipment
shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or
other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any
fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond
the reasonable control of a party; provided the non-performing party and its Subcontractors are without
fault in causing the default or delay, and the default or delay could not have been prevented by
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the
use of alternate sources, workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as
the circumstances prevail. but the party must use commercially reasonable efforts to recommence
performance whenever and to whatever extent possible without delay. A party must promptly notify the
other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the
State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the
unperformed Services/ Deliverables not provided under this Contract for so long as the delay in
performance continues; (b) the State may terminate any portion of this Contract so affected and the
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the
State may terminate the affected Statement of Work without liability to Contractor as of a date specified
by the State in a written notice of termination to the Contractor, except to the extent that the State must
pay for Services/Deliverables provided through the date of termination.
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The Contractor will not have the right to any additional payments from the State as a result of any
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a
result of the Excusable Failure condition. Defaults or delays in performance by Contractor which are
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under this
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or
delay in performance through the use of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables — Deleted - Not Applicable

2.260 Ownership
2.261 Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State. The
State owns all United States and international copyrights, trademarks, patents, or other proprietary rights
in the Deliverables.

2.262 Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns,
and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States
and international copyrights, trademarks, patents, or other proprietary rights in each and every
Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of
law, may not be considered work made for hire by the Contractor for the State. From time to time upon
the State’s request, the Contractor must confirm the assignment by execution and delivery of the
assignments, confirmations of assignment, or other written instruments as the State may request. The
State may obtain and hold in its own name all copyright, trademark, and patent registrations and other
evidence of rights that may be available for Deliverables.

2.263 Rightsin Data

(a) The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under this Contract. The Contractor must not use the State’s data for
any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold,
assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially
exploited by or on behalf of the Contractor. No employees of the Contractor, other than those on a strictly
need-to-know basis, have access to the State’s data. Contractor must not possess or assert any lien or
other right against the State’s data. Without limiting the generality of this Section, the Contractor must
only use personally identifiable information as strictly necessary to provide the Services and must
disclose the information only to its employees who have a strict need-to-know the information. The
Contractor must comply at all times with all laws and regulations applicable to the personally identifiable
information.

(b) The State is the owner of all State-specific data under this Contract. The State may use the data
provided by the Contractor for any purpose. The State must not possess or assert any lien or other right
against the Contractor’s data. Without limiting the generality of this Section, the State may use personally
identifiable information only as strictly necessary to utilize the Services and must disclose the information
only to its employees who have a strict need to know the information, except as provided by law. The
State must comply at all times with all laws and regulations applicable to the personally identifiable
information. Other material developed and provided to the State remains the State’s sole and exclusive

property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed
before entering into this Contract. Any hardware bought through the Contractor by the State, and paid for
by the State, will be owned by the State. Any software licensed through the Contractor and sold to the
State, will be licensed directly to the State.
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2.270 State Standards

2.271 Existing Technology Standards
The Contractor must adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dmb.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/dmb. All Contractor employees must be
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without
written authorization from the Project Manager. Any changes Contractor makes to State systems with the
State’s approval must be done according to applicable State procedures, including security, access, and
configuration management procedures.

2.280 Extended Purchasing Deleted - Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision — Deleted — Not Applicable

2.300 Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude
Made Materials

Equipment, materials, or supplies, that will be furnished to the State under this Contract must not be
produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured
servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of
18 under the menace of any penalty for its nonperformance and for which the worker does not offer
himself voluntarily; or performed by any person under the age of 18 under a contract the enforcement of
which can be accomplished by process or penalties.
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Legal Transcription Services Pricing

Attachment A
Item Description Price (for)
Original only - paper copy
la $2.40 per page
Original + one copy (within 10 business
1b | days) $2.65 per page
Expedited original (within one business
2a | day) $3.95 per page
Expedited original + one copy (within one
2b business day) $4.20 per page
Expedited original + one copy (within three
2c business days) $3.70 per page
Expedited original + one copy (within five
2d business days) $3.20 per page
Condensed Transcript (Minu-script) copy of
3 transcript within 10 business days $0.25 per transcript
4a CD with transcription in Word format $3.00 per CD
CD with transcription in Word format (for
4b previously billed prepared transcript) $ 3.00 per CD
ba Email transcript in Word format $2.40 per transcript
Email transcript in Word format (for
5b previously billed prepared transcript) $0.00 per transcript
6 E-Transcipt in PTX format $2.40 per transcript
7 Electronic filing in PDF format $ 2.40 per transcript
Per page cost for additional copies = $0.25

NOTE Actual usage will vary.
Normal turnaround time for Legal Transcription is 10 business days.

Lines having no text (characters) or "blank lines" would not be billable.
Minimum number of lines per billable page is 25 lines. Half or less than half lines are considered a line.
Double spacing. 10 Pitch

Postage and special mailing charges are included in the per page pricing.
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