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DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided under any 
Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under this Contract. 
 
Bidder(s) are those companies that submit a proposal in response to the RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DTMB means the Michigan Department of Technology, Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health 
and the environment when compared with competing products or services that serve the same purpose.  Such products 
or services may include, but are not limited to:  those which contain recycled content, minimize waste, conserve energy or 
water, and reduce the amount of toxics either disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning 
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of this Contract and not specifically provided under any 
Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration. 
“New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82 
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use; 
and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or 
product, and which does not include post-industrial waste. 
 
Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or 
manufacturing processes. 
 
Recycling means the series of activities by which materials that are no longer useful to the generator are collected, 
sorted, processed, and converted into raw materials and used in the production of new products.  This definition excludes 
the use of these materials as a fuel substitute or for energy production. 
 
Reuse means using a product or component of municipal solid waste in its original form more than once. 
 
RFP means a Request for Proposal designed to solicit proposals for services. 
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Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant 
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or 
disposal. 
 
State Location means any physical location where the State performs work.  State Location may include State-owned, 
leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include 
independent Contractors engaged by Contractor solely in a staff augmentation role. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot 
be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term includes equipment or 
technology modifications, process or procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not considered pollution prevention, per the 
definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for 
Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of 
authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by 
the Contract.   
 
 



 

11 
CONTRACT #071B4300033 

 
Article 1 – Statement of Work (SOW) 

 
 

1.010 Project Identification 
 
1.011 Project Request 
This is a Contract for Charter Boat Inspections for the Michigan Department of Natural Resources (DNR).  The purpose of 
this Contract is to secure a qualified marine surveyor to provide dry dock inspections of charter boats as required by 
Michigan law, Part 445 of 1994 PA 451.  
 
1.012 Background 
Part 445 of 1994 PA 451 regulates the operation and licensing of vessels carrying passengers for hire (charter boats).  
This law provides that the DNR shall inspect, or provide for the inspection of charter boats operating in Michigan waters.  
The law further provides that a charter boat shall be inspected dockside every two years and out of the water (dry dock) 
every six years (dockside inspections are performed by DNR personnel).  The subject of the inspection is the presence 
and serviceability of the equipment and documentation that is required to be installed or carried on a charter boat by Part 
445 and by Administrative Rules R281.3101-R281.3506.  These inspections are the responsibility of the DNR-Law 
Enforcement Division (DNR-LED).   
 
 

1.020 Scope of Work and Deliverables 
 
1.021 In Scope 
The Contractor must provide timely inspections of vessels that have never been inspected prior to initial licensing and 
vessels requiring re-inspection.  Based on previous years, 150-200 inspections per year are anticipated.  This is an 
estimate and does not guarantee any work. 
 
1.022 Work and Deliverable 
The Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
Dry Dock Inspections: 
 
1. The Contractor must inspect vessel while it is out of the water.  The Contractor must perform a visual inspection of 

electrical, plumbing, rigging, mechanical, propulsion systems, safety systems, fuel system, fire suppression systems, 
construction and related components.  Each of these systems must be examined and transcribed in the body of the 
survey. 

2. The Contractor must complete DNR form PR-9302 for each inspection (see Attachment B). 
3. The Contractor must indicate the quantity of items listed; whether the item is satisfactory, unsatisfactory, or not 

applicable. 
4. If all required items are in satisfactory condition, the Contractor must leave a copy of the form with the applicant and 

forward a copy to the DNR-LED, in Lansing, Michigan. 
5. If any required items are found to be unsatisfactory, the Contractor must make a notation on the form.  If the item 

cannot be immediately corrected, the Contractor must arrange for a follow up inspection; the Contractor must retain all 
copies of the form.  Upon satisfactory re-inspection, the Contractor must perform task no. 4. 

6. The Contractor or his/her designated representative must contact an applicant for dry dock inspection within three 
days of when the Contractor is contacted by the applicant to arrange for a dry dock inspection. 

7. The Contractor must perform the dry dock inspection within two weeks after the initial contact from the applicant. 
 
 

1.030 Roles and Responsibilities 
 
1.031 Contractor Staff, Roles, and Responsibilities 
Upon request, the Contractor must identify Contractor staff and provide information on their qualifications and 
certifications which are necessary to perform the required tasks of this Contract.  The Contractor’s Project Manager for 
this Contract is Marc Nugent.   
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1.040 Project Plan 

 
1.041 Project Plan Management 
The Contractor’s Project Manager must communicate regularly with the DNR’s Project Manager to review progress, 
resolve problems, and discuss future inspections.  The frequency and form of these communications will be mutually 
agreed upon by the DNR and the Contractor, within five days of the signing of the Contract. 
 
1.042 Reports 
The following reports will be required from the Contractor: 
 

1. Within one week of completion of a satisfactory inspection, the Contractor must submit to the DNR-LED Project 
Manager, a completed DNR form PR-9302.   

2. The Contractor must submit bi-weekly summaries of progress which outline the work accomplished during the 
report period; work to be accomplished during the subsequent report period, problems-real or anticipated, which 
must be brought to the attention of the DNR Project Manager; and notification of any significant deviation from 
previously agreed upon work plans.  Bi-weekly summaries will be due the first Monday of the following two-week 
reporting period and must be submitted electronically as a Microsoft Word document. 

 
 

1.050 Acceptance 
 
1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables provided under 
this Contract: 
 
Each inspection will be considered complete when all inspected items are rated as satisfactory and the DNR form PR-
9302 is completed and submitted to the DNR-LED. 
 
1.052 Reserved 
 
 

1.060 Proposal Pricing 
 
1.061 Proposal Pricing 
For authorized Services and Price List, see Attachment A.  All travel expenses and one re-inspection cost (if necessary) is 
included in the per inspection price.   
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for 
unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the expense at the State’s 
current travel reimbursement rates.  See www.michigan.gov/dtmb for current rates. 
 
1.062 Price Term 
Prices quoted are firm for the entire length of the Contract.  
 
1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax.  Prices 
must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if 
articles purchased under any resulting Contract are used for the State’s exclusive use.  Certificates showing exclusive use 
for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request.  If a sale is tax exempt or 
tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax. 
 
1.064 Reserved 
 

1.070 Reserved 
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Article 2, Terms and Conditions 

 
 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract is for a period of five years beginning November 19, 2013, through November 18, 2018.  All outstanding 
Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of the 
Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders 
issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for 
which they were issued. 
 
2.002 Options to Renew  
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  
The Contract may be renewed for up to two additional one-year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to the 
Contract Administrator.  The Contractor must not proceed with the performance of the work to be done under the 
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under the Contract, until Contractor is notified in writing that the Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the Contract, are 
incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which 
must be approved by the Contract Administrator or the Contract Administrator's designee, to order any 
Services/Deliverables under the Contract.  All orders are subject to the terms and conditions of the Contract.  No 
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are 
also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.  
Exact quantities to be purchased are unknown, however, the Contractor must furnish all such materials and services as 
may be ordered during the Contract period.  Quantities specified, if any, are estimates based on prior purchases, and the 
State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of 
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject 
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional 
terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work 
may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract 
amendment.  
 
2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract.  
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2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions 
of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably 
withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later 
insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ 
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or 
prevent the survival of any other section. 
 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
The Contract is issued by the Department of Technology, Management and Budget, DTMB-Procurement and the 
Department of Natural Resources (collectively, including all other relevant State of Michigan departments and agencies, 
the “State”).  DTMB-Procurement is the sole point of contact in the State with regard to all procurement and Contractual 
matters relating to the Contract.  DTMB-Procurement is the only State office authorized to change, modify, amend, 
alter or clarify the prices, specifications, terms and conditions of the Contract.  The Contractor Administrator within 
DTMB-Procurement for the Contract is: 
 

Angela Buren, Buyer 
Procurement 
Department of Technology, Management and Budget 
Mason Bldg., 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Burena@michigan.gov 
(517) 373-0325 

 
2.022 Contract Compliance Inspector  
After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Chief Procurement Officer, 
DTMB-Procurement, in consultation with the Department of Natural Resources, Law Enforcement Division, will direct the 
person named below, or any other person so designated, to monitor and coordinate the activities for the Contract on a 
day-to-day basis during its term.  However, monitoring of the Contract implies no authority to change, modify, clarify, 
amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that authority is 
retained by DTMB Procurement.  The CCI for the Contract is: 
 

Lt. Andrew Turner 
Recreational Safety, Education & Enforcement Section Manager 
DNR-Law Enforcement Division 
530 W. Allegan St. 
E-mail:  turnera1@michigan.gov 
Phone:  (517) 373-7109 
Fax:  (517) 373-6816   
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2.023 Project Manager 
The following individual will oversee the project: 
 

Lt. Andrew Turner 
Recreational Safety, Education & Enforcement Section Manager 
DNR-Law Enforcement Division 
530 W. Allegan St. 
E-mail:  turnera1@michigan.gov 
Phone:  (517) 373-7109 
Fax:  (517) 373-6816   

 
2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be 
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional 
compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties 
agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under the 
Contract, describing the Change and its effects on the Services and any affected components of the Contract (a 
“Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the DTMB-Procurement. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor believes constitute 
a Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work 
on the requested activities, then the Contractor waives any right to assert any claim for additional compensation 
or time for performing the requested activities.  If the Contractor commences performing work outside the scope 
of the Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any 
out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as noted in 
Section 2.021 and the Contractor’s contact as noted on the cover page of the Contract, upon:  (i) delivery, if hand 
delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in 
this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) 
the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking 
system.  
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the 
bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice.  
 
2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent Contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors is an employee, agent or servant of the State.  Contractor is solely and 
entirely responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the 
performance of the Contract.  
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2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties must not 
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or 
reasonably required of them in order for the other party to perform its responsibilities under the Contract.  
 
2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to 
any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, 
however, that the State may assign the Contract to any other State agency, department, division or department without 
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately 
capitalized and can provide adequate assurances that the affiliate can perform the requirements of the Contract.  The 
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility 
would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover 
damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive payments due under 
the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its 
Contractual duties, and the requirement under the Contract that all payments must be made to one (1) entity continues. 
 
(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the Contract, the 
Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the 
State with adequate information about the assignee within a reasonable amount of time before the assignment for the 
State to determine whether to approve the assignment.  

 
 

2.030 General Provisions 
 
2.031 Reserved 
 
2.032 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or 
project to which it relates must not be made without prior written State approval, and then only in accordance with the 
explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be 
released without prior written approval of the State and then only to persons designated.   
 
2.033 Contract Distribution 
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of government 
unless other arrangements are authorized by DTMB-Procurement.  
 
2.034 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.   
 
2.035 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically 
referenced that content and attempts to incorporate it into any other communication, unless the State has actual 
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an 
authorized representative of the State. 
 
2.036 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or generation of a 
future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any 
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a 
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive 
advantage on the RFP. 
 
2.037 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
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2.038 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under the Contract must provide the State with priority service for repair and work around 
in the event of a natural or man-made disaster. 
 
 

2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to the 
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones 
and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, 
but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor 
must show verification of measurable progress at the time of requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is subsequently reduced 
by the State, the parties must negotiate an equitable reduction in Contractor’s charges under such Statement of Work 
commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, the State 
must not be obligated to pay any amounts in addition to the charges specified in the Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate Contract 
Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment 
milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and location at a 
level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for 
Services performed on a time and materials basis must show, for each individual, the number of hours of Services 
performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  
Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any 
holdback amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines 
that the invoice was properly rendered. 

 
(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon 
between the CCI and the Contractor.   
 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must mutually agree 
upon.  The schedule must show payment amount and must reflect actual work done by the payment dates, less any 
penalty cost charges accrued by those dates.  As a general policy, statements must be forwarded to the designated 
representative by the 15th day of the following month. 
 
The State may make progress payments to the Contractor when requested as work progresses, but not more frequently 
than monthly, in amounts approved by the CCI, after negotiation. Contractor must show verification of measurable 
progress at the time of requesting progress payments. 
 
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must be pro-
rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of the Contract. 
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2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other 
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one 
party against the other arising from unsettled claims or failure by a party to comply with the Contract, including claims for 
Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s 
acceptance of final payment by the State under the Contract must constitute a waiver of all claims by Contractor against 
the State for payment under the Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  The Contractor must register with the State 
electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all Contracts that the State enters into for 
the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT). 

 
 
2.050 Taxes 

 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property 
or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and 
pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all 
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of 
which the company is a member that make sales at retail for delivery into the State are registered with the State for the 
collection and remittance of sales and use taxes.  In applying treasury regulations defining “two (2) or more trades or 
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company. 
 
 

2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be employees of Contractor 
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully 
qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered 
into with a Subcontractor.  For the purposes of the Contract, independent Contractors engaged by Contractor solely in a 
staff augmentation role must be treated by the State as if they were employees of Contractor for the Contract only; 
however, the State understands that the relationship between Contractor and Subcontractor is an independent Contractor 
relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor must provide the CCI with the names of the Key Personnel.    
 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
 
(c) The State reserves the right to recommend and approve in writing the initial assignment, as well as any proposed 
reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, 
Contractor must notify the State of the proposed assignment, must introduce the individual to the appropriate State 
representatives, and must provide the State with a resume and any other information about the individual reasonably 
requested by the State.  The State reserves the right to interview the individual before granting written approval.  If the 
State disapproves an individual, the State will provide a written explanation including reasonable detail outlining the 
reasons for the rejection.   
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(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior written 
consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an 
unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for 
reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency 
circumstances, resignation, or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does 
not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs 
and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the 
State must review any Key Personnel replacements and appropriate transition planning must be established.  Any 
Unauthorized Removal may be considered by the State to be a material breach of the Contract.  
 
(e) The Contractor must notify the CCI and the Contract Administrator at least 10 business days before redeploying 
non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does not object to the 
redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel.  
 
(f)  Liquidated damages may be assessed by the State for Unauthorized Removal as provided in Section 2.243, 
Liquidated Damages. 
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the 
State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the 
removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement 
personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule 
or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in 
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for 
the affected Service will not be counted for a time as agreed to by the parties.  
 
2.064 Reserved 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.  
Contractor employees are required to clearly identify themselves and the company they work for whenever making 
contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents 
and other Contractors including the State’s Quality Assurance personnel.  The Contractor must provide to the State’s 
agents and other Contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the 
access relates to activities specifically associated with the Contract and will not interfere or jeopardize the safety or 
operation of the systems or facilities.   
 
2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no longer 
required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted. 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all Contractual activities, whether or not that Contractor performs them.  
Further, the State considers the Contractor to be the sole point of contact with regard to Contractual matters, including 
payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be subcontracted, the 
Contract must include a list of Subcontractors, including firm name and address, contact person and a complete 
description of work to be subcontracted.  The State reserves the right to approve Subcontractors and to require the 
Contractor to replace Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by 
the Subcontractor to all provisions of the Contract.  Any change in Subcontractors must be approved by the State, in 
writing, prior to such change. 
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2.070 Subcontracting by Contractor   

 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.  
The State will consider Contractor to be the sole point of contact with regard to all Contractual matters under the Contract, 
including payment of any and all charges for Services and Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-Procurement has given 
written consent to such delegation.  The State reserves the right of prior written approval of all Subcontractors and to 
require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an 
equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident 
with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the 
parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms 
of the Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by the 
Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such Contracts before 
providing them to the State.  The management of any Subcontractor is the responsibility of Contractor, and Contractor 
must remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under the Contract will not relieve Contractor of any obligations or performance required under the 
Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the 
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent 
consistent with the objectives and requirements of the Contract. 
 
 

2.080 Reserved 
 
 

2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State 
facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to 
determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include 
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger 
Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the 
type of work requested. 
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2.100 Confidentiality 

 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor 
must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined 
below) which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the 
State must mean any information which is retained in confidence by the State (or otherwise required to be held in 
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under the Contract, is marked as confidential, 
proprietary, or with a similar designation by the State.  “Confidential Information” excludes any information (including the 
Contract) that is publicly available under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by the Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party must limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes 
of the Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized 
under the Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor’s scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain 
the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential 
Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that 
Contractor has destroyed all State Confidential Information. 
 
2.103 Reserved 
 
2.104 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State 
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 
 
2.105 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 
 
2.106 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any 
applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor and the State will 
cooperate to mitigate the effects of any breach, intrusion, or unauthorized use or disclosure. Contractor must report to the 
State, in writing, any use or disclosure of Confidential Information, whether suspected or actual, other than as provided for 
by the Contract within 72 hours after becoming aware of the use or disclosure or the shorter time period as is reasonable 
under the circumstances. 



 

22 
CONTRACT #071B4300033 

 
2.107 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract for any 
reason. 
 
 

2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State's authorized representatives have the right to enter the Contractor's premises or any other places where work is 
being performed in relation to this Contract.  The representatives may inspect, monitor, or evaluate the work being 
performed at any time. The Contractor must provide reasonable assistance for the State's representatives during 
inspections. 
 
2.112 Retention of Records 
(a)  The Contractor must retain all financial and accounting records related to this Contract for a period of 7 years after the 
Contractor performs any work under this Contract (Audit Period).   
 
(b)  If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the Audit Period, 
the Contractor must retain the records until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 
 
2.113 Examination of Records 
(a)  The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records that relate to 
this Contract any time during the Audit Period.  The State does not have the right to review any information deemed 
confidential by the Contractor if access would require the information to become publicly available.  This requirement also 
applies to the records of any parent, affiliate, or subsidiary organization of the Contractor, or any Subcontractor that 
performs services in connection with this Contract. 
 
(b)  In addition to the rights conferred upon the State in paragraph (a) of this section and in accordance with MCL 
18.1470, DTMB or its designee may audit the Contractor to verify compliance with the Contract.  The financial and 
accounting records associated with the Contract shall be made available to DTMB or its designee and the auditor general, 
upon request, during the term of the Contract and any extension of the Contract and for 3 years after the later of the 
expiration date or final payment under the Contract. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.  The Contractor 
must respond to each report in writing within 30 days after receiving the report, unless the report specifies a shorter 
response time.  The Contractor and the State must develop, agree upon, and monitor an action plan to promptly address 
and resolve any deficiencies, concerns, or recommendations in the report. 
 
2.115 Errors 
(a)  If an audit reveals any financial errors in the records provided to the State, the amount in error must be reflected as a 
credit or debit on the next invoice and subsequent invoices until the amount is paid or refunded in full.  However, a credit 
or debit may not be carried forward for more than four invoices or beyond the termination of the Contract.  If a balance 
remains after four invoices, the remaining amount will be due as a payment or refund within 45 days of the last invoice on 
which the balance appeared or upon termination of the Contract, whichever is earlier. 
 
(b)  In addition to other available remedies, if the difference between the State's actual payment and the correct invoice 
amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable audit costs. 
 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The performance of 
all obligations under the Contract must be provided in a timely, professional, and workman-like manner and must meet the 
performance and operational standards required under the Contract. 
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(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary 
for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other 
standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under the Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights 
or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State 
under the Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of 
any third party. 
 
(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State (including 
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in the Contract, 
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate authorizations, necessary 
to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any 
Contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State 
about the nature of the conflict or appearance of impropriety within two days of learning about it. 
 
(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change 
after the Contract start date, the Contractor must report those changes immediately to DTMB-Procurement. 
 
2.122 Reserved 
 
2.123 Reserved 
 
2.124 Reserved 
 
2.125 Reserved 
 
2.126 Reserved 
 
2.127 Reserved 
 
2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the 
breach may be considered as a default in the performance of a material obligation of the Contract. 
 

2.130 Insurance 

2.131 Liability Insurance  
For the purpose of this Section, "State" includes its departments, divisions, agencies, offices, commissions, officers, 
employees, and agents. 
(a) The Contractor must provide proof that it has obtained the minimum levels of insurance coverage indicated or 
required by law, whichever is greater.  The insurance must protect the State from claims that may arise out of, or result 
from, or are alleged to arise out of, or result from, the Contractor's or a Subcontractor’s performance, including any person 
directly or indirectly employed by the Contractor or a Subcontractor, or any person for whose acts the Contractor or a 
Subcontractor may be liable.   
(b) The Contractor waives all rights against the State for the recovery of damages that are covered by the insurance 
policies the Contractor is required to maintain under this Section.  The Contractor's failure to obtain and maintain the 
required insurance will not limit this waiver. 
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(c) All insurance coverage provided relative to this Contract is primary and non-contributing to any comparable 
liability insurance (including self-insurance) carried by the State. 
(d) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in place of any 
specified insurance identified in this Section. 
(e) Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better and a financial 
size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating agency approved by 
the State.  All policies of insurance must be issued by companies that have been approved to do business in the State. 
(f) Where specific coverage limits are listed in this Section, they represent the minimum acceptable limits.  If the 
Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the higher limits. 
(g) The Contractor must maintain all required insurance coverage throughout the term of this Contract and any 
extensions.  However, in the case of claims-made Commercial General Liability policies, the Contractor must secure tail 
coverage for at least three years following the termination of this Contract.   
(h) The Contractor must provide, within five business days, written notice to the Director of DTMB-Procurement if any 
policy required under this section is cancelled. The notice must include the applicable Contract or Purchase Order 
number.   
(i) The minimum limits of coverage specified are not intended, and may not be construed, to limit any liability or 
indemnity of the Contractor to any indemnified party or other persons.   
(j) The Contractor is responsible for the payment of all deductibles.   
(k) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels or significantly 
reduces any required insurance without the State's approval, the State may, after giving the Contractor at least 30 days’ 
notice, pay the premium or procure similar insurance coverage from another company or companies.  The State may 
deduct any part of the cost from any payment due the Contractor, or require the Contractor to pay that cost upon demand. 
(l) In the event the State approves the representation of the State by the insurer's attorney, the attorney may be 
required to be designated as a Special Assistant Attorney General by the Michigan Attorney General. 
(m) The Contractor is required to pay for and provide the type and amount of insurance checked  below: 

 
 (i)  Commercial General Liability  

Minimal Limits: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations; 
$2,000,000 Products/Completed Operations Aggregate Limit; 
$1,000,000 Personal & Advertising Injury Limit; and 
$1,000,000 Each Occurrence Limit. 

 
Deductible maximum: 
 $50,000 Each Occurrence 
 
Additional Requirements: 

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents as additional insureds on the Commercial General Liability certificate.  The 
Contractor also agrees to provide evidence that the insurance policy contains a waiver of subrogation by the 
insurance company. 

 
 (ii)  Umbrella or Excess Liability  

Minimal Limits: 
$10,000,000.00 General Aggregate 

 
Additional Requirements: 

Umbrella or Excess Liability limits must at least apply to the insurance required in (i), General Commercial 
Liability.  The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees, and agents as additional insureds on the certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 

 
 (iii)  Motor Vehicle 

Minimal Limits: 
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle liability 
insurance on the motor vehicle for bodily injury and property damage as required by law. 
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  (iv)  Hired and Non-Owned Motor Vehicle  

Minimal Limits: 
$1,000,000 Per Accident 

 
Additional Requirements: 

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents as additional insureds on the vehicle liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 

 
 (v)  Workers' Compensation Insurance 

Minimal Limits: 
The Contractor must provide Workers' Compensation coverage according to applicable laws governing work 
activities in the state of the Contractor's domicile.  If the applicable coverage is provided by a self-insurer, the 
Contractor must provide proof of an approved self-insured authority by the jurisdiction of domicile.   
 
For employees working outside of the state of the Contractor's domicile, the Contractor must provide certificates 
of insurance proving mandated coverage levels for the jurisdictions where the employees' activities occur. 
 

Additional Requirements: 
The Contractor must provide the applicable certificates of insurance and a list of states where the coverage is 
applicable.  Contractor must provide proof that the Workers' Compensation insurance policies contain a waiver of 
subrogation by the insurance company, except where such a provision is prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 

 
 (vi)  Employers Liability  

Minimal Limits: 
$100,000 Each Incident; 
$100,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 
Additional Requirements: 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees, and agents as additional insureds on the certificate. 
 

 (vii)  Employee Fidelity (Crime)  
Minimal Limits: 
 $1,000,000 Employee Theft Per Loss 
 
Deductible Maximum: 

$50,000 Per Loss 
 
Additional Requirements: 
Insurance must cover Forgery and Alteration, Theft of Money and Securities, Robbery and Safe Burglary, Computer 
Fraud, Funds Transfer Fraud, Money Order and Counterfeit Currency. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees, and agents as Loss Payees on the certificate. 

 
 (viii) Professional Liability (Errors and Omissions)  

Minimal Limits: 
$3,000,000 Each Occurrence  
$3,000,000 Annual Aggregate 

 
Deductible Maximum: 

$50,000 Per Loss 
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 (ix) Medical Malpractice  

Minimal Limits: 
(Small Provider)$200,000 Each Occurrence  

$600,000 Annual Aggregate 
 

(Large Provider)$1,000,000 Each Occurrence  
$3,000,000 Annual Aggregate 

 
Deductible Maximum: 
 $5,000 Each Occurrence 
 

 (x) Cyber Liability 
Minimal Limits: 
 $1,000,000 Each Occurrence  

$1,000,000 Annual Aggregate 
 
Additional Requirements: 
Insurance should cover (a)unauthorized acquisition, access, use, physical taking, identity theft, mysterious 
disappearance, release, distribution or disclosures of personal and corporate information; (b) Transmitting or receiving 
malicious code via the insured's computer system; (c) Denial of service attacks or the inability to access websites or 
computer systems. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees, and agents as additional insureds on the certificate. 
 

 (xi) Property Insurance  
Property Insurance covering any loss or damage to the State-owned office space used by Contractor for any reason 
under this Contract, and the State-owned equipment, software and other contents of the office space, including without 
limitation, those contents used by Contractor to provide the Services to the State, up to its replacement value, where the 
office space and its contents are under the care, custody and control of Contractor.  The State must be endorsed on the 
policy as a loss payee as its interests appear. 
 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved a subcontract with other insurance provisions, the Contractor must require any 
Subcontractor to purchase and maintain the insurance coverage required in Section 2.13.1, Liability Insurance.   
 
Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance on the coverage required in 
that Section.  The failure of a Subcontractor to comply with insurance requirements does not limit the Contractor's liability 
or responsibility. 
 
2.133 Certificates of Insurance 
Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the 
Contractor must provide evidence that the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents are listed as additional insureds as required.  The Contractor must provide DTMB-
Procurement with all applicable certificates of insurance verifying insurance coverage or providing, if approved, 
satisfactory evidence of self-insurance as required in Section 2.13.1, Liability Insurance.  Each certificate must be on the 
standard "Accord" form or equivalent and MUST IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER 
NUMBER.   
 
 

2.140 Indemnification 
 
2.141 General Indemnification 
The Contractor must indemnify, defend and hold harmless the State from liability, including all claims and losses, and all 
related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, 
judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged 
by the Contractor in the performance of the Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable. 
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2.142 Code Indemnification 
The Contractor must indemnify, defend and hold harmless the State from any claim, loss, or expense arising from 
Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, 
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation 
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or 
other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or 
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
The Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, damages 
(including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or 
brought against the State to the extent that the action or proceeding is based on a claim that any piece of equipment, 
software, commodity or service supplied by the Contractor or its Subcontractors, or the operation of the equipment, 
software, commodity or service, or the use or reproduction of any documentation provided with the equipment, software, 
commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, 
which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State 
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State 
ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, 
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of 
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, 
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of 
the equipment with equipment or software not supplied by the Contractor under the Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or 
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration 
or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, 
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may 
be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the 
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove 
damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, 
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement 
of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s 
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be 
responsible for any reasonable costs incurred by the State in defending against the claim during that period. 
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(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense 
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the 
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to 
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations 
under the Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense 
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved 
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the 
principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a 
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by 
the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the 
reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this 
Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney 
General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of 
Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon 
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses, including 
attorney fees.   
 
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is curable, then 
the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure 
the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the 
State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any 
person or the imminent loss, damage, or destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 
breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any particular 
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating the 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by the Contract from other 
sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any 
other terms otherwise included in the Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under the Contract. 
 
(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will be 
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of the Contract that are terminated for cause must cease on the effective date of the termination. 
 
(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of Contract under the provisions of this section, that termination for cause must be deemed 
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties 
must be limited to that otherwise provided in the Contract for a termination for convenience. 



 

29 
CONTRACT #071B4300033 

 
2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a termination is in 
the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but 
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) 
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate the Contract in part, the charges 
payable under the Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  
Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the 
termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract is 
subject to appropriation or availability of funds for the Contract.  If funds to enable the State to effect continued payment 
under the Contract are not appropriated or otherwise made available, the State must terminate the Contract and all 
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or 
otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State 
receives notice of the final decision less than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, 
upon 30 days notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the 
manner and for the periods of time as the State may elect.  The charges payable under the Contract will be equitably 
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the 
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent 
funds are available.   
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event Contractor, an officer 
of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, 
public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves a 
previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service 
Rule 7-1.  In that case, the State must pay the Contractor for only the work completed to that point under the Contract.  
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be 
effective as of the date stated in the written notice. 
 
2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the notice 
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of 
Deliverables or other property derived or resulting from the Contract that may be in Contractor’s possession, (c) return all 
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) 
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State 
at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an 
“As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit 
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material 
and supplies resulting from the terminated Contract. 
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(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay Contractor 
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment 
under the Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the 
State.  All completed or partially completed Deliverables prepared by Contractor under the Contract, at the option of the 
State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any 
lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
Services and Deliverables provided under the Contract, and may further pursue completion of the Services/Deliverables 
under the Contract by replacement Contract or otherwise as the State may in its sole judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as 
a result of the termination. 
 
 

2.160 Reserved 
 
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, 
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist 
in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  
If the Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of 
services within a reasonable period of time that in no event will exceed 120 days.  These efforts must include, but are not 
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific 
tasks and schedule to be accomplished by the parties to effect an orderly transition.  The Contractor must allow as many 
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and 
consistency of the services required by the Contract.  In addition, during or following the transition period, in the event the 
State requires the Services of the Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor 
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or 
vendors.  Contractor must notify all of Contractor’s Subcontractors of procedures to be followed during transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or 
specified third party, to properly provide the Services/Deliverables required under the Contract.  The Contractor must 
provide the State with asset management data generated from the inception of the Contract through the date on which the 
Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor must 
deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate 
payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the 
Services/use the Deliverables under the Contract.  This must include any documentation being used by the Contractor to 
perform the Services under the Contract.  If the State transfers any software licenses to the Contractor, those licenses 
must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the 
State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
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2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions 
of the Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition 
costs (i.e. costs incurred within the agreed period after Contract expiration that result from transition operations) at the 
rates agreed upon by the State.  The Contractor must prepare an accurate accounting from which the State and 
Contractor may reconcile all outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, 
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

 
2.180 Stop Work 

 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the 
work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, 
and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order 
and must indicate that it is issued under this Section 2.180.  Upon receipt of the stop work order, Contractor must 
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered 
by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an 
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly 
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment 
within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify 
the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under 
the Contract.  Any adjustment must conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than 
material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State 
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  The State is not 
liable to Contractor for loss of profits because of a stop work order issued under this Section 2.180. 
 

 
2.190 Dispute Resolution 

 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all 
data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee 
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the 
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable 
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the 
claim and the supporting data are current and complete to Contractor’s best knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in the Contract.  If 
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the 
Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the dispute without the need for 
formal legal proceedings, as follows: 
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(i) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties 
believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the 
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal 
proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract must be honored in order that each of the parties may be 
fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor 
representatives, but may include the preparation of agreed upon statements of fact or written statements of 
position.  
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement, DTMB, or 
designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The opinion 
regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies. 

 
(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to institute, 
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with 
respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
A claim between the State and the Contractor is not subject to the provisions of Section 2.192, Informal Dispute 
Resolution, where a party makes a good faith determination that a breach of the Contract by the other party will result in 
damages so immediate, so large or severe, and so incapable of adequate redress that a temporary restraining order or 
other injunctive relief is the only adequate remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) 
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be. 
 
 

2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor must comply with the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 
37.2101 et seq., as amended, and all applicable federal, State and local fair employment practices and equal opportunity 
laws as amended.  Contractor agrees not to discriminate against any employee or applicant for employment, with respect 
to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to 
employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, marital status, or physical 
or mental disability.  Contractor further agrees that every subcontract entered into for the performance of the Contract or 
any purchase order resulting from the Contract must contain a provision requiring non-discrimination in employment, as 
specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 
PA 453, MCL 37.2101, et seq., as amended, and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 
37.1101, et seq., as amended, and any breach of this provision may be regarded as a material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose 
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of 
the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in 
relation to the Contract, must not enter into a Contract with a Subcontractor, manufacturer, or supplier whose name 
appears in this register.  Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award 
of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor and any Subcontractor must comply with all applicable state and 
federal laws.   
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2.204 Reserved 

 
 

2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of 
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction 
to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan and the Contractor expressly consents to 
personal jurisdiction in Michigan.  With respect to any claim between the parties, the Contractor consents to venue in 
Ingham County, Michigan, and irrevocably waives any objections to this venue.  Contractor agrees to appoint agents in 
the State of Michigan to receive service of process.   .   

 
 
2.220 Limitation of Liability  

 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, 
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, 
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence 
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated 
damages; or to court costs or attorneys' fees awarded by a court in addition to damages after litigation based on this 
Contract. 
 

 
2.230 Disclosure Responsibilities  

 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the 
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil 
litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to 
the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be 
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written 
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.   
 
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other 
proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from 
disclosure by the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly 
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise 
becomes aware, during the term of the Contract would cause a reasonable party to be concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its terms 
and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 
is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of the Contract 
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all 
reasonable assurances requested by the State to demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the Contract and any 
Statements of Work according to its terms and conditions, and  
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(b)  Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or 
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the 
accounting records, Contractor must notify DTMB-Procurement. 
(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to asset valuations or 
any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers.  
(3) Contractor must also notify DTMB Procurement within 30 days whenever changes to company affiliations 
occur. 

 
2.232 Reserved   
 
2.233 Bankruptcy and Insolvency 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, at its 
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method 
the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 
affiliates can deliver the services under the Contract.  

 
The Contractor must place appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked 
conspicuously with labels indicating ownership by the State. 
 
 

2.240 Performance  
 
2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services 
and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the 
work, and with professional quality. 
 
(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful 
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and 
must inform the State of the projected actual delivery date. 
 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be 
unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a 
timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time 
periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the 
delay is caused by the State. 
 
2.242 Reserved 
 
2.243 Reserved 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations that is caused by 
government regulations or requirements, power failure, electrical surges or current fluctuations, war, water or other forces 
of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions 
of common carriers, fire; riots, civil disorders; labor disputes, embargoes; injunctions (provided the injunction was not 
issued as a result of any fault or negligence of the party seeking to have its default or delay excused);  



 

35 
CONTRACT #071B4300033 

 
or any other cause beyond the reasonable control of a party; provided the non-performing party and its Subcontractors 
are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, 
workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its Contractual obligations for any of the reasons listed above, the non-performing party will be 
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. but the party 
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without 
delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also 
when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the 
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not 
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s 
option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be 
liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will 
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the 
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of 
termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
 
 

2.250 Reserved 
 
 

2.260 Ownership  
 
2.261 Ownership of Work Product by State 
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The State owns all 
United States and international copyrights, trademarks, patents, or other proprietary rights in the Deliverables.   
 
2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon 
creation of each Deliverable automatically assigns, to the State, ownership of all United States and international 
copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the 
Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the 
Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by 
execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may 
request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 
 
2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or 
representatives under the Contract.  The Contractor must not use the State’s data for any purpose other than providing 
the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the 
general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the 
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor must not 
possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the 
Contractor must only use personally identifiable information as strictly necessary to provide the Services and must 
disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must 
comply at all times with all laws and regulations applicable to the personally identifiable information.   
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(b) The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the 
Contractor for any purpose.  The State must not possess or assert any lien or other right against the Contractor’s data.  
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly 
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know 
the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to 
the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and 
exclusive property. 
 
2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed before entering into 
the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the 
State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State. 
 
 

2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of the State’s existing 
technology standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s 
Acceptable Use Policy, see http://www.michigan.gov/cybersecurity/0,1607,7-217-34395_34476---,00.html. All Contractor 
employees must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done 
according to applicable State procedures, including security, access, and configuration management procedures.   
 
2.274 Electronic Receipt Processing Standard  
All electronic commerce applications that allow for electronic receipt of credit/debit card and electronic check (ACH) 
transactions must be processed via the Centralized Electronic Payment Authorization System (CEPAS).  
 
 

2.280 Reserved 
 
 
2.290 Reserved 

 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced in whole or 
in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 18 under the 
menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or performed by 
any person under the age of 18 under a Contract the enforcement of which can be accomplished by process or penalties. 
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Attachment A - Pricing 

 
 
Per Inspection Price 
Including all Travel 
Expenses and One 
Re-Inspection (if 
necessary): 

  

             $525.00 
   
 
 
 
 
 
 
 
 
 
 
 
QUICK PAYMENT TERMS:  10% discount off all invoices if paid within 30 days.   
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Attachment B 

 

DRY DOCK INSPECTION WORKSHEET 

This Inspection is required under the authority of Part 445, of Act 451 of P.A. 1994, and Administrative Rule R281.3101 through R281.3506, Charter and Livery 
Boat Safety. 

VESSEL OWNER INFORMATION VESSEL INFORMATION 

OWNER’S NAME 

      
VESSEL NAME 

      

REGISTRATION OR DOCUMENTATION NO. 

      

HOME STREET ADDRESS 

      

LOG NO.  

      

VESSEL HOME PORT 

      

LOCATION OF VESSEL 

      
SLIP NO.  

      

CITY 

      

STATE 

   

ZIP CODE 

      

ROUTE (Body Of Water) 

      

LAST DRY DOCK INSPECTION DATE 

      

OWNER’S HOME PHONE NUMBER 

(    )    -     

OWNER’S BUSINESS PHONE NUMBER 

(    )    -     

YEAR BUILT 

     

LENGTH 

      

BEAM 

      

CLASS 

 A  B  C  D 

HULL MANUFACTURER 

      

HULL MATERIAL 

      

HULL IDENTIFICATION NO. (HIN)  

      

NO. OF ENGINES 

      

TOTAL H.P. 

      

TYPE OF ENGINES 

      

ENGINE MANUFACTURER 

      

ENGINE SERIAL NUMBERS 

P      

 

; S      

 

DNR INFORMATION 
DNR INSPECTING OFFICER’S NAME 

      

DNR DISTRICT 

      

INSPECTION CHECK LIST: S = Satisfactory U = Unsatisfactory NA = Not Applicable 
ITE
M 

DESCRIPTION S U N/A ITE
M

DESCRIPTION S U N/A

1. HULL ABOVE WATER LINE 10. RUDDERS 

2. HULL BELOW WATER LINE 11. PROPELLERS 

3. DECKING 12. PROPELLER SHAFT 

4. INTERNAL STRUCTURE (Stringers, Bulkheads, Etc.) 13. OUTDRIVE – HOSES, BOOTS, ETC. 

5. INNER HULL 14. ELECTRICAL/WIRING 

6. FASTENINGS, SCREWS, BOLTS, HOSES, ETC.      

7. WINDOWS AND FRAMES   
   

8. SEA VALVES   
   

9. THROUGH HULL FITTINGS   
   

   
Inspecting Officer’s Signature 

 

Date 

DISTRIBUTION: 
White - Lansing Files; Canary - Inspecting Officer; Pink - District Office; Goldenrod - Vessel Owner PR-9302  (Rev. 03/23/2004)

 


