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Attachment A, Pricing 



 

DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in 
a leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided 
under any Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under the 
Contract. 
 
Bidder(s) are those companies that submit a proposal in response to this RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 
8:00am EST through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer 
system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deleted – N/A means that section is not applicable or included in this RFP.  This is used as a 
placeholder to maintain consistent numbering. 
 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DTMB means the Michigan Department of Technology Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect 
on human health and the environment when compared with competing products or services that serve 
the same purpose.  Such products or services may include, but are not limited to:  those which contain 
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either 
disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal 
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during 
the term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, such that once added will result in the need to provide the 
Contractor with additional consideration. “New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates 
in 40 CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, 
hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served 
its intended end use; and which has been separated or diverted from solid waste for the purpose of 
recycling into a usable commodity or product, and which does not include post-industrial waste. 
 



Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes 
generated after completion of a manufacturing process, but does not include internally generated 
scrap commonly returned to industrial or manufacturing processes. 
 
Recycling means the series of activities by which materials that are no longer useful to the generator 
are collected, sorted, processed, and converted into raw materials and used in the production of new 
products.  This definition excludes the use of these materials as a fuel substitute or for energy 
production. 
 
Reuse means using a product or component of municipal solid waste in its original form more than 
once. 
 
RFP means a Request for Proposal designed to solicit proposals for services. 
 
Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, 
pollutant, or contaminant entering any waste stream or otherwise released into the environment prior 
to recycling, energy recovery, treatment, or disposal. 
 
State Location means any physical location where the State performs work.  State Location may 
include state-owned, leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but 
does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written 
consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, 
when wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or procedure 
modifications, product reformulation or redesign, and raw material substitutions.  Waste treatment, 
control, management, and disposal are not considered pollution prevention, per the definitions under 
Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented 
to the State for Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or 
works of authorship created or produced by the Contractor as a result of an in furtherance of 
performing the services required by the Contract.   
 
 



Article 1 – Statement of Work (SOW) 

 
 

I. 1.010 Project Identification 
 
1.011 Project Request 
The purpose of this contract is for the Michigan Department of Natural Resources (hereinafter 
identified as the DNR) to contract for services with a nonprofit organization for the collection and 
disbursement of wild game and fish to Michigan’s needy families to meet the requirements of 
Public Acts 116 and 117 of 2005, referred to hereafter as the sportsmen against hunger program.  
The contract will be a three (3)-year contract with three (3) one year extensions. 
 
Recent years have seen a decline in revenue – the DNR is looking for the Contractor to provide 
insight into creative ways to encourage sportspeople to donate. 
 
This Contract will be set up in such a way that the Contractor will process payment to the 
Processors for the yearly agreed upon amount (last year it was $.80 per pound) and the DNR will 
reimburse the Contractor the exact amount with provided documentation.  It is anticipated that the 
Contractor will also be reimbursed an Administrative Fee for actual expenditure incurred (printing, 
mailing) to run the program.  It is anticipated that the staffing to run this program will be volunteer. 
 
It is the preference that one Contractor be awarded this project for the entire state, however other 
proposals will be entertained.  The DNR reserves the right to award either one or multiple 
contracts, whichever is in the best interest of the State. 
 
Any awarded Contract(s) between the State and any awarded Contractor(s) is a separate 
document, whose terms are limited by Article 2. 
 
1.012 Background 
The DNR will, by contracting for services with a nonprofit organization, meet the objectives of the 
sportsmen against hunger program.  The success of this program is, however, contingent upon 
elements being in place that go beyond the mechanics of the DNR collecting cash donations, 
contracting for services and evaluating the Contractor’s performance.  These additional elements 
are incorporated into this work statement and will be used in the selection and award of the 
Contractor. 
 
Budgets for previous years based on Revenue: 
 2009 - $23,197 
 2010 - $18,788 
 2011 - $34,856 
 2012 - $24,999 
 

II. 1.020 Scope of Work and Deliverables 
 
1.21 In Scope 
This program is funded completely by donations which the Sportspeople of Michigan donate to this 
cause.  The amount of meat which can be processed in any given year will be depedent upon the 
prior years donations.  It is imperative that the Contractor understand that they will be given 
direction from the DNR Project Manager as to the budget for each year and they are to stay within 
the budget for cost reimbursable administrative costs and processing fees.   
 
The Contractor will: 

 
a. Communicate with sportsmen and sportswomen the purpose of the sportsmen 

against hunger program, including the positive impact of the program on deer and 
goose management in Michigan, how and where to make a financial donation and 
on how and where to donate a deer.  All communications generated by the 
Contractor will prominently identify the program as a property of the Michigan 
Department of Natural Resources, either in the text or by incorporation of the DNR 
logo on all printed, audio or visual material. 



 
 

b. Create a mechanism that will allow hunters to donate deer directly to a 
participating Michigan Department of Agriculture inspected and licensed meat 
processor with the processor producing packaged ground venison from the 
donated deer and storing the processed venison until collected or distributed 
through the process established by the Contractor.  

 
c. Provide for the collection and /or distribution of the venison from the meat 

processors to Michigan-only local nonprofits or charitable organizations that, in 
turn, will provide the meat free of charge to families or individuals that will benefit 
from having the meat for human consumption purposes. 

 
 

d. Provide a standard invoice procedure and receive invoices from meat processors, 
confirm the poundage claimed to have been processed against what was 
collected from each processor and pay these invoices within 30 days from 
verification of the pounds claimed in the invoice. 

 
 

e. Provide to the State Senate and House of Representatives subcommittees 
responsible for the budget of the Department of Natural Resources an annual 
independent financial audit as defined in Public Acts 116 and 117 of 2005” to 
Article 1.101 

 
 
 
1.022 Work and Deliverable 
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for 
or incidental to the performance of work, as set forth below: 
 
IN EACH BIDDER RESPONSE BOX, THE BIDDER SHALL ADDRESS HOW THEY WILL 
ACCOMPLISH THE DELIVERABLE LISTED ABOVE IT.   IT IS EXPECTED THAT THE 
DELIVERABLES WILL BE ADDRESSED IN DETAIL. 
 

a. Contractor will provide a detailed communications strategy to promote the program 
and encourage donations, either meat, cash or in-kind services, and to include how 
the DNR as well as partnering outdoor organizations will be identified for their 
leadership and/or support of the sportsmen against hunger program. 

 
Contractor Response: 
MSAH has a website to communicate throughout the state to those who want to become more 
involved with MSAH. 
a) The founding members of MSAH have newsletters that often feature articles about MSAH and 

have links on their websites to MSAH website.  The founding members are the Michigan United 
Conservations Club, Safari Club International, United Methodist Men of the Detroit Conference 
of the United Methodist Church., Ted Nugent United Sportsmen of America, Food Bank Council 
of Michigan and Michigan Bow Hunters Association.  

b) We provide informational fact sheets to all of our processors; distribute these fact sheets at 
community events and distribution at hunting/fishing expositions.  Fourth, MSAH utilizes larger 
as well as smaller local community newspaper publications like the Michigan Outdoor News to 
encourage fund as well as venison donations and/or volunteer efforts to benefit the program.  

c) MSAH will contact license vendors in the state to educate them about the MSAH program and 
it’s importance for their communities. 

d) Through all of these mechanisms, the DNR as well as partnering organizations will be 
recognized on all of our literature and on our website. 

 
 

 
b. Contractor will provide a plan explaining how the Contractor will compensate 

processors fairly and equitably, how invoices from meat processors will be received, 



and how the poundage claimed to have been processed will be confirmed and how 
invoices will be paid in a timely manner. 

 
Bidder Response: 
A voucher claim process which has been established and operating for several years with the 
participating processors.   
a) Invoice vouchers are sent including an instruction booklet to participating processors. The 

instruction book states the amount of reimbursement each processor will receive for the final 
processed product they produce as well as how to fill out the invoice vouchers for 
reimbursement. 

b) Vouchers will be handled as follows: 
 First page, white/Donor Copy – Donor and Processor to fill out and a copy given to the  

donor. First page information is compromised of; Donor name, hunting license #, processing 
facility, processor contact name and pounds donated. 

 Second page, yellow/Processor Copy – information on the second page is compromised 
of the same information on the first PLUS;Charity name, contact name of person for the 
charity, contact phone number for the charity amount of pounds of venison picked up from 
the processor, and the date of the pickup.  

   
 Third page, pink – MSAH Copy to be sent in for reimbursement with ALL information on the 

voucher filled out completely. Once this part of the voucher is sent into the MSAH for 
reimbursement, the charity name is verified utilizing the most recent  government listing of 
501c3 facilities which utilize food donations to feed the hungry. 

  
Whether the charity facility is a new facility or one MSAH has dealt with through the years, MSAH 
checks to ensure the voucher reimbursement is valid by making a phone call to the contact that 
picked up the venison donation at the processor as well as the charity where the contact works, to 
verify the poundage of donated venison reached the destination for distribution. 
 

 Reimbursements to the processors will follow in less than 30 days.  
 
 

c. Contractor will provide a detailed plan, built on the outline provided in the Work Plan, 
describing the standards and ethics meat processors and all others acting as agents 
or partners with the Contractor will operate under as necessary to ensure the 
credibility and continued viability of the program.   This plan must include how the 
Contractor will work with Processors to accept, store, process and distribute donated 
meat.  How the Contractor will monitor a processor to ensure compliance with Dept of 
Ag licensing and how the Contractor will handle complaints against a Processor in a 
timely manner. 

 
Contractor Response: 
Through the longstanding relationships with the supporting processors, sportsmen and 
sportswomen can donate the entire deer or a portion of their processed venison.  This donation will 
then be stored at the processors facility.  While in storage at the processors facility, the processor 
will adhere to all licensing and food safety requirements to ensure that the venison is properly 
stored. Should a complaint be made or filed concerning the handling, processing or storage of the 
venison, then MSAH will follow procedures of risk management; 
  
a)   Risk Identification: Complaints made about the processor in question can be made through the 
MSAH phone number at 586-552-6517 OR email at sportsmenagainsthunger.com. Complaints will 
be handled by the MSAH President within 24 hours with resolving the complaint within 48 hours. 
b)  Evaluation: MSAH will review all possible solutions to either minimizing the risk or elimination of 
the risk. 
c)   Decision and Implementation of solution: After thoroughly evaluating all possible solutions a 
course of action will be chosen to obtain the desired result to resolve the complaint. 
d)  Implementation: Start the selected course of action to address the reason of the complaint. 
e)  Monitor: Evaluate how the selected solution is meeting the needs to resolve the complaint. 
Monitor the progress and ensure the implementation of the solution continues. 
f)   Contact: Retain constant contact through the risk management process with the MDNR to 



keep the State notified of updates and results..                   
 

d. Contractor shall discuss how they will determine which Michigan non-profits or charitable 
organizations will received the processed meat and the process that will be used to 
determine distribution of limited funding across the state. 

 
Contractor Response: 
Charities, food banks, shelters or pantries will be verified as a registered facility through 
research with assistance from the Greater Lansing Food Bank and Mid Michigan Food Bank as 
well as Michigan Food Bank Council of Michigan. 
 
Distribution and collection of venison donations will be based on a budgeted graph depending 
on previous years fund donations as well as yearly total poundage of venison dispersements 
from processors to charities. 
 
 

e. Contractor will provide detail on what other activities or initiatives the Contractor will 
undertake or conduct, including fund raising efforts, designed to allow for the program 
to expand beyond the DNR’s participation. 

 
Contractor Response: 
To ensure the stability of the financial end of the MSAH program, fundraising efforts will continue 
and be expanded upon. This expansion will include such projects as an annual mailer, in kind 
donations to either be auctioned or raffled at events as well as utilizing local sportsmen’s clubs 
in Michigan to hold fund raisers for the MSAH program as well as utilize educational material. 
 
 

f. By May 1 of each contract year, provide a year-end annual report on the number of 
pounds of venison processed and delivered to Michigan’s charitable organizations, the 
general distribution by regions, and other statistical analysis needed to communicate 
the impact and effectiveness of the program. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 f. 
 

g. By May 1 of each contract year, provide an independent audit as required to be in 
compliance with PA 116 and 117 of 2005.  Contractor will provide DNR a copy of the 
final audit report.     

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 g. 
 

h. Contractor will establish partnerships with outdoor organizations to create stability, 
credibility, and to generate alternate funding for the program. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 h. – See answer for section e above. 
 

i. Contractor will create and initiate additional opportunities for Michigan’s hunters, meat 
processors, and the general public to make donations to the nonprofit Contractor, 
including financial donations, in-kind services, volunteer efforts, and processed meat. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 i. Such opportunities will be done on the MSAH website as well as notifications included in 
the partnering organizations member publications 
 



j. Contractor will identify opportunities by which the story of the sportsmen against 
hunger can be told, including the benefits to the organizations and individuals who 
receive the meat; and will communicate these opportunities to the DNR who in turn 
will work with the Contractor on the best means to communicate these stories to target 
audiences. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 j. New opportunities exit throughout Michigan outside of the traditional sportsmen and 
sportswomen organizations.  Such relationships will be pursued through organizations that 
support hunting and the natural resources in our state.  New relationships will be explored with 
Farm Bureau, Future Farmers of America, 4-H of Michigan chapters and various Agri-Business 
Associations.  These avenues that are outside of the traditional hunting organizations provide 
the opportunity to educate about the issue of hunger in our state, the need  for venison 
donations and the donation program that is supported by the MDNR. 
 

 
k. Contractor will create a means to compensate processors fairly and equitably, 

recognizing market rates vary by region in the state and for other reasons.  Contractor 
must state how they will go about this task. 

 
Contractor Response: 
a)     The price per pound of product which the MSAH will pay as compensation/reimbursement per 
pound of product to their affiliated processors will be determined by MSAH and DNR depending 
upon the available funding. 
b)     The price per pound of product from the processors will be uniform for all processors as well as 
statewide, in agreement with the MSAH and the affiliated processors participating in the program.     
c)     Should funding necessitate, MSAH and DNR will determine how to disperse the funding 
fairly and equitably amongst processors statewide.   
 

 
l. Establish a set of regularly scheduled meetings between Contractor and DNR, to 

review progress of the tasks identified for the program, discuss marketing concepts, 
and other initiatives, which will produce donations. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 l by holding monthly meetings either in person, teleconference call or emails to conduct 
meeting business. 
 

m. Provide reports as identified in the tasks described above and in Section 1.042 
“Reports”. 

 
Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 
1.022 m as required in this contract. 
 
 
The Contractor will not be responsible for the collection, accounting or record keeping of cash 
donations made to the sportsmen against hunger program at the time or place a license is 
purchased, either over the internet, at a DNR facility or at any retail sales locations that sell 
licenses on behalf of the DNR. 

 
The DNR will create pages on its website that will provide hunters, participating meat processors 
and local charities information about the program.  Such information will be provided in part by the 
Contractor but the DNR is responsible for final content.  The DNR will create a link to the 
Contractor’s website if the Contractor wishes to provide similar information to hunters, meat 
processors and local charities.  All information posted on the Contractor’s website must 
prominently identify the program as a property of the Michigan Department of Natural Resources 
and link back to the DNR site. 
 



III.  
 

IV. 1.030 Roles and Responsibilities 
 
1.31 Contractor Staff, Roles, and Responsibilities 
The Contractor must state in the chart below all staff who will be assigned to this contract and their 
role.   
 

Name Role/Responsibility Contact Information 
(phone and email) 

Dean Hall – President 
Active board 

member for 19 years 
representing Michigan 
Bow Hunters 
Association (MBH).  
The purpose of MBH in 
relation to MSAH has 
been to contribute 
annual fund donations, 
organizing fundraising 
benefits and donating 
items for raffles with 
funds directed to the 
MSAH.  MBH also 
provides promotion of 
MSAH within the MBH. 

 Dean’s board 
responsibilities includes 
volunteer/community 
promotion, oversees board 
and executive committee 
meetings, spokesperson 
for MSAH, oversees 
individual board members 
roles and assess their 
performance, press 
releases and calls special 
meetings if necessary.  In 
regards to the RFP, Dean 
will be instrumental in the 
coordination of the 
promotion of the donation 
program throughout the 
state, promotion of the 
program directly to the 
members of MBH, press 
releases, recruitment of 
new membership 
associations, assisting in 
authoring annual reports 
and reports required to be 
submitted in the outline of 
the RFP. 

Personal phone (586) 
945-4799 
Email: DEHbowhunter@aol.com 

Neal Easterbrook – Vice 
President 

Original founder 
of MSAH and past 
president of the board.  
Neal is a 
representative of Safari 
Club International 
(SCI) and has been an 
active member of SCI 
for 22 years.  SCI 
maintains Sportsmen 
Against Hunger 
programs throughout 
the country and 
worldwide and Neal 

  Neal’s board 
responsibilities include 
board leadership, provide 
assistance to the board 
chair and perform those 
duties if the chair is absent, 
volunteer/community 
promotion and 
spokesperson for MSAH.  
In regards to the RFP, Neal 
will be responsible for 
assisting in the 
coordination of the 
promotion of the donation 
program throughout the 

Phone (586) 996-1516 
Email: Neale@eastlind.com 



provides the leadership 
to combine the efforts 
of the SCI Michigan 
chapters for the 
betterment of the 
MSAH program. 

state, promotion of the 
program directly to the 
members of SCI 
recruitment of new 
membership associations, 
assisting in authoring 
annual reports and reports 
required to be submitted in 
the outline of the RFP. 

Chris Scharrer 
– Treasurer 
An active board member for 
1 year, Chris brings the 
talents she has in her over 
30 years of experience in 
training, facilitation and 
program development. She 
has developed and 
provided training at the 
local, state, and national 
levels for a variety of 
audiences and has been 
nationally recognized for 
"excellence in outstanding 
programming." 

Chris’ board 
responsibilities are to 
create and maintain private 
fund donations to MSAH  
ledgers as well as 
processor reimbursement 
fund ledgers. Receive 
invoices from the MSAH 
processor coordinator, 
send reimbursement 
checks to processors, as 
well as control funds 
expended in the promotion 
of the program. Chris will 
also send invoices to the 
State of Michigan as 
required, assist in audit 
reports and other reports 
as required in the outline of 
the RFP. 

Phone (810) 422-8186 
Email: clscharrer@aol.com 

Kim Harkness – Secretary 
Active board 

member for 12 years 
currently representing 
the Greater Lansing 
Food Bank and Mid 
Michigan Food Bank 
and its members. Kim 
also provides food 
safety guidelines and 
assistance, an 
infrastructure 
throughout the state to 
distribute venison to 
those in need, hunger 
education materials 
and latest findings.   

Kim’s board 
responsibilities includes 
maintaining all bard 
records, reviewing board 
minutes, provides 
assistance to all board 
members, serves as an 
alternate spokesperson for 
MSAH and 
volunteer/community 
promotion.  In regards to 
the ITB, Kim will be 
responsible for record 
keeping of vouchers, 
assisting in press releases, 
assisting in annual reports 
and reports required to be 
submitted in the outline of 
the RFP. 

Phone (517) 853-7813 
Email: kahark@aol.com 

Louie Krick – Processor 
Coordinator 

Active board 
member for 14 years 

  Louie’s board 
responsibilities have 
included past president 

Phone (989) 435-3381 
Email: lkrick@aol.com 

 



representing Ted 
Nugent United 
Sportsmen of America 
(TNUSA).  The 
purpose of TNUSA in 
relation to MSAH is to 
promote the need for 
donations to those who 
are hungry in our state, 
provided star support 
from Ted Nugent for 
fundraising and 
educating communities 
about the issue of 
hunger. 

from 2001-2006, 
processing membership, 
venison processor 
coordinator and promotion 
of MSAH.  In regards to the 
RFP, Louie will be 
responsible for processor 
coordination, recruitment of 
processors, assisting in 
authoring annual reports 
and reports required to be 
submitted in the outline of 
the RFP. 

Jeff DeRegnaucourt – 
Insurance Representative 

Active board 
member for 14 years 
representing the 
insurance provider for 
MSAH and Sparta 
Hunting and Fishing 
Club.  Through the 
Sparta Hunting and 
Fishing Club, Jeff has 
organized food and 
fund drive challenges 
since 1998 that 
supports the west 
Michigan region.  
These annual 
challenges generate 
anywhere from 25,000 
pounds of food to 
200,000 pounds of 
food. 

  In regards to the 
RFP, Jeff will continue to 
be the examiner of our 
insurance compliance as 
outlined in the RFP.  Jeff 
will also promote the 
program directly to the 
members of the Sparta 
Hunting and Fishing Club.  
Other roles Jeff has 
participated in and will 
continue is promotion of 
MSAH, recruitment of 
processors and food and 
fund drive challenges. 

Phone (800) 878-2877 
Email: Jeffd@burrcompany.com 

 
XXVI. 1.040 Project Plan 

 
1.041 Project Plan Management 
The Contractor provided a work plan as part of their response by answering questions in Section 
1.022.   
 
The DNR will meet with the Contractor in June of each year to determine the amount of money 
available for the next processing year.  This amount is subject to change as the year progresses.   
 
The DNR reserves the right to halt funding with 14 days notice should funding for this program not 
be available at any time during the contract period. 
 
At the June meeting each year, the DNR and the Contractor will determine the cost reimbursable 
rate to be paid to the processors. 
 
1.042 Reports 
Contractor will be required to provide DNR with the following reports: 



 
a. By May 1 of each contract year, a report which details the number of pounds of 

venison processed and delivered to Michigan’s charitable organizations, the 
general distribution by regions and other statistical analysis needed to effectively 
analyze and communicate the impact and effectiveness of the program.  One (1) 
hard copy of the report will be created using tools that are compatible with the 
Microsoft Office standard desktop tools, without need for conversion.  One (1) 
copy of the report will be provided electronically to the program manager identified 
in Section 1.032. 

 
b. A bi-monthly progress report which identifies the records maintained of all 

business transactions and of tasks performed as outlined in Section 1.041.  One 
hard copy of the report will be created using tools that are compatible with the 
Microsoft Office standard desktop tools, without need for conversion.  One (1) 
copy of the report will be provided electronically to the program manager identified 
in Section 1.032. 

 
c. The Contractor will maintain all books, records, accounts and reports required 

under this contract for a period of not less than three (3) years and will provide the 
DNR access to any books, documents, papers and records which are directly 
pertinent to this contract for the purpose of making audits, examinations and 
transcriptions. 

 
d. By May 1 of each contract year, six (6) hard copies of the annual financial audit 

report, as required by Public Acts 116 and 117 of 2005.  
 

Contractor Response: 
Michigan Sportsmen Against Hunger agrees to comply with the procedures stated in section 

1.042 
 
 

XXVII. 1.050 Acceptance 
 
1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or 
Deliverables provided under this SOW: 
 
Criteria for acceptance of performance will be based upon review and approval of the following 
deliverables: 
 
 a. Receipt of reports identified in Section 1.042 
 b. Completion of program criteria as outlined in Section 1.022 
 
 The above tasks will be reviewed and accepted by the following DNR project manager: 
 
 Raymond Rustem 
 Marketing Outreach Division 
 S.T. Mason Building (48933) 
 P.O. Box 30028 (48909)  
 Lansing, MI 
 Telephone: 517.373.2457 
 Email: rustemr@michigan.gov 
 
1.52 Final Acceptance - Reserved 
 
 

XXVIII. 1.060 Proposal Pricing 
 
1.061 Proposal Pricing 
 



The value of this contract will be approximately $90,000.00 for three years – this amount is based 
simply on the average of the past few years ($25,460) with additional funding in hopes that 
revenue will increase.  
 
The State will reimburse the Contractor for the following items at exact cost as expended to 
manage this contract:  Requests for reimbursement must have documentation of exact cost 
(receipt/bill) and the purpose which the expense was necessary.    Compensation will not exceed 
20% of the funds available in a given year with a maximum reimbursement of $10,000.00.   
 

 Audit 
 Mailing costs to processors or license vendors 
 Telephone costs 
 Print material (promoting program or for processor payments) 
 Insurance related to the donation program 
 Website maintenance 

 
 
The State Reserves the right to withhold reimbursement for any requests which do not 
directly benefit the goals and objectives of this contract or are not supported with detailed 
documentation. 
  
In the event that donations increase significantly, the DNR reserves the right to request that the 
Contractor increase the amount of marketing/outreach efforts and will re-evaluate the maximum 
amount of reimbursement allowed.  Changes will take the form of an approved Change Notice to the 
contract. 
  
The State will reimburse the Contractor at the negotiated cost per pound for processing.  The 
request for reimbursement must include at a minimum, the name of the Processor, the number of 
pounds of processed meat, confirmation from the recipient of the processed meat (date and 
poundage). 
 
Payment will be made not less than quarterly, but not more frequently than monthly. 
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a 
case-by-case basis for unusual expenses, the State has agreed in advance and in writing to 
reimburse Contractor for the expense at the State’s current travel reimbursement rates.  See 
www.michigan.gov/dtmb for current rates. 
 
1.062 Price Term 
 
Prices quoted are the fixed and firm for the duration of the Contract.   
 
1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and 
Local Sales Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax 
will be furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may 
be reimbursable, if articles purchased under any resulting Contract are used for the State’s 
exclusive use.  Certificates showing exclusive use for the purposes of substantiating a tax-free or 
tax-reimbursable sale will be sent upon request.  If a sale is tax exempt or tax reimbursable under 
the Internal Revenue Code, prices must not include the Federal Excise Tax. 
 
1.064 Holdback - Reserved 
 

XXIX. 1.070 Additional Requirements  
 
1.071 Additional Terms and Conditions specific to this RFP - Reserved 

 

 



 
 
 
 

Article 2, Terms and Conditions 

XXX.  
XXXI.  
XXXII. 2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract is for a period of three (3) years beginning approximately October 1, 2012 and 
September 30, 2015.  All outstanding Purchase Orders must also expire upon the termination 
(cancellation for any of the reasons listed in Section 2.150) of the Contract, unless otherwise 
extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but 
not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal 
year for which they were issued. 
 
2.002 Options to Renew  
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days 
before its expiration.  The Contract may be renewed for up to three (3) additional one (1) year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two (2) copies of the Contract and 
returning them to the Contract Administrator.  The Contractor must not proceed with the performance 
of the work to be done under the Contract, including the purchase of necessary materials, until both 
parties have signed the Contract to show acceptance of its terms, and the Contractor receives a 
Contract release/purchase order that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred 
by Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or 
Change Order) has been approved by the State Administrative Board (if required), approved and 
signed by all the parties, and a Purchase Order against the Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or 
referencing the Contract, are incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or 
Procurement Card Order, which must be approved by the Contract Administrator or the Contract 
Administrator's designee, to order any Services/Deliverables under the Contract.  All orders are 
subject to the terms and conditions of the Contract.  No additional terms and conditions contained on 
either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in 
that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.  Exact 
quantities to be purchased are unknown, however, the Contractor must furnish all such materials and 
services as may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates 
based on prior purchases, and the State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the 
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the 
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, 
with respect to the subject matter and as additional terms and conditions on the purchase order must 
apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, 
the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, 
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be 
modified or amended only by a formal Contract amendment.  
 



2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions 
and headings, including inaccurate references, do not, in any way, define or limit the requirements or 
terms and conditions of the Contract.  
 
2.008 Form, Function & Utility 
If the Contract is for use of more than one (1) State agency and if the Deliverable/Service does not the 
meet the form, function, and utility required by that State agency, that agency may, subject to State 
purchasing policies, procure the Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one (1)  or 
more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract 
remain in full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval 
of the other party for the taking of any action under the Contract, the consent or approval must be in 
writing and must not be unreasonably withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived 
the right to later insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without 
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the 
expiration or termination of the Contract for any reason.  Specific references to survival in the Contract 
are solely for identification purposes and not meant to limit or prevent the survival of any other section. 
 
XXXIII.  
XXXIV. 2.020 Contract Administration 
 
2.021 Issuing Office 
The Contract is issued by the Department of Natural Resources. DNR-Procurement is the sole point of 
contact in the State with regard to all procurement and contractual matters relating to the Contract.  
DNR-Procurement is the only State office authorized to change, modify, amend, alter or clarify 
the prices, specifications, terms and conditions of the Contract.  The Contractor Administrator 
within DNR-Procurement for the Contract is: 
 

Jana Harding-Bishop 
Procurement 
Department of Natural Resources 
Mason Bldg, 6th Floor 
PO Box 30028 
Lansing, MI 48909 
Email:  HardingJ3@michigan.gov 
Phone:  517-373-1190 

 
2.022 Contract Compliance Inspector  - Reserved 
 
2.023 Project Manager 
The following individual will oversee, monitor and coordinate activities for this project and handle day 
to day activities 
 

Ray Rustem 
Department of Natural Resources 
Mason Bldg, 6th Floor 
PO Box 30180 
Lansing, MI 48909 
Email:  Rustemr@michigan.gov 
Phone:  517-335-9542 



 
2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and 
specifications of the Contract and the work to be performed by the Contractor under the Contract.  
During the course of ordinary business, it may become necessary for the State to discontinue certain 
business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, 
the State would like the Contractor to provide a detailed outline of all work to be done, including tasks 
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is 
entitled to additional compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled 
to accept a Contractor proposal for Change, to reject it, or to reach another agreement with 
Contractor.  Should the parties agree on carrying out a Change, a written Contract Change 
Notice must be prepared and issued under the Contract, describing the Change and its effects 
on the Services and any affected components of the Contract (a “Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been 
specified in a duly executed Contract Change Notice issued by the DNR-Procurement. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor 
believes constitute a Change, the Contractor must notify the State that it believes the 
requested activities are a Change before beginning to work on the requested activities.  If the 
Contractor fails to notify the State before beginning to work on the requested activities, then 
the Contractor waives any right to assert any claim for additional compensation or time for 
performing the requested activities.  If the Contractor commences performing work outside the 
scope of the Contract and then ceases performing that work, the Contractor must, at the 
request of the State, retract any out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State 
contact as noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the 
contract, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after 
being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after 
being sent by a nationally recognized overnight express courier with a reliable tracking system.  
 
Either party may change its address where notices are to be sent by giving notice according to this 
Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in the Contract.  Contractor may change the representatives from 
time to time upon written notice.  
 
2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No 
agent, employee, or servant of Contractor or any of its Subcontractors must be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor is solely and entirely responsible 
for its acts and the acts of its agents, employees, servants and Subcontractors during the performance 
of the Contract.  
 
2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties 
must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval 
that is either requested or reasonably required of them in order for the other party to perform its 
responsibilities under the Contract.  
 
2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations 
under the Contract, to any other party (whether by operation of law or otherwise), without the prior 



written consent of the other party; provided, however, that the State may assign the Contract to any 
other State agency, department, division or department without the prior consent of Contractor and 
Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and 
can provide adequate assurances that the affiliate can perform the requirements of the Contract.  The 
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer 
of responsibility would operate to decrease the State’s likelihood of receiving performance on the 
Contract or the State’s ability to recover damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive 
payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of 
its responsibility to perform any of its contractual duties, and the requirement under the Contract that 
all payments must be made to one (1) entity continues. 
 
(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under 
the Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  
The Contractor also must provide the State with adequate information about the assignee within a 
reasonable amount of time before the assignment for the State to determine whether to approve the 
assignment.  
XXXV.  
 
XXXVI. 2.030 General Provisions 
 
2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP 
and Contract or project to which it relates must not be made without prior written State approval, and 
then only in accordance with the explicit written instructions from the State.  No results of the activities 
associated with the RFP and Contract are to be released without prior written approval of the State 
and then only to persons designated.   
 
2.032 Contract Distribution 
DNR-Procurement retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by DNR-Procurement.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses 
and approvals for the delivery, installation and performance of the Services.  The State must pay for all 
costs and expenses incurred in obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other 
communication, unless the State has actual knowledge of the content and has expressly agreed to be 
bound by it in a writing that has been manually signed by an authorized representative of the State. 
 
2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation 
or generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State 
reserves the right to disqualify any bidder if the State determines that the bidder has used its position 
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or 
as a Vendor offering free assistance) to gain a competitive advantage on the RFP 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the 
“FOIA”). 
 
2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or 
man-made disasters.  Therefore, except as so mandated by Federal disaster response requirements, 
Contractor personnel dedicated to providing Services/Deliverables under the Contract must provide 
the State with priority service for repair and work around in the event of a natural or man-made 
disaster. 



 
 
XXXVII. 2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by 
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and 
the associated payment milestones and payment amounts.  The State may make progress payments 
to the Contractor when requested as work progresses, but not more frequently than monthly, in 
amounts approved by the Contract Administrator, after negotiation. Contractor must show verification 
of measurable progress at the time of requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is 
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the 
Contract, the State must not be obligated to pay any amounts in addition to the charges specified in 
the Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to 
be provided, and the associated payment milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component 
and location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-
back requirements.  Invoices for Services performed on a time and materials basis must show, for 
each individual, the number of hours of Services performed during the billing period, the billable 
skill/labor category for such person and the applicable hourly billing rate.  Prompt payment by the 
State is contingent on the Contractor’s invoices showing the amount owed by the State minus any 
holdback amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

 
(d) All invoices should reflect actual reimbursement amounts with supporting documentation as 
stipulated in Article 1.  Invoices may be submitted monthly..  
 
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such 
Services must be pro-rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the 
extent that those violations concern materials or services supplied by third parties to the Contractor, 
toward fulfillment of the Contract. 
 
2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of 
any rights or other claims as to the other party’s continuing obligations under the Contract, nor will it 
constitute a waiver of any claims by one (1) party against the other arising from unsettled claims or 
failure by a party to comply with the Contract, including claims for Services and Deliverables not 
reasonably known until after acceptance to be defective or substandard.  Contractor’s acceptance of 
final payment by the State under the Contract must constitute a waiver of all claims by Contractor 
against the State for payment under the Contract, other than those claims previously filed in writing on 
a timely basis and still unsettled. 
 
2.048 Electronic Payment Requirement 



Electronic transfer of funds is required for payments on State contracts.  The Contractor must register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all 
contracts that the State enters into for the purchase of goods and services must provide that payment 
will be made by Electronic Fund Transfer (EFT). 
XXXVIII.  
XXXIX.  
XL. 2.050 Taxes 
 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in 
Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends 
to: (1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and 
applicable regulations of which the company is a member, and (2) all organizations under common 
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the 
company is a member that make sales at retail for delivery into the State are registered with the State 
for the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two 
(2) or more trades or businesses under common control” the term “organization” means sole 
proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an 
estate, a corporation, or a limited liability company. 
 
 
XLI. 2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be 
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a 
State-approved Subcontractor) and must be fully qualified to perform the work assigned to them.  
Contractor must include a similar provision in any subcontract entered into with a Subcontractor.  For 
the purposes of the Contract, independent contractors engaged by Contractor solely in a staff 
augmentation role must be treated by the State as if they were employees of Contractor for the 
Contract only; however, the State understands that the relationship between Contractor and 
Subcontractor is an independent contractor relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor must provide the CCI with the names of the Key Personnel.    
 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its 
duration in the applicable Statement of Work with respect to other individuals designated as Key 
Personnel for that Statement of Work. 
 
(c) The State reserves the right to recommend and approve in writing the initial assignment, as 
well as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an 
individual to any Key Personnel position, Contractor must notify the State of the proposed assignment, 
must introduce the individual to the appropriate State representatives, and must provide the State with 
a resume and any other information about the individual reasonably requested by the State.  The State 
reserves the right to interview the individual before granting written approval.  In the event the State 
finds a proposed individual unacceptable, the State must provide a written explanation including 
reasonable detail outlining the reasons for the rejection.   
 
(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract 
without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the 
prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized 
Removals does not include replacing Key Personnel for reasons beyond the reasonable control of 
Contractor, including illness, disability, leave of absence, personal emergency circumstances, 
resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals 
does not include replacing Key Personnel because of promotions or other job movements allowed by 
Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives 



prior written notice before shadowing occurs and Contractor provides 30 days of shadowing unless 
parties agree to a different time period.  The Contractor with the State must review any Key Personnel 
replacements and appropriate transition planning must be established.  Any Unauthorized Removal 
may be considered by the State to be a material breach of the Contract, in respect of which the State 
may elect to exercise its termination and cancellation rights. 
 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator 
at least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the 
Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the 
Contractor may then redeploy the non-Key Personnel.  
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in 
the judgment of the State, to be unacceptable.  The State’s request must be written with reasonable 
detail outlining the reasons for the removal request.  Additionally, the State’s request must be based 
on legitimate, good-faith reasons.  Replacement personnel for the removed person must be fully 
qualified for the position.  If the State exercises this right, and the Contractor cannot immediately 
replace the removed personnel, the State agrees to an equitable adjustment in schedule or other 
terms that may be affected by the State’s required removal.  If any incident with removed personnel 
results in delay not reasonably anticipatable under the circumstances and which is attributable to the 
State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the 
parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract must perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, 
Key Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as 
indicated in the applicable Statement of Work.  Subject to availability, selected Contractor personnel 
may be assigned office space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required.  Contractor employees are required to clearly identify themselves and the 
company they work for whenever making contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the 
State and its agents and other contractors including the State’s Quality Assurance personnel.  As 
reasonably requested by the State in writing, the Contractor must provide to the State’s agents and 
other contractors reasonable access to Contractor’s Project personnel, systems and facilities to the 
extent the access relates to activities specifically associated with the Contract and will not interfere or 
jeopardize the safety or operation of the systems or facilities.  The State acknowledges that 
Contractor’s time schedule for the Contract is very specific and must not unnecessarily or 
unreasonably interfere with, delay, or otherwise impede Contractor’s performance under the Contract 
with the requests for access. 
 
2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources 
when no longer required for the Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor 
performs them.  Further, the State considers the Contractor to be the sole point of contact with regard 
to contractual matters, including payment of any and all charges resulting from the anticipated 
Contract.  If any part of the work is to be subcontracted, the Contract must include a list of 
Subcontractors, including firm name and address, contact person and a complete description of work 
to be subcontracted.  The State reserves the right to approve Subcontractors and to require the 
Contractor to replace Subcontractors found to be unacceptable.  The Contractor is totally responsible 
for adherence by the Subcontractor to all provisions of the Contract.  Any change in Subcontractors 
must be approved by the State, in writing, prior to such change. 
 



 
XLII. 2.070 Subcontracting by Contractor   
 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under the Contract, including payment of any and all charges for Services and 
Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the DNR-
Procurement has given written consent to such delegation.  The State reserves the right of prior 
written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, 
in the reasonable judgment of the State, to be unacceptable.  The State’s request must be written with 
reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must 
be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed 
Subcontractor must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any 
such incident with a removed Subcontractor results in delay not reasonable anticipatable under the 
circumstances and which is attributable to the State, the applicable SLA for the affected Work will not 
be counted for a time agreed upon by the parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be 
bound to Contractor by the terms of the Contract and to assume toward Contractor all of the 
obligations and responsibilities that Contractor, by the Contract, assumes toward the State.  The State 
reserves the right to receive copies of and review all subcontracts, although Contractor may delete or 
mask any proprietary information, including pricing, contained in such contracts before providing them 
to the State.  The management of any Subcontractor is the responsibility of Contractor, and Contractor 
must remain responsible for the performance of its Subcontractors to the same extent as if Contractor 
had not subcontracted such performance.  Contractor must make all payments to Subcontractors or 
suppliers of Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State 
will not be obligated to direct payments for the Services other than to Contractor.  The State’s written 
approval of any Subcontractor engaged by Contractor to perform any obligation under the Contract will 
not relieve Contractor of any obligations or performance required under the Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must 
flow down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its 
agreements with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the 
maximum practical extent consistent with the objectives and requirements of the Contract. 
 
 
XLIII. 2.080 State Responsibilities   
 
2.081 Equipment 
The State must provide only the equipment and resources identified in the Statements of Work and 
other Contract Exhibits.  
 
2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to 
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at 
State facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, 
and, unless agreed otherwise by the parties in writing, must observe and comply with all rules and 
regulations relating to each of the State Facilities (including hours of operation) used by the Contractor 
in the course of providing the Services.  Contractor must not, without the prior written consent of the 
State, use any State Facilities or access any State information systems provided for the Contractor’s 



use, or to which the Contractor otherwise gains access in the course of performing the Services, for 
any purpose other than providing the Services to the State.  
 
 
XLIV. 2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have 
access to State facilities and systems.  The scope of the background check is at the discretion of the 
State and the results will be used to determine Contractor personnel eligibility for working within State 
facilities and systems.  The investigations will include Michigan State Police Background checks 
(ICHAT) and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed 
Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Finger Print Check.  Any request for background checks will be initiated by the State and will be 
reasonably related to the type of work requested. 
 
All Contractor personnel must comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must  
agree to the State’s security and acceptable use policies before the Contractor personnel will be 
accepted as a resource to perform work for the State.  The Contractor must present these documents 
to the prospective employee before the Contractor presents the individual to the State as a proposed 
resource.  Contractor staff must comply with all Physical Security procedures in place within the 
facilities where they are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) 
comply with any applicable federal and state laws and regulations pertaining to unauthorized 
disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects 
of any breach, intrusion, or unauthorized use or disclosure.  Contractor must report to the State, in 
writing, any use or disclosure of Confidential Information, whether suspected or actual, other than as 
provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter 
time period as is reasonable under the circumstances. 
 
2.093 PCI Data Security Standard  
(a)  Contractors that process, transmit or store credit/debit cardholder data, must adhere to the 
Payment Card Industry (PCI) Data Security Standards.  The Contractor is responsible for the security 
of cardholder data in its possession.  The data may only be used to assist the State or for other uses 
specifically authorized by law.  
   
(b)  The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security 
where cardholder data has been compromised.   In that event, the Contractor must provide full 
cooperation to the Visa, MasterCard, Discover and state Acquirer representative(s), and/or a PCI 
approved third party to conduct a thorough security review.  The Contractor must make the forensic 
report available within two weeks of completion.  The review must validate compliance with the current 
PCI Data Security Standards for protecting cardholder data.   
 
(c)  The Contractor must properly dispose of cardholder data, in compliance with DNR policy,  when it 
is no longer needed.  The Contractor must continue to treat cardholder data as confidential upon 
contract termination.  
 
(d)  The Contractor must provide the CCI with an annual Attestation of Compliance (AOC) or a Report 
on Compliance (ROC) showing the contractor is in compliance with the PCI Data Security Standards. 
The Contractor must notify the CCI of all failures to comply with the PCI Data Security Standard.  
 
 
 
XLV. 2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, 
confidential information that has been developed or received by it.  As used in this Section, 
“Confidential Information” of Contractor must mean all non-public proprietary information of Contractor 



(other than Confidential Information of the State as defined below) which is marked confidential, 
restricted, proprietary, or with a similar designation.  “Confidential Information” of the State must mean 
any information which is retained in confidence by the State (or otherwise required to be held in 
confidence by the State under applicable federal, state and local laws and regulations) or which, in the 
case of tangible materials provided to Contractor by the State under its performance under the 
Contract, is marked as confidential, proprietary, or with a similar designation by the State.  
“Confidential Information” excludes any information (including the Contract) that is publicly available 
under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third 
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, 
publication, or dissemination of its own confidential information of like character, but in no event less 
than reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential 
Information of the other except as contemplated by the Contract, (ii) acquire any right in or assert any 
lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason 
to promptly return the other party's Confidential Information to the other party.  Each party must limit 
disclosure of the other party’s Confidential Information to employees and Subcontractors who must 
have access to fulfill the purposes of the Contract.  Disclosure to, and use by, a Subcontractor is 
permissible where (A) use of a Subcontractor is authorized under the Contract, (B) the disclosure is 
necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's 
scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of 
Contractor and of any Subcontractor having access or continued access to the State’s Confidential 
Information may be required to execute an acknowledgment that the employee has been advised of 
Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to 
Contractor or Subcontractor, as the case may be, to protect the Confidential Information from 
unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the 
State that Contractor has destroyed all State Confidential Information. 
 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular 
information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the 
public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain 
through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of 
disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a 
third party who had a lawful right to disclose the information to it without any obligation to restrict its 
further disclosure; or (v) was independently developed by the receiving party without reference to 
Confidential Information of the furnishing party.  Further, the provisions of Section 2.100 will not apply 
to any particular Confidential Information to the extent the receiving party is required by law to disclose 
the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party 
with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of 
the disclosure as reasonably requested by the furnishing party. 
 
2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or 
impliedly, any right or license to the Confidential Information of the other party. 
 
2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the 
Contract for any reason. 
 
 
XLVI. 2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written 
request, have the right to enter Contractor’s premises, or any other places, where the Services are 
being performed, and must have access, upon reasonable request, to interim drafts of Deliverables or 



work-in-progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s 
representatives must be allowed to inspect, monitor, or otherwise evaluate the work being performed 
and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of 
the systems or facilities.  Contractor must provide all reasonable facilities and assistance for the 
State’s representatives.   
 
2.112 Examination of Records 
For seven (7) years after the Contractor provides any work under the Contract (the "Audit Period"), the 
State may examine and copy any of Contractor’s books, records, documents and papers pertinent to 
establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State 
must notify the Contractor 20 days before examining the Contractor's books and records.  The State 
does not have the right to review any information deemed confidential by the Contractor to the extent 
access would require the confidential information to become publicly available.  This provision also 
applies to the books, records, accounts, documents and papers, in print or electronic form, of any 
parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor 
performing services in connection with the Contract. 
 
2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period, all pertinent financial and 
accounting records (including time sheets and payroll records, information pertaining to the Contract, 
and to the Services, equipment, and commodities provided under the Contract) pertaining to the 
Contract according to generally accepted accounting principles and other procedures specified in this 
Section.  Financial and accounting records must be made available, upon request, to the State at any 
time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is 
initiated before the end of the Audit Period, the records must be retained until all issues arising out of 
the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after 
issuance.  The Contractor must respond to each audit report in writing within 30 days from receipt of 
the report, unless a shorter response time is specified in the report.  The Contractor and the State 
must develop, agree upon and monitor an action plan to promptly address and resolve any 
deficiencies, concerns, and/or recommendations in the audit report. 
 
2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount 
in error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the 
amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four  (4) 
invoices.  If a balance remains after four (4) invoices, then the remaining amount will be due as a 
payment or refund within 45 days of the last quarterly invoice that the balance appeared on or 
termination of the Contract, whichever is earlier. 
 
(b) In addition to other available remedies, the difference between the payment received and the 
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs 
of the audit. 
 
 
XLVII. 2.120 Warranties 
 
2.121 Warranties and Representations   
 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  
The performance of all obligations under the Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under the 
Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and 
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the 
Contract’s requirements and other standards of performance. 
 



(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor 
or developed by Contractor under the Contract, and Contractor has all of the rights necessary to 
convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  
None of the Deliverables provided by Contractor to the State under the Contract, nor their use by the 
State, will infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 
 
(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for 
the State (including equipment, software and other Deliverables manufactured, re-marketed or 
otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other 
responsibilities with respect to the items in the Contract, Contractor must assign or otherwise transfer 
to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the 
Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate 
authorizations, necessary to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must 
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in 
any manner or degree with Contractor’s performance of its duties and responsibilities to the State 
under the Contract or otherwise create an appearance of impropriety with respect to the award or 
performance of this Agreement.  Contractor must notify the State about the nature of the conflict or 
appearance of impropriety within two (2)  days of learning about it. 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after the Contract start date, the Contractor must report those changes immediately 
to  DNR-Procurement. 
 
2.122 Warranty of Merchantability - Reserved 
 
2.123 Warranty of Fitness for a Particular Purpose - Reserved 
 
2.124 Warranty of Title - Reserved 
 
2.125 Equipment Warranty - Reserved 
 
2.126 Equipment to be New - Reserved 
 
2.127 Prohibited Products - Reserved 
 
2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained 
in this section, the breach may be considered as a default in the performance of a material obligation 
of the Contract. 
 
 
XLVIII. 2.130 Insurance  
 
2.131 Liability Insurance  
 
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  
The insurance must protect the State from claims which may arise out of or result from the 
Contractor’s performance of Services under the terms of the Contract, whether the Services are 
performed by the Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees and agents for recovery of damages to the extent these 
damages are covered by the insurance policies the Contractor is required to maintain under the 
Contract.  
 



All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in the Contract or 
required by law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise 
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from 
a recognized insurance rating agency.  All policies of insurance required in the Contract must be 
issued by companies that have been approved to do business in the State.  See 
www.michigan.gov/deleg. 
 
Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy 
contains higher limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 
 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents as ADDITIONAL INSUREDS on the Commercial 
General Liability certificate.  The Contractor also agrees to provide evidence that insurance policies 
contain a waiver of subrogation by the insurance company. 
 
 2. If a motor vehicle is used to provide services or products under the Contract, the 
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned 
vehicles used in Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 
 
 3. Workers’ compensation coverage must be provided according to applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If the 
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured 
authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, 
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the 
jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is 
applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation 
by the insurance company.  This provision must not be applicable where prohibited or limited by the 
laws of the jurisdiction in which the work is to be performed. 
 
 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss 
payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or 
related to fraudulent or dishonest acts committed by the employees of Contractor or its 



Subcontractors, acting alone or in collusion with others, in a minimum amount of $1,000,000.00 with a 
maximum deductible of $50,000.00. 
  
 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 
(Commercial General Liability) above. 
 
 7. Professional Liability (Errors and Omissions) Insurance with the following minimum 
coverage:  $3,000,000.00 each occurrence and $3,000,000.00 annual aggregate. 
 
 8. Fire and Personal Property Insurance covering against any loss or damage to the 
office space used by Contractor for any reason under the Contract, and the equipment, software and 
other contents of the office space, including without limitation, those contents used by Contractor to 
provide the Services to the State, up to its replacement value, where the office space and its contents 
are under the care, custody and control of Contractor.  The policy must cover all risks of direct physical 
loss or damage, including without limitation, flood and earthquake coverage and coverage for 
computer hardware and software.  The State must be endorsed on the policy as a loss payee as its 
interests appear. 
 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance 
provisions, Contractor must require all of its Subcontractors under the Contract to purchase and 
maintain the insurance coverage as described in this Section for the Contractor in connection with the 
performance of work by those Subcontractors.  Alternatively, Contractor may include any 
Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor 
must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor to 
comply with insurance requirements does not limit Contractor’s liability or responsibility. 
 
2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DNR-Procurement, certificate(s) of insurance verifying insurance coverage 
or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The 
Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE 
ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT 
FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All 
Certificate(s) must contain a provision indicating that coverages afforded under the policies MUST 
NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written 
notice, except for 10 days for non-payment of premium, having been given to the Director of 
Procurement, DNR.  The notice must include the Contract or Purchase Order number affected.  Before 
the Contract is signed, and not less than 20 days before the insurance expiration date every year 
thereafter, the Contractor must provide evidence that the State and its agents, officers and employees 
are listed as additional insureds under each commercial general liability and commercial automobile 
liability policy.  In the event the State approves the representation of the State by the insurer’s 
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by 
the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and 
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail 
coverage for at least three (3) years following the expiration or termination for any reason of the 
Contract.  The minimum limits of coverage specified above are not intended, and must not be 
construed, to limit any liability or indemnity of Contractor under the Contract to any indemnified party or 
other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the 
Contractor fails to pay any premium for required insurance as specified in the Contract, or if any 
insurer cancels or significantly reduces any required insurance as specified in the Contract without the 
State’s written consent, then the State may, after the State has given the Contractor at least 30 days 
written notice, pay the premium or procure similar insurance coverage from another company or 
companies.  The State may deduct any part of the cost from any payment due the Contractor, or the 
Contractor must pay that cost upon demand by the State. 
 
 
XLIX. 2.140 Indemnification 
 
2.141 General Indemnification 



To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State 
from liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the 
Contractor in the performance of the Contract and that are attributable to the negligence or tortious 
acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may 
be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State 
from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code 
Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, 
commissions, officers, employees and agents, by any employee of the Contractor or any of its 
Subcontractors, the indemnification obligation under the Contract must not be limited in any way by the 
amount or type of damages, compensation or benefits payable by or for the Contractor or any of its 
Subcontractors under worker’s disability compensation acts, disability benefit acts or other employee 
benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, 
or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the 
scope of indemnification under any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State 
from and against all losses, liabilities, damages (including taxes), and all related costs and expenses 
(including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, 
interest and penalties) incurred in connection with any action or proceeding threatened or brought 
against the State to the extent that the action or proceeding is based on a claim that any piece of 
equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the 
operation of the equipment, software, commodity or service, or the use or reproduction of any 
documentation provided with the equipment, software, commodity or service infringes any United 
States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under 
the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the 
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the 
Contractor must at the Contractor’s sole expense (i) procure for the State the right to continue using 
the equipment, software, commodity or service or, if the option is not reasonably available to the 
Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, 
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate 
credits to the State against the Contractor’s charges and reimburse the State for any losses or costs 
incurred as a consequence of the State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or 
to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment 
developed based on written specifications of the State; (ii) use of the equipment in a configuration 
other than implemented or approved in writing by the Contractor, including, but not limited to, any 
modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment 
with equipment or software not supplied by the Contractor under the Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of the Contract, with respect to any claims based on facts or 
conditions that occurred before expiration or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will 
seek indemnification, the State must promptly notify Contractor of the claim in writing and take or 



assist Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a 
default judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to 
the failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before 
the State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at 
the Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by 
the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to 
participate in the defense of the claim and to employ counsel at its own expense to assist in the 
handling of the claim and to monitor and advise the State about the status and progress of the 
defense; (ii) the Contractor must, at the request of the State, demonstrate to the reasonable 
satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity 
obligations under the Contract; (iii) the Contractor must periodically advise the State about the status 
and progress of the defense and must obtain the prior written approval of the State before entering into 
any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any 
principles of Michigan governmental or public law may be involved or challenged, the State has the 
right, at its own expense, to control the defense of that portion of the claim involving the principles of 
Michigan governmental or public law.  But the State may retain control of the defense and settlement 
of a claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s 
information requested by the State under clause (ii) of this paragraph if the State determines that the 
Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s 
financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation 
activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with 
the Department of Attorney General.  In the event the insurer’s attorney represents the State under 
this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by 
the State as provided above, the State may defend the claim in the manner as it may deem 
appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against 
which Contractor was required to indemnify the State, upon request of the State, Contractor must 
promptly reimburse the State for all the reasonable costs and expenses.   
 
 
L. 2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the 
breach is curable, then the State must provide the Contractor with written notice of the breach and a 
time period (not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is 
inapplicable for successive or repeated breaches or if the State determines in its sole discretion that 
the breach poses a serious and imminent threat to the health or safety of any person or the imminent 
loss, damage, or destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the 
Contractor (i) breaches any of its material duties or obligations under the Contract (including a Chronic 
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the 
written notice of breach provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State 
in terminating the Contract, including but not limited to, State administrative costs, reasonable 
attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by the Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in the Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under the Contract. 
 



(c) If the State chooses to partially terminate the Contract for cause, charges payable under the 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the 
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up 
to the termination date.  Services and related provisions of the Contract that are terminated for cause 
must cease on the effective date of the termination. 
 
(d) If the State terminates the Contract for cause under this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract under the provisions of this section, that 
termination for cause must be deemed to have been a termination for convenience, effective as of the 
same date, and the rights and obligations of the parties must be limited to that otherwise provided in 
the Contract for a termination for convenience. 
 
2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that 
a termination is in the State’s best interest.  Reasons for the termination must be left to the sole 
discretion of the State and may include, but not necessarily be limited to (a) the State no longer needs 
the Services or products specified in the Contract, (b) relocation of office, program changes, changes 
in laws, rules, or regulations make implementation of the Services no longer practical or feasible, (c) 
unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or 
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP 
issued by the State.  The State may terminate the Contract for its convenience, in whole or in part, by 
giving Contractor written notice at least 30 days before the date of termination.  If the State chooses to 
terminate the Contract in part, the charges payable under the Contract must be equitably adjusted to 
reflect those Services/Deliverables that are terminated.  Services and related provisions of the 
Contract that are terminated for cause must cease on the effective date of the termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of 
the Contract is subject to appropriation or availability of funds for the Contract.  If funds to enable the 
State to effect continued payment under the Contract are not appropriated or otherwise made 
available, the State must terminate the Contract and all affected Statements of Work, in whole or in 
part, at the end of the last period for which funds have been appropriated or otherwise made available 
by giving written notice of termination to Contractor.  The State must give Contractor at least 30 days 
advance written notice of termination for non-appropriation or unavailability (or the time as is available 
if the State receives notice of the final decision less than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level 
of the Services or production of Deliverables to be provided by Contractor are not appropriated or 
otherwise unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of 
the Services or the change the production of Deliverables in the manner and for the periods of time as 
the State may elect.  The charges payable under the Contract will be equitably adjusted to reflect any 
equipment, services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-
in-Process performed through the effective date of the termination or reduction in level, as the case 
may be and as determined by the State, to the extent funds are available.  This Section will not 
preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a 
court of competent jurisdiction, any claim for a shortfall in payment for Services performed or 
Deliverables finally accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted 
of a criminal offense related to a State, public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication 
disapproves a previously approved request for purchase of personal services under Constitution 1963, 
Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State must pay the Contractor for only the 
work completed to that point under the Contract.  Termination may be in whole or in part and may be 



immediate as of the date of the written notice to Contractor or may be effective as of the date stated in 
the written notice. 
 
2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as 
specified in the notice of termination, (b) take any action that may be necessary, or that the State may 
direct, for preservation and protection of Deliverables or other property derived or resulting from the 
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly 
or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver 
to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the 
termination of the Contract and which are resulting from the Contract (which must be provided to the 
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items 
included compensation to Contractor for the provision of warranty services in respect of the materials), 
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor 
adjustment or termination settlement costs, to the maximum practical extent, including terminating or 
limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies 
resulting from the terminated Contract. 
 
(b) If the State terminates the Contract before its expiration for its own convenience, the State 
must pay Contractor for all charges due for Services provided before the date of termination and, if 
applicable, as a separate item of payment under the Contract, for Work In Process, on a percentage of 
completion basis at the level of completion determined by the State.  All completed or partially 
completed Deliverables prepared by Contractor under the Contract, at the option of the State, 
becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the 
Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or 
otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with 
respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and 
agreements for Services and Deliverables provided under the Contract, and may further pursue 
completion of the Services/Deliverables under the Contract by replacement contract or otherwise as 
the State may in its sole judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with 
respect to any claims arising before or as a result of the termination. 
 
 
LI. 2.160 Termination by Contractor 
 
2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach 
is curable, then the Contractor will provide the State with written notice of the breach and a time period 
(not less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is 
inapplicable for successive and repeated breaches. 
 
The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations 
under the Contract to an extent that makes it impossible or commercially impractical for the Contractor 
to perform the Services, or (iii) does not cure the breach within the time period specified in a written 
notice of breach.  But the Contractor must discharge its obligations under Section 2.190 before it 
terminates the Contract.  
 
 
LII. 2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise 
dissolved, voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to 
comply with direction provided by the State to assist in the orderly transition of equipment, services, 
software, leases, etc. to the State or a third party designated by the State.  If the Contract expires or 



terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of 
services within a reasonable period of time that in no event will exceed 90 days.  These efforts must 
include, but are not limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition.  
The Contractor must allow as many personnel as practicable to remain on the job to help the State, or 
a specified third party, maintain the continuity and consistency of the services required by the 
Contract.  In addition, during or following the transition period, in the event the State requires the 
Services of the Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor 
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s 
Subcontractors or vendors.  Contractor must notify all of Contractor’s subcontractors of procedures to 
be followed during transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables 
needed by the State, or specified third party, to properly provide the Services/Deliverables required 
under the Contract.  The Contractor must provide the State with asset management data generated 
from the inception of the Contract through the date on which the Contractor is terminated in a comma-
delineated format unless otherwise requested by the State.  The Contractor must deliver to the State 
any remaining owed reports and documentation still in Contractor’s possession subject to appropriate 
payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required 
to perform the Services/use the Deliverables under the Contract.  This must include any 
documentation being used by the Contractor to perform the Services under the Contract.  If the State 
transfers any software licenses to the Contractor, those licenses must, upon expiration of the Contract, 
transfer back to the State at their current revision level.  Upon notification by the State, Contractor may 
be required to freeze all non-critical changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the 
termination provisions of the Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor 
must prepare an accurate accounting from which the State and Contractor may reconcile all 
outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise 
rendered unenforceable, the State agrees to perform the following obligations, and any others upon 
which the State and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 
LIII.  
LIV. 2.180 Stop Work 
 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, 
or any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop 
work order is delivered to Contractor, and for any further period to which the parties may agree.  The 
stop work order must be identified as a stop work order and must indicate that it is issued under this 
Section 2.180.  Upon receipt of the stop work order, Contractor must immediately comply with its 
terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the 
stop work order during the period of work stoppage.  Within the period of the stop work order, the State 
must either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order 
as provided in Section 2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 



The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties 
will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the 
Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in 
the time required for, or in Contractor’s costs properly allocable to, the performance of any part of the 
Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after 
the end of the period of work stoppage; provided that, if the State decides the facts justify the action, 
the State may receive and act upon a Contractor proposal submitted at any time before final payment 
under the Contract.  Any adjustment must conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for 
reasons other than material breach, the termination must be deemed to be a termination for 
convenience under Section 2.150, and the State will pay reasonable costs resulting from the stop 
work order in arriving at the termination settlement.  For the avoidance of doubt, the State is not liable 
to Contractor for loss of profits because of a stop work order issued under this Section 2.180. 
 
 
LV. 2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the 
Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an 
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s 
performance, Contractor must submit a letter, together with all data supporting the claims, executed by 
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the 
claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts 
payable to Contractor or the time for Contractor’s performance for which Contractor believes the State 
is liable and covers all costs of every type to which Contractor is entitled from the occurrence of the 
claimed event, and (c) the claim and the supporting data are current and complete to Contractor’s best 
knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management 
procedures in the Contract.  If the parties are unable to resolve any disputes after compliance with the 
processes, the parties must meet with the Director of Procurement, DNR, or designee, for the purpose 
of attempting to resolve the dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties 
reasonably deem necessary to gather and furnish to each other all information with respect to 
the matter in issue which the parties believe to be appropriate and germane in connection with 
its resolution.  The representatives must discuss the problem and negotiate in good faith in an 
effort to resolve the dispute without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one (1) party to 
another for non-privileged information reasonably related to the Contract must be honored in 
order that each of the parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated 
State and Contractor representatives, but may include the preparation of agreed upon 
statements of fact or written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of 
Procurement, DNR, or designee, must issue a written opinion regarding the issue(s) in dispute 
within 30 calendar days.  The opinion regarding the dispute must be considered the State’s 
final action and the exhaustion of administrative remedies. 

 
(b) This Section must not be construed to prevent either party from instituting, and a party is 
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations 
period, to preserve a superior position with respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the 



terms of the Contract by the other party is the that the damages to the party resulting from the breach 
will be so immediate, so large or severe and so incapable of adequate redress after the fact that a 
temporary restraining order or other immediate injunctive relief is the only adequate remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being 
resolved except to the extent the issue in dispute precludes performance (dispute over payment must 
not be deemed to preclude performance) and without limiting either party’s right to terminate the 
Contract as provided in Section 2.150, as the case may be. 
 
 
LVI. 2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of 
employment, or any matter directly or indirectly related to employment, because of race, color, religion, 
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability.  
Contractor further agrees that every subcontract entered into for the performance of the Contract or 
any purchase order resulting from the Contract must contain a provision requiring non-discrimination in 
employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities 
Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be 
regarded as a material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor 
practice compiled under Section 2 of the Act.  This information is compiled by the United States 
National Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter 
into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  
Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the 
Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or 
supplier of Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services 
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In 
addition, the Contractor must comply with Civil Service regulations and any applicable agency rules 
provided to the Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---
,00.html. 
 
2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the 
Contractor, its subcontractors, their subcontractors, and all persons involved with the performance of 
the Contract in privity of contract with the Contractor must not be less than the wage rates and fringe 
benefits established by the Michigan Department of Licensing and Regulatory Affairs, Wage and Hour 
Division, schedule of occupational classification and wage rates and fringe benefits for the local where 
the work is to be performed.  The term Contractor must include all general contractors, prime 
contractors, project managers, trade contractors, and all of their contractors or subcontractors and 
persons in privity of contract with them. 
 
The Contractor, its subcontractors, their subcontractors and all persons involved with the performance 
of the Contract in privity of contract with the Contractor must keep posted on the work site, in a 
conspicuous place, a copy of all wage rates and fringe benefits as prescribed in the contract.  You 
must also post, in a conspicuous place, the address and telephone number of the Michigan 
Department of Licensing and Regulatory Affairs, the office responsible for enforcement of the wage 
rates and fringe benefits.  The Contractor must keep an accurate record showing the name and 
occupation of the actual wage and benefits paid to each individual employed in connection with the 
Contract.  This record must be available to the State upon request for reasonable inspection. 
 



If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of 
individuals by the Contractor, it is understood that the trades omitted must also be paid not less than 
the wage rate and fringe benefits prevailing in the local where the work is to be performed. 
LVII.  
 
LVIII. 2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of 
the State of Michigan without regard to any Michigan choice of law rules that would apply the 
substantive law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal 
law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing 
the Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any 
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably 
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of 
the court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  
Contractor agrees to appoint agents in the State of Michigan to receive service of process. 
LIX.  
LX.  
LXI. 2.220 Limitation of Liability  
 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to 
claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for 
personal injury or damage to property caused by the gross negligence or willful misconduct of the 
Contractor; to claims covered by other specific provisions of the Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation 
based on the Contract. 
LXII.  
LXIII. 2.230 Disclosure Responsibilities  
 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or 
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any 
litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor 
(and each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding 
which arises during the term of the Contract and extensions, to which Contractor (or, to the extent 
Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might 
reasonably be expected to adversely affect the viability or financial stability of Contractor or any 
Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent 
Contractor is aware, any Subcontractor by a governmental or public entity arising out of their business 
dealings with governmental or public entities.  The Contractor must disclose in writing to the Contract 
Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") 
within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by the 
terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly 
filed documents referencing its material litigation will be deemed to satisfy the requirements of this 
Section.  

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be 
concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract 
according to its terms and conditions, or 



(ii) whether Contractor (or a Subcontractor) in performing Services for the State is 
engaged in conduct which is similar in nature to conduct alleged in the Proceeding, which 
conduct would constitute a breach of the Contract or a violation of Michigan law, regulations or 
public policy, then the Contractor must provide the State all reasonable assurances requested 
by the State to demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the 
Contract and any Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in 
performing the Services which is similar in nature to the conduct alleged in the 
Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or 
officers has occurred, or is certain to occur, or a change that could result in changes in the 
valuation of its capitalized assets in the accounting records, Contractor must notify DNR-
Procurement. 
(2) Contractor must also notify DNR Procurement within 30 days whenever changes to 
asset valuations or any other cost changes have occurred or are certain to occur as a result of 
a change in ownership or officers.  
(3) Contractor must also notify DNR Procurement within 30 days whenever changes to 
company affiliations occur. 

 
2.232 Call Center Disclosure - Reserved 
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in 
part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process 
by whatever appropriate method the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's 
insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the 
Contractor or its affiliates can deliver the services under the Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the 
State.  To the extent reasonably possible, materials and Work in Process must be stored separately 
from other stock and marked conspicuously with labels indicating ownership by the State. 
 
 
LXIV. 2.240 Performance  
 
2.241 Time of Performance  
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to 
complete all Services and Deliverables according to the time schedules contained in the Statements of 
Work and other Exhibits governing the work, and with professional quality. 
 
(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely 
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize 
the timely and successful completion of any Deliverables/Services on the scheduled due dates in the 
latest State-approved delivery schedule and must inform the State of the projected actual delivery 
date. 
 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause 
the Contractor to be unable to perform its obligations according to specified Contract time periods, the 
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to 
perform its obligations according to the Contract time periods notwithstanding the State’s failure.  
Contractor will not be in default for a delay in performance to the extent the delay is caused by the 
State. 
 
2.242 Service Level Agreements (SLAs) - Reserved 



 
2.243 Liquidated Damages - Reserved 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under 
the Contract to the extent the default, damage or delay is caused by government regulations or 
requirements (executive, legislative, judicial, military, or otherwise), power failure, lightning, 
earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil 
disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not 
issued as a result of any fault or negligence of the party seeking to have its default or delay excused); 
or any other cause beyond the reasonable control of a party; provided the non-performing party and its 
Subcontractors are without fault in causing the default or delay, and the default or delay could not have 
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-
performing party through the use of alternate sources, workaround plans or other means, including 
disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long 
as the circumstances prevail. but the party must use commercially reasonable efforts to recommence 
performance whenever and to whatever extent possible without delay.  A party must promptly notify 
the other party in writing immediately after the excusable failure occurs, and also when it abates or 
ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to 
the State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the 
unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the 
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the 
State may terminate the affected Statement of Work without liability to Contractor as of a date 
specified by the State in a written notice of termination to the Contractor, except to the extent that the 
State must pay for Services/Deliverables provided through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any 
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a 
result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are 
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the 
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition 
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s 
default or delay in performance through the use of alternate sources, workaround plans or other 
means. 
 
 
LXV. 2.250 Approval of Deliverables 
 
2.251 Delivery Responsibilities - Reserved 
 
2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and 
delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation 
of whether the Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a 
Service.  All Deliverables must be completed and delivered for State review and written approval and, 
where applicable, installed according to the State-approved delivery schedule and any other applicable 
terms and conditions of the Contract. 
 
2.253 Testing - Reserved 
 
2.254 Approval of Deliverables, In General 



(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal 
written approval by the State, according to the following procedures.  Formal approval by the State 
requires the State to confirm in writing that the Deliverable meets its specifications.  Formal approval 
may include the successful completion of Testing as applicable in Section 2.253, to be led by the 
State with the support and assistance of Contractor.  The approval process will be facilitated by 
ongoing consultation between the parties, inspection of interim and intermediate Deliverables and 
collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely 
delivery of Deliverables/Services being reviewed.   
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect 
the Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered 
without material deficiencies.  If the State determines that the Deliverable/Service has material 
deficiencies, the State may refuse delivery of the Deliverable/Service without performing any further 
inspection or testing of the Deliverable/Service.  Otherwise, the review period will be deemed to have 
started on the day the State receives the Deliverable or the Service begins, and the State and 
Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by 
Contractor according to Section 2.253. 
 
(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to 
and performs according to its specifications without material deficiency.  The State may, but is not be 
required to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if 
the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be 
responsible for working diligently to correct within a reasonable time at Contractor’s expense all 
deficiencies in the Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three (3) opportunities (the original and two (2) repeat efforts), the Contractor is unable 
to correct all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) 
demand that the Contractor cure the failure and give the Contractor additional time to cure the failure 
at the sole expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through 
other parties, whatever the Contractor has failed to do, and recover the difference between the cost to 
cure the deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the 
deficiency to cover the State’s general expenses provided the State can furnish proof of the general 
expenses; or (iii) terminate the particular Statement of Work for default, either in whole or in part by 
notice to Contractor provided Contractor is unable to cure the breach.  Notwithstanding the foregoing, 
the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies 
discovered in a repeat State Review Period that could reasonably have been discovered during a prior 
State Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval 
process if the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient 
quantity or of a sufficient severity that renders continuing the process unproductive or unworkable.  If 
that happens, the State may stop using the Service or return the applicable Deliverable to Contractor 
for correction and re-delivery before resuming the testing or approval process. 
 
2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of 
Work does not state the State Review Period, it is by default five (5) Business Days for Written 
Deliverables of 100 pages or less and 10 Business Days for Written Deliverables of more than 100 
pages).  The duration of the State Review Periods will be doubled if the State has not had an 
opportunity to review an interim draft of the Written Deliverable before its submission to the State.  The 
State agrees to notify Contractor in writing by the end of the State Review Period either stating that the 
Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be 
corrected before approval of the Deliverable (or at the State’s election, after approval of the 
Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor must correct the 
described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts must be 
made at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State must 
have a reasonable additional period of time, not to exceed the length of the original State Review 



Period, to review the corrected Deliverable to confirm that the identified deficiencies have been 
corrected. 
 
2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work 
(and if the Statement of Work does not state the State Review Period, it is by default 30 Business 
Days for Services).  The State agrees to notify the Contractor in writing by the end of the State Review 
Period either stating that the Service is approved in the form delivered by the Contractor or describing 
any deficiencies that must be corrected before approval of the Services (or at the State’s election, after 
approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the Contractor 
must correct the described deficiencies and within 30 Business Days resubmit the Service in a form 
that shows all revisions made to the original version delivered to the State.  The Contractor’s 
correction efforts must be made at no additional charge.  Upon implementation of a corrected Service 
from Contractor, the State must have a reasonable additional period of time, not to exceed the length 
of the original State Review Period, to review the corrected Service for conformity and that the 
identified deficiencies have been corrected. 
 
2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable 
Statement of Work (and if the Statement of Work does not state the State Review Period, it is by 
default 30 continuous Business Days for a Physical Deliverable).  The State agrees to notify the 
Contractor in writing by the end of the State Review Period either stating that the Deliverable is 
approved in the form delivered by the Contractor or describing any deficiencies that must be corrected 
before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the 
State delivers to the Contractor a notice of deficiencies, the Contractor must correct the described 
deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions 
made to the original version delivered to the State.  The Contractor’s correction efforts must be made 
at no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the State must 
have a reasonable additional period of time, not to exceed the length of the original State Review 
Period, to review the corrected Deliverable to confirm that the identified deficiencies have been 
corrected. 
 
2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of 
each Deliverable must occur when each Deliverable/Service has been approved by the State following 
the State Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables 
installed and accepted.  Upon acceptance of a Service, the State will pay for all Services provided 
during the State Review Period that conformed to the acceptance criteria. 
 
 
LXVI. 2.260 Ownership  
 
2.261 Ownership of Work Product by State - Reserved 
 
2.262 Vesting of Rights - Reserved 
 
2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, 
Subcontractors or representatives under the Contract.  The Contractor must not use the State’s data 
for any purpose other than providing the Services, nor will any part of the State’s data be disclosed, 
sold, assigned, leased or otherwise disposed of to the general public or to specific third parties or 
commercially exploited by or on behalf of the Contractor.  No employees of the Contractor, other than 
those on a strictly need-to-know basis, have access to the State’s data.  Contractor must not possess 
or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, 
the Contractor must only use personally identifiable information as strictly necessary to provide the 
Services and must disclose the information only to its employees who have a strict need-to-know the 
information.  The Contractor must comply at all times with all laws and regulations applicable to the 
personally identifiable information.   
 
(b) The State is the owner of all State-specific data under the Contract.  The State may use the 
data provided by the Contractor for any purpose.  The State must not possess or assert any lien or 
other right against the Contractor’s data.  Without limiting the generality of this Section, the State may 



use personally identifiable information only as strictly necessary to utilize the Services and must 
disclose the information only to its employees who have a strict need to know the information, except 
as provided by law.  The State must comply at all times with all laws and regulations applicable to the 
personally identifiable information.  Other material developed and provided to the State remains the 
State’s sole and exclusive property. 
 
2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed 
before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid 
for by the State, will be owned by the State.  Any software licensed through the Contractor and sold to 
the State, will be licensed directly to the State. 
 
 
LXVII. 2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of 
the State’s existing technology standards at http://www.michigan.gov/dit. 
 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with 
the State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees 
must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State 
system.  The State reserves the right to terminate Contractor’s access to the State system if a violation 
occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without 
written authorization from the Project Manager.  Any changes Contractor makes to State systems with 
the State’s approval must be done according to applicable State procedures, including security, 
access, and configuration management procedures.   
 
 

LXVIII. 2.280 Extended Purchasing    
 
2.281 MIDEAL - RESERVED 
 
2.282 State Employee Purchases - Reserved 

  
LXIX. 2.290 Environmental Provision    
 
2.291 Environmental Provision 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, 
ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, 
oil, and any other material the manufacture, use, treatment, storage, transportation, or disposal of 
which is regulated by the federal, State, or local laws governing the protection of the public health, 
natural resources, or the environment.  This includes, but is not limited to, materials such as batteries 
and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the 
Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and 
Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances 
Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) 
“hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act. 
 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any 
material considered a Hazardous Material according to all federal, State, and local laws.  The State 
must provide a safe and suitable environment for performance of Contractor’s Work.  Before the 
commencement of Work, the State must advise the Contractor of the presence at the work site of any 
Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor 
encounters material reasonably believed to be a Hazardous Material and which may present a 



substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing 
about the conditions encountered, and take appropriate health and safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not 
brought to the site by the Contractor, or does not result in whole or in part from any violation by the 
Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and 
transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State must 
proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State 
must terminate the affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the 
Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan 
Department of Community Health or the Michigan Department of Environmental Quality that the 
Hazardous Material has either been removed or rendered harmless is binding upon the State and 
Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in 
delay not reasonable anticipatable under the circumstances and which is attributable to the State, the 
applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually 
agreed by the parties.  
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in 
part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, 
processing, transport and transfer of Hazardous Material, or from any other act or omission within the 
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs 
involved in cleaning up the site and removing and rendering harmless the Hazardous Material 
according to Applicable Laws to the condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile 
organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-
173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air 
Act (42 U.S.C. 7671g and 7671h) as each or both apply to the Contract. 
 
Environmental Performance:  
Waste Reduction Program: Contractor must establish a program to promote cost-effective waste 
reduction in all operations and facilities covered by the Contract.  The Contractor's programs must 
comply with applicable Federal, State, and local requirements, specifically including Section 6002 of 
the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 

LXX. 2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured 
Servitude Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be 
produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or 
indentured servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age 
of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer 
himself voluntarily; or  performed by any person under the age of 18 under a contract the enforcement 
of which can be accomplished by process or penalties. 
 
 
 

 Attachment A, Price Proposal 
 
 
 
This contract will be issued in the amount of $90,000.00 with a budgeted amount for processing fees 
and reimbursement estimated at $30,000.00 



 
This contract is completely cost reimbursable per the specifications listed in Article 1. 
 Administrative Costs to carry out the Program – Not to exceed 20% of yearly allocated funds 
up  
  to $10,000.00 maximum 
 Processing fees for donated meat – Amount to be agreed upon at the meeting held each 
June. –  
 
 
 
 
 


