
Engineer's Opinion of Probable Construction Costs
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MDTMB/MDNR NDG Project No. N3055.180
Belle Isle Boat Club Fishing Access
File No.: 751/15224.MNB
Index No.: 59715

Belle Isle, Michigan

Prepared By: Amanda Porath, P.E.
Northwest Design Group, LLC
Petoskey, Michigan

This Estimate Includes:

Item No. Units  Qty  Unit Price  Amount 
Phase 1 Construction
General

Lsum 1 80,000.00$     80,000.00$          
Lsum 1 80,000.00$     80,000.00$          

Subtotal 160,000.00$        
Pier Improvements

Lft 87,200 0.30$              26,160.00$          
Lsum 1 55,000.00$     55,000.00$          
Lsum 1 5,000.00$       5,000.00$            
Each 2 200.00$          400.00$               
Lbs 17,500 12.00$            210,000.00$        
Each 2 750.00$          1,500.00$            
Ft 1,400 15.00$            21,000.00$          
Sft 7,000 6.00$              42,000.00$          
Lsum 1 50,000.00$     50,000.00$          
Each 25 3,000.00$       75,000.00$          
Sft 4500 25.00$            112,500.00$        
Each 1 2,500.00$       2,500.00$            
Each 10 1,500.00$       15,000.00$          
Sft 200 8.00$              1,600.00$            
Each 6 1,000.00$       6,000.00$            

Subtotal 623,660.00$        
Bridge Replacement

Lsum 1 12,000.00$     12,000.00$          
Lsum 1 125,000.00$   125,000.00$        
Cyd 35 125.00$          4,375.00$            
Lsum 1 700.00$          700.00$               
Syd 2500 3.00$              7,500.00$            

Subtotal 149,575.00$        
Contingencies

Dlr 0.05 868,000.00$   43,400.00$          
Dlr 0.1 868,000.00$   86,800.00$          
Dlr 0.02 868,000.00$   13,020.00$          
Dlr 0.05 868,000.00$   43,400.00$          

Subtotal 186,620.00$        
Phase 1 Total 1,119,855.00$  

Alternate 1 - Pier Edge Treatment (Rail) Ft 1386 125.00$          173,250.00$        

Design Engineering

Parking lot renovations, bridge removal and replacement, sidewalk removal and replacement, site fill and new 
turf, pool in-fill, and pier renovations.

Description

Mobilization
General Conditions

Weep Holes Stops

Pier Lighting Fixtures

Remove Main Pier Extra Framing Layer

Remove Wood Ramp

Remove Wood Decking

Permanent Barrier at Pier
Pier Edge Treatment (Curb)
Wood Decking
Pier Structure Repairs

ADA Sidewalk Ramp & Detectable Warning

Structural Pier Repairs (100psf capacity)

Remove Abandoned Electrical Items

Construction Contingency

Steel Ramp (pier)

Concrete Bridge Approaches

Slope Restoration

Estimating Contingency

Steel Sheet Pile Repairs

Safety Ladders
New Electrical Panel

Construction Administration

Remove Bridge
Concrete Bridge



Phase 2 Construction
General

Lsum 1 40,000.00$     40,000.00$          
Lsum 1 40,000.00$     40,000.00$          

Subtotal 80,000.00$          
Site Improvements

Syd 750 8.00$              6,000.00$            
Each 8 200.00$          1,600.00$            
Lsum 1 5,000.00$       5,000.00$            
Lsum 1 2,000.00$       2,000.00$            
Cyd 20 850.00$          17,000.00$          
Sft 7,400 6.00$              44,400.00$          
Sft 9,400 3.50$              32,900.00$          
Each 6 4,000.00$       24,000.00$          

Subtotal 132,900.00$        
Pool Fill

Cyd 600 20.00$            12,000.00$          
Each 7 400.00$          2,800.00$            
Syd 3,100 2.00$              6,200.00$            
Lbs 150 4.00$              600.00$               
Syd 3,100 0.50$              1,550.00$            
Cyd 900 150.00$          135,000.00$        
Cyd 1,300 35.00$            45,500.00$          
Sft 7,400 6.00$              44,400.00$          
Lsum 1 2,000.00$       2,000.00$            

Subtotal 250,050.00$        
Contingencies

Dlr 0.05 469,000.00$   23,450.00$          
Dlr 0.1 469,000.00$   46,900.00$          
Dlr 0.02 469,000.00$   9,380.00$            
Dlr 0.05 469,000.00$   23,450.00$          

Subtotal 103,180.00$        
Phase 2 Total 566,130.00$     

Phase 3 Construction
General

Lsum 1 25,000.00$     25,000.00$          
Lsum 1 25,000.00$     25,000.00$          

Subtotal 50,000.00$          
Parking Lot Improvements

Syd 85 8 680.00$               
Syd 6,000 3.00$              18,000.00$          
Lsum 1 5,000.00$       5,000.00$            
Ton 660 80.00$            52,800.00$          
Syd 2,900 6.00$              17,400.00$          
Each 15 2,000.00$       30,000.00$          
Each 2 125.00$          250.00$               
Lft 1,000 1.00$              1,000.00$            
Sft 1,300 3.50$              4,550.00$            
Lsum 1 16,000.00$     16,000.00$          

Subtotal 145,680.00$        
Contingencies

Dlr 0.05 196,000.00$   9,800.00$            
Dlr 0.10 196,000.00$   19,600.00$          
Dlr 0.02 196,000.00$   3,920.00$            
Dlr 0.05 196,000.00$   9,800.00$            

Subtotal 43,120.00$          
Phase 3 Total 238,800.00$     

Total 1,924,785.00$  

Remove & Relocate Lookout

Estimating Contingency

Parking Lot Drainage
4" Th. Concrete Sidewalk

Design Engineering

Design Engineering

Mobilization

Estimating Contingency
Construction Contingency

Topsoil

Geofoam Fill
Mulch

Concrete Sidewalk Repair
4" Th. Concrete Sidewalk
Site Lighting Fixtures & New Panel

Construction Administration

General Conditions

Remove HMA

HMA, LVSP
Aggregate Base, 6 inch
Parking Lot Lighting

Sand Fill & Grading

Remove Sidewalk
Remove Trees

Concrete Retaining Step

NOTE: Actual construction costs may vary significantly 
depending upon the timing of construction, market conditions, 
and other factors beyond our control.

Adjust Rim Elevations

Construction Contingency

Construction Administration

Seed

Pavement Markings Stripes

Remove Sidewalk

Grading

Aggregate 6A

Remove Pool Barriers

General Conditions

Repair Elevated Slab

Remove Misc Site Items

Mobilization

Handicap Symbols Pavement Markings


	Prelim

