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Project Description:  
The Michigan Department of Transportation (MDOT) anticipates using an Alternate 
Technical Concepts (ATC) and an Alternate Pavement Bidding (APB) approach on an 
upcoming project on I-75 in the Bay Region (Job No. 110397A).  The project is on I-75 
from Pinconning Road to the Bay/Arenac County Line.  This is a major rehabilitation 
project that will construct an unbounded concrete overlay or will rubblize the existing 
pavement and overlay it with HMA. 
 
Alternate Technical Concept Information: 
On this project, MDOT will not provide maintaining traffic or staging plans.  The ATC 
process will allow a Contractor’s team to develop the project’s staging and maintaining 
traffic plans based on criteria provided by MDOT in the contract.  During the project’s 
advertisement, potential ATC’s will be submitted by Contractors and reviewed by 
MDOT.  If the ATC’s are approved by MDOT the Contractor may include the approved 
concept in their bid.  The cost of the design of the ATC is the responsibility of the 
Contractor. All ATC’s are strictly confidential and will not be shared with the other 
Bidders. 
 

Anticipated Project Schedule 
(Subject to Change) 

November 8, 2013 Project Advertisement 

November 13, 2013 
A mandatory pre-bid meeting for all Prime Contractors will be 
held at the MDOT – Bay City Transportation Service Center to 
explain the ATC process. 

November 18, 2013 Start date of confidential one-on-one Contractor meetings 

November 21, 2013 Deadline for Conceptual ATCs (CATC) submittals 

November 26, 2013 CATC Evaluation Responses 

December 16, 2013 Deadline for final ATC submittals 

January 8, 2014 Last day to submit pre-bid deliverables. 

January 10, 2014 Bid Letting. 

* Dates subject to change depending on the number and complexity of ATC design. 
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Available Information: 
MDOT is providing DRAFT plans and specifications for review prior to the formal 
advertising of the project to allow teams to allow as much time as possible to develop 
ideas and concepts.  The draft plans and specifications are not a part of the formal 
contract and are subject to change prior to advertising.   
 
The draft plans and specifications can be obtained on a CD by contacting the MDOT 
Project Manager listed below. 
 
MDOT Project Manager: 
All questions on the project are to be directed to the MDOT Project Manager listed 
below. 
 
Rachel Phillips, PE 
Bay City TSC 
2590 E. Wilder Rd. 
Bay City, MI 48706 
 
PhillipsR6@Michigan.gov 
989-671-1535 ext. 306 


