
 

ARRA Funded 
Construction Contracts Awarded 
 
For Construction/Contractor Opportunities: 
Construction service providers can complete a MDOT prequalification application and submit 
it along with the required documents to MDOT.  For more information, visit 
www.michigan.gov/mdot and click on “Doing Business” and then “Contractor Services.” 

 
 
LETTING OF MARCH 06, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0903028                     $  1,185,465.51  $    853,806.87 
PROJECT  ARRA 65041-103008 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 13, 2009 
COMPLETION DATE - MAY 22, 2009                          -27.98 % 
AWARD DATE – APRIL 15, 2009 
 
10.62 mi of full depth concrete pavement repairs and joint 
resealing on I-75 northbound from the Ogemaw/Arenac 
County line northerly to Cook Road and from Ski Park Road 
northerly to the Ogemaw/Roscommon County line, Ogemaw 
County. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Six-S, Inc.                         $    853,806.87          Same  1 ** 

 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904065                     $  6,002,801.51  $  5,074,596.80 
PROJECT  AR1 25011-53201, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                         -15.46 % 
AWARD DATE – APRIL 22, 2009 
 
12.19 mi of hot mix asphalt cold milling, two course 
resurfacing, joint repairs, culvert repairs and 
replacement, guardrail upgrades, epoxy overlay, joint 
repair, substructure and steel repair, painting, concrete 
surface coating, and scour protection on M-13 from M-21 
northerly to M-57 and over Mistequay Creek, Genesee 
County. This project includes a 2 year bridge painting 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Co. Inc.       $  5,074,596.80          Same  1 ** 
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LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904069                    $  3,657,527.59  $  3,179,797.09 
PROJECT  AR1 01052-79387 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 17, 2009                      -13.06 % 
AWARD DATE – APRIL 29, 2009 
 
4.94 mi of hot mix asphalt cold milling and resurfacing, 
pavement joint and crack repairs, asphalt stabilized crack 
relief layer, bridge railing and guardrail upgrades, 
drainage, and culvert improvements on US-23 from south of 
Everett Road northerly to south of Black River Road and 
over the Black River, Alcona County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  3,179,797.09          Same  1 ** 
 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904071                    $    574,341.07  $    483,477.30 
PROJECT  AR1 52042-105869 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 04, 2009 
COMPLETION DATE - 26 working days                       -15.82 % 
AWARD DATE – APRIL 29, 2009 
 
2.52 mi of concrete joint repair on US-41/M-28 from Cherry 
Creek Road northwesterly to south of Bayou Street and from 
the Carp River northerly to Jackson Street in the city of 
Marquette, Marquette County. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    483,477.30          Same  1 ** 
_______________________________________________________________________ 
 
 
 
 
 
 
 
 



 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904064                    $    823,357.48  $    671,327.03 
PROJECT  AR1 05031-53361 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 13, 2009 
COMPLETION DATE - AUGUST 28, 2009                       -18.46 % 
 
1.36 mi of hot mix asphalt crushing and shaping, shoulder 
widening, drainage improvements, and curb and gutter on M-88 
from south of Eckhardt Road northerly to south of the 
village of Central Lake, Antrim County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan, Inc.                 $    671,327.03          Same  1 ** 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904068                    $    457,033.27  $    525,827.28 
PROJECT  AR1 52042-105868 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 29, 2009 
COMPLETION DATE - 14 working days                        15.05 % 
 
1.84 mi of hot mix asphalt cold milling and resurfacing on 
US-41/M-28 from Northwoods Road to Washington Street in the 
city of Marquette, Marquette County.  This project includes 
a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan, Inc.                 $    525,827.28          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 



LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904066                    $    762,048.86  $    686,616.80 
PROJECT  AR1 31051-105841, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 26, 2009 
COMPLETION DATE - 17 working days                        -9.90 % 
 
4.54 mi of hot mix asphalt resurfacing and joint repairs 
on US-41 from Portage Lake Golf Course Drive northerly to 
Cliff Drive and from the Baraga north county line northerly 
to Old Timers Road in the city of Houghton, Houghton 
County. This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    686,616.80          Same  1 ** 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904067                    $    653,147.52  $    629,266.50 
PROJECT  AR1 31013-88830, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 10, 2009 
COMPLETION DATE - 19 working days                        -3.66 % 
 
4.87 mi of hot mix asphalt resurfacing, shoulder 
trenching and surfacing, and guardrail upgrades on M-26 
north of the 10th Street turn to Calumet Street, Houghton 
County.  This project includes two 3 year pavement 
performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    629,266.50          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904070                    $    807,225.61  $    722,279.75 
PROJECT  ARE1 18900-105605 
LOCAL AGRMT. 09-5097                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 22, 2009                         -10.52 % 
 
5.41 mi of non-motorized hot mix asphalt pathway paving on 
the Pere Marquette Rail Trail from west of Farwell easterly 
to east of Washington Road in the village of Farwell, Clare 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    722,279.75          Same  1 ** 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905048                    $     87,420.85  $     67,203.70 
PROJECT  AR1 06091-100134 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -23.13 % 
 
Grading, hot mix asphalt paving of existing gravel park and 
ride lot, and two-course overlay and approach paving of 
existing hot mix asphalt park and ride lot on M-65/Maple 
Ridge Road southeast quadrant and on M-61/I-75 southwest 
quadrant, Arenac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $     67,203.70          Same  1 ** 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905051                    $    180,468.02  $    184,248.29 
PROJECT  AR1 72014-87124 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 04, 2009 
COMPLETION DATE - JULY 02, 2009                           2.09 % 
 
17.45 mi of guardrail upgrade on US-127 from 
Snowbowl Road to north of North Higgins Lake Road, 
Roscommon and Crawford Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nashville Construction Company      $    184,248.29          Same  1 ** 
 
 
 
 
 



 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905052                     $  1,038,885.60  $    968,132.60 
PROJECT  AR1 34032-51070 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 26, 2009                          -6.81 % 
 
3.90 mi of hot mix asphalt cold milling, resurfacing, and 
joint repairs on M-66 from south of Grand River Avenue 
northerly to north of Sprague Road, Ionia County. 
This project includes a three year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    968,132.60          Same  1 ** 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904053                     $ 26,680,012.31  $ 21,735,224.41 
PROJECT  AR1 03033-75215, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 26, 2009 
COMPLETION DATE - NOVEMBER 06, 2009                     -18.53 % 
 
6.94 mi of concrete overlay rehabilitation, pavement 
removal, concrete pavement reconstruction, culvert 
replacements, signing, pavement markings, median cable 
barrier installation, rest area demolition and construction, 
landscaping, concrete deck overlay, and railing replacement 
on I-196 from 71st Street northerly to 118th Avenue and on 
I-196 over 71st Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Interstate Highway Construction     $ 21,735,224.41          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906051                    $    750,612.94  $    595,248.55 
PROJECT  EBSL 32011-105808, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2009                       -20.70 % 
 
3.70 mi of hot mix asphalt cold milling and one course 
overlay including trenching for non-motorized shoulders 
and new pavement markings on M-25 from west of Stein 
Road northerly to Brown Roadside Park, south of M-142, 



Huron County. This project includes two 3 year pavement 
performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    595,248.55          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906068                    $    151,927.27  $    158,937.54 
PROJECT  AR1 44012-100277, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                         4.61 % 
 
0.10 mi of hot mix asphalt resurfacing of existing car pool 
lots at the US-23 exit to Silver Lake Road, on M-24 north 
of Barnes Lake Road, on M-90 between Brush Street and 
Baldwin Avenue, and on M-24 at Millington Road in the city 
of Fenton and village of North Branch, Genesee and 
Lapeer Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    158,937.54          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906087                     $  1,002,492.97  $    827,692.43 
PROJECT  AR1 54021-105513 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 14 working days                       -17.44 % 
 
4.22 mi of hot mix asphalt cold milling and resurfacing 
of mainline and shoulders on M-20 and US-131 interchange 
ramps in the city of Big Rapids, Mecosta County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    827,692.43          Same  1 ** 
 
 
 
 
 



 
 
 
 
 
 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905046                     $  3,746,384.16  $  2,681,913.35 
PROJECT  AR1 66013-105837 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -28.41 % 
 
12.04 mi of hot mix asphalt overlay and shoulder 
construction, shoulder trenching, and bridge deck 
repairs on M-64 from County Road 107 in Silver City 
easterly to the village of Ontonagon, Ontonagon County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,681,913.35          Same  1 ** 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905050                     $  2,209,478.97  $  1,978,807.00 
PROJECT  AR1 07012-105838, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - 26 working days                       -10.44 % 
 
12.76 mi of hot mix asphalt cold milling, resurfacing, and 
shoulder aggregate on US-41 from south of M-28 northerly to 
north of Mead Road and from west of Menge Creek Road 
easterly to the concrete approach of the Falls River Bridge 
in the village of L'Anse, Baraga County. This project 
includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  1,978,807.00          Same  1 ** 
 
 
 
 
 



 
 
 
 
 
 
 
 
LETTING OF MAY 15, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905602                    $ 47,897,360.63   $ 43,861,323.62 
PROJECT  AR1 39022-105128 
LOCAL AGRMT. 09-5098, 09-5099                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 09, 2012                           -8.43 % 
 
1.90 mi of roadway reconstruction and widening, replacement 
of 4 bridges, construction of screening walls, retaining 
walls, drainage, maintenance of traffic, permanent signing, 
pavement markings, and traffic signal work on I-94 from east 
of Oakland Drive to east of Lovers Lane in the city of 
Portage, Kalamazoo County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $ 43,861,323.62          Same  1 ** 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905047                    $    378,285.66  $    384,730.30 
PROJECT  AR1 59032-50716 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - 14 working days                         1.70 % 
 
7.46 mi of single chip sealing of existing hot mix asphalt 
mainline and paved shoulders and placement of aggregate 
shoulder on M-91 from north of Colby Road northerly to 
north of Kendaville Road, Montcalm County. This project 
includes a 2 year pavement performance warranty 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Highway Maintenance and Construction  $  384,730.30          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906003                     $  3,910,034.66  $  4,041,100.67 
PROJECT  ARE1 09033-105789 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                      3.35 % 
 
52.76 mi of shoulder widening on M-13 from the 



M-13/M-247 intersection northerly to the Arenac/Iosco County 
line, on US-23 from the Bay/Arenac County line northerly to 
M-61, from M-61 northerly to M-65, and from M-65 northerly 
to the Arenac/Iosco County line, Bay and Arenac Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  4,041,100.67          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906028                     $  1,261,187.75  $    976,148.51 
PROJECT  ARUL 39405-105993 
LOCAL AGRMT. 09-5165                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2009                       -22.60 % 
 
1.50 mi of hot mix asphalt cold milling and paving, sidewalk 
ramps, pavement markings, and traffic signal on Centre 
Avenue from South Westnedge Avenue easterly to Portage 
Road in the city of Portage, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    976,148.51          Same  1 ** 
 
LETTING OF MAY 15, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905604                    $     47,048.37  $     56,686.50 
PROJECT  AR1 06073-102969 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 14, 2009 
COMPLETION DATE - OCTOBER 02, 2009                       20.49 % 
 
Bridge railing and beam repair, riprap placement, and 
guardrail replacement on US-23 over Big Creek, Arenac 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Midwest Bridge Company              $     56,686.50          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906001                     $  5,119,913.98  $  4,063,474.03 
PROJECT  STT 32012-102351-2, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                          -20.63 % 
 
16.47 mi of hot mix asphalt cold milling, paving, and 
non-motorized shoulders on M-25 from the north village limits 
of Caseville to east of Larned Road in the village of Port 
Austin, Huron County. This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $  4,063,474.03          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906032                    $    274,118.03  $    275,616.10 
PROJECT  ARU 41401-106372 
LOCAL AGRMT. 09-5176                               % OVER/UNDER EST. 
START DATE - JULY 04, 2009 
COMPLETION DATE - AUGUST 31, 2009                         0.55 % 
 
0.13 mi of pavement removal, concrete pavement, curb, and 
gutter, and pavement markings on Three Mile Road from the 
I-96 eastbound exit ramp to Alpine Avenue in the city of 
Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nagel Construction, Inc.            $    275,616.10          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906035                    $    788,264.90  $    645,941.67 
PROJECT  ARUL 39405-105992 
LOCAL AGRMT. 09-5186                               % OVER/UNDER EST. 
START DATE - JULY 20, 2009 
COMPLETION DATE - NOVEMBER 13, 2010                     -18.06 % 
 
0.66 mi of hot mix asphalt resurfacing and reconstruction 
including pavement removal, aggregate base, hot mix asphalt 
cold milling, concrete curb and gutter, signing, pavement 
markings, and traffic signal on Kilgore Road from South 
Westnedge Avenue easterly to Grand Elk Railroad Crossing 
in the city of Portage, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
          



       BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    645,941.67          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906037                     $  1,779,004.00  $  1,284,988.26 
PROJECT  ARU 70401-106271 
LOCAL AGRMT. 09-5174                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 14, 2009                       -27.77 % 
 
4.74 mi of hot mix asphalt resurfacing and shoulder 
widening including gravel shoulder, guardrail, and pavement 
markings on 48th Avenue from Chicago Drive to Bauer Road 
in Georgetown Township, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,284,988.26          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906038                    $    910,984.00  $    613,578.20 
PROJECT  ARUL 70414-105967 
LOCAL AGRMT. 09-5180                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -32.65 % 
 
1.87 mi of hot mix asphalt resurfacing including cold 
milling, sidewalk ramp ADA, and pavement markings 
on Douglas Avenue and Lakewood Boulevard from River 
Avenue easterly to 120th Avenue in Holland Township, 
Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    613,578.20          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906039                    $    778,757.25  $    618,427.00 
PROJECT  ARU 23400-106378 
LOCAL AGRMT. 09-5198                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -20.59 % 
 
2.41 mi of hot mix asphalt cold milling pavement and 
resurfacing on Creyts Road from Lansing Road to I-496, 
Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    618,427.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906043                     $  9,824,838.61  $  9,391,461.43 
PROJECT  AR1 37013-90243 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2011                     -4.41 % 
 
4.85 mi of hot mix asphalt multiple course overlay, joint 
repairs, ramp extensions, bridge underclearance corrections, 
superelevation corrections, and other safety/geometric 
upgrades on US-127 from south of the Blanchard Road 
interchange northerly to south of Shepherd Road, Isabella 
County. This project includes two 5 year materials and 
workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  9,391,461.43          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906046                     $  2,701,583.62  $  2,688,753.94 
PROJECT  AR1 49023-79548 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2009                     -0.47 % 
 
5.97 mi of cold milling hot mix asphalt surface, pavement 
joint and crack repair, two course hot mix asphalt 
resurfacing, superelevation corrections, guardrail and 
culvert safety upgrades, and permanent pavement markings on 
US-2 from east of Brevort Lake Road easterly to west of 
Martin Lake Road, Mackinac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  2,688,753.94          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906051                    $    750,612.94  $    595,248.55 
PROJECT  EBSL 32011-105808, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2009                       -20.70 % 
 
3.70 mi of hot mix asphalt cold milling and one course 
overlay including trenching for non-motorized shoulders 
and new pavement markings on M-25 from west of Stein 
Road northerly to Brown Roadside Park, south of M-142, 
Huron County. This project includes two 3 year pavement 
performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    595,248.55          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906060                    $    763,651.00  $    476,595.04 
PROJECT  ARL 70139-106213 
LOCAL AGRMT. 09-5188                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 14, 2009                       -37.59 % 
 
1.93 mi of hot mix asphalt resurfacing, trenching, aggregate 
shoulders, pavement marking, and slope restoration on Byron 
Road from I-196BL easterly to 64th Avenue, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    476,595.04          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906064                     $  2,379,686.58  $  1,899,552.10 
PROJECT  ARU 19042-105821 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 08, 2009 
COMPLETION DATE - OCTOBER 09, 2009                      -20.18 % 
 
6.54 mi of pavement restoration including full depth 
repairs, diamond grinding, joint resealing, crack sealing, 
and ramp extension on I-69 from Chandler Road easterly to 
Peacock Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Tony Angelo Cement Construction Co. $  1,899,552.10          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906068                    $    151,927.27  $    158,937.54 
PROJECT  AR1 44012-100277, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                         4.61 % 
 
0.10 mi of hot mix asphalt resurfacing of existing car pool 
lots at the US-23 exit to Silver Lake Road, on M-24 north 
of Barnes Lake Road, on M-90 between Brush Street and 
Baldwin Avenue, and on M-24 at Millington Road in the city 
of Fenton and village of North Branch, Genesee and 
Lapeer Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    158,937.54          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906074                    $    949,486.62  $  1,055,282.74 
PROJECT  AR1 84911-103808 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       11.14 % 
 
Installation of 8 Environmental Sensor Stations (ESS) and 
update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, 
Iron, Mackinac, Marquette, and Schoolcraft Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $  1,055,282.74          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906077                     $  1,903,383.25  $  1,634,690.00 
PROJECT  ARU 41401-104915 
LOCAL AGRMT. 09-5199                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2011                         -14.12 % 
 
0.56 mi of hot mix asphalt road reconstruction including 
storm sewer, concrete curb, gutter, and sidewalk, watermain, 
street lighting, and pavement markings on Leonard Street 
from Nixon Avenue to Collindale Avenue in the city of Grand 
Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
        



       BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Schippers Excavating, Inc.          $  1,634,690.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906084                     $  3,566,760.02  $  3,087,210.63 
PROJECT  AR1 47014-105648 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 10, 2009                      -13.45 % 
 
8.31 mi of hot mix asphalt cold milling and single 
course overlay on US-23 from the CSX railroad to M-59, 
Livingston County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $  3,087,210.63          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906085                     $  3,064,704.82  $  2,901,231.13 
PROJECT  AR1 61131-77964 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2012                          -5.33 % 
 
1.95 mi of hot mix asphalt resurfacing and reconstruction, 
roundabout intersection construction, curb and gutter, 
drainage improvements, permanent pavement markings, and 
signing on M-46 east and west of the M-46/M-37 intersection, 
on Newaygo Road south of the M-46/M-37 intersection and 
on M-37 from the M-37/M-46 intersection northerly to south 
of Moon Road, Muskegon County.  This project includes a 5 
year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Brenner Excavating, Inc.            $  2,901,231.13          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906087                     $  1,002,492.97  $    827,692.43 
PROJECT  AR1 54021-105513 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 14 working days                       -17.44 % 
 
4.22 mi of hot mix asphalt cold milling and resurfacing 
of mainline and shoulders on M-20 and US-131 interchange 
ramps in the city of Big Rapids, Mecosta County. This 
project includes a 3 year pavement performance warranty. 



 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    827,692.43          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906088                    $    984,814.69  $    870,770.70 
PROJECT  AR1 59022-105517 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -11.58 % 
 
7.05 mi of hot mix asphalt overlay and centerline 
corrugations on M-57 from Berridge Road easterly to M-66 
(Sheridan Road), Montcalm County.  This project includes 
a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    870,770.70          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906091                    $    578,777.26  $    466,988.71 
PROJECT  AR1 54024-105514 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - SEPTEMBER 25, 2009                    -19.31 % 
 
3.53 mi of hot mix asphalt cold milling, overlay, and 
resurfacing on US-131BR (19 Mile Road) from US-131 
easterly to Northland Drive including all four ramps of 
the US-131 interchange, Mecosta County. This project 
includes two 3 year pavement performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    466,988.71          Same  1 ** 
 
 
 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906052                    $    697,359.93  $    613,999.14 
PROJECT  AR1 70024-84007 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                    -11.95 % 
 
Pin and hanger replacement, joint replacement, deck 
patching, substructure repairs, fascia and zone painting, 
and partial slope paving replacement on two structures at 
I-196 eastbound and westbound over 48th Avenue, Ottawa 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    613,999.14          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906086                     $  1,192,509.78  $  1,174,033.75 
PROJECT  AR1 61152-104653 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - AUGUST 30, 2010                        -1.55 % 
 
Deep overlay, zone painting, pin and hanger replacement, 
structural steel repair, bearing realignment, and approach 
work on Russell Road over US-31 and Fruitport Road over 
I-96, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $  1,174,033.75          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906034                    $    123,084.70  $    107,122.80 
PROJECT  ARU 41401-106373 
LOCAL AGRMT. 09-5175                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2009                       -12.97 % 
 
0.55 mi of hot mix asphalt resurfacing including guardrail 
removal and pavement markings on Veterans Memorial 
Drive from Riverbend Drive to Maynard Avenue in the city 
of Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    107,122.80          Same  1 ** 
 
 
 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906044                     $  5,588,659.23  $  5,822,334.87 
PROJECT  STH 76023-102877, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 5 days after award 
COMPLETION DATE - NOVEMBER 13, 2010                       4.18 % 
 
25.50 mi of high tension median cable barrier including 
guardrail upgrade, slope flattening, aggregate shoulders, 
culvert extensions, proposed and median cross-over 
work, joint repairs, and hot mix asphalt cold milling and 
resurfacing including ramps on I-69 from M-52 easterly to 
M-13 and from east of M-52 easterly to the Shiawassee 
River, Shiawassee County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $  5,822,334.87          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906041                    $    225,477.42  $    173,932.98 
PROJECT  STU 19400-100196, ETC 
LOCAL AGRMT. 09-5196, 09-5223                      % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - JULY 31, 2009                         -22.86 % 
 
0.59 mi of hot mix asphalt cold milling and resurfacing on 
Marsh Road from the south county line to I-69BL and from 
Baker Road to the north county line, Clinton and Ingham 
Counties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    173,932.98          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906057                     $  2,298,934.88  $  3,022,104.80 
PROJECT  AR1 52043-84231 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 13, 2009 
COMPLETION DATE - AUGUST 20, 2010                        31.46 % 
 
3.50 mi of intersection reconstruction including 
construction of a roundabout, roadway reconstruction, hot 
mix asphalt joint repairs, traffic signal upgrades, signing, 
pavement markings, and drainage on US-41/M-28 at the Front 
Street intersection and on US-41 from the M-28/Cherry Creek 
Road intersection to Big Creek Road in the city of 
Marquette, Marquette County.  This project includes a 3 
year pavement performance warranty and two 5 year 
materials and workmanship pavement warranties. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Associated Constructors, LLC        $  3,022,104.80          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906092                    $    403,772.16  $    361,771.98 
PROJECT  AR1 82051-105829 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2009                    -10.40 % 
 
1.14 mi of hot mix asphalt cold milling and resurfacing 
on US-24 from the south Wayne County line to Vreeland Road 
in the city of Flat Rock, Wayne County.  This project 
includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    361,771.98          Same 1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906021                     $  1,542,888.95  $  1,399,865.31 
PROJECT  ARU 41401-106374, ETC 
LOCAL AGRMT. 09-5166                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                     -9.27 % 
 
3.03 mi of cold milling and resurfacing hot mix asphalt on 
Burlingame Avenue from north of the centerline of 52nd 
Street to south of the centerline of 36th Street and on 
Prairie Parkway from east of the centerline of Byron Center 
Avenue to west of the centerline of Burlingame Avenue in the 
city of Wyoming, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $  1,399,865.31          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906047                     $  2,510,068.71  $  1,567,877.41 
PROJECT  AR1 41132-103034 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -37.54 % 
 
Pin and hanger replacement, joint replacement, deep overlay, 



deck patching, substructure repairs, fascia, zone, and 
bridge painting, thrie beam retrofit, and approach work on 
three structures at Pine Island Drive over US-131, Post 
Road over US-131, and 10 Mile Road over US-131, Kent County. 
This project includes a 2 year bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $  1,567,877.41          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906048                     $  1,423,185.11  $  1,231,227.00 
PROJECT  AR1 01023-105377 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 10, 2009                      -13.49 % 
 
4.14 mi of hot mix asphalt surfacing, crushing and 
shaping, and guardrail upgrading on M-72 from M-65 easterly 
to east of Raymond Road, Alcona County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,231,227.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906080                    $    259,313.60  $    282,062.04 
PROJECT  AR1 84913-105538 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 15 working days                         8.77 % 
 
26.83 mi of hot mix asphalt crack treatment on M-120 
from north of Old Orchard Lane northerly to south of 
Marvin Road, on US-31 from the north reference point of the 
Third Street Bridge northerly to south of Hile Road, and on 
M-104 from the east reference point of the Spring Channel 
Bridge easterly to Buchanan Street in the cities of Norton 
Shores and Spring Lake and village of Ferrysburg, Muskegon 
and Ottawa Counties.  This project includes a 2 year 
pavement performance warranty. 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scodeller Construction, Inc.        $    282,062.04          Same  1 ** 
 



 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906089                    $    897,176.29  $    752,816.12 
PROJECT  AR1 82053-105831 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2009                    -16.09 % 
 
0.92 mi of concrete patching and hot mix asphalt overlay, 
joint repairs, drainage structure adjustments, and pavement 
markings on US-24 southbound (Telegraph Road) from Joy Road 
to Plymouth Road, Wayne County. This project includes a 5 
year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    752,816.12          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906090                    $    643,556.17  $    755,524.54 
PROJECT  MG  13014-103192, ETC 
LOCAL AGRMT. 09-5100                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 25, 2009                     17.40 % 
 
3.37 mi of microsurfacing, sidewalk, and pedestrian signal 
work on M-199 (Austin Avenue) from I-94BL (Eaton Street) 
northwesterly to 27 Mile Road, on M-96 (Helmer Road) 
from M-96 (Columbia Avenue) northerly to I-94BL (Dickman 
Road), gapping out I-94BL (Dickman Road) then northerly on 
M-37 (Bedford Road), and on I-94BL (Michigan Avenue) from 
Porter Street easterly to Raymond Road in the cities of 
Albion, Battle Creek, and Springfield, Calhoun County.  This 
project includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    755,524.54          Same  1 ** 
 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906606                    $ 17,944,656.60  $ 17,262,235.56 
PROJECT  AR1 81104-84054, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2011                     -3.80 % 
 
12.14 mi of hot mix asphalt cold milling and overlay, 
rehabilitation and reconstruction of ramps, upgrade of 
ramp tapers, shoulder widening, guardrail upgrades, and 
drainage improvements on I-94 from Freer Road to Parker 
Road and from the Washtenaw County line to Freer Road, 
Washtenaw County.  This project includes three 5 year 



materials and workmanship pavement warranties and 
a 3 year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $ 17,262,235.56          Same  1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906622                    $    670,998.00  $    659,875.13 
PROJECT  ARU 41401-106263 
LOCAL AGRMT. 09-5212                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                       -1.66 % 
 
2.50 mi of hot mix asphalt road resurfacing including base 
crushing, guardrail upgrades, and pavement markings on 
84th Street from Cherry Valley Avenue to Whitneyville 
Avenue, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    659,875.13          Same  1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906601                     $  1,620,018.00  $  1,572,755.96 
PROJECT  ARU 25049-106189 
LOCAL AGRMT. 09-5224                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -2.92 % 
 
1.16 mi of pavement removal, concrete pavement and 
repair, guardrail replacement, hot mix asphalt approach, 
and earth work on Pasadena Avenue from I-75 to the Flint 
city limits, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,572,755.96     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906607                     $  1,352,265.75  $    992,793.63 
PROJECT  ARU 63459-104702 
LOCAL AGRMT. 09-5240                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -26.58 % 
 
1.00 mi of cold milling and concrete pavement repairs, 
hot mix asphalt resurfacing, concrete curb, gutter, and 
ADA sidewalk ramps on Campbell Road from 13 Mile Road 
northerly to 14 Mile Road in the cities of Madison Heights 



and Royal Oak, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    992,793.63     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906616                    $    962,502.74  $    814,832.76 
PROJECT  MX  77111-103238, ETC 
LOCAL AGRMT. 09-5151                               % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - OCTOBER 15, 2009                      -15.34 % 
 
0.63 mi of road realignments, hot mix asphalt resurfacing, 
sanitary and watermain removal and replacement, cul-de-sac 
construction, minor drainage improvements, and security berm 
construction on Gratiot Avenue, State Street, Forest Street, 
Armour Street, and State Street in the city of Port Huron, 
St. Clair County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $    814,832.76     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906056                    $    167,937.92  $    198,472.00 
PROJECT  AR1 84913-105518 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                        18.18 % 
 
19.40 mi of hot mix asphalt crack treatment on M-91 from 
Snows Lake Road to Benton Street, on M-44 from M-91 to 
Water Street, on Old US-131 from 14 Mile Road to 19 Mile 
Road, on US-131 from 19 Mile Road to the Mecosta County 
line, and two carpool lots in the city of Portland, located 
in the cities of Portland, Belding, Greenville, and Big 
Rapids, Ionia, Montcalm, and Mecosta Counties.  This 
project includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scodeller Construction, Inc.        $    198,472.00     Same       1 ** 
 
 
 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906058                     $  2,020,003.22  $  1,699,645.00 
PROJECT  AR1 70063 - 102903 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -15.86 % 
 
6.04 mi of hot mix asphalt cold milling and resurfacing and 
shoulder corrugations on I-96 eastbound and westbound from 
M-104 easterly to west of 68th Avenue, Ottawa County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED      AS-CHECKED 
 
Michigan Paving and Materials Co.   $  1,699,645.00     Same       1 ** 
 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906613                    $    627,581.00  $    549,376.16 
PROJECT  ARU 50458-106726 
LOCAL AGRMT. 09-5245                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -12.46 % 
 
0.49 mi of cold milling hot mix asphalt and concrete, hot 
mix asphalt resurfacing, concrete pavement repairs, and 
earthwork on 12 Mile Road from Palm Beach to Hoover Road, 
Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    549,376.16     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906615                     $  5,153,126.40  $  5,034,906.82 
PROJECT  AR1 63052-72404 
LOCAL AGRMT. 09-5106                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 25, 2009                      -2.29 % 
 
1.29 mi of concrete pavement repairs, hot mix asphalt 
reconstruction and overlay, curb and gutter replacement, 
sign replacement, and sidewalk on US-24BR (Square Lake 
Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), 
Oakland County. This project includes two 5 year materials 
and workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  5,034,906.82    Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906616                    $    962,502.74  $    814,832.76 
PROJECT  MX  77111-103238, ETC 
LOCAL AGRMT. 09-5151                               % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - OCTOBER 15, 2009                      -15.34 % 
 
0.63 mi of road realignments, hot mix asphalt resurfacing, 
sanitary and watermain removal and replacement, cul-de-sac 
construction, minor drainage improvements, and security berm 
construction on Gratiot Avenue, State Street, Forest Street, 
Armour Street, and State Street in the city of Port Huron, 
St. Clair County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $    814,832.76     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906620                     $ 18,054,151.76  $ 15,997,273.10 
PROJECT  AR1 82123-79529, ETC 
LOCAL AGRMT. 09-5249                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 27, 2010                       -11.39 % 
 
Removal of two abandoned railroad structures, bridge 
rehabilitation with deck replacements, shoulder widening, 
thin epoxy overlays, deck patching, joint replacements, 
sidewalk repairs, steel repairs, complete painting, zone 
painting, pin and hanger replacements, bearing replacements, 
substructure repairs, thrie beam retrofits, approach work, 
and freeway lighting for 11 structures on I-96 in the city 
of Detroit, Wayne County. This project includes a 2 year 
bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $ 15,997,273.10     Same       1 ** 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906623                    $    431,815.30  $    360,887.00 
PROJECT  ARL 32063-76475 
LOCAL AGRMT. 09-5228                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -16.43 % 
 
2.68 mi of hot mix asphalt resurfacing and aggregate 
shoulders on Atwater Road from Parisville Road easterly 
to west of Ruth Road, Huron County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $    360,887.00     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906632                    $    583,038.50  $    516,186.70 
PROJECT  ARU 41401-106399 
LOCAL AGRMT. 09-5207                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                      -11.47 % 
 
0.33 mi of road reconstruction, pavement removal, watermain 
construction, storm sewer, drainage structures, concrete 
curb, gutter, sidewalk, and ramps, hot mix asphalt paving, 
and pavement markings on Lake Drive from the west city 
limits of East Grand Rapids to Plymouth Road, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Davis Construction, Inc.            $    516,186.70     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906633                    $    358,616.00  $    393,538.51 
PROJECT  ARU 41401-106227, ETC 
LOCAL AGRMT. 09-5202                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                      9.74 % 
 
0.90 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps and joint repairs, and 
pavement markings in the city of Grandville, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    393,538.51     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906635                    $    804,095.75  $    684,351.58 
PROJECT  ARU 33400-106385 
LOCAL AGRMT. 09-5258                               % OVER/UNDER EST. 
START DATE - JULY 27, 2009 
COMPLETION DATE - OCTOBER 02, 2009                      -14.89 % 
 
1.00 mi of hot mix asphalt base crushing and shaping, 
drainage improvements, and hot mix asphalt paving on East 
Mount Hope Avenue from the west city limits to the east city 
limits of East Lansing, Ingham County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    684,351.58     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907015                     $  1,505,510.00  $    939,577.28 
PROJECT  ARUL 39566-102767 
LOCAL AGRMT. 09-5271                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 16, 2009                      -37.59 % 
 
2.52 mi of hot mix asphalt base crushing, shaping, and 
resurfacing, aggregate base and shoulders, culvert and 
drainage structures, concrete curb and gutter, ditching, 
and guardrail upgrades on S Avenue from Sprinkle Road 
easterly to 29th Street, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    939,577.28     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907016                    $    870,404.06  $    851,832.25 
PROJECT  ARU 63459-104626 
LOCAL AGRMT. 09-5261                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 23, 2009                       -2.13 % 
 
1.02 mi of cold milling concrete and hot mix asphalt 
pavement, concrete pavement cracking and seating, culvert, 
sewer, drainage structure, hot mix asphalt resurfacing, 
concrete pavement repairs, guardrail, concrete curb and 
gutter, ADA ramps, and traffic signal upgrades on Orchard 
Lake Road from 8 Mile Road northerly to Grand River Avenue 
in the cities of Farmington and Farmington Hills, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    851,832.25     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907020                    $    716,557.55  $    597,826.80 
PROJECT  AR1 54014-106142 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 09, 2009 
COMPLETION DATE - OCTOBER 30, 2009                      -16.57 % 
 
Substructure repair, deck patching, pin and hanger 



replacement, joint replacement, end header replacement, 
and zone painting on Old State Road over US-131 southbound 
and northbound, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    597,826.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907024                    $    733,882.96  $    598,966.44 
PROJECT  AR1 64015-106143 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - MAY 17, 2010                          -18.38 % 
 
Substructure repairs, deck patching, partial deck 
replacement at fascias, joint replacement, pin and hanger 
replacement, zone painting, barrier replacement, end header 
replacement, and approach work on Taylor Road over US-31, 
Oceana County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    598,966.44     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907032                     $ 56,922,987.60  $ 50,482,258.39 
PROJECT  AR1 63043-55850 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 3 days after award 
COMPLETION DATE - SEPTEMBER 19, 2012                    -11.31 % 
 
5.61 mi of freeway widening and reconstruction including 
ramp reconstruction, storm sewer and culvert replacement, 
permanent signing, MITS installation, and rehabilitation of 
9 structures on M-59 from Crooks Road to Ryan Road in the 
cities of Rochester Hills and Sterling Heights, Oakland 
and Macomb Counties.  This project includes a 5 year 
materials and workmanship pavement warranty and a 2 year 
bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                     DBE%*    AS-SUBMITTED    AS-CHECKED 
 
Dan's Excavating, Inc.              4.25%  $ 50,482,258.39 Same    1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907039                     $  3,013,655.89  $  2,320,041.73 
PROJECT  AR1 83033-58357, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 18, 2010                         -23.02 % 
 



Bridge replacement, approach work, and maintaining 
traffic on US-131 over Manistee River, Wexford County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  2,320,041.73     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907043                    $    405,736.35  $    317,291.75 
PROJECT  AR1 53041-103022 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - NOVEMBER 06, 2009                     -21.80 % 
 
0.47 mi of hot mix asphalt cold milling and resurfacing on 
US-10 (James Street) from south of Dowland Street to 
Ludington Avenue (US-10) in the city of Ludington, Mason 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    317,291.75     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907049                     $  1,046,034.97  $  1,092,679.37 
PROJECT  ARUL 61407-106547 
LOCAL AGRMT. 09-5253                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                       4.46 % 
 
0.49 mi of concrete road reconstruction including 
pavement removal, aggregate base, storm sewer, watermain, 
concrete pavement and sidewalk ramps, and pavement 
markings on Laketon Avenue from Peck Street to Wood Street 
in the city of Muskegon, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.           $  1,092,679.37    Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907060                    $    746,739.00  $    597,119.93 
PROJECT  ARU 63459-104632 
LOCAL AGRMT. 09-5285                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -20.04 % 
 
0.53 mi of concrete pavement cracking and seating, cold 
milling concrete pavement, hot mix asphalt resurfacing, 
concrete pavement repairs, curb, gutter, and ADA ramps, 



and signal work on Rochester Road from 14 Mile Road 
northerly to Elmwood Road in the city of Clawson, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    597,119.93     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907064                    $    509,892.00  $    379,161.25 
PROJECT  ARUL 70407-106387 
LOCAL AGRMT. 09-5281                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 11, 2009                    -25.64 % 
 
1.96 mi of hot mix asphalt resurfacing including gravel 
shoulders and pavement markings on Lake Michigan Drive 
from Lakeshore Avenue to US-31, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    379,161.25     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907066                    $    540,179.50  $    396,368.97 
PROJECT  ARU 23455-106383, ETC 
LOCAL AGRMT. 09-5260                               % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - SEPTEMBER 14, 2009                    -26.62 % 
 
0.62 mi of hot mix asphalt base crushing and shaping, 
aggregate base, and hot mix asphalt resurfacing on Brookside 
Drive from Timbercreek Drive to South Street and on 
Timbercreek Drive from M-43 to Brookside Drive in the city 
of Grand Ledge, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadwell Bros. Construction Company  $    396,368.97     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907075                    $  1,094,499.00  $    642,251.14 
PROJECT  ARUL 09609-104989 
LOCAL AGRMT. 09-5318                              % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - JUNE 01, 2010                         -41.32 % 
 
0.19 mi of roadway realignment and intersection 
modifications, pavement removal, earth excavation, subbase, 
aggregate base, concrete pavement, curb and gutter, storm 
sewer, sanitary sewer, watermain, and sidewalk improvements 
on Marquette Avenue from Indiana Street to Vermont Street 



in the city of Bay City, Bay County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
CRS/Shaw Contracting Co.            $    642,251.14     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907081                    $    364,077.65  $    326,558.76 
PROJECT  ARU 82457-106821 
LOCAL AGRMT. 09-5304                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -10.31 % 
 
0.38 mi of hot mix asphalt cold milling and resurfacing, 
concrete base repair, curb, gutter, and sidewalk ramps, 
drainage structure adjustments, and pavement markings 
on St. Clair Avenue from Mack Avenue to Waterloo Avenue 
in the city of Grosse Pointe, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    326,558.76     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907091                     $  3,645,519.86  $  3,008,154.15 
PROJECT  AR1 70024-105476, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -17.48 % 
 
9.08 mi of hot mix asphalt cold milling, resurfacing, and 
concrete joint repairs on I-196 from 64th avenue to Kenowa 
Avenue in the city of Hudsonville, Ottawa County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  3,008,154.15     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907040                     $  1,473,727.39  $  1,232,732.72 
PROJECT  ARE1 32011-105843, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2009                    -16.35 % 



 
16.28 mi of hot mix asphalt shoulders including trenching 
on M-25 from south of Huron Line Road northeasterly to 
south of Myers Road, from south of Orchard Street 
northerly to south of Deckerville Road, and on M-15 from 
south of Ellis Street northwesterly to south of Kitelinger 
Road in the villages of Port Sanilac and Millington, Huron, 
Sanilac, and Tuscola Counties. This project includes a 3 
year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $  1,232,732.72     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906065                     $  2,212,042.50  $  1,843,418.41 
PROJECT  AR1 27023-105865 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - OCTOBER 02, 2009                      -16.66 % 
 
16.20 mi of hot mix asphalt cold milling, resurfacing, and 
ultra-thin overlay resurfacing on US-2 from Gogebic Station 
easterly to Old US-2, Gogebic County. This project includes 
a 2 year pavement performance warranty and a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $  1,843,418.41     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906082                    $    978,560.47  $    902,852.30 
PROJECT  AR1 73062-105624 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 60 working days                        -7.74 % 
 
Bridge railing, expansion joint replacements, and bridge 
deck repair on M-46 over the Tittabawassee River and east 
overflow, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    902,852.30     Same       1 ** 
 



LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906617                    $    557,104.86  $    496,944.11 
PROJECT  ARE1 82252-103542 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 12, 2009                    -10.80 % 
 
0.64 mi of landscaping and fence replacement on 
I-75 (Chrysler Freeway) from GTWRR to north of Commor 
Street in the city of Hamtramck, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Expo Landscaping, Inc.              $    496,944.11     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906624                    $    375,532.50  $    286,307.25 
PROJECT  ARU 19400-106361 
LOCAL AGRMT. 09-5256                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -23.76 % 
 
1.00 mi of hot mix asphalt cold milling pavement and 
resurfacing on East Clark Road from US-127BR to 
Wood Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    286,307.25     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906625                    $    182,166.00   $    162,735.70 
PROJECT  ARL 19400-106356 
LOCAL AGRMT. 09-5247                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -10.67 % 
 
1.00 mi of hot mix asphalt cold milling pavement and 
resurfacing on West Alward Road from US-127BR to 
Williams Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    162,735.70     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906626                    $    268,535.30  $    193,350.35 
PROJECT  ARU 19400-106377 
LOCAL AGRMT. 09-5254                               % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - 30 calendar days                      -28.00 % 
 



0.61 mi of hot mix asphalt cold milling pavement and 
resurfacing, concrete sidewalk, curb, and gutter 
improvements on West Main Street from Norris Road 
to Scott Street in the city of Dewitt, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    193,350.35     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907007                    $    980,903.56  $    793,318.66 
PROJECT  ARUL 13411-106107, ETC 
LOCAL AGRMT. 09-5227                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 45 working days                     -19.12 % 
 
3.62 mi of hot mix asphalt base crushing and shaping, cold 
milling and resurfacing, trenching, aggregate shoulders, 
concrete curb, gutter, sidewalk, and ADA ramps on Beckley 
Road from Stone Jug Road easterly to Helmer Road, on Capital 
Avenue SW from the south city limits of Battle Creek 
northerly to Beckley Road, and on Jackson Street W from 
Bedford Road (M-37) easterly to Angell Street in the cities 
of Battle Creek and Springfield, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    793,318.66     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907013                    $    243,886.00  $    226,538.72 
PROJECT  ARU 81471-106802 
LOCAL AGRMT. 09-5267                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                       -7.11 % 
 
0.35 mi of hot mix asphalt surface removal and paving, 
and drainage improvements on North Ann Arbor Street 
from US-12 to Bennett Street in the city of Saline, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    226,538.72     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907019                     $  5,159,071.87  $  5,053,211.87 
PROJECT  AR1 73051-45909 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2012                     -2.05 % 



 
1.20 mi of road and intersection reconstruction including 
grading, hot mix asphalt paving, concrete curb and gutter, 
combined sewer separation, watermain replacement, and safety 
improvements on M-13 from Hess Road northerly to north of 
M-46 and on M-46 from Harris Street easterly to Lincoln 
Street in the city of Saginaw, Saginaw County.  This 
project includes a 5 year materials and workmanship pavement 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                 DBE%*    AS-SUBMITTED   AS-CHECKED 
 
Dan's Excavating, Inc.         8.00%   $  5,053,211.87  Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907050                     $  1,025,690.70  $    917,975.07 
PROJECT  ARU 50458-104565, ETC 
LOCAL AGRMT. 09-5283                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 30, 2009                     -10.50 % 
 
0.84 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement and repairs, and earthwork on 10 Mile 
Road from Lawrence Street to the west city limits and from 
Phlox Street to Hayes Road in the cities of East Pointe and 
Center Line, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    917,975.07     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907052                    $    882,925.00  $    623,276.04 
PROJECT  ARL 38555-106225 
LOCAL AGRMT. 09-5209                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 12, 2009 
COMPLETION DATE - 70 calendar days                      -29.41 % 
 
0.80 mi of machine grading, aggregate base, hot mix asphalt 
paving, pavement marking, traffic control, and slope 
restoration on East Michigan Avenue from Fox Road to 
Gillett's Lake Road, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    623,276.04     Same       1 ** 



LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907058                    $    782,451.25  $    673,547.50 
PROJECT  ARU 41401-104913 
LOCAL AGRMT. 09-5276                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 11, 2010                         -13.92 % 
 
0.26 mi of road reconstruction including hot mix asphalt 
cold milling and paving, watermain replacement, concrete 
sidewalk ramps, traffic signal work, landscaping, and 
pavement markings on Breton Avenue from Burton Street to 
the north city limits of Grand Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kentwood Excavating, Inc.           $    673,547.50     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907065                    $    507,057.50  $    448,651.38 
PROJECT  ARU 33403-106397 
LOCAL AGRMT. 09-5278                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 21, 2009                    -11.52 % 
 
0.45 mi of cold milling hot mix asphalt, drainage 
improvements, concrete curb, gutter, and sidewalk, 
and hot mix asphalt paving on East Michigan Avenue from 
US-127 to Friendship Court in the city of Lansing, Ingham 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    448,651.38     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907079                    $    504,978.50  $    346,216.67 
PROJECT  ARU 33403-106398 
LOCAL AGRMT. 09-5262                               % OVER/UNDER EST. 
START DATE - AUGUST 07, 2009 
COMPLETION DATE - 35 calendar days                      -31.44 % 
 
0.93 mi of hot mix asphalt cold milling and resurfacing, 
pavement markings, sanitary sewer repair, and concrete 
sidewalk ramps on Washington Avenue from Miller Road to 
Jolly Road in the city of Lansing, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    346,216.67     Same       1 ** 
 



LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907087                    $    353,140.78  $    336,118.64 
PROJECT  AR1 70023-106097 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                     -4.82 % 
 
0.93 mi of hot mix asphalt cold milling, resurfacing, and 
joint repairs on I-196BL from US-31 easterly to east of the 
Macatawa River in the city of Holland, Ottawa County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    336,118.64     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907089                     $  1,069,295.25  $    729,440.19 
PROJECT  ARL 39405-106603, ETC 
LOCAL AGRMT. 09-5297                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 14, 2009                      -31.78 % 
 
2.25 mi of hot mix asphalt crushing, shaping, and 
resurfacing, aggregate base and shoulders, concrete 
curb and gutter, ditching, and guardrail upgrades on 12th 
Street from D Avenue northerly to C Avenue and on 8th 
Street from R Avenue northerly to Q Avenue, Kalamazoo 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    729,440.19     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907094                    $    770,302.33  $    757,018.67 
PROJECT  AR  59042-105521 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 12 working days                        -1.72 % 
 
5.95 mi of hot mix asphalt cold milling, resurfacing, and 
single course chip seal on M-46 from west of the southbound 
US-131 entrance ramp easterly to west of Amble Road, 
Montcalm County. This project includes a 3 year pavement 
performance warranty and a 2 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    757,018.67     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907096                    $    342,622.34  $    373,852.48 
PROJECT  AR1 20031-106199 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - JUNE 25, 2010                           9.12 % 
 
3.31 mi of paver placed surface seal on M-93 from Margrethe 
Boulevard/Camp Grayling northeasterly to the M-93/M-72 
intersection, Crawford County.  This project includes a 3 
year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    373,852.48     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906619                     $  1,453,449.70  $  1,367,402.06 
PROJECT  ARU 25049-106186 
LOCAL AGRMT. 09-5244                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -5.92 % 
 
1.10 mi of pavement removal, concrete pavement and 
repairs, cold milling hot mix asphalt, resurfacing, and 
earthwork on Clio Road from Pierson Road to 
Carpenter Road, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,367,402.06     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907027                    $    433,163.86  $    268,949.00 
PROJECT  AR1 56044-105849 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -37.91 % 
 
Placement of penetrating floodcoat on 16 bridge decks on 
US-10 from Sturgeon Road easterly to I-75 and on 
M-20/US-10BR from Saginaw Road easterly to Waldo Road 
in the city of Midland, Bay and Midland Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RAM Construction Services of Mich   $    268,949.00     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907001                      $  2,171,897.43  $  2,461,990.21 
PROJECT  AR1 50111-105851, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 28, 2009                     13.36 % 
 
5.26 mi of pavement repair, cold milling and resurfacing, 
shoulder reconstruction, and pavement markings on I-94 at 
9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19 
from 33 Mile Road to Ashery Creek in the city of St. Clair 
Shores, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,461,990.21     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907006                    $    992,675.70  $    637,529.86 
PROJECT  EDDF 59555-105422, ETC 
LOCAL AGRMT. 09-5233                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -35.78 % 
 
5.94 mi of hot mix asphalt resurfacing, aggregate shoulders 
and base conditioning, and guardrail on Condensery 
Road from Vickeryville Road to Crystal Road, on Youngman 
Road from M-57 to Wise Road, and on Stanton Road from West 
County Line Road to Dagget Road, Montcalm County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    637,529.86     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907017                    $    348,355.00  $    248,000.00 
PROJECT  ARUL 11400-106003 
LOCAL AGRMT. 09-5265                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - OCTOBER 16, 2009                      -28.81 % 
 
0.13 mi of reconstruction including machine grading, 
storm sewer, drainage structures, concrete curb, gutter, 
sidewalk, and ADA ramps, hot mix asphalt resurfacing, 
sanitary sewer, and watermain on Park Street from 
Lake Boulevard to Main Street in the city of Saint Joseph, 



Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    248,000.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907018                     $  8,576,533.67  $  7,438,774.97 
PROJECT  IM  33084-104136, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.27 % 
 
15.05 mi of hot mix asphalt cold milling and resurfacing, 
temporary widening and crossover construction, box 
culvert extension, concrete pavement repairs, and guardrail 
on I-96 from west of College Road easterly to M-52, 
Ingham County. This project includes a 3 year pavement 
performance warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   9.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  7,438,774.97     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907025                    $    684,693.54  $    754,842.76 
PROJECT  AR1 16033-90216 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                     10.25 % 
 
1.16 mi of hot mix asphalt cold milling and resurfacing, 
minor curb and gutter, sidewalk, guardrail, and storm sewer 
work on US-23 in the city of Cheboygan, Cheboygan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    754,842.76     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907027                    $    433,163.86  $    268,949.00 
PROJECT  AR1 56044-105849 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -37.91 % 
 
Placement of penetrating floodcoat on 16 bridge decks on 
US-10 from Sturgeon Road easterly to I-75 and on 
M-20/US-10BR from Saginaw Road easterly to Waldo Road 
in the city of Midland, Bay and Midland Counties. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RAM Construction Services of Mich   $    268,949.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907028                    $    181,372.90  $    140,389.64 
PROJECT  AR1 47082-105734 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 15, 2009 
COMPLETION DATE - SEPTEMBER 30, 2009                    -22.60 % 
 
Construction of a hot mix asphalt carpool lot at Burkhart 
Road and M-59, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    140,389.64     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907047                     $  1,290,897.75  $  1,139,005.19 
PROJECT  ARU 41401-106269 
LOCAL AGRMT. 09-5211                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 15, 2010                          -11.77 % 
 
1.60 mi of concrete resurfacing including cold milling 
concrete whitetopping, concrete sidewalk ramps, and pavement 
markings on Patterson Avenue from M-37 (Broadmoor Road) to 
44th Street, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company    $  1,139,005.19    Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907051                    $    976,056.00  $    813,010.47 
PROJECT  ARU 82457-106809 
LOCAL AGRMT. 09-5280                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -16.70 % 
 
0.76 mi of hot mix asphalt resurfacing, sidewalk ramp 
upgrades, and pavement markings on Warren Road from 
Inkster Road easterly to Beech-Daly Road in the city of 
Dearborn Heights, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    813,010.47     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907057                    $    789,273.46  $    688,576.17 
PROJECT  ARU 63459-104662 
LOCAL AGRMT. 09-5286                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 09, 2009                      -12.76 % 
 
0.58 mi of concrete pavement cracking and seating, concrete 
pavement repairs, cold milling hot mix asphalt and 
resurfacing, concrete sidewalks and ramps, and signal 
upgrades on 10 Mile Road from Greenfield Road easterly to 
Kenosha Avenue in the city of Oak Park, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    688,576.17     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907085                    $    423,698.00  $    313,953.10 
PROJECT  ARUL 03479-89545 
LOCAL AGRMT. 09-5266                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 24, 2009                      -25.90 % 
 
2.26 mi of hot mix asphalt cold milling and resurfacing, 
clearing, tree removal, and aggregate shoulders on 
Babylon Road from M-40 easterly to River Street in the city 
of Allegan, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    313,953.10     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907101                    $    550,857.50  $    439,659.36 
PROJECT  ARL 13025-106229 
LOCAL AGRMT. 09-5319                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 30 working days                       -20.19 % 
 
3.0 mi of hot mix asphalt resurfacing on N Drive from 
12 Mile Road to 15 Mile Road, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    439,659.36     Same       1 ** 
 
 



LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907106                     $  3,024,211.82  $  2,548,283.32 
PROJECT  AR1 47900-88138, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 03, 2010                      -15.74 % 
 
36.00 mi of installation of an intelligent transportation 
system on I-96 from Fowlerville easterly to the 
Oakland/Livingston county line and on US-23 from Crouse 
Road southerly to Silver Lake Road in the cities of Howell 
and Brighton, Livingston County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Motor City Electric Utilities Comp  $  2,548,283.32     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907041                     $  1,048,895.35  $  1,176,806.49 
PROJECT  ARU 82021-105834, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 07, 2009 
COMPLETION DATE - SEPTEMBER 25, 2009                     12.19 % 
 
1.26 mi of freeway ramp full depth concrete pavement 
repairs and shoulder reconstruction on the westbound 
I-94 exit ramp to Belleville Road, on southbound Belleville 
Road to the westbound I-94 entrance ramp, on northbound 
Belleville Road to the westbound I-94 entrance ramp, on the 
eastbound I-94 exit ramp to Haggerty Road, on southbound 
Haggerty Road to the westbound I-94 entrance ramp, and on 
northbound Haggerty Road to the westbound I-94 entrance 
ramp, Wayne County.  This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  25.00 % DBE participation required 
 
         BIDDER                      DBE%*   AS-SUBMITTED   AS-CHECKED 
 
Angelo Iafrate Construction Company 22.00%  $1,176,806.49  Same    1 ** 
_______________________________________________________________________ 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907055                    $    839,351.00  $    675,738.80 
PROJECT  ARU 41401-104904 
LOCAL AGRMT. 09-5213                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 25, 2009                    -19.49 % 
 
2.75 mi of hot mix asphalt base crushing  and shaping, 
shoulders, hot mix asphalt paving, guardrail, pavement 
marking, and flag control on 5 Mile Road from Gavin Lake 
to Lincoln Lake, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    675,738.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907061                    $    590,213.36  $    583,696.36 
PROJECT  ARU 82400-106777 
LOCAL AGRMT. 09-5251                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -1.10 % 
 
0.10 mi of concrete road reconstruction including 
pavement removal, concrete paving with integral curb, 
underdrain, and pavement markings on Newburgh Road 
at the Warren Road intersection in the city of Westland, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peter A. Basile Sons, Inc.          $    583,696.36     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907086                     $  1,744,475.60  $  1,520,531.10 
PROJECT  AR1 70041-106099 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -12.84 % 
 
11.01 mi of cold milling and hot mix asphalt resurfacing on 
M-45 from US-31 easterly to west of 68th Avenue, Ottawa 
County. This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,520,531.10     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907098                     $  1,859,296.90  $  2,171,261.00 
PROJECT  ARUL 73404-103866 
LOCAL AGRMT. 09-5345                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                      16.78 % 
 
1.46 mi of reconstruction including hot mix asphalt 
pavement, concrete curb and gutter, storm sewer, 
concrete sidewalk, and earthwork on South Outer Drive 
from Hess Road to Perkins Street, Saginaw County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rohde Bros. Excavating, Inc.        $  2,171,261.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907109                     $  3,351,089.70  $  3,498,976.56 
PROJECT  ARE1 23091-79757, ETC 
LOCAL AGRMT. 09-5123                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 20, 2012                      4.41 % 
 
1.47 mi of hot mix asphalt cold milling and resurfacing, 
brick pavement removal, concrete pavement construction, 
watermain, sanitary and storm sewer improvements, traffic 
signal modifications, and enhancement work including 
decorative street lighting, brick pavers, decorative 
crosswalks, tree planting, site furnishings, and landscaping 
on M-50/M-99 from south of Kimbark Avenue northerly to 
the M-50/M-99 junction and northwesterly on M-50 to west 
of Hallawood Lane in the city of Eaton Rapids, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.          $  3,498,976.56     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907611                    $    154,245.00  $    133,651.70 
PROJECT  ARL 19400-106359 
LOCAL AGRMT. 09-5370                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -13.35 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
East Clark Road from Webster Road easterly, Clinton 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    133,651.70     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907105                    $    840,691.72  $    926,245.56 
PROJECT  AR1 45021-106093 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 19 working days                        10.18 % 
 
16.44 mi of overband crack filling, chip sealing, approach 
work, shoulder, and pavement repairs on M-72 from M-22 
easterly to Bugai/Gray Road in the village of Empire, 
Leelanau County. This project includes a 2 year pavement 



performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Fahrner Asphalt Sealers, L.L.C.     $    926,245.56     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907602                    $    707,004.75  $    609,916.09 
PROJECT  ARUL 38409-106177, ETC 
LOCAL AGRMT. 09-5246                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -13.73 % 
 
0.96 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk on East Ganson 
Street from Cooper Street to East Avenue and on West 
Morrell Street from Brown Street to West Avenue in the 
city of Jackson, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Michigan Paving and Materials Comp  $    609,916.09     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908010                    $    288,681.50  $    277,211.39 
PROJECT  ARUL 34445-107097 
LOCAL AGRMT. 09-5342                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 28 calendar days                       -3.97 % 
 
0.70 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and pavement markings on 
Adams Street from M-66 (Dexter Street) to Jackson Street 
in the city of Ionia, Ionia County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    277,211.39     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908016                    $    116,367.50  $    118,333.84 
PROJECT  ARUL 61407-106696, ETC 
LOCAL AGRMT. 09-5341                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                      1.69 % 
 
0.71 mi of hot mix asphalt surfacing including sidewalk 
ramps, watermain, and pavement markings on Dowling Street 
from Meade Street to Ferry Street, on Meade Street from 
Church Street to Dowling Street, and on Old Channel Trail 



from Church Street to Dowling Street in the city of 
Montague, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    118,333.84     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908018                    $  1,299,466.52  $  1,072,397.50 
PROJECT  ARUL 61407-106706 
LOCAL AGRMT. 09-5375                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -17.47 % 
 
1.28 mi of hot mix asphalt road reconstruction and paving, 
curb and gutter replacement, drainage improvements, 
guardrail upgrades, and pavement markings on Pontaluna 
Road from Wood Road to US-31 in the city of Norton Shores, 
Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  1,072,397.50     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908035                    $    272,228.00  $    238,674.00 
PROJECT  ARUL 70407-106755 
LOCAL AGRMT. 09-5371                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                      -12.33 % 
 
0.22 mi of road reconstruction including pavement 
removal, grading, aggregate base, hot mix asphalt paving, 
storm sewer, guardrail, and pavement markings on West 
Spring Lake Road from north of Smith's Bridge to Bayberry 
Drive in the city of Ferrysburg, Ottawa County. 
 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    238,674.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908051                    $    676,684.00  $    629,158.27 
PROJECT  ARL 25049-106201 
LOCAL AGRMT. 09-5391                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -7.02 % 
 
0.99 mi of hot mix asphalt cold milling and resurfacing, 
rubblizing concrete pavement, base crushing and shaping, 
aggregate base and shoulders, drainage, and guardrail 
upgrading on Irish Road from Richfield Road northerly to 
Carpenter Road, Genesee County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    629,158.27     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908054                    $    444,923.55  $    291,319.06 
PROJECT  ARUL 77475-106784 
LOCAL AGRMT. 09-5414                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -34.52 % 
 
0.59 mi of pavement removal, hot mix asphalt pavement, 
concrete curb and gutter, and earth work on Riverside Drive 
from Garfield Street to Mansfield Street in the city of 
Port Huron, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    291,319.06     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907090                    $    505,587.08  $    518,632.90 
PROJECT  AR1 05051-106094 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 07, 2010 
COMPLETION DATE - 14 working days                         2.58 % 
 
11.98 mi of overband crack filling, chip sealing, approach 
work, shoulder, and pavement repairs on M-66 from US-131 
northerly to Old State Road, Antrim County.  This project 
includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Fahrner Asphalt Sealers, L.L.C.     $    518,632.90     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908007                    $    453,645.90  $    285,351.15 
PROJECT  ARUL 13411-106109 
LOCAL AGRMT. 09-5383                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -37.10 % 
 
1.97 mi of hot mix asphalt resurfacing, trenching, and 
aggregate shoulders on Bellevue Road from Verona Road 
northerly to McAllister Road, Calhoun County. 
 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    285,351.15     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908011                    $    279,934.40  $    264,490.64 
PROJECT  ARUL 76421-107075, ETC 
LOCAL AGRMT. 09-5387                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -5.52 % 
 
0.38 mi of hot mix asphalt cold milling and resurfacing, 
pavement repairs, concrete curb and gutter, and earthwork 
on Park Street from M-21 to Mason Street and on King Street 
from Gould Street to Dewey Street in the city of Owosso, 
Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Lois Kay Contracting Co.            $    264,490.64     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908021                    $    234,086.24  $    226,350.70 
PROJECT  ARUL 31437-107099, ETC 
LOCAL AGRMT. 09-5343                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2009                       -3.30 % 
 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and pavement markings on Erickson 
Drive from Obenhoff Road to M-26 and on 6th Street Extension 
from US-41 to Scott Street, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    226,350.70     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908022                    $    219,553.00  $    196,948.75 
PROJECT  ARUL 61407-106694 
LOCAL AGRMT. 09-5340                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -10.30 % 
 
0.35 mi of hot mix asphalt road reconstruction including 
base crushing and shaping, subgrade undercutting, sidewalk 
ramps, and pavement markings on Summit Avenue from Collidge 
Road easterly to Henry Street in the city of Roosevelt Park, 
Muskegon County. 
This project is funded with American Recovery and 
Reinvestment Act funds. 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    196,948.75     Same       1 ** 



LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908027                    $    355,026.62  $    317,093.00 
PROJECT  AR1 84900-105812 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -10.68 % 
 
29.15 mi of guardrail upgrades and reconstruction on US-23 
from the Rogers City north city limits northerly to the 
Cheboygan/Presque Isle County line and on M-55 from the 
Ogemaw/Iosco County line easterly to the junction of M-65, 
Iosco and Presque Isle Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    317,093.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908034                    $  1,338,807.40  $  1,155,775.85 
PROJECT  ARU 63459-106768 
LOCAL AGRMT. 09-5403                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -13.67 % 
 
1.23 mi of concrete pavement cracking and seating, cold 
milling concrete pavement, concrete pavement repairs, hot 
mix asphalt resurfacing, concrete curb and gutter, sidewalk 
ramps, and pedestrian signal work on Crooks Road from Equity 
Road northerly to Big Beaver Road in the cities of Troy and 
Clawson, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,155,775.85     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908037                    $    146,739.00  $    168,977.20 
PROJECT  ARUL 24451-107085 
LOCAL AGRMT. 09-5360                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 16, 2009                       15.15 % 
 
0.72 mi of hot mix asphalt cold milling and resurfacing, 
trenching, paving, guardrail, and pavement markings on 
Mitchell Road from east of Division Road easterly, 
Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    168,977.20     Same       1 ** 
 
 



LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908047                    $    632,381.00  $    477,798.87 
PROJECT  ARL 26555-89707 
LOCAL AGRMT. 09-5401                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 07, 2009                     -24.44 % 
 
2.02 mi of hot mix asphalt resurfacing, trenching, base 
crushing and shaping, aggregate base, aggregate shoulders, 
and guardrail on Knox Road from Shock Road easterly to 
Dundas Road, Gladwin County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    477,798.87     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908050                    $    445,088.75  $    323,134.75 
PROJECT  ARL 80159-106921 
LOCAL AGRMT. 09-5388                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -27.40 % 
 
0.40 mi of machine grading, aggregate base, storm sewer, 
hot mix asphalt, traffic control, and watermain on County 
Road 352/North Phelps Street from the village limits of 
Decatur to Cedar Street, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    323,134.75     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908052                    $  1,377,825.00  $    971,529.15 
PROJECT  ARUL 52418-107133 
LOCAL AGRMT. 09-5419                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -29.49 % 
 
0.36 mi of road reconstruction, pavement removal, concrete 
curb, gutter, and sidewalk, storm sewer, sanitary sewer, and 
watermain on Champion Street from Genesee Street to Fisher 
Street in the city of Marquette, Marquette County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Oberstar Inc.                       $    971,529.15     Same       1 ** 
 
 
 



LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908055                    $    264,604.50  $    233,153.80 
PROJECT  ARUL 22427-107194 
LOCAL AGRMT. 09-5418                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 20, 2009                      -11.89 % 
 
0.50 mi of hot mix asphalt base crushing and shaping, 
resurfacing, drainage corrections, pavement markings, and 
traffic control on Balsam Street from West Breitung Avenue 
to Pyle Drive in the city of Kingsford, Dickinson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $    233,153.80     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908057                    $    100,665.00  $     86,021.77 
PROJECT  ARUL 31437-107101 
LOCAL AGRMT. 09-5420                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2009                      -14.55 % 
 
0.48 mi of cold milling and hot mix asphalt paving, concrete 
sidewalk ramps, and pavement markings on Sharon Avenue 
West from Oak Grove Parkway to Tower Drive in the city of 
Houghton, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $     86,021.77     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908061                    $    422,019.50  $    345,325.21 
PROJECT  ARUL 13411-106112 
LOCAL AGRMT. 09-5433                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -18.17 % 
 
1.36 mi of hot mix asphalt base crushing, shaping, 
resurfacing, trenching, ditching, and aggregate 
shoulders on Harmonia Road from Helmer Road (M-37) to 
Evergreen Road in the city of Springfield, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hoffman Bros., Inc.                 $    345,325.21     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908074                    $    332,206.46  $    333,468.40 
PROJECT  AR1 22012-105867 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 09, 2009 



COMPLETION DATE - OCTOBER 09, 2009                        0.38 % 
 
0.36 mi of hot mix asphalt widening for a center left turn 
lane on M-95 at the north M-95/M-69 junction in the town 
of Sagola, Dickinson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    333,468.40     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908078                    $  4,313,793.61  $  3,193,264.05 
PROJECT  AR  20015-90248 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - JUNE 01, 2010                         -25.98 % 
 
5.56 mi of hot mix asphalt base crushing, shaping, and 
resurfacing, ramp extensions, bridge approaches, guardrail 
work, and minor drainage work on northbound I-75 from 
north of Exit 254 northerly to north of Exit 259 in 
the city of Grayling, Crawford County.  This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  3,193,264.05     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908208                     $  1,137,286.96  $  1,052,690.40 
PROJECT  AR1 65041-105797 
LOCAL AGRMT.                                        % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                          -7.44 % 
 
4.87 mi of culvert rehabilitation on I-75 from north of the 
Arenac County line northerly, Ogemaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M & M Excavating Co., Inc.          $  1,052,690.40     Same       1 ** 
 
LETTING OF AUGUST 13, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908701                     $  1,072,000.00  $    747,871.07 
PROJECT  AR1 41064-105798 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE – 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -30.24 % 
 
23.02 mi of fiber optic cable installation, ITS conduit, 



innerduct, handholes, and cabinets on M-6, from I-196 to 
I-96 and on I-96, from M-6 to M-11, Kent and Ottawa 
Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    747,871.07     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906611                    $    780,928.80  $    937,390.12 
PROJECT  ARU 63459-106776 
LOCAL AGRMT. 09-5241                               % OVER/UNDER EST. 
START DATE - AUGUST 17, 2009 
COMPLETION DATE - OCTOBER 30, 2009                       20.04 % 
 
1.16 mi of cold milling hot mix asphalt and concrete 
pavement, pavement joint and crack repairs, hot mix 
asphalt resurfacing, concrete curb, gutter, base course, 
sidewalk, and ADA ramps, and drainage structures on 
Crooks Road from Main Street northerly to Webster Road 
in the city of Royal Oak, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    937,390.12     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907078                    $    513,137.50  $    444,426.88 
PROJECT  ARUL 61407-106701 
LOCAL AGRMT. 09-5301                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - OCTOBER 16, 2009                      -13.39 % 
 
0.40 mi of hot mix asphalt road reconstruction including 
pavement removal, hot mix asphalt paving, watermain, 
sanitary sewer, concrete sidewalk and ramps, and pavement 
markings on Mears Avenue from Gibbs Street to Slocum 
Street in the city of Whitehall, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hallack Contracting, Inc.           $    444,426.88     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907107                    $    462,819.60  $    460,894.00 
PROJECT  AR1 69023-106203 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - OCTOBER 02, 2009                       -0.42 % 
 



4.65 mi of multiple course microsurfacing on M-32 from 
east of Krys Road easterly to west of Turtle Lake Road, 
Otsego County.  This project includes a 2 year pavement 
performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Terry Asphalt Materials, Inc./Stra  $    460,894.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908017                    $  2,106,574.00  $  1,906,720.12 
PROJECT  ARU 63459-106771 
LOCAL AGRMT. 09-5393                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                          -9.49 % 
 
2.26 mi of cracking, seating, and cold milling concrete 
pavement, concrete pavement repairs, hot mix asphalt 
resurfacing, concrete curb, gutter, and sidewalk ramps, 
and pedestrian signal work on Orchard Lake Road from 
Maple Road northerly to Lone Pine Road, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,906,720.12     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908019                    $    256,333.40  $    227,094.73 
PROJECT  ARL 77475-106788 
LOCAL AGRMT. 09-5378                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -11.41 % 
 
1.07 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, and pavement markings on 
Dryden Road from the west county line easterly to Cochrane 
Road, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    227,094.73     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908023                    $    333,783.10  $    328,577.10 
PROJECT  ARL 50458-106731 
LOCAL AGRMT. 09-5379                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -1.56 % 
 



3.22 mi of microsurfacing and aggregate shoulders on North 
Avenue from Armada Center Road northerly to Pratt Road and 
on 26 Mile Road from west of Broughton Road easterly 
to east of Broughton Road, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Terry Asphalt Materials Inc.        $    328,577.10     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908033                    $  1,558,665.40  $  1,102,943.25 
PROJECT  ARL 20555-51664, ETC 
LOCAL AGRMT. 09-5348                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -29.24 % 
 
7.38 mi of hot mix asphalt paving, base crushing and 
shaping, aggregate base conditioning and shoulders, 
guardrail, and slope restoration on Chase Bridge Road from 
Pere Cheney Road northerly to M-72 and on Wakeley Bridge 
Road from M-72 northerly to the Au Sable River bridge, 
Crawford County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,102,943.25     Same       1 ** 
 
LETTING OF AUGUST 13, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908701                     $  1,072,000.00  $    747,871.07 
PROJECT  AR1 41064-105798 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE – 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -30.24 % 
 
23.02 mi of fiber optic cable installation, ITS conduit, 
innerduct, handholes, and cabinets on M-6, from I-196 to 
I-96 and on I-96, from M-6 to M-11, Kent and Ottawa 
Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    747,871.07     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908025                    $    529,593.71  $    737,076.95 
PROJECT  AR1 41061-106145 
LOCAL AGRMT.                                          % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                         39.18 % 
 
Deck patching, structural steel repair, cleaning and partial 



painting of structural steel, expansion joint replacement, 
resealing of construction joints, substructure repair, 
temporary supports, placing riprap, and maintaining traffic 
on M-11 over the Grand River in the cities of Grandville and 
Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Midwest Bridge Company              $    737,076.95     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908038                     $  2,884,935.00   $  2,088,235.20 
PROJECT  ARU 50458-106738 
LOCAL AGRMT. 09-5402                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -27.62 % 
 
2.31 mi of cold milling hot mix asphalt and concrete 
pavement, hot mix asphalt pavement, concrete pavement 
repairs, concrete curb and gutter removal and replacement, 
and earthwork on 15 Mile Road from Mound Road to Maple 
Lane Drive in the city of Sterling Heights, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,088,235.20     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908623                    $    351,118.00  $    375,547.20 
PROJECT  ARL 24047-106283 
LOCAL AGRMT.    09-5430                            % OVER/UNDER EST. 
START DATE -     10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                        6.96 % 
 
2.19 mi of hot mix asphalt cold milling and resurfacing, 
trenching, aggregate base and shoulders, and pavement 
markings on West Conway Road from Clayton Road easterly 
to Heydey Street, Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    375,547.20     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907021                     $  6,171,757.07  $  3,893,527.00 
PROJECT  AR1 82022-88420 
LOCAL AGRMT. 09-5191                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 20, 2012                    -36.91 % 
 
1.36 mi of soundwall and earth berm construction on I-94 



at the US-24 interchange in the city of Taylor, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED       AS-CHECKED 
 
Midwest Bridge Company         $  3,885,527.00  $  3,893,527.00    1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908002                     $  1,350,005.05  $  1,418,944.45 
PROJECT  AR1 21025-103285, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                        5.11 % 
 
0.66 mi of concrete pavement removal and hot mix asphalt 
construction on US-2 from west of US-41 easterly to the 
Tacoosh River Bridge and on US-41 from the US-2 
intersection northerly to the Tacoosh River Bridge, Delta 
County. This project includes a 5 year materials and 
workmanship pavement warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  1,418,944.45     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908005                    $  1,328,406.00  $  1,263,897.55 
PROJECT  ARUL 39405-103869, ETC 
LOCAL AGRMT. 09-5381                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 80 working days                        -4.86 % 
 
3.16 mi of hot mix asphalt cold milling, resurfacing, 
concrete sidewalk, ramps, curb, and gutter on Reed 
Street from Burdick Street easterly to Portage Street, on 
Cork Street from Westnedge Avenue easterly to Lovers Lane, 
on Lovers Lane from north of Kilgore Road northerly to south 
of Cork Street, and on Burdick Street from Cork Street 
northerly to Crescent Drive in the city of Kalamazoo, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  1,263,897.55     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908009                    $    329,102.50  $    327,411.23 
PROJECT  ARUL 39405-105994 



LOCAL AGRMT. 09-5380                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 14, 2010                           -0.51 % 
 
0.20 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalks, and ramps, and signal 
improvements on North Edwards Street from South Street 
northerly to Kalamazoo Avenue in the city of Kalamazoo, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Severance Electric Co., Inc.        $    327,411.23     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908040                    $    482,922.55  $    411,441.98 
PROJECT  AR1 63103-105928 
LOCAL AGRMT. 09-5482                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 06, 2009 
COMPLETION DATE - NOVEMBER 15, 2009                     -14.80 % 
 
0.83 mi of hot mix asphalt resurfacing, concrete cold 
milling, pavement repairs, intermittent curb and gutter 
replacement, sidewalk ramp upgrades, and guardrail 
replacement on I-696 westbound Service Drive (East 
Progress Drive) from Couzens Avenue to Dequindre Road, 
from the 10 Mile Road crossover to I-696 westbound Service 
Drive, and from the I-696 westbound Service Drive ramp to 
I-696 westbound in the city of Madison Heights, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                  DBE%*   AS-SUBMITTED    AS-CHECKED 
 
Cadillac Asphalt, L.L.C.         15.06%   $  411,441.98 Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908070                    $  4,074,794.95  $  3,688,834.91 
PROJECT  AR  50051-45733 
LOCAL AGRMT.                                          % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 03, 2010                        -9.47 % 
 
2.59 mi of concrete cold milling, pavement repair, hot 
mix asphalt overlay, curb and gutter repair, and sidewalk 
ramp replacement on M-3 from Sunnyview Street to Cass 
Avenue in the city of Mount Clemens, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  3,688,834.91     Same       1 ** 



LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908075                    $    267,114.35  $    226,274.82 
PROJECT  ARU 25402-106187 
LOCAL AGRMT. 09-5431                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                         -15.29 % 
 
0.83 mi of cold milling hot mix asphalt and resurfacing, 
pavement repairs, and earthwork on Morrish Road from 
I-69 to the Canadian National Railway railroad tracks in 
the city of Swartz Creek, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Lois Kay Contracting Co.            $    226,274.82     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908610                     $  1,432,883.00  $  1,401,396.70 
PROJECT  ARU 63459-106847 
LOCAL AGRMT. 09-5473                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 02, 2009                      -2.20 % 
 
0.92 mi of concrete pavement cracking and seating, hot mix 
asphalt overlay, concrete pavement repairs, drainage 
structures, concrete curb and gutter, and ADA ramps on 
Novi Road from Grand River Avenue northerly to 12 Mile 
Road in the city of Novi, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,401,396.70     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908614                    $    215,342.50  $    185,685.00 
PROJECT  ARUL 58416-107457 
LOCAL AGRMT. 09-5438                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.77 % 
 
0.17 mi of road reconstruction and concrete pavement on 
Riverview Street from Scottwood Street to Maywood Street in 
the city of Monroe, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
C & D Hughes, Inc.                  $    185,685.00     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908623                    $    351,118.00  $    375,547.20 
PROJECT  ARL 24047-106283 
LOCAL AGRMT. 09-5430                               % OVER/UNDER EST. 



START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                        6.96 % 
 
2.19 mi of hot mix asphalt cold milling and resurfacing, 
trenching, aggregate base and shoulders, and pavement 
markings on West Conway Road from Clayton Road easterly 
to Heydey Street, Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    375,547.20     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908214                    $ 11,023,187.00  $ 10,493,874.21 
PROJECT  BHT 63043-80915, ETC 
LOCAL AGRMT. 09-5219                               % OVER/UNDER EST. 
START DATE - 3 days after award 
COMPLETION DATE - JULY 22, 2010                          -4.80 % 
 
2.09 mi of hot mix asphalt resurfacing, concrete pavement 
repair, crown modification, curb and gutter repairs and 
replacement, ADA sidewalk ramp upgrades, signal and sign 
replacement, freeway shoulder lighting, and drainage repairs 
on M-59 from Widetrack Road easterly to Opdyke Road in the 
city of Pontiac, Oakland County. This project includes two 5 
year materials and workmanship pavement warranties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Dan's Excavating, Inc.              $ 10,493,874.21     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908615                      $  1,098,995.97  $    921,276.59 
PROJECT  AR  82022-104068 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                         -16.17 % 
 
Pumphouse rehabilitation including removal and replacement 
of mechanical and electrical components and miscellaneous 
structure work on I-94 at Schaefer Road in the city of 
Dearborn, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $    921,276.59     Same       1 ** 
 
 
 
 
 
 



LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907044                    $    125,072.06  $    149,035.60 
PROJECT  AR1 28051-106095 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - 15 working days                        19.16 % 
 
27.21 mi of hot mix asphalt crack treatment roadbed 
on US-31 from the Benzie/Grand Traverse County line 
westerly to Goose Road, from Thumb Lake Road northerly 
to the Charlevoix/Emmet County line, and on M-37 from 
M-113 northerly to Hartman Road, Benzie, Charlevoix, and 
Grand Traverse Counties. This project includes a 2 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Joint Sealing, Inc.        $    149,035.60     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908014                    $    241,315.20  $    166,331.71 
PROJECT  ARUL 13411-106106 
LOCAL AGRMT. 09-5382                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                       -31.07 % 
 
0.58 mi of hot mix asphalt cold milling, resurfacing, 
trenching, and hot mix asphalt shoulders with aggregate 
base on Beadle Lake Road from Division Drive northerly 
to south of B Drive North, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    166,331.71     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908608                    $    225,683.16  $    279,899.02 
PROJECT  AR  70016-105537 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 05, 2009                       24.02 % 
 
0.90 mi of hot mix asphalt resurfacing and sidewalk 
improvements on M-104 Connector ramps from the Spring Lake 
Channel bridge westerly to US-31 and on US-31 from the Grand 
River bridge northerly to the Third Street bridge in the 
city of Ferrysburg, Ottawa County.  This project includes a 
3 year pavement performance warranty. 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    279,899.02     Same       1 ** 



LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908067                    $    119,137.00  $    108,953.73 
PROJECT  ARL 54107-107059 
LOCAL AGRMT. 09-5407                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                      -8.55 % 
 
1.01 mi of hot mix asphalt resurfacing, guardrail, and 
pavement markings on Arthur Road from 10th Avenue 
easterly to Costabella Avenue, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    108,953.73     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908068                    $     93,738.04  $     85,516.59 
PROJECT  ARL 54107-107062 
LOCAL AGRMT. 09-5406                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                      -8.77 % 
 
1.06 mi of hot mix asphalt resurfacing on 20 Mile Road from 
60th Avenue easterly to 50th Avenue, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     85,516.59     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908618                    $    702,442.30  $    575,094.65 
PROJECT  ARL 69137-107012 
LOCAL AGRMT. 09-5461                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -18.13 % 
 
1.43 mi of hot mix asphalt road reconstruction and base 
crushing and shaping on Charles Brink Road from east of 
Championship Drive easterly to Opal Lake Road, Otsego 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $    575,094.65     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908619                    $    699,902.60  $    470,986.00 
PROJECT  ARL 59117-105429 
LOCAL AGRMT. 09-5417                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -32.71 % 
 
2.67 mi of hot mix asphalt paving, aggregate base 



conditioning, concrete curb and gutter, and aggregate 
shoulders on Vickeryville Road from Sidney Road northerly 
to Stanton Road, Montcalm County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    470,986.00     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908620                    $    519,040.00  $    482,743.98 
PROJECT  ARL 51101-106288, ETC 
LOCAL AGRMT. 09-5435                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -6.99 % 
 
4.48 mi of hot in-place pavement recycling and hot mix 
asphalt ultra-thin overlay on Stronach Road (CR 591) from 
Eastlake Road (Water Street) easterly to M-55 and from US-31 
easterly to Grant Street, Manistee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    482,743.98     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908625                    $    176,824.50  $    161,059.80 
PROJECT  ARUL 58416-107462 
LOCAL AGRMT. 09-5439                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -8.92 % 
 
0.39 mi of hot mix asphalt cold milling and resurfacing on 
West Seventh Street from Telegraph Road to Union Street 
in the city of Monroe, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    161,059.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907023                     $  3,475,940.33  $  3,056,131.51 
PROJECT  AR1 11015-100292 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - JUNE 25, 2010                         -12.08 % 
 
18.08 mi of median cable barrier and guardrail upgrades 
on I-94 from US-12 to I-94BL in the village of Stevensville, 
city of Bridgman, Berrien County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Future Fence Company                $  3,056,131.51     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908012                    $    274,083.50  $    259,777.69 
PROJECT  ARUL 70407-106757 
LOCAL AGRMT. 09-5361                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 12 working days                        -5.22 % 
 
0.73 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on Robbins Road from east of US-31 to Beechtree 
Street in the city of Grand Haven, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    259,777.69     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908015                    $    144,875.70  $    123,881.35 
PROJECT  ARUL 13411-106533 
LOCAL AGRMT. 09-5385                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -14.49 % 
 
0.55 mi of pavement removal, hot mix asphalt resurfacing, 
and sidewalk ramps on North Kalamazoo Avenue from Brewer 
Street northerly to Linden Street in the city of Marshall, 
Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    123,881.35     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908603                    $    525,892.05  $    483,059.58 
PROJECT  ARU 33400-106392 
LOCAL AGRMT. 09-5460                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 31, 2010                           -8.14 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
Marsh Road from Tihart Road to the bridge north of Franklin 
Road, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 



         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Michigan Paving and Materials Comp  $    483,059.58      Same      1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908606                     $  1,724,661.00  $  1,198,887.30 
PROJECT  ARUL 47476-106722 
LOCAL AGRMT. 09-5441                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -30.49 % 
 
1.64 mi of drainage structure work, hot mix asphalt 
resurfacing, and subgrade underdrain on East Grand River 
Road from the I-96 westbound off-ramp to east of Hughes 
Road, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,198,887.30     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908613                     $    759,470.00  $    716,519.75 
PROJECT  ARU 33400-106389 
LOCAL AGRMT. 09-5437                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                      -5.66 % 
 
1.37 mi of hot mix asphalt cold milling and resurfacing on 
West Holt Road from Heatherton Road to Thorburn Road, 
Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    716,519.75     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908622                    $    378,800.00  $    253,732.50 
PROJECT  ARUL 47476-106718 
LOCAL AGRMT. 09-5477                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 21 calendar days                      -33.02 % 
 
0.32 mi of hot mix asphalt cold milling and resurfacing, 
pavement repairs, concrete curb, gutter, and ADA ramps 
on Main Street from Third Street easterly to Grand River 
Avenue in the city of Brighton, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    253,732.50     Same       1 ** 



LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909027                    $    423,473.40  $    374,507.39 
PROJECT  ARL 54107-107064 
LOCAL AGRMT. 09-5491                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                     -11.56 % 
 
5.10 mi of hot mix asphalt resurfacing, concrete curb and 
gutter, and pavement marking on Pierce Road from Front 
Street easterly and from 155th Avenue easterly to 110th 
Avenue in the village of Stanwood, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    374,507.39     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909028                    $    274,171.28  $    220,225.19 
PROJECT  ARL 67133-107074 
LOCAL AGRMT. 09-5498                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -19.68 % 
 
4.73 mi of hot mix asphalt overlay and pavement markings 
on 200th Avenue from 20 Mile Road northerly to County Line 
Road, Osceola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    220,225.19     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909029                    $     82,745.00  $     87,997.66 
PROJECT  ARUL 76423-107258 
LOCAL AGRMT. 09-5499                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 30, 2009                       6.35 % 
 
0.24 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and earthwork on Maple Street 
from Main Street to M-71 in the village of Vernon, 
Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pro-Line Asphalt Paving Corp.       $     87,997.66     Same       1 ** 
 
 



LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909044                     $  1,541,938.00  $  1,379,221.05 
PROJECT  ARU 63459-106763, ETC 
LOCAL AGRMT. 09-5516                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -10.55 % 
 
2.99 mi of pavement removal, drainage structures, hot mix 
asphalt cold milling and resurfacing, concrete sidewalk, and 
ADA ramps on Meadowbrook Road from Eight Mile Road northerly 
to Nine Mile Road, on Nine Mile Road from Taft Road easterly 
to Novi Road, and from Meadowbrook Road easterly to Haggerty 
Road in the city of Novi, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,379,221.05     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909047                    $    744,342.75  $    651,694.59 
PROJECT  ARL 52103-105793 
LOCAL AGRMT. 09-5396                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2010                       -12.45 % 
 
1.90 mi of aggregate base, hot mix asphalt base crushing 
and shaping, hot mix asphalt paving, guardrail, and traffic 
control on County Road 557 from County Road EA southerly, 
Marquette County 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    651,694.59    Same       1 ** 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909049                    $     56,434.00  $     54,202.88 
PROJECT  ARL 79157-106302 
LOCAL AGRMT. 09-5493                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                          -3.95 % 
 
0.20 mi of intersection construction, machine grading, 
aggregate base, concrete curb and gutter, hot mix asphalt 
paving, and slope restoration on Industrial Park Road at 
M-24 in the village of Mayville, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Job Site Services, Inc.             $     54,202.88     Same       1 ** 



LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909052                    $    685,787.42  $    694,818.40 
PROJECT  AR  52022-106241 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 15 working days                         1.32 % 
 
9.22 mi of double chip sealing on M-94 from M-553 easterly 
to US-41, Marquette County.  This project includes a 2 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scott Transportation, Inc.          $    694,818.40     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909071                    $  3,490,636.18  $  2,982,860.24 
PROJECT  AR  82192-101421 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                          -14.55 % 
 
5.98 mi of hot mix asphalt cold milling, resurfacing, and 
concrete pavement repairs on M-39 from McNichols Road to 
M-153 in the cities of Detroit and Dearborn, Wayne County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,982,860.24     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909620                     $ 28,997,414.57  $ 31,371,607.54 
PROJECT  AR  41027-51883, ETC 
LOCAL AGRMT. 09-5400                               % OVER/UNDER EST. 
START DATE - OCTOBER 02, 2009 
COMPLETION DATE - JUNE 01, 2011                           8.19 % 
 
1.79 mi of pavement reconstruction, drainage structure 
replacements, slope restoration, and freeway lighting 
replacement on I-196 from the Grand River easterly to 
Fuller Avenue in the city of Grand Rapids, Kent County. 
This project includes a 5 year materials and workmanship 
pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $ 31,371,607.54     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908626                    $    285,666.50  $    278,676.53 
PROJECT  ARUL 28420-107055 
LOCAL AGRMT. 09-5457                               % OVER/UNDER EST. 
START DATE - MAY 15, 2010 
COMPLETION DATE - JUNE 18, 2010                          -2.45 % 
 
25.45 mi of removal of existing pavement markings and 
application of new plural component modified urethane 
pavement markings at 18 locations, Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                        AS-SUBMITTED       AS-CHECKED 
 
P.K. Contracting, Inc.              $    278,676.53     Same       1 ** 
 
LETTING OF AUGUST 27, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908801                    $ 44,924,708.09  $ 40,477,777.00 
PROJECT  AR1 19022-45639 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 
COMPLETION DATE - NOVEMBER 11, 2011                      -9.90 % 
 
6.60 mi of concrete and hot mix asphalt freeway, highway and 
ramp reconstruction, carpool lot expansion and overlay, 
intersection improvements, bridge rehabilitation of ten 
structures, drainage improvements, guardrail upgrades, 
pavement markings, signs, and signals on I-96 from Wacousta 
Road easterly to M-43 and on M-43 from Marketplace Boulevard 
easterly to Canal Rd, Clinton and Eaton Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $ 40,477,777.00     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909023                    $    142,922.00  $    116,646.00 
PROJECT  ARU 23400-106379 
LOCAL AGRMT. 09-5363                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 31, 2010                          -18.38 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
Creyts Road from M-43 (Saginaw Street) northerly to Chieho 
Drive, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    116,646.00     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909035                     $  2,225,097.17  $  2,148,515.15 
PROJECT  AR  82062-105828 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - JULY 10, 2010                          -3.44 % 
 
1.69 mi of hot mix asphalt resurfacing, concrete patching, 
structure adjustments, pavement markings, shoulder 
replacement, and traffic signal work on US-12 from Outer 
Drive to east of Brady Street in the city of Dearborn, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,148,515.15     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909048                     $  2,466,368.46  $  1,712,559.21 
PROJECT  STH 82251-100535, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2012                     -30.56 % 
 
0.76 mi of active speed warning systems at 4 locations 
on I-375 at Lafayette Street, on M-5 at 13 Mile Road, and 
on I-94 eastbound and westbound at I-96, Wayne and 
Oakland Counties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RMD Holdings, Ltd.                  $  1,712,559.21     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909058                     $  1,115,364.41  $  1,039,684.25 
PROJECT  ARU 63459-106758 
LOCAL AGRMT. 09-5497                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - DECEMBER 30, 2009                      -6.79 % 
 
1.80 mi of concrete pavement, removal, and repair, 
diamond grinding, drainage repairs, sidewalk ADA 
ramps, and pavement markings on Halsted Road from 
12 Mile Road northerly to Emerald Forest Drive in the 
city of Farmington Hills, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,039,684.25     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909084                    $    556,697.27  $    480,882.38 
PROJECT  ARUL 80421-107416 
LOCAL AGRMT. 09-5529                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.62 % 
 
0.93 mi of hot mix asphalt cold milling and resurfacing, 
drainage improvements, concrete curb and gutter replacement, 
sidewalk ramps, and pavement markings on East Michigan 
Avenue from Kalamazoo Street easterly to east village 
limits, in the village of Paw Paw, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    480,882.38     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909087                     $  2,281,556.98  $  1,790,528.46 
PROJECT  AR  27051-106256 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - OCTOBER 05, 2009 
COMPLETION DATE - JULY 02, 2010                         -21.52 % 
 
12.38 mi of hot mix asphalt cold milling and resurfacing, 
guardrail upgrading, on US-45 from the Wisconsin state line 
north to the Ontonagon County line and Gateway Roadside 
Park, Gogebic County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $  1,790,528.46     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909604                       $  732,433.15    $  588,370.89 
PROJECT  ARL 37073-106493 
LOCAL AGRMT. 09-5492                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 06, 2009                     -19.67 % 
 
3.00 mi of hot mix asphalt base crushing and shaping, hot 
mix asphalt surfacing, guardrail upgrades, gravel shoulder, 
and pavement markings on Vernon Road from Winn Road 



easterly to Vandecar Road and from Lincoln Road easterly 
to Mission Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    588,370.89     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909607                       $  958,630.00    $  837,743.00 
PROJECT  ARL 03005-106334 
LOCAL AGRMT. 09-5514                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -12.61 % 
 
4.00 mi of hot mix asphalt cold milling, resurfacing, 
shoulders, and pavement markings on 109th Avenue 
from 48th Street to 56th Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    837,743.00     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909608                    $    351,035.75  $    281,091.80 
PROJECT  ARU 50458-106733 
LOCAL AGRMT. 09-5550                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                     -19.93 % 
 
1.03 mi of hot mix asphalt overlay, cold milling, base 
repairs, aggregate shoulders, and earthwork on Schoenherr 
Road from 23 Mile Road to 24 Mile Road, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    281,091.80     Same       1 ** 
 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909619                    $    349,810.00  $    280,023.50 
PROJECT  ARL 57113-107483 
LOCAL AGRMT. 09-5546                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 12, 2010                         -19.95 % 
 
5.56 mi of hot mix asphalt cold milling and overlay on 
Cadillac Road, Hilbrand Road, and Falmouth Road from 
Dickerson Road easterly and southerly to M-66 and on 



Lucas Road from Arnold Road northerly, Missaukee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    280,023.50     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909631                    $    495,676.80  $    433,923.88 
PROJECT  ARUL 47469-106719, ETC 
LOCAL AGRMT. 09-5558                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                     -12.46 % 
 
1.36 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, and sidewalk ramp upgrades on 
North Michigan Avenue from Grand River Avenue northerly to 
Highland Road (M-59), and on Walnut Street from Maple Street 
northerly to Clinton Street in the city of Howell, 
Livingston 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    433,923.88     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909606                     $  1,044,831.50  $    959,386.20 
PROJECT  ARL 56111-106559, ETC 
LOCAL AGRMT. 09-5526                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -8.18 % 
 
17.20 mi of hot mix asphalt overlay on Smith Crossing Road, 
Freeland Road, Pine River Road, Nine Mile Road, Shepherd 
Road, Gordonville Road, Jefferson Road, Prairie Road, 
Eastman Road, and Monroe Road,  Midland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    959,386.20     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908612                     $  2,982,059.03  $  2,095,370.18 
PROJECT  ARE 41401-104177 
LOCAL AGRMT. 09-5462                               % OVER/UNDER EST. 
START DATE - MARCH 08, 2010 



COMPLETION DATE - SEPTEMBER 30, 2012                    -29.73 % 
 
0.63 mi of hot mix asphalt road reconstruction, storm 
sewer, sanitary sewer, watermain, street lighting, concrete 
sidewalk, streetscaping, pavement markings, and landscaping 
on Madison Avenue from Adams Street northerly to Highland 
Street and on Hall Street from Jefferson Avenue easterly to 
Madison Avenue in the city of Grand Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED        AS-CHECKED 
 
Nagel Construction, Inc.         $ 2,095,368.90   $2,095,370.18    1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908006                    $    814,054.66  $    834,703.84 
PROJECT  ARUL 28420-87896 
LOCAL AGRMT. 09-5364                                % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 23, 2010                           2.54 % 
 
0.60 mi of hot mix asphalt cold milling and resurfacing, 
storm and sanitary sewer, drainage structures, watermain, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on Eighth Street from Woodmere Avenue easterly 
to Garfield Avenue in the city of Traverse City, Grand 
Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kal Excavating Co.                  $    834,703.84     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909003                    $    314,850.10  $    226,287.43 
PROJECT  ARU 82457-106825 
LOCAL AGRMT. 09-5436                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - AUGUST 31, 2010                       -28.13 % 
 
0.37 mi of hot mix asphalt road resurfacing including 
concrete curb capping and sidewalk ramps, hot mix asphalt 
paving, and pavement markings on Vernier Road from the 
village of Grosse Pointe Shores city limits to Lakeshore 
Drive, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    226,287.43     Same       1 ** 
 



LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909601                     $ 19,025,354.08  $ 16,816,259.86 
PROJECT  CM  82104-76901, ETC 
LOCAL AGRMT. 09-5292                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2010                     -11.61 % 
 
3.90 mi of full roadway reconstruction, realignment, and 
storm sewer replacement, cold milling and hot mix 
asphalt resurfacing, shoulder reconstruction, watermain 
replacement, freeway lighting and signing replacement, 
pavement markings, ITS infrastructure improvements, and 
rehabilitation of 9 bridges on M-8 from M-10 northeasterly 
to the I-75 ramp over Grand Trunk Western Railroad in the 
cities of Highland Park and Detroit, Wayne County.  This 
project includes two 5 year materials and workmanship 
pavement warranties and a 2 year bridge painting warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $ 16,816,259.86     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909615                     $  1,659,288.92  $  1,592,620.03 
PROJECT  AR  63152-72403 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     -4.02 % 
 
1.20 mi of roadway rehabilitation including concrete 
patching and hot mix asphalt overlay, curb and gutter 
repairs, traffic signal improvements, drainage structure 
repairs, and sidewalk ramp improvements on US-24BR 
(Cass Avenue) from Cesar E. Chavez Avenue to the 
Woodward Avenue loop in the city of Pontiac, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Tony Angelo Cement Construction Co. $  1,592,620.03     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909632                    $    610,792.84  $    798,056.85 
PROJECT  AR  82073-86890 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     30.66 % 
 
Pier filler wall and median barrier construction, impact 
attenuator replacement, partial cleaning and coating of 
existing structural steel, and substructure patching repairs 
on M-85 (Fort Street) under Norfolk Southern Railroad and 
under Conrail Railroad west of Lawndale Street in the city 



of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
E. C. Korneffel Co.                 $    798,056.85     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910013                    $    242,538.52  $    221,339.04 
PROJECT  ARUL 39405-105996 
LOCAL AGRMT. 09-5517                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - JUNE 18, 2010                          -8.74 % 
 
1.00 mi of shoulders, sewer, hot mix asphalt, pavement 
marking, and traffic control on East Eliza Street from 
the west village limits of Schoolcraft to 14th Street, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    221,339.04     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907026                    $    468,665.21  $    479,084.53 
PROJECT  AR1 41122-106144 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                            2.22 % 
 
Substructure repairs, deep overlay, joint replacement, pin 
and hanger replacement, thrie beam retrofit, fascia beam and 
zone painting, and approach work on M-57 over White Pine 
Trail, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    479,084.53     Same       1 ** 
 
LETTING OF AUGUST 27, 2009                ENG. EST.      BEST VALUE 
PROPOSAL 0908802                     $  3,793,735.00  $  3,577,700.00 
PROJECT  AR  84911-105846, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 17, 2010                     -5.69 % 
 
Design-Build of 12 Environmental Sensor Stations 
(ESS) and 10 Dynamic Message Signs (DMS) at various 
locations, Chippewa, Emmet, Mackinac, and Cheboygan 



Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER           TOTAL BID POINTS     BEST VALUE AMOUNT 
 
J. Ranck Electric, Inc.    152             $  3,577,700.00         1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909603                     $  1,286,613.00  $  1,182,008.17 
PROJECT  ARU 25450-106191 
LOCAL AGRMT. 09-5522                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2010                       -8.13 % 
 
1.16 mi of hot mix asphalt cold milling and resurfacing, 
base repairs, earthwork, and traffic loops on Silver Parkway 
from Owen Road to Silver Lake Road in the city of Fenton, 
Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $  1,182,008.17     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909622                    $    356,554.49  $    419,002.50 
PROJECT  AR  52081-106228 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - 8 working days                         17.51 % 
 
3.79 mi of microsurfacing and overband crack filling 
on BR M-28 from the US-41 and M-28 intersection 
southeasterly to Gold Street in the cities of Ishpeming 
and Negaunee, Marquette County.  This project includes 
a 2 year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
A 2009 highway preventive maintenance project. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    419,002.50     Same       1 ** 
_______________________________________________________________________ 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909630                    $    670,984.50  $    533,558.25 
PROJECT  ARU 81400-107606 
LOCAL AGRMT. 09-5544                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                    -20.48 % 
 



6.56 mi of hot mix asphalt overlay, aggregate shoulders, and 
intermittent hot mix asphalt cold milling at various 
locations on North Territorial Road from Webster Church to 
Whitmore Lake, on Dexter-Townhall Road to Toma Road, 
on Madden Road to Dexter-Townhall Road and on Pleasant 
Lake Road from Steinbach Road to Park Road, Washtenaw 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    533,558.25     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909614                    $     47,355.71  $     39,565.00 
PROJECT  AR  84917-105823 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -16.45 % 
 
Michigan Intelligent Transportation Systems tower fencing 
and grounding at 5 locations in the city of Novi, Oakland, 
Macomb, and St. Clair Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Chapple Electric, LLC               $     39,565.00     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910027                    $    295,151.50  $    290,145.00 
PROJECT  ARL 45091-105406 
LOCAL AGRMT. 09-5565                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 12, 2009                      -1.70 % 
 
1.62 mi of hot mix asphalt resurfacing and concrete curb 
and gutter on County Road 651 from Hohnke Road northerly 
to M-22, Leelanau County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $    290,145.00     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910010                    $    732,821.80  $    671,341.87 
PROJECT  ARU 82400-106826 
LOCAL AGRMT. 09-5505                                % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - AUGUST 30, 2010                        -8.39 % 
 
0.48 mi of concrete road reconstruction, sidewalk 



ramps, and pavement markings on Lyndon Street 
from Henry Ruff Street to Middlebelt Road in the 
city of Livonia, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $    671,341.87     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910011                    $    608,267.10  $    565,179.83 
PROJECT  ARU 82457-106831 
LOCAL AGRMT. 09-5520                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 40 working days                        -7.08 % 
 
0.61 mi of hot mix asphalt cold milling and resurfacing, 
base repair, concrete curb, sidewalk ramps, and pavement 
markings on Seven Mile Road from Gratiot Avenue (M-3) 
easterly to Hayes Street in the city of Detroit, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    565,179.83     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910018                     $  2,498,030.00  $  2,280,992.70 
PROJECT  ARU 25402-106316 
LOCAL AGRMT. 09-5564                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 27, 2011                           -8.69 % 
 
0.95 mi of road reconstruction, hot mix asphalt pavement, 
concrete curb and gutter, watermain and sanitary, signal 
work, earthwork, and guardrail on Kettering Gateway from 
I-69 to Chevrolet Avenue, in the city of Flint, Genesee 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Zito Construction                   $  2,280,992.70     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909627                     $  2,807,014.36  $  2,456,470.68 
PROJECT  AR  63043-86653 
LOCAL AGRMT. 09-5515                               % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - AUGUST 01, 2010                       -12.49 % 



 
Bridge superstructure replacement with widening and approach 
work on Opdyke Road over M-59 in the city of Pontiac, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $  2,456,470.68     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909245                     $  5,124,699.88  $  5,590,848.44 
PROJECT  AR  77033-105848 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - OCTOBER 15, 2010                        9.10 % 
 
10.72 mi of hot mix asphalt cold milling, resurfacing, 
concrete pavement repair, guardrail replacement, 
installation of center turn lanes at three locations, 
sign replacement, sidewalk ramp upgrades, and 
culvert and ditch cleanout on M-25 from M-136 northerly 
to Fisher Road, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  5,590,848.44     Same       1 ** 
 
LETTING OF SEPTEMBER 10, 2009             ENG. EST.        BEST VALUE 
PROPOSAL 0909701                     $  3,229,000.00    $  4,050,000.00 
PROJECT  ARE 82293-105836 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MARCH 02, 2012                         25.43 % 
 
7.47 mi of trail design and reconstruction, hot mix 
asphalt pavement, geometric improvements, bridge 
replacements and rehabilitation, upgrades to pedestrian 
traffic signals and ADA ramps, signing improvements, 
and pavement marking upgrades on I-275 from US-12 
(Michigan Avenue) northerly to Edward Hines Drive in the 
townships of Canton and Plymouth, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                      BID POINTS       BEST VALUE AMOUNT 
 
Angelo Iafrate Construction Company     225    $  4,050,000.00     1 ** 
 
 
 



LETTING OF SEPTEMBER 25, 2009             ENG. EST.           LOW BID 
PROPOSAL 0909901                     $ 27,243,094.62     $ 
23,082,077.77 
PROJECT  ARL 77111-80911, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - OCTOBER 08, 2012                        -15.27 % 
 
3.62 mi of road reconstruction, interchange ramps, drainage, culverts, 
guardrail, fence, maintenance crossovers, sign replacements, and 
replacement of two structures on I-94 east of Saint Clair Highway to 
west of Allington Road, and on I-94 over the Belle River, Saint Clair 
County.  Alternate 1 is concrete road reconstruction and related items 
and Alternate 2 is hot mix asphalt road reconstruction and related 
items. Alternate 1 includes a 5 year materials and 
workmanship pavement warranty and Alternate 2 includes two 5 year 
materials and workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                        ORIGINAL A         AS-CHECKED A 
 
Dan's Excavating, Inc.              $ 23,082,077.77    Same        1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910031                     $  1,171,473.73  $  1,130,598.29 
PROJECT  AR1 67021-105791-2 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - OCTOBER 15, 2010                       -3.49 % 
 
1.89 mi of hot mix asphalt base crushing, shaping, cold 
milling, and resurfacing, ramp realignment, and 
miscellaneous drainage and safety improvements on US-10 
from east of the Lake/Osceola County line easterly to west 
of Patterson Road, Osceola County. This project includes 
a 5 year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,130,598.29     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911001                     $  3,051,544.00  $  3,213,696.27 
PROJECT  AR  73063-105788 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - AUGUST 02, 2010                         5.31 % 
 
15.39 mi of hot mix asphalt cold milling and resurfacing, 
centerline corrugations, sidewalk ramp retrofit, and 
pavement markings on M-46 from Towerline Road easterly 
to west of M-15 and on M-84 from M-58 (State Street) 
northerly to north of Pierce Road in the city of Saginaw, 
Saginaw and Tuscola Counties. 



 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $  3,213,696.27     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911011                     $  2,628,028.55  $  2,492,218.44 
PROJECT  ARU 82400-107111 
LOCAL AGRMT. 09-5571                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -5.17 % 
 
5.44 mi of hot mix asphalt cold milling and resurfacing 
at multiple locations throughout the  city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,492,218.44     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911027                      $   78,614.25    $   76,374.73 
PROJECT  ARL 16019-102817, ETC 
LOCAL AGRMT. 09-5614                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 11, 2010                          -2.85 % 
 
0.51 mi of hot mix asphalt overlay, cold milling, and 
pavement marking on South Straits Highway from Cedar Street 
northerly to the north village limit and on Trowbridge 
Road/Ballard Street from the Sturgeon River bridge northerly 
and westerly to South Straits Highway in the village of 
Wolverine, Cheboygan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     76,374.73     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911043                     $    888,403.56  $    819,668.78 
PROJECT  AR  73081-106318 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 30, 2010 
COMPLETION DATE - JULY 02, 2010                          -7.74 % 
 
8.78 mi of hot mix asphalt cold milling, resurfacing, and 
centerline corrugations on M-81 from Indiantown Road 
easterly to Wadsworth Avenue, Saginaw County. 



 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    819,668.78     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911044                     $  3,195,611.00  $  2,348,884.41 
PROJECT  AR  49041-106237 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 02, 2010                    -26.50 % 
 
13.68 mi of hot mix asphalt cold milling, single course 
resurfacing, and permanent pavement markings on M-134 
from Mackinac Trail easterly to east of 3 Mile Road, 
Mackinac County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,348,884.41     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911045                     $  1,137,914.20  $  1,215,464.40 
PROJECT  AR  25091-44786 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 26, 2010                           6.82 % 
 
8.11 mi of hot mix asphalt cold milling and resurfacing on 
M-15 from the Oakland County line northerly to south of 
I-69, Genesee County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  1,215,464.40     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911020                      $  463,636.97    $  403,457.82 
PROJECT  ARL 28055-106303 
LOCAL AGRMT. 09-5599                               % OVER/UNDER EST. 
START DATE - MAY 31, 2010 
COMPLETION DATE - JULY 02, 2010                         -12.98 % 
 
1.37 mi of hot mix asphalt resurfacing, base crushing and 



shaping, aggregate shoulders, guardrail, slope restoration, 
and pavement marking on Karlin Road from Youker Road 
northerly to M-137, Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    403,457.82     Same       1 ** 
 
LETTING OF NOVEMBER 19, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911701                     $ 21,019,500.00  $ 17,423,830.00 
PROJECT  ARU 25132-44785 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 17, 2011                          -17.11 % 
 
Design Build reconstruction, bridge rehabilitation of 4 
structures, and patchwork on I-475 from the south 
interchange to I-69 including Hill road and Bristol Road 
over I-475 and I-475 over Maple Road, Genesee County. 
This project includes a 5 year materials and workmanship 
pavement warranty and a 2 year bridge painting warranty. 
Additional warranties may be required depending on the 
final design of the project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
    BIDDER              AS-SUBMITTED  |      EUAC        AS-CHECKED 
 
Interstate Highway Const.$ 19,702,870.00 | $1,094,386.58 $17,423,830.00   
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910028                    $    900,683.25  $    759,345.53 
PROJECT  ARUL 38409-106179 
LOCAL AGRMT. 09-5561                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                         -15.69 % 
 
0.37 mi of road reconstruction including hot mix asphalt 
pavement removal, aggregate base, concrete curb and gutter, 
hot mix asphalt pavement, and drainage improvements on North 
Jackson Street from Glick Highway to Ganson Street in the 
city of Jackson, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Concord Excavating & Grading, Inc.  $    759,345.53    Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911021                      $  401,444.45    $  377,477.45 
PROJECT  ARL 04007-102811 
LOCAL AGRMT. 09-5617                               % OVER/UNDER EST. 
START DATE - 10 days after award 



COMPLETION DATE - JULY 02, 2010                          -5.97 % 
 
2.04 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, and guardrail on 
Leer Road from Mellon Road northerly to Carr Road, Alpena 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    377,477.45     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911030                      $  831,649.50     $  624,289.70 
PROJECT  ARL 01086-35577 
LOCAL AGRMT. 09-5597                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -24.93 % 
 
2.95 mi of hot mix asphalt resurfacing, base crushing and 
shaping, culvert replacements, guardrail upgrades, and slope 
restoration on Black River Road from US-23 easterly to 
Lakeshore Drive and on Lakeshore Drive from the Black River 
bridge northerly to Black River Road, Alcona County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cordes Excavating, Inc.             $    624,289.70     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911038                      $  290,936.91    $  276,797.60 
PROJECT  ARU 11021-106451 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - JUNE 04, 2010                          -4.86 % 
 
0.60 mi of hot mix asphalt cold milling, resurfacing, 
and sidewalk ramp upgrades on US-12BR eastbound 
and westbound from the Grant Street and Lincoln Avenue 
intersection to the St. Joseph River in the city of Niles, 
Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co.   $  276,797.60     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910008                    $    740,438.50  $    688,821.66 
PROJECT  ARU 82457-106834 
LOCAL AGRMT. 09-5504                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 35 working days                        -6.97 % 
 



0.58 mi of hot mix asphalt cold milling and resurfacing 
including cold milling, drainage structure adjustments, 
and pavement markings on Merriman Road from Ann 
Arbor Trail to Joy Road in the cities of Westland and 
Livonia, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pro-Line Asphalt Paving Corp.       $    688,821.66     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911022                      $  357,937.00    $  320,701.47 
PROJECT  ARL 40079-107684 
LOCAL AGRMT. 09-5598                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                         -10.40 % 
 
4.66 mi of hot mix asphalt overlay, aggregate shoulders, and 
pavement marking on County Road 612 from Darke Road easterly 
to Rogers Road and from Blue Lake Road easterly to the east 
county line, Kalkaska County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    320,701.47     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911035                     $  1,694,945.56  $  1,569,411.58 
PROJECT  AR  29041-106325 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 07, 2010 
COMPLETION DATE - NOVEMBER 01, 2010                      -7.41 % 
 
8.92 mi of hot mix asphalt overlay, guardrail, and shoulder 
upgrades on M-46 from the Gratiot/Montcalm County line 
easterly to west of US-127BR in Alma, Gratiot County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  1,569,411.58     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912013                    $    512,986.95  $    409,928.11 
PROJECT  ARUL 77475-106783 
LOCAL AGRMT. 09-5655                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - MAY 30, 2011                          -20.09 % 
 



0.29 mi of hot mix asphalt reconstruction, concrete curb and 
gutter, storm sewer, and earthwork on Collard Drive from 
Michigan Road to Delaware Avenue in the city of Marysville, 
St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Boddy Construction Company, Inc.    $    409,928.11     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912041                    $    712,767.72  $    572,308.58 
PROJECT  ARL 17033-89931 
LOCAL AGRMT. 09-5687                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                         -19.71 % 
 
5.00 mi of culvert replacement, machine grading, hot mix 
asphalt paving, shoulders, pavement marking, and traffic 
control on Riverside Drive from 4 Mile Road to 9 Mile Road, 
Chippewa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    572,308.58     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912042                    $    307,165.00  $    313,344.53 
PROJECT  ARU 50458-106735-2 
LOCAL AGRMT. 09-5574                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                            2.01 % 
 
1.85 mi of microsurfacing, hot mix asphalt base repairs, 
aggregate shoulders, and concrete sidewalk ramps on 
Washington Street from Baker Road to M-29 (23 Mile Road) 
in the city of New Baltimore, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    313,344.53     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909629                     $  1,355,532.00  $  1,222,703.92 
PROJECT  ARU 81406-107463, ETC 
LOCAL AGRMT. 09-5543                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     -9.80 % 
 



13.52 mi of hot mix asphalt cold milling, overlay, 
shoulders, and aggregate shoulder construction 
on Huron River Drive from Zeeb Road to Tubbs 
Road and at various locations on Ann Arbor Road, 
Pinckney Road, Geddes Road, Leforge Road, Miller 
Road, North Territorial Road, and State Road, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,222,703.92     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911025                      $  102,049.00    $   73,268.83 
PROJECT  ARU 81406-107636 
LOCAL AGRMT. 09-5536                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - JULY 09, 2010                         -28.20 % 
 
2.68 mi of crack sealing, pavement repair, resealing 
longitudinal joints, and traffic control on Jackson Road 
from Honey Creek to Wagner Road and on Zeeb Road 
from Park Road to I-94, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Doan Construction Co.               $     73,268.83     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912002                      $  4,834,970.69  $  4,277,285.48 
PROJECT  ARU 82544-104616 
LOCAL AGRMT. 09-5625                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 120 working days                      -11.53 % 
 
1.36 mi of concrete pavement road reconstruction, storm 
sewer, drainage structures, concrete sidewalk, guardrail, 
culvert crossings, and pavement markings on Canton Center 
Road from Palmer Road to Cherry Hill Road, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Site Development, Inc.              $  4,277,285.48     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912006                      $  1,281,429.50   $   854,326.93 
PROJECT  STL 47555-104515, ETC 
LOCAL AGRMT. 09-5657                               % OVER/UNDER EST. 
START DATE - MAY 10, 2010 
COMPLETION DATE - 60 calendar days                      -33.33 % 



 
2.06 mi of cold milling hot mix asphalt, crushing and 
shaping, resurfacing, pavement repairs, concrete curb and 
gutter, and aggregate shoulders on Old US-23 Highway from 
Dean Road northerly to Center Road and from Faussett Road 
northerly to Dean Road, Livingston County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    854,326.93     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912009                    $    659,162.00  $    615,054.00 
PROJECT  ARUL 11400-106904-2 
LOCAL AGRMT. 09-5671                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - 25 working days                        -6.69 % 
 
8.06 mi of single course microsurfacing on Pipestone Road 
from Townline Road to East Nickerson Avenue, on Nickerson 
Avenue from Pipestone Road westerly, on Sodus Parkway from 
Pipestone Road to Naomi Road, and on Red Arrow Highway from 
the north city limits of Bridgeman to the south village 
limits of Stevensville, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    615,054.00     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912010                    $    523,939.50  $    521,315.45 
PROJECT  ARL 42555-53192 
LOCAL AGRMT. 09-5645                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -0.50 % 
 
3.50 mi of hot mix asphalt paving and approaches, shoulders, 
sign replacement, pavement marking, and traffic control on 
Eagle Harbor Road from US-41 northerly, Keweenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    521,315.45     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912012                    $    517,418.20  $    507,772.00 
PROJECT  ARU 41401-106268 
LOCAL AGRMT. 09-5615                               % OVER/UNDER EST. 



START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 30, 2010                          -1.86 % 
 
1.48 mi of road resurfacing including cold milling, base 
crushing and shaping, hot mix asphalt paving, concrete 
sidewalk ramps, and pavement markings on Leonard 
Street from East Beltline (M-44) to Crahen Avenue, Kent 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    507,772.00     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912054                    $    216,687.92  $    208,676.57 
PROJECT  ARL 67133-106412 
LOCAL AGRMT. 09-5693                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -3.70 % 
 
3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on River Road from the west Evart 
Township line to 85th Avenue, Osceola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    208,676.57     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911008                     $  5,935,722.42  $  4,657,393.91 
PROJECT  ARUL 73404-105998, ETC 
LOCAL AGRMT. 09-5587                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - SEPTEMBER 18, 2012                    -21.54 % 
 
0.98 mi of concrete reconstruction, storm and sanitary 
sewer, watermain, earth work, signal upgrade, decorative 
sidewalk, street lights, and landscaping on  East Genesee 
Avenue from Franklin Street to Janes Street in the city of 
Saginaw, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $  4,657,393.91     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911015                     $  1,211,359.30  $  1,199,843.12 
PROJECT  ARL 29001-82650 



LOCAL AGRMT. 09-5553                               % OVER/UNDER EST. 
START DATE - MAY 17, 2010 
COMPLETION DATE - AUGUST 13, 2010                        -0.95 % 
 
4.05 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, guardrail, and slope 
restoration on Lumberjack Road from M-46 northerly to North 
County Line Road, Gratiot County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $  1,199,843.12     Same       1 ** 
 
LETTING OF OCTOBER 16, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910601                     $ 32,468,546.94   $ 32,440,535.18 
PROJECT  ARUL 09011-48271, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - SEPTEMBER 19, 2013                     -0.09 % 
 
4.49 mi of hot mix asphalt and concrete reconstruction and 
widening including watermain, sanitary and storm sewer, 
bridge deck and structure replacements on 6 bridges, 
signal, arch and box culvert replacements, intersection 
improvements, guardrail, and safety improvements on M-84 
from south of Delta Road northerly to M-13 and on I-75 from 
south of M-84 northerly to north of Hotchkiss Road, Bay 
County.  This project includes two 5 year materials and 
workmanship pavement warranties and a 2 year bridge painting 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $ 32,440,535.18     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911042                     $  2,123,003.79  $  1,769,912.33 
PROJECT  AR  56021-105611 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JULY 15, 2010                         -16.63 % 
 
4.16 mi of hot mix asphalt cold milling and overlay, joint 
repairs, shoulder upgrades behind the existing curb and 
gutter, sidewalk ramp upgrades, and other miscellaneous 
work on M-20 from west of Meridian Road easterly to east 
of Vance Road, Midland County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  1,769,912.33     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912017                    $    677,753.49  $    635,361.65 
PROJECT  AR  61072-106098 
LOCAL AGRMT. 09-5677                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - SEPTEMBER 13, 2010                     -6.25 % 
 
5.04 mi of cable median barrier installation and guardrail 
improvements on US-31 from north of Airline Road northerly 
to north of Marquette Avenue in the cities of Muskegon and 
Norton Shores, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    635,361.65     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912031                    $    378,873.28  $    298,266.73 
PROJECT  ARUL 29433-107596 
LOCAL AGRMT. 09-5690                               % OVER/UNDER EST. 
START DATE - MAY 17, 2010 
COMPLETION DATE - AUGUST 13, 2010                       -21.28 % 
 
0.76 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, guardrail, and slope 
restoration on Riverside Drive from the St. Louis north city 
limit northerly to McGregor Road, Gratiot County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Wonsey Tree Service, Inc.           $    298,266.73     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912045                    $ 13,209,098.65  $  9,485,621.46 
PROJECT  AR  50061-106207 
LOCAL AGRMT. 09-5679, 09-5680, 09-5681            % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - OCTOBER 01, 2013                      -28.19 % 
 
9.13 mi of concrete barrier and shoulder, landscaping, and 
slope restoration on I-696 from I-75 to east of Hayes Street 
in the cities of Roseville, Center Line, and Madison 
Heights, Macomb and Oakland Counties 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $  9,485,621.46     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912049                     $  1,137,662.75  $  1,223,290.66 
PROJECT  AR  44031-106317 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - SEPTEMBER 18, 2010                      7.53 % 
 
6.20 mi of hot mix asphalt cold milling and resurfacing with 
joint repairs on M-53 from the southern Lapeer County line 
northerly to the northern village limit of Almont and from 
the northern village limit northerly to just south of I-69, 
Lapeer County.  This project includes a 3 year materials 
and workmanship pavement warranty. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,223,290.66     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912053                    $    354,221.60  $    284,866.06 
PROJECT  ARU 41401-106403, ETC 
LOCAL AGRMT. 09-5701                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - MAY 17, 2010                          -19.58 % 
 
1.20 mi of hot mix asphalt resurfacing including cold 
milling hot mix asphalt paving, concrete sidewalk and 
ramps, street lighting conduit, and pavement markings 
on Lake Drive from Cherry Street to Fuller Avenue and 
from Fuller Avenue to Carlton Avenue in the city of Grand 
Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    284,866.06     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912054                    $    216,687.92  $    208,676.57 
PROJECT  ARL 67133-106412 
LOCAL AGRMT. 09-5693                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -3.70 % 
 
3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on River Road from the west Evart 



Township line to 85th Avenue, Osceola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    208,676.57     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912055                     $  2,337,711.99  $  1,687,381.12 
PROJECT  ARE 82131-89390 
LOCAL AGRMT. 09-5700                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2012                     -27.82 % 
 
0.90 mi of decorative concrete sidewalk, storm sewer, 
decorative lighting, pedestrian signal work, landscaping, 
and streetscape amenities on Kirby Street from Cass Avenue 
easterly to John R Street and on John R Street from Kirby 
Street southerly to Canfield Avenue in the city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $  1,687,381.12     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907604                    $    215,866.80  $    180,732.55 
PROJECT  ARL 80159-106922 
LOCAL AGRMT. 09-5362                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                       -16.28 % 
 
0.50 mi of hot mix asphalt cold milling and 
resurfacing, sidewalk ramp upgrading, and pavement 
markings on West Main Street from the city limits of 
Hartford to Center Street, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    180,732.55     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911013                     $  1,603,292.85  $  1,351,463.06 
PROJECT  ARU 82457-106835 
LOCAL AGRMT. 09-5602                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 50 working days                       -15.71 % 
 
1.50 mi of hot mix asphalt road resurfacing, cold 
milling, paving, concrete sidewalk ramps, guardrail, and 
pavement markings on Middle Belt Road from Smith 



Road to Van Born Road in the city of Romulus, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,351,463.06     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911029                     $  1,293,625.77  $  1,371,995.81 
PROJECT  ARU 63459-104717 
LOCAL AGRMT. 09-5639                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                           6.06 % 
 
1.01 mi of concrete pavement cracking, seating, and cold 
milling, hot mix asphalt resurfacing, concrete curb and 
gutter, ADA ramps, and traffic signal upgrades on John R 
Road from 14 Mile Road northerly to Maple Road in the city 
of Troy, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,371,995.81     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911225                     $  2,974,331.70  $  2,619,886.21 
PROJECT  ARU 50458-106727, ETC 
LOCAL AGRMT. 09-5584                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -11.92 % 
 
2.29 mi of hot mix asphalt cold milling and overlay, 
concrete pavement repairs, aggregate shoulder, guardrail, 
and earthwork on 14 Mile Road from Mound Road to Van Dyke 
Avenue (M-53) and from Gratiot Avenue to Harper Avenue in 
the cities of Sterling Heights and Warren, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,619,886.21     Same       1 ** 
_______________________________________________________________________ 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912004                     $  1,998,630.00  $  1,715,000.95 
PROJECT  ARUL 73404-102257 
LOCAL AGRMT. 09-5653                              % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - OCTOBER 23, 2010                      -14.19 % 
 



0.51 mi of hot mix asphalt reconstruction, concrete 
pavement, curb and gutter, storm and sanitary sewer, 
watermain, and earthwork on North Woodbridge Street 
from Houghton Avenue to Davenport Avenue in the city 
of Saginaw, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Geiersbach Construction, Inc.       $  1,715,000.95     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912015                    $    173,478.00  $    153,414.67 
PROJECT  ARUL 11400-107113 
LOCAL AGRMT. 09-5582                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -11.57 % 
 
0.41 mi of pavement, curb, and gutter removal, storm 
sewer, cold milling, hot mix asphalt surfacing, curb and 
gutter, sidewalk, and traffic control on East Saint Joseph 
Avenue from M-140 to Lewis Street, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    153,414.67     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912016                     $  7,271,513.91  $  7,298,303.07 
PROJECT  AR  30071-100288, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 15, 2010                       0.37 % 
 
21.65 mi of hot mix asphalt cold milling with multiple 
course and single course resurfacing, paver placed surface 
seal, guardrail, drainage, and traffic signal upgrades, and 
ultra-thin overlay on US-127 from the Ohio state line 
northerly to M-34 and from M-34 northerly to Church Road, 
and on M-34 from US-127 easterly to M-156 in the city of 
Hudson, Hillsdale and Lenawee Counties. This project 
includes a 2 year pavement performance warranty, a 3 
year pavement performance warranty, and a 3 year 
materials and workmanship pavement warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  7,298,303.07    Same       1 ** 
 



LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001020                    $    853,294.30  $    616,819.23 
PROJECT  ARUL 38409-106188 
LOCAL AGRMT. 09-5611                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - 50 calendar days                      -27.71 % 
 
1.25 mi of hot mix asphalt cold milling and resurfacing, 
rubblized pavement, concrete curb and gutter, and pavement 
marking on Springport Road from Shirley Drive to Airport 
Road, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    616,819.23     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001025                    $    397,861.57  $    351,325.81 
PROJECT  ARL 79157-106266 
LOCAL AGRMT. 09-5685                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                       -11.70 % 
 
Bridge removal and replacement along with approach work 
including guardrail placement on Cass City Road over Allen 
Drain east of Kirk Road, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
S-L and H Contractors Incorporated  $    351,325.81     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912033                    $    129,653.00  $    117,159.19 
PROJECT  ARUL 11411-107129 
LOCAL AGRMT. 09-5689                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - JUNE 18, 2010                          -9.64 % 
 
0.88 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, ADA ramps, and concrete sidewalk 
on East Main Street from the west village limits to the east 
village limits of Eau Claire, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    117,159.19     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 



PROPOSAL 1001031                    $    151,104.00  $    138,524.70 
PROJECT  ARL 11021-106488 
LOCAL AGRMT. 09-5567                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -8.32 % 
 
0.21 mi of hot mix asphalt resurfacing, sewer, watermain, 
and traffic control on Hills Road from the village limits to 
1st Street in the village of Baroda, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    138,524.70     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001039                    $    166,127.00  $    148,003.60 
PROJECT  ARUL 35465-107128 
LOCAL AGRMT. 09-5713                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JULY 23, 2010                         -10.91 % 
 
0.72 mi of hot mix asphalt cold milling and resurfacing on 
North Skeel Avenue from F-41 to Arrow Street, Iosco 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    148,003.60     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001023                    $    579,870.80  $    599,392.69 
PROJECT  ARU 82400-106827 
LOCAL AGRMT. 09-5728                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                      3.37 % 
 
1.05 mi of hot mix asphalt road resurfacing including cold 
milling, hot mix asphalt paving, concrete curb, gutter, and 
sidewalk ramps, guardrail, and pavement markings on Huron 
River Drive from Hannan Road to Goddard Road in the city of 
Romulus, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    599,392.69     Same       1 ** 
 
 
 



LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911009                     $  4,212,921.35  $  3,963,391.51 
PROJECT  ARU 82400-107105 
LOCAL AGRMT. 09-5570                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -5.92 % 
 
6.53 mi of hot mix asphalt cold milling and resurfacing on 
Seven Mile Road from John R Street to I-75 Service Road, on 
Conner Avenue from McNichols Road to Harper Avenue, on East 
Vernor Highway from Mt. Elliott Street to Van Dyke Street, 
on Mack Avenue from Conner Street to Alter Road, on St. Jean 
Street from Mack Avenue to Jefferson Avenue, and on Warren 
Avenue from Conner Street to Alter Road in the city of 
Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  3,963,391.51     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911010                     $  3,708,334.10  $  3,424,692.43 
PROJECT  ARU 82400-107116 
LOCAL AGRMT. 09-5569                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -7.65 % 
 
7.27 mi of cold milling hot mix asphalt pavement and 
resurfacing on Meyers Road from Joy Road to Plymouth 
Road, on Burt Road from Plymouth Road to Fenkell Street, 
on Southfield Service Drive SB from Grand River Avenue to 
Lyndon Street, on Meyers Road from Davison Street to J. C. 
Lodge Freeway, on Southfield Service Drive NB from 
Schoolcraft Street to Lyndon Street, on J. C. Lodge Service 
Freeway from Wyoming Street to Puritan Street, and on 
Livernois Avenue from Fenkell Street to McNichols Avenue 
in the city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  3,424,692.43     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002006                     $    289,651.00  $    227,082.82 
PROJECT  ARU 11410-107352, ETC 
LOCAL AGRMT. 09-5777                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - 15 working days                        -21.60 % 
 
1.21 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalk, and ADA ramps on East 
Main Street from Maple Street to 17th Street and on Lake 
Street from North 5th Street to 11th Street in the city of 



Niles, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    227,082.82     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002023                    $    310,062.07  $    276,536.30 
PROJECT  ARL 22043-103217 
LOCAL AGRMT. 09-5770                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                       -10.81 % 
 
1.50 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt, pavement marking, and traffic control on 
County Road 569 from Sturgeon River southerly, Dickinson 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    276,536.30     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002031                    $    289,088.62  $    287,189.34 
PROJECT  ARL 79026-39297 
LOCAL AGRMT. 09-5803                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2010                        -0.66 % 
 
2.04 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on Irish Road from Willard Road 
northerly to Birch Run Road, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    287,189.34     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911002                       $  269,804.20    $  217,192.78 
PROJECT  AR  70063-106156 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 13, 2010                       -19.50 % 
 
Substructure repairs, pin and hanger replacement, structural 
steel repairs, fascia beam, and zone painting on I-96 
eastbound over M-11 westbound, Ottawa County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    217,192.78     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911032                      $  161,543.14    $  158,471.84 
PROJECT  ARU 81406-106801 
LOCAL AGRMT. 09-5649                               % OVER/UNDER EST. 
START DATE - MARCH 15, 2010 
COMPLETION DATE - 90 calendar days                       -1.90 % 
 
Signal interconnect on Packard Road from Eisenhower Road to 
East Stadium Road in the city of Ann Arbor, Washtenaw 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rauhorn Electric, Inc.              $    158,471.84     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001017                     $  1,382,613.25  $  1,121,585.99 
PROJECT  ARUL 44448-105945 
LOCAL AGRMT. 09-5432                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - AUGUST 13, 2010                       -18.88 % 
 
0.30 mi of pavement removal, hot mix asphalt pavement, storm 
sewer, sanitary, watermain, street lighting, concrete curb 
and gutter, and earthwork on North Saginaw Street south of 
Nepessing Street to Oregon Street in the city of Lapeer, 
Lapeer County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
DiPonio Contracting, Inc.           $  1,121,585.99     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001027                    $    304,821.00  $    286,537.72 
PROJECT  ARUL 61407-106704 
LOCAL AGRMT. 09-5659                               % OVER/UNDER EST. 
START DATE - APRIL 22, 2010 
COMPLETION DATE - MAY 28, 2010                           -6.00 % 
 
0.59 mi of hot mix asphalt surfacing including cold milling, 
pavement interlayer, concrete curb and gutter, sidewalk 
ramps, and pavement markings on Ruddiman Drive from 
Center Street northeasterly to Whitehall Road in the city 
of North Muskegon, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    286,537.72     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001032                    $    145,503.22  $    139,777.00 
PROJECT  ARUL 62421-106592 
LOCAL AGRMT. 09-5723                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 11, 2010                          -3.94 % 
 
0.47 mi of cold milling hot mix asphalt paving, resurfacing, 
concrete sidewalk ramps, and pavement markings on 
North Stone Road from north of Main Street to 44th 
Street in the city of Fremont, Newaygo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    139,777.00     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001038                    $    217,331.50  $    152,204.07 
PROJECT  ARUL 77475-106785 
LOCAL AGRMT. 09-5724                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JULY 31, 2010                         -29.97 % 
 
0.12 mi of hot mix asphalt reconstruction, concrete curb 
and gutter, and earthwork on Scott Avenue from Poplar 
Street to Stone Street in the city of Port Huron, St. Clair 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Boddy Construction Company, Inc.    $    152,204.07     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001058                    $    242,977.85  $    210,632.58 
PROJECT  ARL 55109-107138 
LOCAL AGRMT. 09-5761                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                    -13.31 % 
 
1.20 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt paving, pavement markings, and traffic 
control on County Road 581 from west of River Road to County 
Road 577, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    210,632.58     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001061                     $  2,361,500.25  $  1,694,914.65 
PROJECT  ARE 39082-102072 
LOCAL AGRMT. 09-5726                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - OCTOBER 31, 2012                      -28.23 % 
 
5.82 mi of hot mix asphalt paving for a non-motorized 
path, grading, aggregate base, wooden boardwalk, and 
retaining walls from the intersection of Riverview Drive and 
Mosel Avenue northerly along the Kalamazoo River and on 
Westnedge Avenue ending on D Avenue east of the Kalamazoo 
River in the city of Parchment, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
L.J. Construction, Inc.             $  1,694,914.65     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001069                     $  1,732,146.51  $  1,656,331.55 
PROJECT  ARUL 11400-106004, ETC 
LOCAL AGRMT. 09-5769                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                       -4.38 % 
 
0.59 mi of hot mix asphalt cold milling and resurfacing, 
streetscape, traffic signals, watermain, and pavement 
markings on Lake Street from Red Arrow Highway easterly 
to Church Street in the city of Bridgman, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $  1,656,331.55     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002051                     $    307,485.85  $    256,058.07 
PROJECT  ARL 65129-102483 
LOCAL AGRMT. 09-5780                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -16.73 % 
 
5.49 mi of hot mix asphalt ultra-thin overlay, aggregate 
shoulders, and pavement marking on State Road from 
Fairview Road northeasterly to M-33, Ogemaw County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    256,058.07     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002058                    $    537,745.80  $    269,965.83 
PROJECT  ARE 81081-106013 
LOCAL AGRMT. 09-5791                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -49.80 % 
 
Freighthouse restoration with steel structural 
reinforcement, concrete foundations, brick repair, 
sheet metal roofing, and demolition at the Ypsilanti 
Freighthouse at 100 Market Plaza in the city of 
Ypsilanti, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Envision Builders, Inc.             $    269,965.83     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002064                    $    590,209.40  $    523,219.62 
PROJECT  ARU 25402-106185 
LOCAL AGRMT. 09-5809                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - SEPTEMBER 17, 2010                    -11.35 % 
 
0.79 mi of cold milling hot mix asphalt and resurfacing, 
bridge deck overlay, concrete bridge approach, guardrail, 
and earthwork on Elms Road from south of Potter Road 
to Flushing Road, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    523,219.62     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001012                     $  3,469,883.00  $  2,862,542.19 
PROJECT  ARU 50458-106729 
LOCAL AGRMT. 09-5731                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -17.50 % 
 
9.80 mi of concrete pavement, curb, and gutter repairs 
at 6 locations countywide, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  2,862,542.19     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001037                    $    455,438.75  $    443,138.14 
PROJECT  ARU 82400-106829 
LOCAL AGRMT. 09-5678                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - JULY 01, 2010                          -2.70 % 
 
0.54 mi of hot mix asphalt road rehabilitation including 
cold milling, concrete base repairs, concrete pavement 
and sidewalk, hot mix asphalt paving, guardrail replacement, 
and pavement markings on Newburgh Road from Michigan 
Avenue (US-12) to Glenwood Road in the city of Wayne, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    443,138.14     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002013                    $    674,245.00  $    578,829.80 
PROJECT  ARUL 23439-107204 
LOCAL AGRMT. 09-5766                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -14.15 % 
 
0.22 mi of reconstruction including curb and gutter, 
sidewalk improvements, drainage improvements, and utility 
improvements on East Main Street from Hartel Road (M-100) 
to East Dawn Court in the city of Potterville, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $    578,829.80     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002025                    $    260,488.60  $    219,517.15 
PROJECT  ARUL 61407-106705 
LOCAL AGRMT. 09-5773                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JUNE 11, 2010                         -15.73 % 
 
0.45 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on East Sherman Boulevard from Peck Street to 
Riordan Street in the city of Muskegon Heights, Muskegon 
County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    219,517.15     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002026                    $    215,893.48  $    187,541.91 
PROJECT  ARUL 37424-106582 
LOCAL AGRMT. 09-5795                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - MAY 28, 2010                          -13.13 % 
 
0.94 mi of hot mix asphalt overlay, aggregate shoulder, 
base repair, and earthwork on Mission Road from Millbrook 
Road to Deerfield Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
The Isabella Corporation            $    187,541.91     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002027                    $  2,159,901.20  $  1,749,855.34 
PROJECT  ARUL 03414-105974 
LOCAL AGRMT. 09-5743                               % OVER/UNDER EST. 
START DATE - MAY 29, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                    -18.98 % 
 
1.00 mi of road reconstruction including hot mix asphalt 
paving, storm sewer, watermain, sanitary sewer, concrete 
curb, gutter, and sidewalk, and pavement markings on 40th 
Street from Washington Avenue to Lincoln Avenue in the 
city of Holland, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Connan, Inc.                        $  1,749,855.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002049                     $  1,480,731.75  $  1,273,963.32 
PROJECT  ARU 82457-106814, ETC 
LOCAL AGRMT. 09-5759                              % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2010                      -13.96 % 
 
1.14 mi of hot mix asphalt road resurfacing including 
cold milling, drainage structure adjustment, concrete 
pavement repair, curb, gutter, and sidewalk ramps, hot 
mix asphalt paving, and pavement markings on Miller 



Road from Warren Avenue to Tireman Road, on Southfield 
Service Drive southbound from Hubbard Road to Executive 
Drive and from Michigan Avenue to Hubbard Road in the city 
of Dearborn, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,273,963.32     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908032                    $  1,535,029.13  $  1,246,655.89 
PROJECT  AR1 45021-81722 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 20, 2010 
COMPLETION DATE - JULY 09, 2010                         -18.79 % 
 
1.54 mi of constructing a passing relief lane, hot mix 
asphalt crushing and shaping, surfacing, safety and drainage 
improvements on M-72 from west of Cedar Run Road easterly 
to east of County Road 651 (South Cedar Road), Leelanau 
County. This project includes two 5 year materials and 
workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $  1,246,655.89     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002015                    $    506,519.00  $    458,073.34 
PROJECT  ARL 18016-102953 
LOCAL AGRMT. 09-5768                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                          -9.56 % 
 
2.00 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, guardrail improvements, slope 
restoration, and pavement markings on Beaverton Road from 
Clare Avenue easterly to Cornwell Avenue, Clare County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    458,073.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002050                    $    741,291.57  $    628,570.84 
PROJECT  ARU 25402-106192 
LOCAL AGRMT. 09-5808                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 



COMPLETION DATE - JUNE 30, 2010                         -15.21 % 
 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete and hot mix asphalt base course repair, joint and 
crack repair, sidewalk ramps, aggregate shoulder, and 
earthwork on Davison Road from Genesee Road to Belsay 
Road in the city of Burton, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    628,570.84     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001036                    $    587,722.00  $    352,683.65 
PROJECT  ARU 82457-106822, ETC 
LOCAL AGRMT. 09-5729                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - AUGUST 31, 2010                       -39.99 % 
 
0.67 mi of hot mix asphalt road resurfacing including 
cold milling, concrete curb, gutter, and sidewalk ramps, 
hot mix asphalt paving, and pavement markings on Fisher 
Road from Lakeshore Drive to Grosse Pointe Boulevard 
and on Jefferson Avenue from Fisher Road to Lakeshore Drive 
in the city of Grosse Pointe Farms, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    352,683.65    Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001059                    $    177,281.65  $    196,581.79 
PROJECT  ARL 36071-106934 
LOCAL AGRMT. 09-5735                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - AUGUST 13, 2010                        10.89 % 
 
0.61 mi of hot mix asphalt crushing and shaping, aggregate 
base, culvert, and sewer on Lay Avenue/Franklin Street from 
Genesee Street to River Avenue in the city of Iron River, 
Iron County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $    196,581.79     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002012                    $    764,446.25  $    599,979.15 



PROJECT  ARU 63459-104706 
LOCAL AGRMT. 09-5775                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - OCTOBER 01, 2010                      -21.51 % 
 
0.54 mi of concrete pavement repair, miscellaneous concrete 
curb and gutter, and ADA ramps on Joslyn Avenue from Walton 
Boulevard northerly to the Pontiac north city limits, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Di Lisio Contracting, Inc.          $    599,979.15     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002015                    $    506,519.00  $    458,073.34 
PROJECT  ARL 18016-102953 
LOCAL AGRMT. 09-5768                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                          -9.56 % 
 
2.00 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, guardrail improvements, slope 
restoration, and pavement markings on Beaverton Road from 
Clare Avenue easterly to Cornwell Avenue, Clare County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    458,073.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002016                    $    488,434.17  $    428,671.16 
PROJECT  ARL 71141-106365 
LOCAL AGRMT. 09-5755                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -12.24 % 
 
1.42 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate base and shoulders, culverts, and 
slope restoration on East Heythaler Highway from County 
Road 451 easterly to US-23, Presque Isle County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    428,671.16    Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002017                    $    466,880.00  $    363,270.00 



PROJECT  ARL 34044-89861 
LOCAL AGRMT. 09-5776                               % OVER/UNDER EST. 
START DATE - MAY 04, 2010 
COMPLETION DATE - JUNE 12, 2010                         -22.19 % 
 
0.79 mi of hot mix asphalt surfacing including crushing and 
shaping, drainage structure cover, concrete driveway, 
sidewalk ramp, and pavement marking on Mill Street from 
Bridge Street easterly to the east village limits of 
Saranac, Ionia County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    363,270.00     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002019                    $    272,097.00  $    241,532.75 
PROJECT  ARU 63459-104709 
LOCAL AGRMT. 09-5783                               % OVER/UNDER EST. 
START DATE - MAY 17, 2010 
COMPLETION DATE - JULY 02, 2010                         -11.23 % 
 
0.32 mi of hot mix asphalt cold milling and resurfacing, 
concrete cold milling, pavement repairs, curb and gutter, 
sidewalk, and ADA ramps on Wayne Street from Pike 
Street northerly to Lafayette Street in the city of Pontiac, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    241,532.75     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002030                    $    701,470.00  $    579,289.67 
PROJECT  ARU 82400-106828 
LOCAL AGRMT. 09-5727                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                    -17.42 % 
 
1.08 mi of hot mix asphalt road rehabilitation including 
base crushing and shaping, drainage improvements, concrete 
curb, gutter, and sidewalk ramps, hot mix asphalt paving, 
and pavement markings on Shook Road from Goddard Road 
to Wick Road in the city of Romulus, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    579,289.67    Same       1 ** 



LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002050                    $    741,291.57  $    628,570.84 
PROJECT  ARU 25402-106192 
LOCAL AGRMT. 09-5808                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - JUNE 30, 2010                         -15.21 % 
 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete and hot mix asphalt base course repair, joint and 
crack repair, sidewalk ramps, aggregate shoulder, and 
earthwork on Davison Road from Genesee Road to Belsay 
Road in the city of Burton, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    628,570.84     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002054                    $     32,815.30  $     25,886.00 
PROJECT  ARL 65129-107344 
LOCAL AGRMT. 09-5781                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -21.12 % 
 
0.40 mi of hot mix asphalt ultra-thin overlay, aggregate 
shoulders, and pavement marking on Sage Lake Road 
from the south village limit northerly to Harrison Street 
in the village of Prescott, Ogemaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $     25,886.00     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002063                    $  1,759,902.30  $  1,726,002.84 
PROJECT  ARE 82400-106023 
LOCAL AGRMT. 09-5792                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2012                     -1.93 % 
 
0.40 mi of concrete decorative and scored sidewalks, 
decorative streetlights, ornamental fence, traffic signals, 
irrigation system, bike racks, trash receptacles, and trees 
on Monroe Street from Saint Antoine Street easterly to 
Randolph Street and on Brush Street from Lafayette Street 
northerly to Gratiot Avenue in the city of Detroit, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   9.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Warren Contractors & Development,   $  1,726,002.84     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002076                     $  3,242,467.20  $  3,277,406.76 
PROJECT  AR  41063-75078    , ETC 
LOCAL AGRMT. 09-5786, 09-5787                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 16, 2010                         1.08 % 
 
1.85 mi of hot mix asphalt cold milling, pavement repairs, 
overlay, signal upgrades, ADA ramps, sidewalks, and 
pedestrian bridge on M-11 east of Division Avenue to west 
of Kalamazoo Avenue in the cities of Grand Rapids and 
Wyoming, Kent County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $  3,277,406.76     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003003                     $  1,134,415.30  $  1,141,514.03 
PROJECT  ARU 82400-106851 
LOCAL AGRMT. 10-5045                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 02, 2011                            0.63 % 
 
Bridge rehabilitation including superstructure replacement 
on Larned Street over Dequindre Cut in the city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED        AS-CHECKED 
 
Brencal Contractors, Inc.      $  1,141,794.03  $  1,141,514.03    1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003009                    $    445,255.99  $    386,307.80 
PROJECT  ARU 50458-106736 
LOCAL AGRMT. 10-5049                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -13.24 % 
 
0.50 mi of cold milling concrete pavement, hot mix asphalt 
resurfacing, concrete base course repairs, joint and crack 
repairs, concrete approaches, and earthwork on Calahan Road 
from 12 Mile Road to Common Road in the city of Roseville, 
Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    386,307.80    Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003019                    $    221,089.50  $    198,423.07 
PROJECT  ARUL 13427-107514 
LOCAL AGRMT. 10-5055                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - 20 working days                       -10.25 % 
 
0.49 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, sidewalk, and ADA ramps on 
Watson Street from North Eaton Street to North Maple 
Street in the city of Albion, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Eastlund Concrete Construction      $    198,423.07     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003021                    $    124,592.55  $    119,882.14 
PROJECT  ARUL 37424-106584 
LOCAL AGRMT. 10-5030                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                          -3.78 % 
 
0.94 mi of hot mix asphalt overlay, cold milling, and 
aggregate shoulders on Broomfield Road from Whiteville 
Road to Lincoln Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    119,882.14     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003055                     $  1,092,824.25  $  1,087,590.86 
PROJECT  ARUL 70414-105973 
LOCAL AGRMT. 10-5092                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                          -0.48 % 
 
0.32 mi of hot mix asphalt surfacing including storm 
sewer, concrete curb and gutter, sidewalk, culvert, 
watermain, removal of culvert and installation of a 3-sided 
precast arch culvert, and pavement markings on 104th 
Avenue from I-196BL northerly to Paw Paw Drive and at 
104th Avenue over Noordeloos Creek in the city of Zeeland, 
Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  1,087,590.86     Same       1 ** 
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002024                    $    296,971.27  $    266,423.57 
PROJECT  ARUL 77475-106786 
LOCAL AGRMT. 09-5796                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                         -10.29 % 
 
0.25 mi of cold milling and hot mix asphalt resurfacing, 
concrete base course repairs, storm sewer, and earthwork 
on Fred W. Moore Highway from the west city limits of St. 
Clair to Carney Drive, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    266,423.57          Same   1**    
Ace Asphalt & Paving Company        $    286,999.25          Same        
Pro-Line Asphalt Paving Corp.       $    303,457.87          Same        
Astec Asphalt, Inc.                 $    312,970.57          Same        
Ajax Paving Industries, Inc.        $    317,218.72          Same        
Dan's Excavating, Inc.              $    327,453.96          Same        
ABC Paving Company                  $    335,857.07          Same        
Barrett Paving Materials Inc.       $    339,149.57          Same   
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002053                    $    203,517.00  $    175,748.20 
PROJECT  ARUL 69486-107418 
LOCAL AGRMT. 09-5789                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JUNE 04, 2010                         -13.64 % 
 
0.35 mi of base crushing and shaping, trenching, culverts, 
aggregate base, hot mix asphalt paving, and pavement 
markings on Meecher Road from Anna Drive to Buddy 
Avenue, Otsego County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    175,748.20          Same   1** 
Payne & Dolan Inc.                  $    183,125.50          Same        
Rieth-Riley Construction Co., Inc.  $    184,848.00          Same        
Pyramid Paving and Contracting Co.  $    219,581.75          Same        
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002009                     $  1,278,392.00  $  1,461,310.75 
PROJECT  ARU 63459-106766 
LOCAL AGRMT. 09-5801                               % OVER/UNDER EST. 
START DATE - MAY 15, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                     14.31 % 



 
1.00 mi of cold milling concrete pavement, concrete 
pavement repairs, hot mix asphalt separator layer, concrete 
overlay, concrete sidewalk, ADA ramps, and pedestrian 
signals on Twelve Mile Road from Evergreen Road easterly to 
Southfield Road in the cities of Lathrup Village and 
Southfield, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,461,310.75          Same   1**  
Walter Toebe Construction Company   $  1,527,094.47          Same        
Tony Angelo Cement Construction Co. $  1,538,377.39          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003030                    $    647,316.00  $    590,415.25 
PROJECT  ARU 41401-106417 
LOCAL AGRMT. 10-5065                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 19, 2010                          -8.79 % 
 
0.82 mi of hot mix asphalt road resurfacing, road 
widening, concrete curb, gutter, sidewalk and ramps, 
hydrant relocation, storm sewer improvements, hot mix 
asphalt paving, street lighting, and pavement markings 
on East Paris Avenue from Sparks Drive to Burton Street 
in the cities of Grand Rapids and Kentwood, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    590,415.25          Same   1**       
Kamminga & Roodvoets, Inc.          $    654,698.35          Same        
Rieth-Riley Construction Co., Inc.  $    678,092.95          Same        
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002011                    $    907,753.25  $    794,454.79 
PROJECT  AR  41900-106148 
LOCAL AGRMT. 09-5785                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -12.48 % 
 
0.62 mi of hot mix asphalt surfacing including cold 
milling, drainage structure reconstruct, concrete 
pavement, and pavement markings on John J. 
Oostema Boulevard from Patterson Avenue easterly 
to Gateway Drive, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Michigan Paving and Materials Comp  $    794,454.79          Same  1 ** 
Superior Asphalt, Inc.              $    863,563.33          Same        
Rieth-Riley Construction Co., Inc.  $    879,630.85          Same        
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002032                    $    221,327.00  $    176,798.37 
PROJECT  ARU 82400-106774 
LOCAL AGRMT. 09-5760                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                         -20.12 % 
 
0.21 mi of hot mix asphalt cold milling and resurfacing, 
concrete base repair, drainage structure adjustment, and 
concrete sidewalk and ramps on Oak Street from Third Street 
to Jefferson Avenue in the city of Wyandotte, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    176,798.37          Same  1 ** 
ABC Paving Company                  $    178,526.17          Same        
Pro-Line Asphalt Paving Corp.       $    183,164.47          Same        
Florence Cement Company             $    187,290.24          Same        
Barrett Paving Materials Inc.       $    189,084.88          Same        
Cadillac Asphalt, L.L.C.            $    206,023.17          Same        
Ajax Paving Industries, Inc.        $    211,159.82          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003024                    $     97,666.00  $     77,715.65 
PROJECT  ARUL 19453-107106 
LOCAL AGRMT. 10-5016                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 02, 2010                         -20.43 % 
 
0.20 mi of hot mix asphalt pavement removal, aggregate base, 
and hot mix asphalt pavement on North Lansing Street from 
US-127BR to Walker Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $     77,715.65          Same  1 ** 
Cadwell Bros. Construction Company  $     88,925.04          Same        
American Asphalt, Inc.              $     91,484.00          Same        
Youngstrom Contracting, Inc.        $     93,316.00          Same        
Crawford Contracting, Inc.          $     95,067.15          Same        
Rieth-Riley Construction Co., Inc.  $     97,541.60          Same        
C & D Hughes, Inc.                  $     99,656.40          Same        
C L Trucking & Excavating, LLC      $    105,449.65          Same        
Kamminga & Roodvoets, Inc.          $    110,416.40          Same        
Nashville Construction Company      $    122,772.40          Same       
 
 
 
 
 



LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003036                    $    144,779.60  $    141,740.32 
PROJECT  ARUL 17467-106595 
LOCAL AGRMT. 10-5017                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                          -2.10 % 
 
0.58 mi of hot mix asphalt cold milling and resurfacing, 
minor surface drainage correction, shoulders, and pavement 
markings on Water Tower Drive from M-80 to Kincheloe Road, 
Chippewa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    141,740.32          Same  1 ** 
Payne & Dolan Inc.                  $    143,341.67          Same        
Norris Contracting, Inc.            $    153,953.27          Same        
Bacco Construction Company          $    178,909.77          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003042                    $    592,105.20  $    569,560.55 
PROJECT  ARU 41401-106416 
LOCAL AGRMT. 10-5083                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 11, 2010                          -3.81 % 
 
0.71 mi of cold milling hot mix asphalt surface, ultra 
thin concrete, sidewalk ADA ramp, and pavement markings 
on Barden Drive from East Paris Avenue to Broadmoor Avenue 
(M-37) and on East Paris Avenue from 52nd Street to Barden 
Drive in the city of Kentwood, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.          $    569,560.55          Same  1 ** 
Tony Angelo Cement Construction Co. $    596,046.45          Same        
Diversco Construction Company, Inc. $    622,309.92          Same        
C & D Hughes, Inc.                  $    634,319.62          Same        
Florence Cement Company             $    636,439.55          Same        
Walter Toebe Construction Company   $    670,470.45          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003057                    $    555,264.70  $    475,887.50 
PROJECT  ARUL 03414-105976 
LOCAL AGRMT. 10-5095                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -14.30 % 
 
2.78 mi of hot mix asphalt resurfacing, cold milling, and 
pavement markings on 136th Avenue from Blue Star Highway 
to 58th Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    475,887.50          Same  1 ** 
Superior Asphalt, Inc.              $    572,874.50          Same        
Michigan Paving and Materials Comp  $    603,644.50          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003076                    $    452,336.45  $    445,767.33 
PROJECT  ARL 31049-106078 
LOCAL AGRMT. 10-5068                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 24, 2010                     -1.45 % 
 
1.60 mi of hot mix asphalt crushing, shaping, and 
resurfacing, drainage, and traffic control on Pike River 
Road from Chassell/Painesdale Road to Lower Worham 
Road, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    445,767.33          Same  1 ** 
Hebert Construction Company         $    488,407.29          Same        
Musson Bros., Inc.                  $    490,830.89          Same        
Payne & Dolan Inc.                  $    495,744.51          Same        
Bill Siler Contracting, Inc.        $    505,106.01          Same        
M.J.O. Contracting, Inc.            $    527,342.54          Same        
Thomas J. Moyle, Jr., Incorporated  $    540,305.81          Same        
A. Lindberg & Sons, Inc.            $    664,300.90          Same     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003093                    $    326,259.50  $    315,289.75 
PROJECT  ARUL 11400-107685 
LOCAL AGRMT. 10-5115                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -3.36 % 
 
0.23 mi of cold milling hot mix asphalt and resurfacing, 
storm sewer, concrete pavement, sidewalk ramps, fire 
hydrant, signing, and pavement markings on Broad Street 
from Lake Boulevard to State Street and from Main Street 
to Wayne Street in the city of St. Joseph, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    315,289.75          Same  1 ** 
Hoffman Bros., Inc.                 $    319,138.35          Same        
Peters Construction Co.             $    322,570.40          Same        
Nashville Construction Company      $    327,851.30          Same        
Kamminga & Roodvoets, Inc.          $    334,033.65          Same        
Milbocker and Sons, Inc.            $    334,085.35          Same        
Lounsbury Excavating, Inc.          $    336,106.05          Same        
Schippers Excavating, Inc.          $    337,056.75          Same        
Kalin Construction Co., Inc.        $    364,969.12          Same        
 
 
    
 



LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911017                      $  830,536.00    $  713,037.90 
PROJECT  STH 11555-89970, ETC 
LOCAL AGRMT. 09-5606                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - 50 working days                       -14.15 % 
 
1.45 mi of hot mix asphalt resurfacing including storm 
sewer, aggregate base, and gravel shoulders on Cleveland 
Avenue from Rockey Weed Road southerly to south 
of Rockey Weed Road, Berrien County.  
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Langlois & Sons Excavating, Inc.    $    713,037.90          Same  1 ** 
Hollerbach Excavating, Inc.         $    717,899.50          Same        
Peters Construction Co.             $    725,000.00          Same        
Hoffman Bros., Inc.                 $    729,144.63          Same        
Triangle Excavators, Inc.           $    735,985.50          Same        
Northern Construction Services, Co. $    745,283.70          Same        
Milbocker and Sons, Inc.            $    747,355.60          Same        
Kalin Construction Co., Inc.        $    779,246.46          Same        
Kamminga & Roodvoets, Inc.          $    794,526.50          Same        
Balkema Excavating, Inc.            $    814,960.75          Same       
Cadwell Bros. Construction Company  $    847,395.28          Same       
Nashville Construction Company      $    867,462.96          Same   
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911033                      $  952,962.25    $  866,883.75 
PROJECT  ARL 64555-83683 
LOCAL AGRMT. 09-5630                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - MAY 28, 2010                           -9.03 % 
 
3.05 mi of hot mix asphalt resurfacing, roadway grading, 
base crushing and shaping, turf establishment, and pavement 
marking on Shelby Road from 40th Avenue easterly to 64th 
Avenue, Oceana County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    866,883.75          Same  1 ** 
Michigan Paving and Materials Comp  $    918,964.25          Same        
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001011                     $  3,507,908.40  $  2,812,277.89 
PROJECT  ARL 21041-106944 
LOCAL AGRMT. 09-5566                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2010                      -19.83 % 
 
11.25 mi of hot mix asphalt base crushing, shaping, and 
surfacing, paved and aggregate shoulders, pavement markings, 



and traffic control on County 513 T Road from US-2 to south 
of County Road K-16, Delta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,812,277.89          Same  1 ** 
Bacco Construction Company          $  2,823,088.63          Same        
Rieth-Riley Construction Co., Inc.  $  3,336,132.36          Same    
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001022                    $    585,422.05  $    573,479.76 
PROJECT  ARL 76155-106564 
LOCAL AGRMT. 09-5705                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - MAY 29, 2010                           -2.04 % 
 
2.65 mi of hot mix asphalt resurfacing, aggregate shoulders, 
slope restoration, and pavement marking on Delaney Road 
from M-52 northerly to M-21, Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    573,479.76          Same  1 ** 
Michigan Paving and Materials Comp  $    576,923.64          Same        
Ace Asphalt & Paving Company        $    599,956.82          Same        
Pyramid Paving and Contracting Co.  $    611,961.57          Same        
Barrett Paving Materials Inc.       $    679,537.72          Same        
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001026                    $    361,584.00  $    285,936.23 
PROJECT  ARL 16031-51725 
LOCAL AGRMT. 09-5691                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - MAY 27, 2010                          -20.92 % 
 
0.35 mi of hot mix asphalt resurfacing, cold milling, 
concrete curb, gutter, and sidewalks, and pavement 
markings on Central Avenue from Nicolet Street easterly 
to Huron Avenue in the village of Mackinaw City, Cheboygan 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    285,936.23          Same  1 ** 
Payne & Dolan Inc.                  $    306,246.56          Same        
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001028                    $    286,541.75  $    269,133.94 



PROJECT  ARUL 70407-106753 
LOCAL AGRMT. 09-5620                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 25, 2010                          -6.08 % 
 
0.27 mi of road resurfacing including concrete curb, 
gutter, sidewalk, and ramps, cold milling, hot mix 
asphalt paving, and pavement markings on Jackson 
Street from Savidge Street to Exchange Street and on 
Exchange Street from Jackson Street to Division Street 
in the village of Spring Lake, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Jack Dykstra Excavating, Inc.       $    269,133.94          Same  1 ** 
Nagel Construction, Inc.            $    278,205.79          Same        
Kamminga & Roodvoets, Inc.          $    278,820.20          Same        
Goretski's Construction Company     $    284,930.25          Same        
Weick Bros., Inc.                   $    285,238.70          Same        
Schippers Excavating, Inc.          $    285,615.25          Same        
Triangle Excavators, Inc.           $    295,320.00          Same        
Diversco Construction Company, Inc. $    305,892.50          Same        
C L Trucking & Excavating, LLC      $    308,113.25          Same        
Dykema Excavators, Inc.             $    308,485.80          Same       
Milbocker and Sons, Inc.            $    339,184.34          Same       
Brenner Excavating, Inc.            $    340,328.85          Same       
Wadel Stabilization, Inc.           $    390,217.00          Same 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001029                    $    260,193.16  $    239,755.99 
PROJECT  ARL 10019-106506, ETC 
LOCAL AGRMT. 09-5704                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - JULY 30, 2010                          -7.85 % 
 
8.36 mi of single chip seal, guardrail approach terminals, 
permanent traffic signs, and pavement marking on River Road 
from M-22 easterly to the Benzonia west village limit and on 
Lake Michigan Road from Platte River easterly to M-22, 
Benzie County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Solutions LLC       $  239,755.99          Same  1 ** 
Highway Maintenance and Construction  $  244,783.35          Same        
Fahrner Asphalt Sealers, L.L.C.       $  247,993.40          Same  
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001040                    $    198,099.07  $    180,227.57 
PROJECT  ARL 10019-108674 
LOCAL AGRMT. 09-5741                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - JULY 30, 2010                          -9.02 % 



 
6.22 mi of single chip sealing and pavement marking on North 
Manistee County Line Road (CR 602) from US-31 easterly to 
Kurick Road, Benzie County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Solutions LLC       $  180,227.57          Same  1 ** 
Fahrner Asphalt Sealers, L.L.C.       $  185,195.35          Same        
Highway Maintenance and Construction  $  186,804.15          Same    
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001047                     $  4,438,024.64  $  4,658,493.32 
PROJECT  ARU 82400-107132 
LOCAL AGRMT. 09-5739                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                       4.97 % 
 
9.57 mi of hot mix asphalt resurfacing including cold 
milling hot mix asphalt surface, drainage structures, 
concrete curb, sidewalk, and sidewalk ramps, and 
pavement markings at 14 locations throughout the 
city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  4,658,493.32          Same  1 ** 
Cadillac Asphalt, L.L.C.            $  5,112,013.39          Same        
Barrett Paving Materials Inc.       $  5,651,646.35          Same        
Florence Cement Company             $  6,109,280.59          Same 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001057                    $    325,019.61  $    268,149.11 
PROJECT  ARL 55109-105938 
LOCAL AGRMT. 09-5732                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                    -17.50 % 
 
1.80 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt paving, pavement markings, and traffic 
control on County Road 352 from County Road 577 to 
Hallfrisch Road, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    268,149.11          Same  1 ** 
Bacco Construction Company          $    279,452.99          Same        
 



LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001063                    $    435,880.75  $    427,505.50 
PROJECT  ARUL 04425-107242 
LOCAL AGRMT. 09-5764                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -1.92 % 
 
1.56 mi of hot mix asphalt base crushing, shaping, 
repaving, and drainage improvements on Ford Avenue from 
east of the east city limits to the east city limits and on 
Misery Bay Road from the east city limits to west of the 
east city limits of Alpena, Alpena County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cordes Excavating, Inc.             $    427,505.50          Same  1 ** 
Bolen Asphalt Paving, Inc.          $    434,104.75          Same        
BJ's and Sons Contracting Co, Inc.  $    453,170.47  $    452,870.47     
Tri-City Groundbreakers, Inc.       $    582,900.00          Same   
 
LETTING OF JANUARY 14, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001701                    $ 52,103,662.07  $ 43,892,297.00 
PROJECT  ARL 38103-105785 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 15, 2010 
COMPLETION DATE - MAY 02, 2012                          -15.76 % 
 
9.34 mi of concrete reconstruction on eastbound I-94 and 
3.60 mi of concrete reconstruction with 5.74 mi of hot mix 
asphalt resurfacing on westbound I-94. Also includes bridge 
reconstruction and rehabilitation, ramp reconstruction and 
resurfacing, drainage improvements, weigh station 
reconstruction, guardrail upgrades, pavement markings, and 
signs on I-94 from east of Sargent Road to the Washtenaw 
County line, Jackson County.  This is a Design-Build 
project. Warranty bonds are required, see Book 1, Section 
21. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Interstate Highway Construction, I  $ 43,892,297.00          Same  1 ** 
Walter Toebe Construction Company   $ 46,887,000.00          Same        
Dan's Excavating, Inc.              $ 47,551,788.00          Same        
D. J. McQuestion & Sons, Inc.       $ 52,877,777.00          Same        
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002018                    $    431,873.00  $    360,465.80 
PROJECT  ARL 35069-106924 
LOCAL AGRMT. 09-5754                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 25, 2010                         -16.53 % 
 
2.39 mi of hot mix asphalt resurfacing, base crushing and 



shaping, trenching, aggregate shoulders, guardrail, pavement 
marking, and slope restoration on Rollway Road from M-65 
northerly to Liberty Road, Iosco County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    360,465.80          Same  1 ** 
Bolen Asphalt Paving, Inc.          $    364,087.50          Same        
Rieth-Riley Construction Co., Inc.  $    375,666.00          Same        
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002021                    $    132,250.45  $    134,603.11 
PROJECT  ARUL 23403-107228 
LOCAL AGRMT. 09-5765                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 17 calendar days                        1.78 % 
 
0.57 mi of hot mix asphalt road reconstruction and addition 
of center left turn lane on State Street from west of Miller 
Street to east of the Eaton Rapids city limits, Eaton 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Goretski's Construction Company     $    134,603.11          Same  1 ** 
Kamminga & Roodvoets, Inc.          $    140,668.05          Same        
Eastlund Concrete Construction      $    144,418.70          Same        
C L Trucking & Excavating, LLC      $    146,395.05          Same        
C & D Hughes, Inc.                  $    148,574.44          Same        
Rieth-Riley Construction Co., Inc.  $    148,850.89          Same        
Davis Construction, Inc.            $    151,352.80          Same        
Nashville Construction Company      $    170,100.45          Same        
E.T. MacKenzie Company              $    170,310.91          Same        
F & M Construction Company, LLC     $    189,874.25          Same   
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002045                     $  2,332,299.69  $  1,957,781.85 
PROJECT  AR  41027-106428 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2011                       -16.06 % 
 
0.77 mi of structure replacement, bridge approach work, 
guardrail upgrades, grading, and slope restoration on I-196 
under Diamond Avenue in the city of Grand Rapids, Kent 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Walter Toebe Construction Company   $  1,957,781.85          Same  1 ** 
J. Slagter & Son Construction Co.   $  2,037,234.35          Same        
Davis Construction, Inc.            $  2,186,773.29          Same        
Milbocker and Sons, Inc.            $  2,234,709.60          Same        
C. A. Hull Co., Inc.                $  2,235,347.76          Same        
Anlaan Corporation                  $  2,239,143.71          Same        
Hardman Construction, Inc.          $  2,270,706.75          Same     
 
LETTING OF FEBRUARY 19, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002265                      $  7,723,854.70  $  6,991,777.70 
PROJECT  AR  63052-85538-2 
LOCAL AGRMT. 09-5367                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2010                      -9.48 % 
 
1.75 mi of concrete reconstruction, full depth concrete 
patching, median crossovers, commercial drive approach, 
concrete curb and gutter, drainage, traffic signals, signs, 
and ADA ramps on US-24 (Telegraph Road) from Old Telegraph 
Road to Square Lake Road including the connector (slip) 
ramp in the city of Pontiac, Oakland County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Stante Excavating Co., Inc.         $  6,991,777.70          Same  1 ** 
Dan's Excavating, Inc.              $  7,188,363.81          Same        
Angelo Iafrate Construction Company $  7,246,699.50          Same        
Pamar Enterprises, Inc.             $  7,428,400.41          Same        
V.I.L. Construction, Inc.           $  8,044,223.54          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003007                    $    569,368.00  $    451,875.02 
PROJECT  ARL 74151-105551 
LOCAL AGRMT. 10-5038                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -20.64 % 
 
Removal and replacement of superstructure, minor 
approach work, hot mix asphalt paving, and guardrail 
placement on Frenchline Road over Elk Creek, Sanilac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    451,875.02          Same  1 ** 
Milbocker and Sons, Inc.            $    470,460.50          Same        
S-L and H Contractors Incorporated  $    473,254.26          Same        
J. E. Kloote Contracting, Inc.      $    509,443.82          Same        
E.T. MacKenzie Company              $    529,841.87          Same        
McDowell Construction, L.L.C.       $    567,778.45          Same      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003013                    $    374,651.04  $    360,868.66 



PROJECT  ARL 32063-106259 
LOCAL AGRMT. 10-5031                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 15, 2010                     -3.68 % 
 
2.28 mi of hot mix asphalt resurfacing, cold milling, 
aggregate shoulders, and pavement marking on Atwater 
Road from the Ubly east village limit easterly to Verona 
Road, Huron County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    360,868.66          Same  1 ** 
Albrecht Sand & Gravel Co.          $    369,087.38          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003032                    $    380,489.20  $    313,919.15 
PROJECT  ARUL 17419-107092 
LOCAL AGRMT. 10-5050                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 15, 2010                         -17.50 % 
 
0.84 mi of hot mix asphalt base crushing and shaping, 
shoulder aggregate, culvert replacement, and pavement 
marking on Oak Street from West 4th Avenue to West 
20th Avenue in the city of Sault Ste. Marie, Chippewa 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    313,919.15          Same  1 ** 
Rieth-Riley Construction Co., Inc.  $    317,712.73          Same        
Norris Contracting, Inc.            $    361,050.19          Same        
Bacco Construction Company          $    365,611.47          Same    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003040                     $  2,231,132.85  $  1,986,619.09 
PROJECT  ARU 63459-104624, ETC 
LOCAL AGRMT. 10-5077                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 30, 2010                       -10.96 % 
 
2.73 mi of concrete pavement cracking, seating, and 
repairs, cold milling hot mix asphalt and concrete, hot mix 
asphalt overlay, concrete curb, gutter, sidewalk, and ADA 
ramps on Middlebelt Road from 8 Mile Road northerly to 10 
Mile Road and from 10 Mile Road northerly to 11 Mile Road 
in the city of Farmington Hills, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,986,619.09          Same  1 ** 



Barrett Paving Materials Inc.       $  2,083,381.89          Same        
Cadillac Asphalt, L.L.C.            $  2,089,158.89          Same     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003043                    $    381,661.05  $    293,922.18 
PROJECT  ARL 74151-106452 
LOCAL AGRMT. 10-5062                               % OVER/UNDER EST. 
START DATE - MAY 30, 2010 
COMPLETION DATE - JULY 31, 2010                         -22.99 % 
 
0.64 mi of hot mix asphalt road reconstruction, roadway 
grading, aggregate base, subbase, culverts, and slope 
restoration on Campbell Road from Miller Road northerly to 
Industrial Drive in the city of Sandusky, Sanilac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Teltow Contracting, Inc.            $    293,922.18          Same  1 ** 
Albrecht Sand & Gravel Co.          $    294,204.37          Same        
Saginaw Asphalt Paving Co.          $    319,791.00          Same        
Nicol & Sons, Inc.                  $    324,509.19          Same        
Weston Transport, Inc.              $    343,809.40          Same       
5Dean Holmes Excavating, Ltd.       $    356,763.76          Same        
McEachin Excavating, Inc.           $    359,417.60          Same        
Tri-City Groundbreakers, Inc.       $    365,141.00          Same        
Rohde Bros. Excavating, Inc.        $    367,136.00          Same        
D.L.F., Inc.                        $    372,343.79          Same       
Novak Construction                  $    386,568.30          Same       
Boddy Construction Company, Inc.    $    400,944.50          Same   
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003078                    $    171,983.57  $    162,368.32 
PROJECT  ARU 81406-107421 
LOCAL AGRMT. 10-5094                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 26, 2010                          -5.59 % 
 
0.18 mi of hot mix asphalt cold milling and resurfacing, 
shoulder widening, concrete sidewalk ramps, and 
pavement marking on Dexter-Ann Arbor Road from 
Kensington Street southeasterly to Huron View Court 
in the city of Dexter, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    162,368.32          Same  1 ** 
Al's Asphalt Paving Co.             $    163,478.27          Same        
Barrett Paving Materials Inc.       $    164,798.67          Same        
T & M Asphalt Paving Inc.           $    165,910.44          Same        
ABC Paving Company                  $    167,533.79          Same        
C & D Hughes, Inc.                  $    170,178.57          Same        
Cadillac Asphalt, L.L.C.            $    177,534.27          Same        
Florence Cement Company             $    181,826.67          Same        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003087                    $    343,490.50  $    294,747.28 
PROJECT  ARU 58460-106744 



LOCAL AGRMT. 10-5017                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -14.19 % 
 
Rehabilitation of culvert on Sterns Road at Springbrook 
Drain, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $    294,747.28          Same  1 ** 
Stante Excavating Co., Inc.         $    297,000.00          Same        
ABC Paving Company                  $    298,620.27          Same        
Adamo Group Inc.                    $    319,029.53          Same        
Anderzack - Pitzen Construction     $    323,000.00          Same        
Nashville Construction Company      $    323,724.71          Same        
Wilson's Backhoe, Inc.              $    342,230.47          Same    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003093                    $    326,259.50  $    315,289.75 
PROJECT  ARUL 11400-107685 
LOCAL AGRMT. 10-5115                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -3.36 % 
 
0.23 mi of cold milling hot mix asphalt and resurfacing, 
storm sewer, concrete pavement, sidewalk ramps, fire 
hydrant, signing, and pavement markings on Broad Street 
from Lake Boulevard to State Street and from Main Street 
to Wayne Street in the city of St. Joseph, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    315,289.75          Same  1 ** 
Hoffman Bros., Inc.                 $    319,138.35          Same        
Peters Construction Co.             $    322,570.40          Same        
Nashville Construction Company      $    327,851.30          Same        
Kamminga & Roodvoets, Inc.          $    334,033.65          Same        
Milbocker and Sons, Inc.            $    334,085.35          Same        
Lounsbury Excavating, Inc.          $    336,106.05          Same        
Schippers Excavating, Inc.          $    337,056.75          Same        
Kalin Construction Co., Inc.        $    364,969.12          Same     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003094                     $  7,547,533.02  $  7,145,013.93 
PROJECT  AR  82062-80905, ETC 
LOCAL AGRMT. 10-5096                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                       -5.33 % 
 
2.26 mi of cold milling and overlay of roadway including ADA 
sidewalk ramps, structure adjustments, curb repair, and 
signal removal on US-12 (Michigan Avenue) from Livernois 
Avenue easterly to Rosa Parks Boulevard in the city of 
Detroit, Wayne County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  7,145,013.93          Same  1 ** 
Cadillac Asphalt, L.L.C.            $  7,214,463.99          Same        
Barrett Paving Materials Inc.       $  7,998,453.54          Same        
 
 
    
     
 
    
     
 
 
   
 
    
     
 
 
      
 
       
     
       
       
 
     
 
 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


