ARRA Funded
Construction Contracts Awarded

For Construction/Contractor Opportunities:
Construction service providers can complete a MDOT prequalification application and submit it along with the required documents to MDOT. For more information, visit www.michigan.gov/mdot and click on "Doing Business" and then "Contractor Services."

LETTING OF MARCH 06, 2009 ENG. EST. LOW BID
PROPOSAL 0903028 $ 1,185,465.51 $ 853,806.87
PROJECT ARRA 65041-103008
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 13, 2009
COMPLETION DATE - MAY 22, 2009 -27.98 %
AWARD DATE – APRIL 15, 2009

10.62 mi of full depth concrete pavement repairs and joint resealing on I-75 northbound from the Ogemaw/Arenac County line northerly to Cook Road and from Ski Park Road northerly to the Ogemaw/Roscommon County line, Ogemaw County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Six-S, Inc.	$ 853,806.87	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904065 $ 6,002,801.51 $ 5,074,596.80
PROJECT AR1 25011-53201, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -15.46 %
AWARD DATE – APRIL 22, 2009

12.19 mi of hot mix asphalt cold milling, two course resurfacing, joint repairs, culvert repairs and replacement, guardrail upgrades, epoxy overlay, joint repair, substructure and steel repair, painting, concrete surface coating, and scour protection on M-13 from M-21 northerly to M-57 and over Mistequay Creek, Genesee County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Co. Inc.	$ 5,074,596.80	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904069 $ 3,657,527.59 $ 3,179,797.09
PROJECT AR1 01052-79387
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 17, 2009 -13.06 %
AWARD DATE – APRIL 29, 2009

4.94 mi of hot mix asphalt cold milling and resurfacing, pavement joint and crack repairs, asphalt stabilized crack relief layer, bridge railing and guardrail upgrades, drainage, and culvert improvements on US-23 from south of Everett Road northerly to south of Black River Road and over the Black River, Alcona County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 3,179,797.09	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904071 $ 574,341.07 $ 483,477.30
PROJECT AR1 52042-105869
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 04, 2009
COMPLETION DATE - 26 working days -15.82 %
AWARD DATE – APRIL 29, 2009

2.52 mi of concrete joint repair on US-41/M-28 from Cherry Creek Road northwesterly to south of Bayou Street and from the Carp River northerly to Jackson Street in the city of Marquette, Marquette County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Snowden, Inc.	$ 483,477.30	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904064 $ 823,357.48 $ 671,327.03
PROJECT AR1 05031-53361
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009
COMPLETION DATE - AUGUST 28, 2009 -18.46 %

1.36 mi of hot mix asphalt crushing and shaping, shoulder widening, drainage improvements, and curb and gutter on M-88 from south of Eckhardt Road northerly to south of the village of Central Lake, Antrim County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	$ 671,327.03	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904068 $ 457,033.27 $ 525,827.28
PROJECT AR1 52042-105868
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 29, 2009
COMPLETION DATE - 14 working days 15.05 %

1.84 mi of hot mix asphalt cold milling and resurfacing on US-41/M-28 from Northwoods Road to Washington Street in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	$ 525,827.28	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID

PROPOSAL 0904066 $ 762,048.86 $ 686,616.80
PROJECT AR1 31051-105841, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009
COMPLETION DATE - 17 working days -9.90 %

4.54 mi of hot mix asphalt resurfacing and joint repairs on US-41 from Portage Lake Golf Course Drive northerly to Cliff Drive and from the Baraga north county line northerly to Old Timers Road in the city of Houghton, Houghton County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	$ 686,616.80	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904067 $ 653,147.52 $ 629,266.50
PROJECT AR1 31013-88830, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 10, 2009
COMPLETION DATE - 19 working days -3.66 %

4.87 mi of hot mix asphalt resurfacing, shoulder trenching and surfacing, and guardrail upgrades on M-26 north of the 10th Street turn to Calumet Street, Houghton County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	$ 629,266.50	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID

PROPOSAL 0904070 $ 807,225.61 $ 722,279.75
PROJECT ARE1 18900-105605
LOCAL AGRMT. 09-5097 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 22, 2009 -10.52 %

5.41 mi of non-motorized hot mix asphalt pathway paving on the Pere Marquette Rail Trail from west of Farwell easterly to east of Washington Road in the village of Farwell, Clare County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	$ 722,279.75	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905048 $ 87,420.85 $ 67,203.70
PROJECT AR1 06091-100134
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -23.13 %

Grading, hot mix asphalt paving of existing gravel park and ride lot, and two-course overlay and approach paving of existing hot mix asphalt park and ride lot on M-65/Maple Ridge Road southeast quadrant and on M-61/I-75 southwest quadrant, Arenac County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Bolen Asphalt Paving, Inc.	$ 67,203.70	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905051 $ 180,468.02 $ 184,248.29
PROJECT AR1 72014-87124
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 04, 2009
COMPLETION DATE - JULY 02, 2009 2.09 %

17.45 mi of guardrail upgrade on US-127 from Snowbowl Road to north of North Higgins Lake Road, Roscommon and Crawford Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nashville Construction Company	$ 184,248.29	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905052 $ 1,038,885.60 $ 968,132.60
PROJECT AR1 34032-51070
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 26, 2009 -6.81 %

3.90 mi of hot mix asphalt cold milling, resurfacing, and joint repairs on M-66 from south of Grand River Avenue northerly to north of Sprague Road, Ionia County. This project includes a three year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 968,132.60	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904053 $ 26,680,012.31 $ 21,735,224.41
PROJECT AR1 03033-75215, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009
COMPLETION DATE - NOVEMBER 06, 2009 -18.53 %

6.94 mi of concrete overlay rehabilitation, pavement removal, concrete pavement reconstruction, culvert replacements, signing, pavement markings, median cable barrier installation, rest area demolition and construction, landscaping, concrete deck overlay, and railing replacement on I-196 from 71st Street northerly to 118th Avenue and on I-196 over 71st Street, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Interstate Highway Construction	$ 21,735,224.41	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906051 $ 750,612.94 $ 595,248.55
PROJECT EBSL 32011-105808, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142, Huron County. This project includes two 3 year pavement

performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906068
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 25 working days

	ENG. EST.	LOW BID
	$ 151,927.27	$ 158,937.54
		% OVER/UNDER EST.
		4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	$ 158,937.54	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906087
PROJECT AR1 54021-105513
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 14 working days

	ENG. EST.	LOW BID
	$ 1,002,492.97	$ 827,692.43
		% OVER/UNDER EST.
		-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 827,692.43	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905046 $ 3,746,384.16 $ 2,681,913.35
PROJECT AR1 66013-105837
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -28.41 %

12.04 mi of hot mix asphalt overlay and shoulder construction, shoulder trenching, and bridge deck repairs on M-64 from County Road 107 in Silver City easterly to the village of Ontonagon, Ontonagon County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	$ 2,681,913.35	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905050 $ 2,209,478.97 $ 1,978,807.00
PROJECT AR1 07012-105838, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 26 working days -10.44 %

12.76 mi of hot mix asphalt cold milling, resurfacing, and shoulder aggregate on US-41 from south of M-28 northerly to north of Mead Road and from west of Menge Creek Road easterly to the concrete approach of the Falls River Bridge in the village of L'Anse, Baraga County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	$ 1,978,807.00	Same 1 **

LETTING OF MAY 15, 2009 ENG. EST. LOW BID
PROPOSAL 0905602 $ 47,897,360.63 $ 43,861,323.62
PROJECT AR1 39022-105128
LOCAL AGRMT. 09-5098, 09-5099 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 09, 2012 -8.43 %

1.90 mi of roadway reconstruction and widening, replacement of 4 bridges, construction of screening walls, retaining walls, drainage, maintenance of traffic, permanent signing, pavement markings, and traffic signal work on I-94 from east of Oakland Drive to east of Lovers Lane in the city of Portage, Kalamazoo County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Walter Toebe Construction Company	$ 43,861,323.62	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905047 $ 378,285.66 $ 384,730.30
PROJECT AR1 59032-50716
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 14 working days 1.70 %

7.46 mi of single chip sealing of existing hot mix asphalt mainline and paved shoulders and placement of aggregate shoulder on M-91 from north of Colby Road northerly to north of Kendaville Road, Montcalm County. This project includes a 2 year pavement performance warranty

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Highway Maintenance and Construction	$ 384,730.30	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906003 $ 3,910,034.66 $ 4,041,100.67
PROJECT ARE1 09033-105789
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 3.35 %

52.76 mi of shoulder widening on M-13 from the M-13/M-247 intersection northerly to the Arenac/Iosco County

line, on US-23 from the Bay/Arenac County line northerly to M-61, from M-61 northerly to M-65, and from M-65 northerly to the Arenac/Iosco County line, Bay and Arenac Counties.

This project is funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 4,041,100.67	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906028
PROJECT ARUL 39405-105993
LOCAL AGRMT. 09-5165
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2009

	ENG. EST.	LOW BID
	$ 1,261,187.75	$ 976,148.51
		% OVER/UNDER EST.
		-22.60 %

1.50 mi of hot mix asphalt cold milling and paving, sidewalk ramps, pavement markings, and traffic signal on Centre Avenue from South Westnedge Avenue easterly to Portage Road in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 976,148.51	Same 1 **

LETTING OF MAY 15, 2009
PROPOSAL 0905604
PROJECT AR1 06073-102969
LOCAL AGRMT.
START DATE - SEPTEMBER 14, 2009
COMPLETION DATE - OCTOBER 02, 2009

	ENG. EST.	LOW BID
	$ 47,048.37	$ 56,686.50
		% OVER/UNDER EST.
		20.49 %

Bridge railing and beam repair, riprap placement, and guardrail replacement on US-23 over Big Creek, Arenac County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Midwest Bridge Company	$ 56,686.50	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906001 $ 5,119,913.98 $ 4,063,474.03
PROJECT STT 32012-102351-2, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 -20.63 %

16.47 mi of hot mix asphalt cold milling, paving, and non-motorized shoulders on M-25 from the north village limits of Caseville to east of Larned Road in the village of Port Austin, Huron County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	$ 4,063,474.03	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906032 $ 274,118.03 $ 275,616.10
PROJECT ARU 41401-106372
LOCAL AGRMT. 09-5176 % OVER/UNDER EST.
START DATE - JULY 04, 2009
COMPLETION DATE - AUGUST 31, 2009 0.55 %

0.13 mi of pavement removal, concrete pavement, curb, and gutter, and pavement markings on Three Mile Road from the I-96 eastbound exit ramp to Alpine Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nagel Construction, Inc.	$ 275,616.10	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906035 $ 788,264.90 $ 645,941.67
PROJECT ARUL 39405-105992
LOCAL AGRMT. 09-5186 % OVER/UNDER EST.
START DATE - JULY 20, 2009
COMPLETION DATE - NOVEMBER 13, 2010 -18.06 %

0.66 mi of hot mix asphalt resurfacing and reconstruction including pavement removal, aggregate base, hot mix asphalt cold milling, concrete curb and gutter, signing, pavement markings, and traffic signal on Kilgore Road from South Westnedge Avenue easterly to Grand Elk Railroad Crossing in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED

Peters Construction Co. $ 645,941.67 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906037 $ 1,779,004.00 $ 1,284,988.26
PROJECT ARU 70401-106271
LOCAL AGRMT. 09-5174 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 14, 2009 -27.77 %

4.74 mi of hot mix asphalt resurfacing and shoulder widening including gravel shoulder, guardrail, and pavement markings on 48th Avenue from Chicago Drive to Bauer Road in Georgetown Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 1,284,988.26	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906038 $ 910,984.00 $ 613,578.20
PROJECT ARUL 70414-105967
LOCAL AGRMT. 09-5180 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -32.65 %

1.87 mi of hot mix asphalt resurfacing including cold milling, sidewalk ramp ADA, and pavement markings on Douglas Avenue and Lakewood Boulevard from River Avenue easterly to 120th Avenue in Holland Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 613,578.20	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906039 $ 778,757.25 $ 618,427.00
PROJECT ARU 23400-106378
LOCAL AGRMT. 09-5198 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -20.59 %

2.41 mi of hot mix asphalt cold milling pavement and resurfacing on Creyts Road from Lansing Road to I-496, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED

Rieth-Riley Construction Co., Inc.	$ 618,427.00	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906043 $ 9,824,838.61 $ 9,391,461.43
PROJECT AR1 37013-90243
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2011 -4.41 %

4.85 mi of hot mix asphalt multiple course overlay, joint repairs, ramp extensions, bridge underclearance corrections, superelevation corrections, and other safety/geometric upgrades on US-127 from south of the Blanchard Road interchange northerly to south of Shepherd Road, Isabella County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	$ 9,391,461.43	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906046 $ 2,701,583.62 $ 2,688,753.94
PROJECT AR1 49023-79548
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2009 -0.47 %

5.97 mi of cold milling hot mix asphalt surface, pavement joint and crack repair, two course hot mix asphalt resurfacing, superelevation corrections, guardrail and culvert safety upgrades, and permanent pavement markings on US-2 from east of Brevort Lake Road easterly to west of Martin Lake Road, Mackinac County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 2,688,753.94	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906051 $ 750,612.94 $ 595,248.55
PROJECT EBSL 32011-105808, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142, Huron County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906060 $ 763,651.00 $ 476,595.04
PROJECT ARL 70139-106213
LOCAL AGRMT. 09-5188 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 14, 2009 -37.59 %

1.93 mi of hot mix asphalt resurfacing, trenching, aggregate shoulders, pavement marking, and slope restoration on Byron Road from I-196BL easterly to 64th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 476,595.04	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906064 $ 2,379,686.58 $ 1,899,552.10
PROJECT ARU 19042-105821
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 08, 2009
COMPLETION DATE - OCTOBER 09, 2009 -20.18 %

6.54 mi of pavement restoration including full depth repairs, diamond grinding, joint resealing, crack sealing, and ramp extension on I-69 from Chandler Road easterly to Peacock Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED

Tony Angelo Cement Construction Co. $ 1,899,552.10 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906068 $ 151,927.27 $ 158,937.54
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days 4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	$ 158,937.54	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906074 $ 949,486.62 $ 1,055,282.74
PROJECT AR1 84911-103808
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 11.14 %

Installation of 8 Environmental Sensor Stations (ESS) and update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, Iron, Mackinac, Marquette, and Schoolcraft Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	$ 1,055,282.74	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906077 $ 1,903,383.25 $ 1,634,690.00
PROJECT ARU 41401-104915
LOCAL AGRMT. 09-5199 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2011 -14.12 %

0.56 mi of hot mix asphalt road reconstruction including storm sewer, concrete curb, gutter, and sidewalk, watermain, street lighting, and pavement markings on Leonard Street from Nixon Avenue to Collindale Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED

Schippers Excavating, Inc.	$ 1,634,690.00	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906084
PROJECT AR1 47014-105648
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 10, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 3,566,760.02	$ 3,087,210.63	-13.45 %

8.31 mi of hot mix asphalt cold milling and single course overlay on US-23 from the CSX railroad to M-59, Livingston County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	$ 3,087,210.63	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906085
PROJECT AR1 61131-77964
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2012

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 3,064,704.82	$ 2,901,231.13	-5.33 %

1.95 mi of hot mix asphalt resurfacing and reconstruction, roundabout intersection construction, curb and gutter, drainage improvements, permanent pavement markings, and signing on M-46 east and west of the M-46/M-37 intersection, on Newaygo Road south of the M-46/M-37 intersection and on M-37 from the M-37/M-46 intersection northerly to south of Moon Road, Muskegon County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Brenner Excavating, Inc.	$ 2,901,231.13	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906087
PROJECT AR1 54021-105513
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 14 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,002,492.97	$ 827,692.43	-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 827,692.43	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906088
PROJECT AR1 59022-105517
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 984,814.69	$ 870,770.70	-11.58 %

7.05 mi of hot mix asphalt overlay and centerline corrugations on M-57 from Berridge Road easterly to M-66 (Sheridan Road), Montcalm County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 870,770.70	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906091
PROJECT AR1 54024-105514
LOCAL AGRMT.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - SEPTEMBER 25, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 578,777.26	$ 466,988.71	-19.31 %

3.53 mi of hot mix asphalt cold milling, overlay, and resurfacing on US-131BR (19 Mile Road) from US-131 easterly to Northland Drive including all four ramps of the US-131 interchange, Mecosta County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 466,988.71	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906052 $ 697,359.93 $ 613,999.14
PROJECT AR1 70024-84007
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -11.95 %

Pin and hanger replacement, joint replacement, deck patching, substructure repairs, fascia and zone painting, and partial slope paving replacement on two structures at I-196 eastbound and westbound over 48th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	$ 613,999.14	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906086 $ 1,192,509.78 $ 1,174,033.75
PROJECT AR1 61152-104653
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - AUGUST 30, 2010 -1.55 %

Deep overlay, zone painting, pin and hanger replacement, structural steel repair, bearing realignment, and approach work on Russell Road over US-31 and Fruitport Road over I-96, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	$ 1,174,033.75	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906034 $ 123,084.70 $ 107,122.80
PROJECT ARU 41401-106373
LOCAL AGRMT. 09-5175 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2009 -12.97 %

0.55 mi of hot mix asphalt resurfacing including guardrail removal and pavement markings on Veterans Memorial Drive from Riverbend Drive to Maynard Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 107,122.80	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906044 $ 5,588,659.23 $ 5,822,334.87
PROJECT STH 76023-102877, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 5 days after award
COMPLETION DATE - NOVEMBER 13, 2010 4.18 %

25.50 mi of high tension median cable barrier including guardrail upgrade, slope flattening, aggregate shoulders, culvert extensions, proposed and median cross-over work, joint repairs, and hot mix asphalt cold milling and resurfacing including ramps on I-69 from M-52 easterly to M-13 and from east of M-52 easterly to the Shiawassee River, Shiawassee County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	$ 5,822,334.87	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906041 $ 225,477.42 $ 173,932.98
PROJECT STU 19400-100196, ETC
LOCAL AGRMT. 09-5196, 09-5223 % OVER/UNDER EST.
START DATE - JULY 06, 2009
COMPLETION DATE - JULY 31, 2009 -22.86 %

0.59 mi of hot mix asphalt cold milling and resurfacing on Marsh Road from the south county line to I-69BL and from Baker Road to the north county line, Clinton and Ingham Counties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 173,932.98	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906057 $ 2,298,934.88 $ 3,022,104.80
PROJECT AR1 52043-84231
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009
COMPLETION DATE - AUGUST 20, 2010 31.46 %

3.50 mi of intersection reconstruction including construction of a roundabout, roadway reconstruction, hot mix asphalt joint repairs, traffic signal upgrades, signing, pavement markings, and drainage on US-41/M-28 at the Front Street intersection and on US-41 from the M-28/Cherry Creek Road intersection to Big Creek Road in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty and two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Associated Constructors, LLC	$ 3,022,104.80	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906092 $ 403,772.16 $ 361,771.98
PROJECT AR1 82051-105829
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2009 -10.40 %

1.14 mi of hot mix asphalt cold milling and resurfacing
on US-24 from the south Wayne County line to Vreeland Road
in the city of Flat Rock, Wayne County. This project
includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Barrett Paving Materials Inc.	$ 361,771.98	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906021 $ 1,542,888.95 $ 1,399,865.31
PROJECT ARU 41401-106374, ETC
LOCAL AGRMT. 09-5166 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -9.27 %

3.03 mi of cold milling and resurfacing hot mix asphalt on
Burlingame Avenue from north of the centerline of 52nd
Street to south of the centerline of 36th Street and on
Prairie Parkway from east of the centerline of Byron Center
Avenue to west of the centerline of Burlingame Avenue in the
city of Wyoming, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 1,399,865.31	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906047 $ 2,510,068.71 $ 1,567,877.41
PROJECT AR1 41132-103034
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -37.54 %

Pin and hanger replacement, joint replacement, deep overlay,
deck patching, substructure repairs, fascia, zone, and

bridge painting, thrie beam retrofit, and approach work on three structures at Pine Island Drive over US-131, Post Road over US-131, and 10 Mile Road over US-131, Kent County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
C. A. Hull Co., Inc.	$ 1,567,877.41	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906048
PROJECT AR1 01023-105377
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 10, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,423,185.11	$ 1,231,227.00	-13.49 %

4.14 mi of hot mix asphalt surfacing, crushing and shaping, and guardrail upgrading on M-72 from M-65 easterly to east of Raymond Road, Alcona County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 1,231,227.00	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906080
PROJECT AR1 84913-105538
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 15 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 259,313.60	$ 282,062.04	8.77 %

26.83 mi of hot mix asphalt crack treatment on M-120 from north of Old Orchard Lane northerly to south of Marvin Road, on US-31 from the north reference point of the Third Street Bridge northerly to south of Hile Road, and on M-104 from the east reference point of the Spring Channel Bridge easterly to Buchanan Street in the cities of Norton Shores and Spring Lake and village of Ferrysburg, Muskegon and Ottawa Counties. This project includes a 2 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Scodeller Construction, Inc.	$ 282,062.04	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906089 $ 897,176.29 $ 752,816.12
PROJECT AR1 82053-105831
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2009 -16.09 %

0.92 mi of concrete patching and hot mix asphalt overlay, joint repairs, drainage structure adjustments, and pavement markings on US-24 southbound (Telegraph Road) from Joy Road to Plymouth Road, Wayne County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	$ 752,816.12	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906090 $ 643,556.17 $ 755,524.54
PROJECT MG 13014-103192, ETC
LOCAL AGRMT. 09-5100 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 25, 2009 17.40 %

3.37 mi of microsurfacing, sidewalk, and pedestrian signal work on M-199 (Austin Avenue) from I-94BL (Eaton Street) northwesterly to 27 Mile Road, on M-96 (Helmer Road) from M-96 (Columbia Avenue) northerly to I-94BL (Dickman Road), gapping out I-94BL (Dickman Road) then northerly on M-37 (Bedford Road), and on I-94BL (Michigan Avenue) from Porter Street easterly to Raymond Road in the cities of Albion, Battle Creek, and Springfield, Calhoun County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Pavement Maintenance Systems, LLC	$ 755,524.54	Same 1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906606 $ 17,944,656.60 $ 17,262,235.56
PROJECT AR1 81104-84054, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2011 -3.80 %

12.14 mi of hot mix asphalt cold milling and overlay, rehabilitation and reconstruction of ramps, upgrade of ramp tapers, shoulder widening, guardrail upgrades, and drainage improvements on I-94 from Freer Road to Parker Road and from the Washtenaw County line to Freer Road, Washtenaw County. This project includes three 5 year materials and workmanship pavement warranties and

a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 17,262,235.56	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906622
PROJECT ARU 41401-106263
LOCAL AGRMT. 09-5212
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009

ENG. EST.	LOW BID
$ 670,998.00	$ 659,875.13

% OVER/UNDER EST.
-1.66 %

2.50 mi of hot mix asphalt road resurfacing including base crushing, guardrail upgrades, and pavement markings on 84th Street from Cherry Valley Avenue to Whitneyville Avenue, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 659,875.13	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906601
PROJECT ARU 25049-106189
LOCAL AGRMT. 09-5224
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

ENG. EST.	LOW BID
$ 1,620,018.00	$ 1,572,755.96

% OVER/UNDER EST.
-2.92 %

1.16 mi of pavement removal, concrete pavement and repair, guardrail replacement, hot mix asphalt approach, and earth work on Pasadena Avenue from I-75 to the Flint city limits, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,572,755.96	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906607
PROJECT ARU 63459-104702
LOCAL AGRMT. 09-5240
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009

ENG. EST.	LOW BID
$ 1,352,265.75	$ 992,793.63

% OVER/UNDER EST.
-26.58 %

1.00 mi of cold milling and concrete pavement repairs, hot mix asphalt resurfacing, concrete curb, gutter, and ADA sidewalk ramps on Campbell Road from 13 Mile Road northerly to 14 Mile Road in the cities of Madison Heights and Royal Oak, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 992,793.63	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906616 $ 962,502.74 $ 814,832.76
PROJECT MX 77111-103238, ETC
LOCAL AGRMT. 09-5151 % OVER/UNDER EST.
START DATE - JULY 06, 2009
COMPLETION DATE - OCTOBER 15, 2009 -15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pamar Enterprises, Inc.	$ 814,832.76	Same	1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906056 $ 167,937.92 $ 198,472.00
PROJECT AR1 84913-105518
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 20 working days 18.18 %

19.40 mi of hot mix asphalt crack treatment on M-91 from Snows Lake Road to Benton Street, on M-44 from M-91 to Water Street, on Old US-131 from 14 Mile Road to 19 Mile Road, on US-131 from 19 Mile Road to the Mecosta County line, and two carpool lots in the city of Portland, located in the cities of Portland, Belding, Greenville, and Big Rapids, Ionia, Montcalm, and Mecosta Counties. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Scodeller Construction, Inc.	$ 198,472.00	Same	1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906058 $ 2,020,003.22 $ 1,699,645.00
PROJECT AR1 70063 - 102903
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -15.86 %

6.04 mi of hot mix asphalt cold milling and resurfacing and shoulder corrugations on I-96 eastbound and westbound from M-104 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 1,699,645.00	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906613 $ 627,581.00 $ 549,376.16
PROJECT ARU 50458-106726
LOCAL AGRMT. 09-5245 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -12.46 %

0.49 mi of cold milling hot mix asphalt and concrete, hot mix asphalt resurfacing, concrete pavement repairs, and earthwork on 12 Mile Road from Palm Beach to Hoover Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 549,376.16	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906615 $ 5,153,126.40 $ 5,034,906.82
PROJECT AR1 63052-72404
LOCAL AGRMT. 09-5106 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 25, 2009 -2.29 %

1.29 mi of concrete pavement repairs, hot mix asphalt reconstruction and overlay, curb and gutter replacement, sign replacement, and sidewalk on US-24BR (Square Lake Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 5,034,906.82	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906616
PROJECT MX 77111-103238, ETC
LOCAL AGRMT. 09-5151
START DATE - JULY 06, 2009
COMPLETION DATE - OCTOBER 15, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 962,502.74	$ 814,832.76	-15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pamar Enterprises, Inc.	$ 814,832.76	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906620
PROJECT AR1 82123-79529, ETC
LOCAL AGRMT. 09-5249
START DATE - 10 days after award
COMPLETION DATE - AUGUST 27, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 18,054,151.76	$ 15,997,273.10	-11.39 %

Removal of two abandoned railroad structures, bridge rehabilitation with deck replacements, shoulder widening, thin epoxy overlays, deck patching, joint replacements, sidewalk repairs, steel repairs, complete painting, zone painting, pin and hanger replacements, bearing replacements, substructure repairs, thrie beam retrofits, approach work, and freeway lighting for 11 structures on I-96 in the city of Detroit, Wayne County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Posen Construction, Inc.	$ 15,997,273.10	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906623
PROJECT ARL 32063-76475
LOCAL AGRMT. 09-5228
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 431,815.30	$ 360,887.00	-16.43 %

2.68 mi of hot mix asphalt resurfacing and aggregate shoulders on Atwater Road from Parisville Road easterly to west of Ruth Road, Huron County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Company	$ 360,887.00	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906632 $ 583,038.50 $ 516,186.70
PROJECT ARU 41401-106399
LOCAL AGRMT. 09-5207 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -11.47 %

0.33 mi of road reconstruction, pavement removal, watermain construction, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ramps, hot mix asphalt paving, and pavement markings on Lake Drive from the west city limits of East Grand Rapids to Plymouth Road, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Davis Construction, Inc.	$ 516,186.70	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906633 $ 358,616.00 $ 393,538.51
PROJECT ARU 41401-106227, ETC
LOCAL AGRMT. 09-5202 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 9.74 %

0.90 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps and joint repairs, and pavement markings in the city of Grandville, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 393,538.51	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906635 $ 804,095.75 $ 684,351.58
PROJECT ARU 33400-106385
LOCAL AGRMT. 09-5258 % OVER/UNDER EST.
START DATE - JULY 27, 2009
COMPLETION DATE - OCTOBER 02, 2009 -14.89 %

1.00 mi of hot mix asphalt base crushing and shaping, drainage improvements, and hot mix asphalt paving on East Mount Hope Avenue from the west city limits to the east city limits of East Lansing, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 684,351.58	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907015
PROJECT ARUL 39566-102767
LOCAL AGRMT. 09-5271
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 16, 2009

	ENG. EST.	LOW BID
	$ 1,505,510.00	$ 939,577.28
% OVER/UNDER EST.		-37.59 %

2.52 mi of hot mix asphalt base crushing, shaping, and resurfacing, aggregate base and shoulders, culvert and drainage structures, concrete curb and gutter, ditching, and guardrail upgrades on S Avenue from Sprinkle Road easterly to 29th Street, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 939,577.28	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907016
PROJECT ARU 63459-104626
LOCAL AGRMT. 09-5261
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 23, 2009

	ENG. EST.	LOW BID
	$ 870,404.06	$ 851,832.25
% OVER/UNDER EST.		-2.13 %

1.02 mi of cold milling concrete and hot mix asphalt pavement, concrete pavement cracking and seating, culvert, sewer, drainage structure, hot mix asphalt resurfacing, concrete pavement repairs, guardrail, concrete curb and gutter, ADA ramps, and traffic signal upgrades on Orchard Lake Road from 8 Mile Road northerly to Grand River Avenue in the cities of Farmington and Farmington Hills, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 851,832.25	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907020
PROJECT AR1 54014-106142
LOCAL AGRMT.
START DATE - SEPTEMBER 09, 2009
COMPLETION DATE - OCTOBER 30, 2009

	ENG. EST.	LOW BID
	$ 716,557.55	$ 597,826.80
% OVER/UNDER EST.		-16.57 %

Substructure repair, deck patching, pin and hanger replacement, joint replacement, end header replacement,

and zone painting on Old State Road over US-131 southbound and northbound, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Anlaan Corporation	$ 597,826.80	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907024
PROJECT AR1 64015-106143
LOCAL AGRMT.
START DATE - AUGUST 03, 2009
COMPLETION DATE - MAY 17, 2010

ENG. EST.	LOW BID
$ 733,882.96	$ 598,966.44

% OVER/UNDER EST.
-18.38 %

Substructure repairs, deck patching, partial deck replacement at fascias, joint replacement, pin and hanger replacement, zone painting, barrier replacement, end header replacement, and approach work on Taylor Road over US-31, Oceana County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Anlaan Corporation	$ 598,966.44	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907032
PROJECT AR1 63043-55850
LOCAL AGRMT.
START DATE - 3 days after award
COMPLETION DATE - SEPTEMBER 19, 2012

ENG. EST.	LOW BID
$ 56,922,987.60	$ 50,482,258.39

% OVER/UNDER EST.
-11.31 %

5.61 mi of freeway widening and reconstruction including ramp reconstruction, storm sewer and culvert replacement, permanent signing, MITS installation, and rehabilitation of 9 structures on M-59 from Crooks Road to Ryan Road in the cities of Rochester Hills and Sterling Heights, Oakland and Macomb Counties. This project includes a 5 year materials and workmanship pavement warranty and a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	4.25%	$ 50,482,258.39	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907039
PROJECT AR1 83033-58357, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JUNE 18, 2010

ENG. EST.	LOW BID
$ 3,013,655.89	$ 2,320,041.73

% OVER/UNDER EST.
-23.02 %

Bridge replacement, approach work, and maintaining

traffic on US-131 over Manistee River, Wexford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Milbocker and Sons, Inc.	$ 2,320,041.73	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907043
PROJECT AR1 53041-103022
LOCAL AGRMT.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - NOVEMBER 06, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 405,736.35	$ 317,291.75	-21.80 %

0.47 mi of hot mix asphalt cold milling and resurfacing on US-10 (James Street) from south of Dowland Street to Ludington Avenue (US-10) in the city of Ludington, Mason County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 317,291.75	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907049
PROJECT ARUL 61407-106547
LOCAL AGRMT. 09-5253
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,046,034.97	$ 1,092,679.37	4.46 %

0.49 mi of concrete road reconstruction including pavement removal, aggregate base, storm sewer, watermain, concrete pavement and sidewalk ramps, and pavement markings on Laketon Avenue from Peck Street to Wood Street in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kamminga & Roodvoets, Inc.	$ 1,092,679.37	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907060
PROJECT ARU 63459-104632
LOCAL AGRMT. 09-5285
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 746,739.00	$ 597,119.93	-20.04 %

0.53 mi of concrete pavement cracking and seating, cold milling concrete pavement, hot mix asphalt resurfacing, concrete pavement repairs, curb, gutter, and ADA ramps, and signal work on Rochester Road from 14 Mile Road

northerly to Elmwood Road in the city of Clawson, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 597,119.93	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907064
PROJECT ARUL 70407-106387
LOCAL AGRMT. 09-5281
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 11, 2009

ENG. EST.	LOW BID
$ 509,892.00	$ 379,161.25

% OVER/UNDER EST.
-25.64 %

1.96 mi of hot mix asphalt resurfacing including gravel shoulders and pavement markings on Lake Michigan Drive from Lakeshore Avenue to US-31, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 379,161.25	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907066
PROJECT ARU 23455-106383, ETC
LOCAL AGRMT. 09-5260
START DATE - AUGUST 03, 2009
COMPLETION DATE - SEPTEMBER 14, 2009

ENG. EST.	LOW BID
$ 540,179.50	$ 396,368.97

% OVER/UNDER EST.
-26.62 %

0.62 mi of hot mix asphalt base crushing and shaping, aggregate base, and hot mix asphalt resurfacing on Brookside Drive from Timbercreek Drive to South Street and on Timbercreek Drive from M-43 to Brookside Drive in the city of Grand Ledge, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadwell Bros. Construction Company	$ 396,368.97	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907075
PROJECT ARUL 09609-104989
LOCAL AGRMT. 09-5318
START DATE - AUGUST 24, 2009
COMPLETION DATE - JUNE 01, 2010

ENG. EST.	LOW BID
$ 1,094,499.00	$ 642,251.14

% OVER/UNDER EST.
-41.32 %

0.19 mi of roadway realignment and intersection modifications, pavement removal, earth excavation, subbase, aggregate base, concrete pavement, curb and gutter, storm sewer, sanitary sewer, watermain, and sidewalk improvements on Marquette Avenue from Indiana Street to Vermont Street in the city of Bay City, Bay County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
CRS/Shaw Contracting Co.	$ 642,251.14	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907081 $ 364,077.65 $ 326,558.76
PROJECT ARU 82457-106821
LOCAL AGRMT. 09-5304 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -10.31 %

0.38 mi of hot mix asphalt cold milling and resurfacing, concrete base repair, curb, gutter, and sidewalk ramps, drainage structure adjustments, and pavement markings on St. Clair Avenue from Mack Avenue to Waterloo Avenue in the city of Grosse Pointe, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 326,558.76	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907091 $ 3,645,519.86 $ 3,008,154.15
PROJECT AR1 70024-105476, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -17.48 %

9.08 mi of hot mix asphalt cold milling, resurfacing, and concrete joint repairs on I-196 from 64th avenue to Kenowa Avenue in the city of Hudsonville, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 3,008,154.15	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907040 $ 1,473,727.39 $ 1,232,732.72
PROJECT ARE1 32011-105843, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2009 -16.35 %

16.28 mi of hot mix asphalt shoulders including trenching on M-25 from south of Huron Line Road northeasterly to south of Myers Road, from south of Orchard Street northerly to south of Deckerville Road, and on M-15 from south of Ellis Street northwesterly to south of Kitelinger Road in the villages of Port Sanilac and Millington, Huron, Sanilac, and Tuscola Counties. This project includes a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 1,232,732.72	Same	1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906065
PROJECT AR1 27023-105865
LOCAL AGRMT.
START DATE - JULY 07, 2009
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 2,212,042.50	$ 1,843,418.41	-16.66 %

16.20 mi of hot mix asphalt cold milling, resurfacing, and ultra-thin overlay resurfacing on US-2 from Gogebic Station easterly to Old US-2, Gogebic County. This project includes a 2 year pavement performance warranty and a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northeast Asphalt, Inc.	$ 1,843,418.41	Same	1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906082
PROJECT AR1 73062-105624
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 60 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 978,560.47	$ 902,852.30	-7.74 %

Bridge railing, expansion joint replacements, and bridge deck repair on M-46 over the Tittabawassee River and east overflow, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Slagter & Son Construction Co.	$ 902,852.30	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID

PROPOSAL 0906617 $ 557,104.86 $ 496,944.11
PROJECT ARE1 82252-103542
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 12, 2009 -10.80 %

0.64 mi of landscaping and fence replacement on I-75 (Chrysler Freeway) from GTWRR to north of Commor Street in the city of Hamtramck, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Expo Landscaping, Inc.	$ 496,944.11	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906624 $ 375,532.50 $ 286,307.25
PROJECT ARU 19400-106361
LOCAL AGRMT. 09-5256 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -23.76 %

1.00 mi of hot mix asphalt cold milling pavement and resurfacing on East Clark Road from US-127BR to Wood Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 286,307.25	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906625 $ 182,166.00 $ 162,735.70
PROJECT ARL 19400-106356
LOCAL AGRMT. 09-5247 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -10.67 %

1.00 mi of hot mix asphalt cold milling pavement and resurfacing on West Alward Road from US-127BR to Williams Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 162,735.70	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906626 $ 268,535.30 $ 193,350.35
PROJECT ARU 19400-106377
LOCAL AGRMT. 09-5254 % OVER/UNDER EST.
START DATE - AUGUST 24, 2009
COMPLETION DATE - 30 calendar days -28.00 %

0.61 mi of hot mix asphalt cold milling pavement and

resurfacing, concrete sidewalk, curb, and gutter improvements on West Main Street from Norris Road to Scott Street in the city of Dewitt, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 193,350.35	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907007
PROJECT ARUL 13411-106107, ETC
LOCAL AGRMT. 09-5227
START DATE - 10 days after award
COMPLETION DATE - 45 working days

ENG. EST.	LOW BID
$ 980,903.56	$ 793,318.66

% OVER/UNDER EST.
-19.12 %

3.62 mi of hot mix asphalt base crushing and shaping, cold milling and resurfacing, trenching, aggregate shoulders, concrete curb, gutter, sidewalk, and ADA ramps on Beckley Road from Stone Jug Road easterly to Helmer Road, on Capital Avenue SW from the south city limits of Battle Creek northerly to Beckley Road, and on Jackson Street W from Bedford Road (M-37) easterly to Angell Street in the cities of Battle Creek and Springfield, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 793,318.66	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907013
PROJECT ARU 81471-106802
LOCAL AGRMT. 09-5267
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID
$ 243,886.00	$ 226,538.72

% OVER/UNDER EST.
-7.11 %

0.35 mi of hot mix asphalt surface removal and paving, and drainage improvements on North Ann Arbor Street from US-12 to Bennett Street in the city of Saline, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 226,538.72	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907019
PROJECT AR1 73051-45909
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2012

ENG. EST.	LOW BID
$ 5,159,071.87	$ 5,053,211.87

% OVER/UNDER EST.
-2.05 %

1.20 mi of road and intersection reconstruction including grading, hot mix asphalt paving, concrete curb and gutter, combined sewer separation, watermain replacement, and safety improvements on M-13 from Hess Road northerly to north of M-46 and on M-46 from Harris Street easterly to Lincoln Street in the city of Saginaw, Saginaw County. This project includes a 5 year materials and workmanship pavement warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	8.00%	$ 5,053,211.87	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907050
PROJECT ARU 50458-104565, ETC
LOCAL AGRMT. 09-5283
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 30, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,025,690.70	$ 917,975.07	-10.50 %

0.84 mi of hot mix asphalt cold milling and resurfacing, concrete pavement and repairs, and earthwork on 10 Mile Road from Lawrence Street to the west city limits and from Phlox Street to Hayes Road in the cities of East Pointe and Center Line, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 917,975.07	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907052
PROJECT ARL 38555-106225
LOCAL AGRMT. 09-5209
START DATE - SEPTEMBER 12, 2009
COMPLETION DATE - 70 calendar days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 882,925.00	$ 623,276.04	-29.41 %

0.80 mi of machine grading, aggregate base, hot mix asphalt paving, pavement marking, traffic control, and slope restoration on East Michigan Avenue from Fox Road to Gillett's Lake Road, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 623,276.04	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID

PROPOSAL 0907058 $ 782,451.25 $ 673,547.50
PROJECT ARU 41401-104913
LOCAL AGRMT. 09-5276 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 11, 2010 -13.92 %

0.26 mi of road reconstruction including hot mix asphalt cold milling and paving, watermain replacement, concrete sidewalk ramps, traffic signal work, landscaping, and pavement markings on Breton Avenue from Burton Street to the north city limits of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kentwood Excavating, Inc.	$ 673,547.50	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907065 $ 507,057.50 $ 448,651.38
PROJECT ARU 33403-106397
LOCAL AGRMT. 09-5278 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 21, 2009 -11.52 %

0.45 mi of cold milling hot mix asphalt, drainage improvements, concrete curb, gutter, and sidewalk, and hot mix asphalt paving on East Michigan Avenue from US-127 to Friendship Court in the city of Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 448,651.38	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907079 $ 504,978.50 $ 346,216.67
PROJECT ARU 33403-106398
LOCAL AGRMT. 09-5262 % OVER/UNDER EST.
START DATE - AUGUST 07, 2009
COMPLETION DATE - 35 calendar days -31.44 %

0.93 mi of hot mix asphalt cold milling and resurfacing, pavement markings, sanitary sewer repair, and concrete sidewalk ramps on Washington Avenue from Miller Road to Jolly Road in the city of Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 346,216.67	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID

PROPOSAL 0907087 $ 353,140.78 $ 336,118.64
PROJECT AR1 70023-106097
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -4.82 %

0.93 mi of hot mix asphalt cold milling, resurfacing, and joint repairs on I-196BL from US-31 easterly to east of the Macatawa River in the city of Holland, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 336,118.64	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907089 $ 1,069,295.25 $ 729,440.19
PROJECT ARL 39405-106603, ETC
LOCAL AGRMT. 09-5297 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 14, 2009 -31.78 %

2.25 mi of hot mix asphalt crushing, shaping, and resurfacing, aggregate base and shoulders, concrete curb and gutter, ditching, and guardrail upgrades on 12th Street from D Avenue northerly to C Avenue and on 8th Street from R Avenue northerly to Q Avenue, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 729,440.19	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907094 $ 770,302.33 $ 757,018.67
PROJECT AR 59042-105521
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 12 working days -1.72 %

5.95 mi of hot mix asphalt cold milling, resurfacing, and single course chip seal on M-46 from west of the southbound US-131 entrance ramp easterly to west of Amble Road, Montcalm County. This project includes a 3 year pavement performance warranty and a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 757,018.67	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907096
PROJECT AR1 20031-106199
LOCAL AGRMT.
START DATE - JUNE 01, 2010
COMPLETION DATE - JUNE 25, 2010

	ENG. EST.	LOW BID
	$ 342,622.34	$ 373,852.48
		% OVER/UNDER EST.
		9.12 %

3.31 mi of paver placed surface seal on M-93 from Margrethe Boulevard/Camp Grayling northeasterly to the M-93/M-72 intersection, Crawford County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 373,852.48	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906619
PROJECT ARU 25049-106186
LOCAL AGRMT. 09-5244
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

	ENG. EST.	LOW BID
	$ 1,453,449.70	$ 1,367,402.06
		% OVER/UNDER EST.
		-5.92 %

1.10 mi of pavement removal, concrete pavement and repairs, cold milling hot mix asphalt, resurfacing, and earthwork on Clio Road from Pierson Road to Carpenter Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,367,402.06	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907027
PROJECT AR1 56044-105849
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 40 working days

	ENG. EST.	LOW BID
	$ 433,163.86	$ 268,949.00
		% OVER/UNDER EST.
		-37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
RAM Construction Services of Mich	$ 268,949.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907001 $ 2,171,897.43 $ 2,461,990.21
PROJECT AR1 50111-105851, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 28, 2009 13.36 %

5.26 mi of pavement repair, cold milling and resurfacing, shoulder reconstruction, and pavement markings on I-94 at 9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19 from 33 Mile Road to Ashery Creek in the city of St. Clair Shores, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,461,990.21	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907006 $ 992,675.70 $ 637,529.86
PROJECT EDDF 59555-105422, ETC
LOCAL AGRMT. 09-5233 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -35.78 %

5.94 mi of hot mix asphalt resurfacing, aggregate shoulders and base conditioning, and guardrail on Condensery Road from Vickeryville Road to Crystal Road, on Youngman Road from M-57 to Wise Road, and on Stanton Road from West County Line Road to Dagget Road, Montcalm County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Central Asphalt, Inc.	$ 637,529.86	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907017 $ 348,355.00 $ 248,000.00
PROJECT ARUL 11400-106003
LOCAL AGRMT. 09-5265 % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - OCTOBER 16, 2009 -28.81 %

0.13 mi of reconstruction including machine grading, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ADA ramps, hot mix asphalt resurfacing, sanitary sewer, and watermain on Park Street from Lake Boulevard to Main Street in the city of Saint Joseph, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Peters Construction Co.	$ 248,000.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907018 $ 8,576,533.67 $ 7,438,774.97
PROJECT IM 33084-104136, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.27 %

15.05 mi of hot mix asphalt cold milling and resurfacing, temporary widening and crossover construction, box culvert extension, concrete pavement repairs, and guardrail on I-96 from west of College Road easterly to M-52, Ingham County. This project includes a 3 year pavement performance warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

9.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 7,438,774.97	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907025 $ 684,693.54 $ 754,842.76
PROJECT AR1 16033-90216
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 10.25 %

1.16 mi of hot mix asphalt cold milling and resurfacing, minor curb and gutter, sidewalk, guardrail, and storm sewer work on US-23 in the city of Cheboygan, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 754,842.76	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907027 $ 433,163.86 $ 268,949.00
PROJECT AR1 56044-105849
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
RAM Construction Services of Mich	$ 268,949.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907028 $ 181,372.90 $ 140,389.64
PROJECT AR1 47082-105734
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 15, 2009
COMPLETION DATE - SEPTEMBER 30, 2009 -22.60 %

Construction of a hot mix asphalt carpool lot at Burkhart
Road and M-59, Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 140,389.64	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907047 $ 1,290,897.75 $ 1,139,005.19
PROJECT ARU 41401-106269
LOCAL AGRMT. 09-5211 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 15, 2010 -11.77 %

1.60 mi of concrete resurfacing including cold milling
concrete whitetopping, concrete sidewalk ramps, and pavement
markings on Patterson Avenue from M-37 (Broadmoor Road) to
44th Street, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Walter Toebe Construction Company	$ 1,139,005.19	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907051 $ 976,056.00 $ 813,010.47
PROJECT ARU 82457-106809
LOCAL AGRMT. 09-5280 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -16.70 %

0.76 mi of hot mix asphalt resurfacing, sidewalk ramp
upgrades, and pavement markings on Warren Road from
Inkster Road easterly to Beech-Daly Road in the city of
Dearborn Heights, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED

Ajax Paving Industries, Inc.	$ 813,010.47	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907057 $ 789,273.46 $ 688,576.17
PROJECT ARU 63459-104662
LOCAL AGRMT. 09-5286 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 09, 2009 -12.76 %

0.58 mi of concrete pavement cracking and seating, concrete pavement repairs, cold milling hot mix asphalt and resurfacing, concrete sidewalks and ramps, and signal upgrades on 10 Mile Road from Greenfield Road easterly to Kenosha Avenue in the city of Oak Park, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 688,576.17	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907085 $ 423,698.00 $ 313,953.10
PROJECT ARUL 03479-89545
LOCAL AGRMT. 09-5266 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 24, 2009 -25.90 %

2.26 mi of hot mix asphalt cold milling and resurfacing, clearing, tree removal, and aggregate shoulders on Babylon Road from M-40 easterly to River Street in the city of Allegan, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 313,953.10	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907101 $ 550,857.50 $ 439,659.36
PROJECT ARL 13025-106229
LOCAL AGRMT. 09-5319 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 30 working days -20.19 %

3.0 mi of hot mix asphalt resurfacing on N Drive from 12 Mile Road to 15 Mile Road, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 439,659.36	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID

PROPOSAL 0907106 $ 3,024,211.82 $ 2,548,283.32
PROJECT AR1 47900-88138, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 03, 2010 -15.74 %

36.00 mi of installation of an intelligent transportation system on I-96 from Fowlerville easterly to the Oakland/Livingston county line and on US-23 from Crouse Road southerly to Silver Lake Road in the cities of Howell and Brighton, Livingston County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Motor City Electric Utilities Comp	$ 2,548,283.32	Same	1 **