ARRA Funded
Construction Contracts Awarded

For Construction/Contractor Opportunities:
Construction service providers can complete a MDOT prequalification application and submit it along with the required documents to MDOT. For more information, visit www.michigan.gov/mdot and click on "Doing Business" and then "Contractor Services."

LETTING OF MARCH 06, 2009 ENG. EST. LOW BID
PROPOSAL 0903028 $ 1,185,465.51 $ 853,806.87
PROJECT ARRA 65041-103008
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 13, 2009
COMPLETION DATE - MAY 22, 2009 -27.98 %
AWARD DATE – APRIL 15, 2009

10.62 mi of full depth concrete pavement repairs and joint resealing on I-75 northbound from the Ogemaw/Arenac County line northerly to Cook Road and from Ski Park Road northerly to the Ogemaw/Roscommon County line, Ogemaw County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Six-S, Inc.	$ 853,806.87	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904065 $ 6,002,801.51 $ 5,074,596.80
PROJECT AR1 25011-53201, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -15.46 %
AWARD DATE – APRIL 22, 2009

12.19 mi of hot mix asphalt cold milling, two course resurfacing, joint repairs, culvert repairs and replacement, guardrail upgrades, epoxy overlay, joint repair, substructure and steel repair, painting, concrete surface coating, and scour protection on M-13 from M-21 northerly to M-57 and over Mistequay Creek, Genesee County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Co. Inc.	$ 5,074,596.80	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904069 $ 3,657,527.59 $ 3,179,797.09
PROJECT AR1 01052-79387
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 17, 2009 -13.06 %
AWARD DATE – APRIL 29, 2009

4.94 mi of hot mix asphalt cold milling and resurfacing, pavement joint and crack repairs, asphalt stabilized crack relief layer, bridge railing and guardrail upgrades, drainage, and culvert improvements on US-23 from south of Everett Road northerly to south of Black River Road and over the Black River, Alcona County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 3,179,797.09	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904071 $ 574,341.07 $ 483,477.30
PROJECT AR1 52042-105869
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 04, 2009
COMPLETION DATE - 26 working days -15.82 %
AWARD DATE – APRIL 29, 2009

2.52 mi of concrete joint repair on US-41/M-28 from Cherry Creek Road northwesterly to south of Bayou Street and from the Carp River northerly to Jackson Street in the city of Marquette, Marquette County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Snowden, Inc.	$ 483,477.30	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904064 $ 823,357.48 $ 671,327.03
PROJECT AR1 05031-53361
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009
COMPLETION DATE - AUGUST 28, 2009 -18.46 %

1.36 mi of hot mix asphalt crushing and shaping, shoulder widening, drainage improvements, and curb and gutter on M-88 from south of Eckhardt Road northerly to south of the village of Central Lake, Antrim County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	$ 671,327.03	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904068 $ 457,033.27 $ 525,827.28
PROJECT AR1 52042-105868
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 29, 2009
COMPLETION DATE - 14 working days 15.05 %

1.84 mi of hot mix asphalt cold milling and resurfacing on US-41/M-28 from Northwoods Road to Washington Street in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan, Inc.	$ 525,827.28	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904066 $ 762,048.86 $ 686,616.80
PROJECT AR1 31051-105841, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009
COMPLETION DATE - 17 working days -9.90 %

4.54 mi of hot mix asphalt resurfacing and joint repairs on US-41 from Portage Lake Golf Course Drive northerly to Cliff Drive and from the Baraga north county line northerly to Old Timers Road in the city of Houghton, Houghton County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	$ 686,616.80	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904067 $ 653,147.52 $ 629,266.50
PROJECT AR1 31013-88830, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 10, 2009
COMPLETION DATE - 19 working days -3.66 %

4.87 mi of hot mix asphalt resurfacing, shoulder trenching and surfacing, and guardrail upgrades on M-26 north of the 10th Street turn to Calumet Street, Houghton County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Bacco Construction Company	$ 629,266.50	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904070 $ 807,225.61 $ 722,279.75
PROJECT ARE1 18900-105605
LOCAL AGRMT. 09-5097 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 22, 2009 -10.52 %

5.41 mi of non-motorized hot mix asphalt pathway paving on the Pere Marquette Rail Trail from west of Farwell easterly to east of Washington Road in the village of Farwell, Clare County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	$ 722,279.75	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905048 $ 87,420.85 $ 67,203.70
PROJECT AR1 06091-100134
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -23.13 %

Grading, hot mix asphalt paving of existing gravel park and ride lot, and two-course overlay and approach paving of existing hot mix asphalt park and ride lot on M-65/Maple Ridge Road southeast quadrant and on M-61/I-75 southwest quadrant, Arenac County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Bolen Asphalt Paving, Inc.	$ 67,203.70	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905051 $ 180,468.02 $ 184,248.29
PROJECT AR1 72014-87124
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 04, 2009
COMPLETION DATE - JULY 02, 2009 2.09 %

17.45 mi of guardrail upgrade on US-127 from Snowbowl Road to north of North Higgins Lake Road, Roscommon and Crawford Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nashville Construction Company	$ 184,248.29	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905052 $ 1,038,885.60 $ 968,132.60
PROJECT AR1 34032-51070
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 26, 2009 -6.81 %

3.90 mi of hot mix asphalt cold milling, resurfacing, and joint repairs on M-66 from south of Grand River Avenue northerly to north of Sprague Road, Ionia County. This project includes a three year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 968,132.60	Same 1 **

LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904053 $ 26,680,012.31 $ 21,735,224.41
PROJECT AR1 03033-75215, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009
COMPLETION DATE - NOVEMBER 06, 2009 -18.53 %

6.94 mi of concrete overlay rehabilitation, pavement removal, concrete pavement reconstruction, culvert replacements, signing, pavement markings, median cable barrier installation, rest area demolition and construction, landscaping, concrete deck overlay, and railing replacement on I-196 from 71st Street northerly to 118th Avenue and on I-196 over 71st Street, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Interstate Highway Construction	$ 21,735,224.41	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906051 $ 750,612.94 $ 595,248.55
PROJECT EBSL 32011-105808, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142,

Huron County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906068
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 25 working days

ENG. EST.	LOW BID
$ 151,927.27	$ 158,937.54

% OVER/UNDER EST.
4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	$ 158,937.54	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906087
PROJECT AR1 54021-105513
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 14 working days

ENG. EST.	LOW BID
$ 1,002,492.97	$ 827,692.43

% OVER/UNDER EST.
-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 827,692.43	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905046 $ 3,746,384.16 $ 2,681,913.35
PROJECT AR1 66013-105837
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -28.41 %

12.04 mi of hot mix asphalt overlay and shoulder construction, shoulder trenching, and bridge deck repairs on M-64 from County Road 107 in Silver City easterly to the village of Ontonagon, Ontonagon County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	$ 2,681,913.35	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905050 $ 2,209,478.97 $ 1,978,807.00
PROJECT AR1 07012-105838, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 26 working days -10.44 %

12.76 mi of hot mix asphalt cold milling, resurfacing, and shoulder aggregate on US-41 from south of M-28 northerly to north of Mead Road and from west of Menge Creek Road easterly to the concrete approach of the Falls River Bridge in the village of L'Anse, Baraga County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Payne & Dolan Inc.	$ 1,978,807.00	Same 1 **

LETTING OF MAY 15, 2009 ENG. EST. LOW BID
PROPOSAL 0905602 $ 47,897,360.63 $ 43,861,323.62
PROJECT AR1 39022-105128
LOCAL AGRMT. 09-5098, 09-5099 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 09, 2012 -8.43 %

1.90 mi of roadway reconstruction and widening, replacement of 4 bridges, construction of screening walls, retaining walls, drainage, maintenance of traffic, permanent signing, pavement markings, and traffic signal work on I-94 from east of Oakland Drive to east of Lovers Lane in the city of Portage, Kalamazoo County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Walter Toebe Construction Company	$ 43,861,323.62	Same 1 **

LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905047 $ 378,285.66 $ 384,730.30
PROJECT AR1 59032-50716
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 14 working days 1.70 %

7.46 mi of single chip sealing of existing hot mix asphalt mainline and paved shoulders and placement of aggregate shoulder on M-91 from north of Colby Road northerly to north of Kendaville Road, Montcalm County. This project includes a 2 year pavement performance warranty

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Highway Maintenance and Construction	$ 384,730.30	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906003 $ 3,910,034.66 $ 4,041,100.67
PROJECT ARE1 09033-105789
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 3.35 %

52.76 mi of shoulder widening on M-13 from the

M-13/M-247 intersection northerly to the Arenac/Iosco County line, on US-23 from the Bay/Arenac County line northerly to M-61, from M-61 northerly to M-65, and from M-65 northerly to the Arenac/Iosco County line, Bay and Arenac Counties.

This project is funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 4,041,100.67	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906028
PROJECT ARUL 39405-105993
LOCAL AGRMT. 09-5165
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2009

ENG. EST.	LOW BID
$ 1,261,187.75	$ 976,148.51

% OVER/UNDER EST.
-22.60 %

1.50 mi of hot mix asphalt cold milling and paving, sidewalk ramps, pavement markings, and traffic signal on Centre Avenue from South Westnedge Avenue easterly to Portage Road in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 976,148.51	Same 1 **

LETTING OF MAY 15, 2009
PROPOSAL 0905604
PROJECT AR1 06073-102969
LOCAL AGRMT.
START DATE - SEPTEMBER 14, 2009
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID
$ 47,048.37	$ 56,686.50

% OVER/UNDER EST.
20.49 %

Bridge railing and beam repair, riprap placement, and guardrail replacement on US-23 over Big Creek, Arenac County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Midwest Bridge Company	$ 56,686.50	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906001 $ 5,119,913.98 $ 4,063,474.03
PROJECT STT 32012-102351-2, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 -20.63 %

16.47 mi of hot mix asphalt cold milling, paving, and non-motorized shoulders on M-25 from the north village limits of Caseville to east of Larned Road in the village of Port Austin, Huron County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	$ 4,063,474.03	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906032 $ 274,118.03 $ 275,616.10
PROJECT ARU 41401-106372
LOCAL AGRMT. 09-5176 % OVER/UNDER EST.
START DATE - JULY 04, 2009
COMPLETION DATE - AUGUST 31, 2009 0.55 %

0.13 mi of pavement removal, concrete pavement, curb, and gutter, and pavement markings on Three Mile Road from the I-96 eastbound exit ramp to Alpine Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Nagel Construction, Inc.	$ 275,616.10	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906035 $ 788,264.90 $ 645,941.67
PROJECT ARUL 39405-105992
LOCAL AGRMT. 09-5186 % OVER/UNDER EST.
START DATE - JULY 20, 2009
COMPLETION DATE - NOVEMBER 13, 2010 -18.06 %

0.66 mi of hot mix asphalt resurfacing and reconstruction including pavement removal, aggregate base, hot mix asphalt cold milling, concrete curb and gutter, signing, pavement markings, and traffic signal on Kilgore Road from South Westnedge Avenue easterly to Grand Elk Railroad Crossing in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Peters Construction Co.	$ 645,941.67	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906037
PROJECT ARU 70401-106271
LOCAL AGRMT. 09-5174
START DATE - 10 days after award
COMPLETION DATE - AUGUST 14, 2009

ENG. EST.	LOW BID
$ 1,779,004.00	$ 1,284,988.26

% OVER/UNDER EST.
-27.77 %

4.74 mi of hot mix asphalt resurfacing and shoulder widening including gravel shoulder, guardrail, and pavement markings on 48th Avenue from Chicago Drive to Bauer Road in Georgetown Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 1,284,988.26	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906038
PROJECT ARUL 70414-105967
LOCAL AGRMT. 09-5180
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009

ENG. EST.	LOW BID
$ 910,984.00	$ 613,578.20

% OVER/UNDER EST.
-32.65 %

1.87 mi of hot mix asphalt resurfacing including cold milling, sidewalk ramp ADA, and pavement markings on Douglas Avenue and Lakewood Boulevard from River Avenue easterly to 120th Avenue in Holland Township, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 613,578.20	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906039
PROJECT ARU 23400-106378
LOCAL AGRMT. 09-5198
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

ENG. EST.	LOW BID
$ 778,757.25	$ 618,427.00

% OVER/UNDER EST.
-20.59 %

2.41 mi of hot mix asphalt cold milling pavement and resurfacing on Creyts Road from Lansing Road to I-496, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 618,427.00	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906043
PROJECT AR1 37013-90243
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2011

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 9,824,838.61	$ 9,391,461.43	-4.41 %

4.85 mi of hot mix asphalt multiple course overlay, joint repairs, ramp extensions, bridge underclearance corrections, superelevation corrections, and other safety/geometric upgrades on US-127 from south of the Blanchard Road interchange northerly to south of Shepherd Road, Isabella County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Central Asphalt, Inc.	$ 9,391,461.43	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906046
PROJECT AR1 49023-79548
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 2,701,583.62	$ 2,688,753.94	-0.47 %

5.97 mi of cold milling hot mix asphalt surface, pavement joint and crack repair, two course hot mix asphalt resurfacing, superelevation corrections, guardrail and culvert safety upgrades, and permanent pavement markings on US-2 from east of Brevort Lake Road easterly to west of Martin Lake Road, Mackinac County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 2,688,753.94	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906051 $ 750,612.94 $ 595,248.55
PROJECT EBSL 32011-105808, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course overlay including trenching for non-motorized shoulders and new pavement markings on M-25 from west of Stein Road northerly to Brown Roadside Park, south of M-142, Huron County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Pyramid Paving and Contracting Co.	$ 595,248.55	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906060 $ 763,651.00 $ 476,595.04
PROJECT ARL 70139-106213
LOCAL AGRMT. 09-5188 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 14, 2009 -37.59 %

1.93 mi of hot mix asphalt resurfacing, trenching, aggregate shoulders, pavement marking, and slope restoration on Byron Road from I-196BL easterly to 64th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 476,595.04	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906064 $ 2,379,686.58 $ 1,899,552.10
PROJECT ARU 19042-105821
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 08, 2009
COMPLETION DATE - OCTOBER 09, 2009 -20.18 %

6.54 mi of pavement restoration including full depth repairs, diamond grinding, joint resealing, crack sealing, and ramp extension on I-69 from Chandler Road easterly to Peacock Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Tony Angelo Cement Construction Co.	$ 1,899,552.10	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906068
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 25 working days

ENG. EST.	LOW BID
$ 151,927.27	$ 158,937.54

% OVER/UNDER EST.
4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool lots at the US-23 exit to Silver Lake Road, on M-24 north of Barnes Lake Road, on M-90 between Brush Street and Baldwin Avenue, and on M-24 at Millington Road in the city of Fenton and village of North Branch, Genesee and Lapeer Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Ace Asphalt & Paving Company	$ 158,937.54	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906074
PROJECT AR1 84911-103808
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

ENG. EST.	LOW BID
$ 949,486.62	$ 1,055,282.74

% OVER/UNDER EST.
11.14 %

Installation of 8 Environmental Sensor Stations (ESS) and update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, Iron, Mackinac, Marquette, and Schoolcraft Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
J. Ranck Electric, Inc.	$ 1,055,282.74	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906077
PROJECT ARU 41401-104915
LOCAL AGRMT. 09-5199
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2011

ENG. EST.	LOW BID
$ 1,903,383.25	$ 1,634,690.00

% OVER/UNDER EST.
-14.12 %

0.56 mi of hot mix asphalt road reconstruction including storm sewer, concrete curb, gutter, and sidewalk, watermain, street lighting, and pavement markings on Leonard Street from Nixon Avenue to Collindale Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Schippers Excavating, Inc.	$ 1,634,690.00	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906084
PROJECT AR1 47014-105648
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 10, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 3,566,760.02	$ 3,087,210.63	-13.45 %

8.31 mi of hot mix asphalt cold milling and single course overlay on US-23 from the CSX railroad to M-59, Livingston County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Cadillac Asphalt, LLC.	$ 3,087,210.63	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906085
PROJECT AR1 61131-77964
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2012

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 3,064,704.82	$ 2,901,231.13	-5.33 %

1.95 mi of hot mix asphalt resurfacing and reconstruction, roundabout intersection construction, curb and gutter, drainage improvements, permanent pavement markings, and signing on M-46 east and west of the M-46/M-37 intersection, on Newaygo Road south of the M-46/M-37 intersection and on M-37 from the M-37/M-46 intersection northerly to south of Moon Road, Muskegon County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Brenner Excavating, Inc.	$ 2,901,231.13	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906087
PROJECT AR1 54021-105513
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 14 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,002,492.97	$ 827,692.43	-17.44 %

4.22 mi of hot mix asphalt cold milling and resurfacing of mainline and shoulders on M-20 and US-131 interchange ramps in the city of Big Rapids, Mecosta County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 827,692.43	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906088 $ 984,814.69 $ 870,770.70
PROJECT AR1 59022-105517
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -11.58 %

7.05 mi of hot mix asphalt overlay and centerline corrugations on M-57 from Berridge Road easterly to M-66 (Sheridan Road), Montcalm County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 870,770.70	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906091 $ 578,777.26 $ 466,988.71
PROJECT AR1 54024-105514
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - SEPTEMBER 25, 2009 -19.31 %

3.53 mi of hot mix asphalt cold milling, overlay, and resurfacing on US-131BR (19 Mile Road) from US-131 easterly to Northland Drive including all four ramps of the US-131 interchange, Mecosta County. This project includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 466,988.71	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906052 $ 697,359.93 $ 613,999.14
PROJECT AR1 70024-84007
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -11.95 %

Pin and hanger replacement, joint replacement, deck patching, substructure repairs, fascia and zone painting, and partial slope paving replacement on two structures at I-196 eastbound and westbound over 48th Avenue, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	$ 613,999.14	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906086 $ 1,192,509.78 $ 1,174,033.75
PROJECT AR1 61152-104653
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - AUGUST 30, 2010 -1.55 %

Deep overlay, zone painting, pin and hanger replacement, structural steel repair, bearing realignment, and approach work on Russell Road over US-31 and Fruitport Road over I-96, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Anlaan Corporation	$ 1,174,033.75	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906034 $ 123,084.70 $ 107,122.80
PROJECT ARU 41401-106373
LOCAL AGRMT. 09-5175 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2009 -12.97 %

0.55 mi of hot mix asphalt resurfacing including guardrail removal and pavement markings on Veterans Memorial Drive from Riverbend Drive to Maynard Avenue in the city of Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 107,122.80	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906044 $ 5,588,659.23 $ 5,822,334.87
PROJECT STH 76023-102877, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 5 days after award
COMPLETION DATE - NOVEMBER 13, 2010 4.18 %

25.50 mi of high tension median cable barrier including guardrail upgrade, slope flattening, aggregate shoulders, culvert extensions, proposed and median cross-over work, joint repairs, and hot mix asphalt cold milling and resurfacing including ramps on I-69 from M-52 easterly to M-13 and from east of M-52 easterly to the Shiawassee River, Shiawassee County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Saginaw Asphalt Paving Company	$ 5,822,334.87	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906041 $ 225,477.42 $ 173,932.98
PROJECT STU 19400-100196, ETC
LOCAL AGRMT. 09-5196, 09-5223 % OVER/UNDER EST.
START DATE - JULY 06, 2009
COMPLETION DATE - JULY 31, 2009 -22.86 %

0.59 mi of hot mix asphalt cold milling and resurfacing on Marsh Road from the south county line to I-69BL and from Baker Road to the north county line, Clinton and Ingham Counties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 173,932.98	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906057 $ 2,298,934.88 $ 3,022,104.80
PROJECT AR1 52043-84231
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009
COMPLETION DATE - AUGUST 20, 2010 31.46 %

3.50 mi of intersection reconstruction including construction of a roundabout, roadway reconstruction, hot mix asphalt joint repairs, traffic signal upgrades, signing, pavement markings, and drainage on US-41/M-28 at the Front Street intersection and on US-41 from the M-28/Cherry Creek Road intersection to Big Creek Road in the city of Marquette, Marquette County. This project includes a 3 year pavement performance warranty and two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Associated Constructors, LLC	$ 3,022,104.80	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906092 $ 403,772.16 $ 361,771.98
PROJECT AR1 82051-105829
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2009 -10.40 %

1.14 mi of hot mix asphalt cold milling and resurfacing
on US-24 from the south Wayne County line to Vreeland Road
in the city of Flat Rock, Wayne County. This project
includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Barrett Paving Materials Inc.	$ 361,771.98	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906021 $ 1,542,888.95 $ 1,399,865.31
PROJECT ARU 41401-106374, ETC
LOCAL AGRMT. 09-5166 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -9.27 %

3.03 mi of cold milling and resurfacing hot mix asphalt on
Burlingame Avenue from north of the centerline of 52nd
Street to south of the centerline of 36th Street and on
Prairie Parkway from east of the centerline of Byron Center
Avenue to west of the centerline of Burlingame Avenue in the
city of Wyoming, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Michigan Paving and Materials Co.	$ 1,399,865.31	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906047 $ 2,510,068.71 $ 1,567,877.41
PROJECT AR1 41132-103034
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -37.54 %

Pin and hanger replacement, joint replacement, deep overlay,

deck patching, substructure repairs, fascia, zone, and bridge painting, thrie beam retrofit, and approach work on three structures at Pine Island Drive over US-131, Post Road over US-131, and 10 Mile Road over US-131, Kent County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
C. A. Hull Co., Inc.	$ 1,567,877.41	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906048
PROJECT AR1 01023-105377
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 10, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,423,185.11	$ 1,231,227.00	-13.49 %

4.14 mi of hot mix asphalt surfacing, crushing and shaping, and guardrail upgrading on M-72 from M-65 easterly to east of Raymond Road, Alcona County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Rieth-Riley Construction Co., Inc.	$ 1,231,227.00	Same 1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906080
PROJECT AR1 84913-105538
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 15 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 259,313.60	$ 282,062.04	8.77 %

26.83 mi of hot mix asphalt crack treatment on M-120 from north of Old Orchard Lane northerly to south of Marvin Road, on US-31 from the north reference point of the Third Street Bridge northerly to south of Hile Road, and on M-104 from the east reference point of the Spring Channel Bridge easterly to Buchanan Street in the cities of Norton Shores and Spring Lake and village of Ferrysburg, Muskegon and Ottawa Counties. This project includes a 2 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Scodeller Construction, Inc.	$ 282,062.04	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906089 $ 897,176.29 $ 752,816.12
PROJECT AR1 82053-105831
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2009 -16.09 %

0.92 mi of concrete patching and hot mix asphalt overlay, joint repairs, drainage structure adjustments, and pavement markings on US-24 southbound (Telegraph Road) from Joy Road to Plymouth Road, Wayne County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED
Florence Cement Company	$ 752,816.12	Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906090 $ 643,556.17 $ 755,524.54
PROJECT MG 13014-103192, ETC
LOCAL AGRMT. 09-5100 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 25, 2009 17.40 %

3.37 mi of microsurfacing, sidewalk, and pedestrian signal work on M-199 (Austin Avenue) from I-94BL (Eaton Street) northwesterly to 27 Mile Road, on M-96 (Helmer Road) from M-96 (Columbia Avenue) northerly to I-94BL (Dickman Road), gapping out I-94BL (Dickman Road) then northerly on M-37 (Bedford Road), and on I-94BL (Michigan Avenue) from Porter Street easterly to Raymond Road in the cities of Albion, Battle Creek, and Springfield, Calhoun County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED
Pavement Maintenance Systems, LLC	$ 755,524.54	Same 1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906606 $ 17,944,656.60 $ 17,262,235.56
PROJECT AR1 81104-84054, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2011 -3.80 %

12.14 mi of hot mix asphalt cold milling and overlay, rehabilitation and reconstruction of ramps, upgrade of ramp tapers, shoulder widening, guardrail upgrades, and drainage improvements on I-94 from Freer Road to Parker Road and from the Washtenaw County line to Freer Road, Washtenaw County. This project includes three 5 year

materials and workmanship pavement warranties and
a 3 year pavement performance warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 17,262,235.56	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906622 $ 670,998.00 $ 659,875.13
PROJECT ARU 41401-106263
LOCAL AGRMT. 09-5212 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -1.66 %

2.50 mi of hot mix asphalt road resurfacing including base
crushing, guardrail upgrades, and pavement markings on
84th Street from Cherry Valley Avenue to Whitneyville
Avenue, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 659,875.13	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906601 $ 1,620,018.00 $ 1,572,755.96
PROJECT ARU 25049-106189
LOCAL AGRMT. 09-5224 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -2.92 %

1.16 mi of pavement removal, concrete pavement and
repair, guardrail replacement, hot mix asphalt approach,
and earth work on Pasadena Avenue from I-75 to the Flint
city limits, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,572,755.96	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906607 $ 1,352,265.75 $ 992,793.63
PROJECT ARU 63459-104702
LOCAL AGRMT. 09-5240 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 -26.58 %

1.00 mi of cold milling and concrete pavement repairs,
hot mix asphalt resurfacing, concrete curb, gutter, and
ADA sidewalk ramps on Campbell Road from 13 Mile Road
northerly to 14 Mile Road in the cities of Madison Heights

and Royal Oak, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 992,793.63	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906616
PROJECT MX 77111-103238, ETC
LOCAL AGRMT. 09-5151
START DATE - JULY 06, 2009
COMPLETION DATE - OCTOBER 15, 2009

	ENG. EST.	LOW BID
	$ 962,502.74	$ 814,832.76
		% OVER/UNDER EST.
		-15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pamar Enterprises, Inc.	$ 814,832.76	Same	1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906056
PROJECT AR1 84913-105518
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 20 working days

	ENG. EST.	LOW BID
	$ 167,937.92	$ 198,472.00
		% OVER/UNDER EST.
		18.18 %

19.40 mi of hot mix asphalt crack treatment on M-91 from Snows Lake Road to Benton Street, on M-44 from M-91 to Water Street, on Old US-131 from 14 Mile Road to 19 Mile Road, on US-131 from 19 Mile Road to the Mecosta County line, and two carpool lots in the city of Portland, located in the cities of Portland, Belding, Greenville, and Big Rapids, Ionia, Montcalm, and Mecosta Counties. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Scodeller Construction, Inc.	$ 198,472.00	Same	1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906058 $ 2,020,003.22 $ 1,699,645.00
PROJECT AR1 70063 - 102903
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -15.86 %

6.04 mi of hot mix asphalt cold milling and resurfacing and shoulder corrugations on I-96 eastbound and westbound from M-104 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 1,699,645.00	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906613 $ 627,581.00 $ 549,376.16
PROJECT ARU 50458-106726
LOCAL AGRMT. 09-5245 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -12.46 %

0.49 mi of cold milling hot mix asphalt and concrete, hot mix asphalt resurfacing, concrete pavement repairs, and earthwork on 12 Mile Road from Palm Beach to Hoover Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 549,376.16	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906615 $ 5,153,126.40 $ 5,034,906.82
PROJECT AR1 63052-72404
LOCAL AGRMT. 09-5106 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 25, 2009 -2.29 %

1.29 mi of concrete pavement repairs, hot mix asphalt reconstruction and overlay, curb and gutter replacement, sign replacement, and sidewalk on US-24BR (Square Lake Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 5,034,906.82	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906616
PROJECT MX 77111-103238, ETC
LOCAL AGRMT. 09-5151
START DATE - JULY 06, 2009
COMPLETION DATE - OCTOBER 15, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 962,502.74	$ 814,832.76	-15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing, sanitary and watermain removal and replacement, cul-de-sac construction, minor drainage improvements, and security berm construction on Gratiot Avenue, State Street, Forest Street, Armour Street, and State Street in the city of Port Huron, St. Clair County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pamar Enterprises, Inc.	$ 814,832.76	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906620
PROJECT AR1 82123-79529, ETC
LOCAL AGRMT. 09-5249
START DATE - 10 days after award
COMPLETION DATE - AUGUST 27, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 18,054,151.76	$ 15,997,273.10	-11.39 %

Removal of two abandoned railroad structures, bridge rehabilitation with deck replacements, shoulder widening, thin epoxy overlays, deck patching, joint replacements, sidewalk repairs, steel repairs, complete painting, zone painting, pin and hanger replacements, bearing replacements, substructure repairs, thrie beam retrofits, approach work, and freeway lighting for 11 structures on I-96 in the city of Detroit, Wayne County. This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Posen Construction, Inc.	$ 15,997,273.10	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906623
PROJECT ARL 32063-76475
LOCAL AGRMT. 09-5228
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 431,815.30	$ 360,887.00	-16.43 %

2.68 mi of hot mix asphalt resurfacing and aggregate shoulders on Atwater Road from Parisville Road easterly to west of Ruth Road, Huron County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Company	$ 360,887.00	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906632 $ 583,038.50 $ 516,186.70
PROJECT ARU 41401-106399
LOCAL AGRMT. 09-5207 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -11.47 %

0.33 mi of road reconstruction, pavement removal, watermain construction, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ramps, hot mix asphalt paving, and pavement markings on Lake Drive from the west city limits of East Grand Rapids to Plymouth Road, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Davis Construction, Inc.	$ 516,186.70	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906633 $ 358,616.00 $ 393,538.51
PROJECT ARU 41401-106227, ETC
LOCAL AGRMT. 09-5202 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 9.74 %

0.90 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps and joint repairs, and pavement markings in the city of Grandville, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 393,538.51	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906635 $ 804,095.75 $ 684,351.58
PROJECT ARU 33400-106385
LOCAL AGRMT. 09-5258 % OVER/UNDER EST.
START DATE - JULY 27, 2009
COMPLETION DATE - OCTOBER 02, 2009 -14.89 %

1.00 mi of hot mix asphalt base crushing and shaping, drainage improvements, and hot mix asphalt paving on East Mount Hope Avenue from the west city limits to the east city limits of East Lansing, Ingham County.

This project is funded with American Recovery and

Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 684,351.58	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907015 $ 1,505,510.00 $ 939,577.28
PROJECT ARUL 39566-102767
LOCAL AGRMT. 09-5271 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 16, 2009 -37.59 %

2.52 mi of hot mix asphalt base crushing, shaping, and resurfacing, aggregate base and shoulders, culvert and drainage structures, concrete curb and gutter, ditching, and guardrail upgrades on S Avenue from Sprinkle Road easterly to 29th Street, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 939,577.28	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907016 $ 870,404.06 $ 851,832.25
PROJECT ARU 63459-104626
LOCAL AGRMT. 09-5261 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 23, 2009 -2.13 %

1.02 mi of cold milling concrete and hot mix asphalt pavement, concrete pavement cracking and seating, culvert, sewer, drainage structure, hot mix asphalt resurfacing, concrete pavement repairs, guardrail, concrete curb and gutter, ADA ramps, and traffic signal upgrades on Orchard Lake Road from 8 Mile Road northerly to Grand River Avenue in the cities of Farmington and Farmington Hills, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 851,832.25	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907020 $ 716,557.55 $ 597,826.80
PROJECT AR1 54014-106142
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 09, 2009
COMPLETION DATE - OCTOBER 30, 2009 -16.57 %

Substructure repair, deck patching, pin and hanger

replacement, joint replacement, end header replacement, and zone painting on Old State Road over US-131 southbound and northbound, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Anlaan Corporation	$ 597,826.80	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907024
PROJECT AR1 64015-106143
LOCAL AGRMT.
START DATE - AUGUST 03, 2009
COMPLETION DATE - MAY 17, 2010

ENG. EST.	LOW BID
$ 733,882.96	$ 598,966.44
	% OVER/UNDER EST.
	-18.38 %

Substructure repairs, deck patching, partial deck replacement at fascias, joint replacement, pin and hanger replacement, zone painting, barrier replacement, end header replacement, and approach work on Taylor Road over US-31, Oceana County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Anlaan Corporation	$ 598,966.44	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907032
PROJECT AR1 63043-55850
LOCAL AGRMT.
START DATE - 3 days after award
COMPLETION DATE - SEPTEMBER 19, 2012

ENG. EST.	LOW BID
$ 56,922,987.60	$ 50,482,258.39
	% OVER/UNDER EST.
	-11.31 %

5.61 mi of freeway widening and reconstruction including ramp reconstruction, storm sewer and culvert replacement, permanent signing, MITS installation, and rehabilitation of 9 structures on M-59 from Crooks Road to Ryan Road in the cities of Rochester Hills and Sterling Heights, Oakland and Macomb Counties. This project includes a 5 year materials and workmanship pavement warranty and a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	4.25%	$ 50,482,258.39	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907039
PROJECT AR1 83033-58357, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JUNE 18, 2010

ENG. EST.	LOW BID
$ 3,013,655.89	$ 2,320,041.73
	% OVER/UNDER EST.
	-23.02 %

Bridge replacement, approach work, and maintaining traffic on US-131 over Manistee River, Wexford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Milbocker and Sons, Inc.	$ 2,320,041.73	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907043
PROJECT AR1 53041-103022
LOCAL AGRMT.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - NOVEMBER 06, 2009

ENG. EST.	LOW BID
$ 405,736.35	$ 317,291.75

% OVER/UNDER EST.
-21.80 %

0.47 mi of hot mix asphalt cold milling and resurfacing on US-10 (James Street) from south of Dowland Street to Ludington Avenue (US-10) in the city of Ludington, Mason County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 317,291.75	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907049
PROJECT ARUL 61407-106547
LOCAL AGRMT. 09-5253
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

ENG. EST.	LOW BID
$ 1,046,034.97	$ 1,092,679.37

% OVER/UNDER EST.
4.46 %

0.49 mi of concrete road reconstruction including pavement removal, aggregate base, storm sewer, watermain, concrete pavement and sidewalk ramps, and pavement markings on Laketon Avenue from Peck Street to Wood Street in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kamminga & Roodvoets, Inc.	$ 1,092,679.37	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907060
PROJECT ARU 63459-104632
LOCAL AGRMT. 09-5285
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID
$ 746,739.00	$ 597,119.93

% OVER/UNDER EST.
-20.04 %

0.53 mi of concrete pavement cracking and seating, cold milling concrete pavement, hot mix asphalt resurfacing, concrete pavement repairs, curb, gutter, and ADA ramps,

and signal work on Rochester Road from 14 Mile Road northerly to Elmwood Road in the city of Clawson, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 597,119.93	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907064
PROJECT ARUL 70407-106387
LOCAL AGRMT. 09-5281
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 11, 2009

	ENG. EST.	LOW BID
	$ 509,892.00	$ 379,161.25
		% OVER/UNDER EST.
		-25.64 %

1.96 mi of hot mix asphalt resurfacing including gravel shoulders and pavement markings on Lake Michigan Drive from Lakeshore Avenue to US-31, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 379,161.25	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907066
PROJECT ARU 23455-106383, ETC
LOCAL AGRMT. 09-5260
START DATE - AUGUST 03, 2009
COMPLETION DATE - SEPTEMBER 14, 2009

	ENG. EST.	LOW BID
	$ 540,179.50	$ 396,368.97
		% OVER/UNDER EST.
		-26.62 %

0.62 mi of hot mix asphalt base crushing and shaping, aggregate base, and hot mix asphalt resurfacing on Brookside Drive from Timbercreek Drive to South Street and on Timbercreek Drive from M-43 to Brookside Drive in the city of Grand Ledge, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadwell Bros. Construction Company	$ 396,368.97	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907075
PROJECT ARUL 09609-104989
LOCAL AGRMT. 09-5318
START DATE - AUGUST 24, 2009
COMPLETION DATE - JUNE 01, 2010

	ENG. EST.	LOW BID
	$ 1,094,499.00	$ 642,251.14
		% OVER/UNDER EST.
		-41.32 %

0.19 mi of roadway realignment and intersection modifications, pavement removal, earth excavation, subbase, aggregate base, concrete pavement, curb and gutter, storm sewer, sanitary sewer, watermain, and sidewalk improvements on Marquette Avenue from Indiana Street to Vermont Street

in the city of Bay City, Bay County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
CRS/Shaw Contracting Co.	$ 642,251.14	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907081 $ 364,077.65 $ 326,558.76
PROJECT ARU 82457-106821
LOCAL AGRMT. 09-5304 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -10.31 %

0.38 mi of hot mix asphalt cold milling and resurfacing, concrete base repair, curb, gutter, and sidewalk ramps, drainage structure adjustments, and pavement markings on St. Clair Avenue from Mack Avenue to Waterloo Avenue in the city of Grosse Pointe, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 326,558.76	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907091 $ 3,645,519.86 $ 3,008,154.15
PROJECT AR1 70024-105476, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -17.48 %

9.08 mi of hot mix asphalt cold milling, resurfacing, and concrete joint repairs on I-196 from 64th avenue to Kenowa Avenue in the city of Hudsonville, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 3,008,154.15	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907040 $ 1,473,727.39 $ 1,232,732.72
PROJECT ARE1 32011-105843, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2009 -16.35 %

16.28 mi of hot mix asphalt shoulders including trenching on M-25 from south of Huron Line Road northeasterly to south of Myers Road, from south of Orchard Street northerly to south of Deckerville Road, and on M-15 from south of Ellis Street northwesterly to south of Kitelinger Road in the villages of Port Sanilac and Millington, Huron, Sanilac, and Tuscola Counties. This project includes a 3 year pavement performance warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 1,232,732.72	Same	1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906065
PROJECT AR1 27023-105865
LOCAL AGRMT.
START DATE - JULY 07, 2009
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 2,212,042.50	$ 1,843,418.41	-16.66 %

16.20 mi of hot mix asphalt cold milling, resurfacing, and ultra-thin overlay resurfacing on US-2 from Gogebic Station easterly to Old US-2, Gogebic County. This project includes a 2 year pavement performance warranty and a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northeast Asphalt, Inc.	$ 1,843,418.41	Same	1 **

LETTING OF JUNE 05, 2009
PROPOSAL 0906082
PROJECT AR1 73062-105624
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 60 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 978,560.47	$ 902,852.30	-7.74 %

Bridge railing, expansion joint replacements, and bridge deck repair on M-46 over the Tittabawassee River and east overflow, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Slagter & Son Construction Co.	$ 902,852.30	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906617 $ 557,104.86 $ 496,944.11
PROJECT ARE1 82252-103542
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 12, 2009 -10.80 %

0.64 mi of landscaping and fence replacement on I-75 (Chrysler Freeway) from GTWRR to north of Commor Street in the city of Hamtramck, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Expo Landscaping, Inc.	$ 496,944.11	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906624 $ 375,532.50 $ 286,307.25
PROJECT ARU 19400-106361
LOCAL AGRMT. 09-5256 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -23.76 %

1.00 mi of hot mix asphalt cold milling pavement and resurfacing on East Clark Road from US-127BR to Wood Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 286,307.25	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906625 $ 182,166.00 $ 162,735.70
PROJECT ARL 19400-106356
LOCAL AGRMT. 09-5247 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -10.67 %

1.00 mi of hot mix asphalt cold milling pavement and resurfacing on West Alward Road from US-127BR to Williams Road, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 162,735.70	Same	1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906626 $ 268,535.30 $ 193,350.35
PROJECT ARU 19400-106377
LOCAL AGRMT. 09-5254 % OVER/UNDER EST.
START DATE - AUGUST 24, 2009
COMPLETION DATE - 30 calendar days -28.00 %

0.61 mi of hot mix asphalt cold milling pavement and resurfacing, concrete sidewalk, curb, and gutter improvements on West Main Street from Norris Road to Scott Street in the city of Dewitt, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Co.	$ 193,350.35	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907007
PROJECT ARUL 13411-106107, ETC
LOCAL AGRMT. 09-5227
START DATE - 10 days after award
COMPLETION DATE - 45 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 980,903.56	$ 793,318.66	-19.12 %

3.62 mi of hot mix asphalt base crushing and shaping, cold milling and resurfacing, trenching, aggregate shoulders, concrete curb, gutter, sidewalk, and ADA ramps on Beckley Road from Stone Jug Road easterly to Helmer Road, on Capital Avenue SW from the south city limits of Battle Creek northerly to Beckley Road, and on Jackson Street W from Bedford Road (M-37) easterly to Angell Street in the cities of Battle Creek and Springfield, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 793,318.66	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907013
PROJECT ARU 81471-106802
LOCAL AGRMT. 09-5267
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 243,886.00	$ 226,538.72	-7.11 %

0.35 mi of hot mix asphalt surface removal and paving, and drainage improvements on North Ann Arbor Street from US-12 to Bennett Street in the city of Saline, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 226,538.72	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907019
PROJECT AR1 73051-45909
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2012

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 5,159,071.87	$ 5,053,211.87	-2.05 %

1.20 mi of road and intersection reconstruction including grading, hot mix asphalt paving, concrete curb and gutter, combined sewer separation, watermain replacement, and safety improvements on M-13 from Hess Road northerly to north of M-46 and on M-46 from Harris Street easterly to Lincoln Street in the city of Saginaw, Saginaw County. This project includes a 5 year materials and workmanship pavement warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	8.00%	$ 5,053,211.87	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907050 $ 1,025,690.70 $ 917,975.07
PROJECT ARU 50458-104565, ETC
LOCAL AGRMT. 09-5283 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 30, 2009 -10.50 %

0.84 mi of hot mix asphalt cold milling and resurfacing, concrete pavement and repairs, and earthwork on 10 Mile Road from Lawrence Street to the west city limits and from Phlox Street to Hayes Road in the cities of East Pointe and Center Line, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, LLC.	$ 917,975.07	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907052 $ 882,925.00 $ 623,276.04
PROJECT ARL 38555-106225
LOCAL AGRMT. 09-5209 % OVER/UNDER EST.
START DATE - SEPTEMBER 12, 2009
COMPLETION DATE - 70 calendar days -29.41 %

0.80 mi of machine grading, aggregate base, hot mix asphalt paving, pavement marking, traffic control, and slope restoration on East Michigan Avenue from Fox Road to Gillett's Lake Road, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 623,276.04	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907058 $ 782,451.25 $ 673,547.50
PROJECT ARU 41401-104913
LOCAL AGRMT. 09-5276 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 11, 2010 -13.92 %

0.26 mi of road reconstruction including hot mix asphalt cold milling and paving, watermain replacement, concrete sidewalk ramps, traffic signal work, landscaping, and pavement markings on Breton Avenue from Burton Street to the north city limits of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kentwood Excavating, Inc.	$ 673,547.50	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907065 $ 507,057.50 $ 448,651.38
PROJECT ARU 33403-106397
LOCAL AGRMT. 09-5278 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 21, 2009 -11.52 %

0.45 mi of cold milling hot mix asphalt, drainage improvements, concrete curb, gutter, and sidewalk, and hot mix asphalt paving on East Michigan Avenue from US-127 to Friendship Court in the city of Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 448,651.38	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907079 $ 504,978.50 $ 346,216.67
PROJECT ARU 33403-106398
LOCAL AGRMT. 09-5262 % OVER/UNDER EST.
START DATE - AUGUST 07, 2009
COMPLETION DATE - 35 calendar days -31.44 %

0.93 mi of hot mix asphalt cold milling and resurfacing, pavement markings, sanitary sewer repair, and concrete sidewalk ramps on Washington Avenue from Miller Road to Jolly Road in the city of Lansing, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 346,216.67	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907087 $ 353,140.78 $ 336,118.64
PROJECT AR1 70023-106097
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -4.82 %

0.93 mi of hot mix asphalt cold milling, resurfacing, and joint repairs on I-196BL from US-31 easterly to east of the Macatawa River in the city of Holland, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 336,118.64	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907089 $ 1,069,295.25 $ 729,440.19
PROJECT ARL 39405-106603, ETC
LOCAL AGRMT. 09-5297 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 14, 2009 -31.78 %

2.25 mi of hot mix asphalt crushing, shaping, and resurfacing, aggregate base and shoulders, concrete curb and gutter, ditching, and guardrail upgrades on 12th Street from D Avenue northerly to C Avenue and on 8th Street from R Avenue northerly to Q Avenue, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 729,440.19	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907094 $ 770,302.33 $ 757,018.67
PROJECT AR 59042-105521
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 12 working days -1.72 %

5.95 mi of hot mix asphalt cold milling, resurfacing, and single course chip seal on M-46 from west of the southbound US-131 entrance ramp easterly to west of Amble Road, Montcalm County. This project includes a 3 year pavement performance warranty and a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 757,018.67	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907096
PROJECT AR1 20031-106199
LOCAL AGRMT.
START DATE - JUNE 01, 2010
COMPLETION DATE - JUNE 25, 2010

ENG. EST.	LOW BID
$ 342,622.34	$ 373,852.48

% OVER/UNDER EST.
9.12 %

3.31 mi of paver placed surface seal on M-93 from Margrethe Boulevard/Camp Grayling northeasterly to the M-93/M-72 intersection, Crawford County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 373,852.48	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906619
PROJECT ARU 25049-106186
LOCAL AGRMT. 09-5244
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

ENG. EST.	LOW BID
$ 1,453,449.70	$ 1,367,402.06

% OVER/UNDER EST.
-5.92 %

1.10 mi of pavement removal, concrete pavement and repairs, cold milling hot mix asphalt, resurfacing, and earthwork on Clio Road from Pierson Road to Carpenter Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,367,402.06	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907027
PROJECT AR1 56044-105849
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - 40 working days

ENG. EST.	LOW BID
$ 433,163.86	$ 268,949.00

% OVER/UNDER EST.
-37.91 %

Placement of penetrating floodcoat on 16 bridge decks on US-10 from Sturgeon Road easterly to I-75 and on M-20/US-10BR from Saginaw Road easterly to Waldo Road in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
RAM Construction Services of Mich	$ 268,949.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907001 $ 2,171,897.43 $ 2,461,990.21
PROJECT AR1 50111-105851, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 28, 2009 13.36 %

5.26 mi of pavement repair, cold milling and resurfacing, shoulder reconstruction, and pavement markings on I-94 at 9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19 from 33 Mile Road to Ashery Creek in the city of St. Clair Shores, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,461,990.21	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907006 $ 992,675.70 $ 637,529.86
PROJECT EDDF 59555-105422, ETC
LOCAL AGRMT. 09-5233 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -35.78 %

5.94 mi of hot mix asphalt resurfacing, aggregate shoulders and base conditioning, and guardrail on Condensery Road from Vickeryville Road to Crystal Road, on Youngman Road from M-57 to Wise Road, and on Stanton Road from West County Line Road to Dagget Road, Montcalm County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Central Asphalt, Inc.	$ 637,529.86	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907017 $ 348,355.00 $ 248,000.00
PROJECT ARUL 11400-106003
LOCAL AGRMT. 09-5265 % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - OCTOBER 16, 2009 -28.81 %

0.13 mi of reconstruction including machine grading, storm sewer, drainage structures, concrete curb, gutter, sidewalk, and ADA ramps, hot mix asphalt resurfacing, sanitary sewer, and watermain on Park Street from Lake Boulevard to Main Street in the city of Saint Joseph,

Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Peters Construction Co.	$ 248,000.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907018 $ 8,576,533.67 $ 7,438,774.97
PROJECT IM 33084-104136, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.27 %

15.05 mi of hot mix asphalt cold milling and resurfacing,
temporary widening and crossover construction, box
culvert extension, concrete pavement repairs, and guardrail
on I-96 from west of College Road easterly to M-52,
Ingham County. This project includes a 3 year pavement
performance warranty.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

9.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 7,438,774.97	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907025 $ 684,693.54 $ 754,842.76
PROJECT AR1 16033-90216
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 10.25 %

1.16 mi of hot mix asphalt cold milling and resurfacing,
minor curb and gutter, sidewalk, guardrail, and storm sewer
work on US-23 in the city of Cheboygan, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

2.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 754,842.76	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907027 $ 433,163.86 $ 268,949.00
PROJECT AR1 56044-105849
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -37.91 %

Placement of penetrating floodcoat on 16 bridge decks on
US-10 from Sturgeon Road easterly to I-75 and on
M-20/US-10BR from Saginaw Road easterly to Waldo Road
in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
RAM Construction Services of Mich	$ 268,949.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907028 $ 181,372.90 $ 140,389.64
PROJECT AR1 47082-105734
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 15, 2009
COMPLETION DATE - SEPTEMBER 30, 2009 -22.60 %

Construction of a hot mix asphalt carpool lot at Burkhart
Road and M-59, Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 140,389.64	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907047 $ 1,290,897.75 $ 1,139,005.19
PROJECT ARU 41401-106269
LOCAL AGRMT. 09-5211 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 15, 2010 -11.77 %

1.60 mi of concrete resurfacing including cold milling
concrete whitetopping, concrete sidewalk ramps, and pavement
markings on Patterson Avenue from M-37 (Broadmoor Road) to
44th Street, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Walter Toebe Construction Company	$ 1,139,005.19	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907051 $ 976,056.00 $ 813,010.47
PROJECT ARU 82457-106809
LOCAL AGRMT. 09-5280 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -16.70 %

0.76 mi of hot mix asphalt resurfacing, sidewalk ramp
upgrades, and pavement markings on Warren Road from
Inkster Road easterly to Beech-Daly Road in the city of
Dearborn Heights, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 813,010.47	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907057
PROJECT ARU 63459-104662
LOCAL AGRMT. 09-5286
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 09, 2009

	ENG. EST.	LOW BID
	$ 789,273.46	$ 688,576.17
		% OVER/UNDER EST.
		-12.76 %

0.58 mi of concrete pavement cracking and seating, concrete pavement repairs, cold milling hot mix asphalt and resurfacing, concrete sidewalks and ramps, and signal upgrades on 10 Mile Road from Greenfield Road easterly to Kenosha Avenue in the city of Oak Park, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 688,576.17	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907085
PROJECT ARUL 03479-89545
LOCAL AGRMT. 09-5266
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 24, 2009

	ENG. EST.	LOW BID
	$ 423,698.00	$ 313,953.10
		% OVER/UNDER EST.
		-25.90 %

2.26 mi of hot mix asphalt cold milling and resurfacing, clearing, tree removal, and aggregate shoulders on Babylon Road from M-40 easterly to River Street in the city of Allegan, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 313,953.10	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907101
PROJECT ARL 13025-106229
LOCAL AGRMT. 09-5319
START DATE - 10 days after award
COMPLETION DATE - 30 working days

	ENG. EST.	LOW BID
	$ 550,857.50	$ 439,659.36
		% OVER/UNDER EST.
		-20.19 %

3.0 mi of hot mix asphalt resurfacing on N Drive from 12 Mile Road to 15 Mile Road, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 439,659.36	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907106 $ 3,024,211.82 $ 2,548,283.32
PROJECT AR1 47900-88138, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 03, 2010 -15.74 %

36.00 mi of installation of an intelligent transportation system on I-96 from Fowlerville easterly to the Oakland/Livingston county line and on US-23 from Crouse Road southerly to Silver Lake Road in the cities of Howell and Brighton, Livingston County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Motor City Electric Utilities Comp	$ 2,548,283.32	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907041 $ 1,048,895.35 $ 1,176,806.49
PROJECT ARU 82021-105834, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 07, 2009
COMPLETION DATE - SEPTEMBER 25, 2009 12.19 %

1.26 mi of freeway ramp full depth concrete pavement repairs and shoulder reconstruction on the westbound I-94 exit ramp to Belleville Road, on southbound Belleville Road to the westbound I-94 entrance ramp, on northbound Belleville Road to the westbound I-94 entrance ramp, on the eastbound I-94 exit ramp to Haggerty Road, on southbound Haggerty Road to the westbound I-94 entrance ramp, and on northbound Haggerty Road to the westbound I-94 entrance ramp, Wayne County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

25.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Angelo Iafrate Construction Company	22.00%	$1,176,806.49	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907055 $ 839,351.00 $ 675,738.80
PROJECT ARU 41401-104904
LOCAL AGRMT. 09-5213 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 25, 2009 -19.49 %

2.75 mi of hot mix asphalt base crushing and shaping, shoulders, hot mix asphalt paving, guardrail, pavement marking, and flag control on 5 Mile Road from Gavin Lake to Lincoln Lake, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 675,738.80	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907061
PROJECT ARU 82400-106777
LOCAL AGRMT. 09-5251
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

	ENG. EST.	LOW BID
	$ 590,213.36	$ 583,696.36
		% OVER/UNDER EST.
		-1.10 %

0.10 mi of concrete road reconstruction including pavement removal, concrete paving with integral curb, underdrain, and pavement markings on Newburgh Road at the Warren Road intersection in the city of Westland, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Peter A. Basile Sons, Inc.	$ 583,696.36	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907086
PROJECT AR1 70041-106099
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009

	ENG. EST.	LOW BID
	$ 1,744,475.60	$ 1,520,531.10
		% OVER/UNDER EST.
		-12.84 %

11.01 mi of cold milling and hot mix asphalt resurfacing on M-45 from US-31 easterly to west of 68th Avenue, Ottawa County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 1,520,531.10	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907098
PROJECT ARUL 73404-103866
LOCAL AGRMT. 09-5345
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009

	ENG. EST.	LOW BID
	$ 1,859,296.90	$ 2,171,261.00
		% OVER/UNDER EST.
		16.78 %

1.46 mi of reconstruction including hot mix asphalt pavement, concrete curb and gutter, storm sewer, concrete sidewalk, and earthwork on South Outer Drive from Hess Road to Perkins Street, Saginaw County.

This project is funded with American Recovery and

Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rohde Bros. Excavating, Inc.	$ 2,171,261.00	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907109 $ 3,351,089.70 $ 3,498,976.56
PROJECT ARE1 23091-79757, ETC
LOCAL AGRMT. 09-5123 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 20, 2012 4.41 %

1.47 mi of hot mix asphalt cold milling and resurfacing, brick pavement removal, concrete pavement construction, watermain, sanitary and storm sewer improvements, traffic signal modifications, and enhancement work including decorative street lighting, brick pavers, decorative crosswalks, tree planting, site furnishings, and landscaping on M-50/M-99 from south of Kimbark Avenue northerly to the M-50/M-99 junction and northwesterly on M-50 to west of Hallawood Lane in the city of Eaton Rapids, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kamminga & Roodvoets, Inc.	$ 3,498,976.56	Same	1 **

LETTING OF JULY 22, 2009 ENG. EST. LOW BID
PROPOSAL 0907611 $ 154,245.00 $ 133,651.70
PROJECT ARL 19400-106359
LOCAL AGRMT. 09-5370 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -13.35 %

0.50 mi of hot mix asphalt cold milling and resurfacing on East Clark Road from Webster Road easterly, Clinton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 133,651.70	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907105 $ 840,691.72 $ 926,245.56
PROJECT AR1 45021-106093
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 19 working days 10.18 %

16.44 mi of overband crack filling, chip sealing, approach work, shoulder, and pavement repairs on M-72 from M-22 easterly to Bugai/Gray Road in the village of Empire, Leelanau County. This project includes a 2 year pavement

performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Fahrner Asphalt Sealers, L.L.C.	$ 926,245.56	Same	1 **

LETTING OF JULY 22, 2009 ENG. EST. LOW BID
PROPOSAL 0907602 $ 707,004.75 $ 609,916.09
PROJECT ARUL 38409-106177, ETC
LOCAL AGRMT. 09-5246 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -13.73 %

0.96 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, and sidewalk on East Ganson
Street from Cooper Street to East Avenue and on West
Morrell Street from Brown Street to West Avenue in the
city of Jackson, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 609,916.09	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908010 $ 288,681.50 $ 277,211.39
PROJECT ARUL 34445-107097
LOCAL AGRMT. 09-5342 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 28 calendar days -3.97 %

0.70 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, and pavement markings on
Adams Street from M-66 (Dexter Street) to Jackson Street
in the city of Ionia, Ionia County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
D. J. McQuestion & Sons, Inc.	$ 277,211.39	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908016 $ 116,367.50 $ 118,333.84
PROJECT ARUL 61407-106696, ETC
LOCAL AGRMT. 09-5341 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 1.69 %

0.71 mi of hot mix asphalt surfacing including sidewalk
ramps, watermain, and pavement markings on Dowling Street
from Meade Street to Ferry Street, on Meade Street from
Church Street to Dowling Street, and on Old Channel Trail

from Church Street to Dowling Street in the city of Montague, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 118,333.84	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908018
PROJECT ARUL 61407-106706
LOCAL AGRMT. 09-5375
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

ENG. EST.	LOW BID
$ 1,299,466.52	$ 1,072,397.50
% OVER/UNDER EST.	
-17.47 %	

1.28 mi of hot mix asphalt road reconstruction and paving, curb and gutter replacement, drainage improvements, guardrail upgrades, and pavement markings on Pontaluna Road from Wood Road to US-31 in the city of Norton Shores, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Milbocker and Sons, Inc.	$ 1,072,397.50	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908035
PROJECT ARUL 70407-106755
LOCAL AGRMT. 09-5371
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009

ENG. EST.	LOW BID
$ 272,228.00	$ 238,674.00
% OVER/UNDER EST.	
-12.33 %	

0.22 mi of road reconstruction including pavement removal, grading, aggregate base, hot mix asphalt paving, storm sewer, guardrail, and pavement markings on West Spring Lake Road from north of Smith's Bridge to Bayberry Drive in the city of Ferrysburg, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
C L Trucking & Excavating, LLC	$ 238,674.00	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908051
PROJECT ARL 25049-106201
LOCAL AGRMT. 09-5391
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

ENG. EST.	LOW BID
$ 676,684.00	$ 629,158.27
% OVER/UNDER EST.	
-7.02 %	

0.99 mi of hot mix asphalt cold milling and resurfacing, rubblizing concrete pavement, base crushing and shaping, aggregate base and shoulders, drainage, and guardrail upgrading on Irish Road from Richfield Road northerly to Carpenter Road, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C L Trucking & Excavating, LLC	$ 629,158.27	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908054 $ 444,923.55 $ 291,319.06
PROJECT ARUL 77475-106784
LOCAL AGRMT. 09-5414 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -34.52 %

0.59 mi of pavement removal, hot mix asphalt pavement,
concrete curb and gutter, and earth work on Riverside Drive
from Garfield Street to Mansfield Street in the city of
Port Huron, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 291,319.06	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907090 $ 505,587.08 $ 518,632.90
PROJECT AR1 05051-106094
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 07, 2010
COMPLETION DATE - 14 working days 2.58 %

11.98 mi of overband crack filling, chip sealing, approach
work, shoulder, and pavement repairs on M-66 from US-131
northerly to Old State Road, Antrim County. This project
includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Fahrner Asphalt Sealers, L.L.C.	$ 518,632.90	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908007 $ 453,645.90 $ 285,351.15
PROJECT ARUL 13411-106109
LOCAL AGRMT. 09-5383 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -37.10 %

1.97 mi of hot mix asphalt resurfacing, trenching, and
aggregate shoulders on Bellevue Road from Verona Road
northerly to McAllister Road, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 285,351.15	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908011 $ 279,934.40 $ 264,490.64
PROJECT ARUL 76421-107075, ETC
LOCAL AGRMT. 09-5387 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -5.52 %

0.38 mi of hot mix asphalt cold milling and resurfacing, pavement repairs, concrete curb and gutter, and earthwork on Park Street from M-21 to Mason Street and on King Street from Gould Street to Dewey Street in the city of Owosso, Shiawassee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Lois Kay Contracting Co.	$ 264,490.64	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908021 $ 234,086.24 $ 226,350.70
PROJECT ARUL 31437-107099, ETC
LOCAL AGRMT. 09-5343 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2009 -3.30 %

1.01 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps, and pavement markings on Erickson Drive from Obenhoff Road to M-26 and on 6th Street Extension from US-41 to Scott Street, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 226,350.70	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908022 $ 219,553.00 $ 196,948.75
PROJECT ARUL 61407-106694
LOCAL AGRMT. 09-5340 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -10.30 %

0.35 mi of hot mix asphalt road reconstruction including base crushing and shaping, subgrade undercutting, sidewalk ramps, and pavement markings on Summit Avenue from Collidge Road easterly to Henry Street in the city of Roosevelt Park, Muskegon County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 196,948.75	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908027 $ 355,026.62 $ 317,093.00
PROJECT AR1 84900-105812
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010 -10.68 %

29.15 mi of guardrail upgrades and reconstruction on US-23 from the Rogers City north city limits northerly to the Cheboygan/Presque Isle County line and on M-55 from the Ogemaw/Iosco County line easterly to the junction of M-65, Iosco and Presque Isle Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Snowden, Inc.	$ 317,093.00	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908034 $ 1,338,807.40 $ 1,155,775.85
PROJECT ARU 63459-106768
LOCAL AGRMT. 09-5403 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010 -13.67 %

1.23 mi of concrete pavement cracking and seating, cold milling concrete pavement, concrete pavement repairs, hot mix asphalt resurfacing, concrete curb and gutter, sidewalk ramps, and pedestrian signal work on Crooks Road from Equity Road northerly to Big Beaver Road in the cities of Troy and Clawson, Oakland County.

This project is funded with American Recovery and Reinvestment funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 1,155,775.85	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908037 $ 146,739.00 $ 168,977.20
PROJECT ARUL 24451-107085
LOCAL AGRMT. 09-5360 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 16, 2009 15.15 %

0.72 mi of hot mix asphalt cold milling and resurfacing, trenching, paving, guardrail, and pavement markings on Mitchell Road from east of Division Road easterly, Emmet County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 168,977.20	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908047 $ 632,381.00 $ 477,798.87
PROJECT ARL 26555-89707
LOCAL AGRMT. 09-5401 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 07, 2009 -24.44 %

2.02 mi of hot mix asphalt resurfacing, trenching, base crushing and shaping, aggregate base, aggregate shoulders, and guardrail on Knox Road from Shock Road easterly to Dundas Road, Gladwin County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 477,798.87	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908050 $ 445,088.75 $ 323,134.75
PROJECT ARL 80159-106921
LOCAL AGRMT. 09-5388 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010 -27.40 %

0.40 mi of machine grading, aggregate base, storm sewer, hot mix asphalt, traffic control, and watermain on County Road 352/North Phelps Street from the village limits of Decatur to Cedar Street, Van Buren County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northern Construction Services, Co.	$ 323,134.75	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908052 $ 1,377,825.00 $ 971,529.15
PROJECT ARUL 52418-107133
LOCAL AGRMT. 09-5419 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010 -29.49 %

0.36 mi of road reconstruction, pavement removal, concrete curb, gutter, and sidewalk, storm sewer, sanitary sewer, and watermain on Champion Street from Genesee Street to Fisher Street in the city of Marquette, Marquette County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Oberstar Inc.	$ 971,529.15	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908055 $ 264,604.50 $ 233,153.80
PROJECT ARUL 22427-107194
LOCAL AGRMT. 09-5418 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 20, 2009 -11.89 %

0.50 mi of hot mix asphalt base crushing and shaping, resurfacing, drainage corrections, pavement markings, and traffic control on Balsam Street from West Breitung Avenue to Pyle Drive in the city of Kingsford, Dickinson County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northeast Asphalt, Inc.	$ 233,153.80	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908057 $ 100,665.00 $ 86,021.77
PROJECT ARUL 31437-107101
LOCAL AGRMT. 09-5420 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2009 -14.55 %

0.48 mi of cold milling and hot mix asphalt paving, concrete sidewalk ramps, and pavement markings on Sharon Avenue West from Oak Grove Parkway to Tower Drive in the city of Houghton, Houghton County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 86,021.77	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908061 $ 422,019.50 $ 345,325.21
PROJECT ARUL 13411-106112
LOCAL AGRMT. 09-5433 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -18.17 %

1.36 mi of hot mix asphalt base crushing, shaping, resurfacing, trenching, ditching, and aggregate shoulders on Harmonia Road from Helmer Road (M-37) to Evergreen Road in the city of Springfield, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Hoffman Bros., Inc.	$ 345,325.21	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908074 $ 332,206.46 $ 333,468.40
PROJECT AR1 22012-105867
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 09, 2009

COMPLETION DATE - OCTOBER 09, 2009 0.38 %

0.36 mi of hot mix asphalt widening for a center left turn lane on M-95 at the north M-95/M-69 junction in the town of Sagola, Dickinson County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 333,468.40	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908078 $ 4,313,793.61 $ 3,193,264.05
PROJECT AR 20015-90248
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - JUNE 01, 2010 -25.98 %

5.56 mi of hot mix asphalt base crushing, shaping, and resurfacing, ramp extensions, bridge approaches, guardrail work, and minor drainage work on northbound I-75 from north of Exit 254 northerly to north of Exit 259 in the city of Grayling, Crawford County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 3,193,264.05	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908208 $ 1,137,286.96 $ 1,052,690.40
PROJECT AR1 65041-105797
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -7.44 %

4.87 mi of culvert rehabilitation on I-75 from north of the Arenac County line northerly, Ogemaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
M & M Excavating Co., Inc.	$ 1,052,690.40	Same	1 **

LETTING OF AUGUST 13, 2009 ENG. EST. LOW BID
PROPOSAL 0908701 $ 1,072,000.00 $ 747,871.07
PROJECT AR1 41064-105798
LOCAL AGRMT. % OVER/UNDER EST.
START DATE – 10 days after award
COMPLETION DATE - JULY 01, 2010 -30.24 %

23.02 mi of fiber optic cable installation, ITS conduit,

innerduct, handholes, and cabinets on M-6, from I-196 to I-96 and on I-96, from M-6 to M-11, Kent and Ottawa Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Ranck Electric, Inc.	$ 747,871.07	Same	1 **

LETTING OF JUNE 25, 2009
PROPOSAL 0906611
PROJECT ARU 63459-106776
LOCAL AGRMT. 09-5241
START DATE - AUGUST 17, 2009
COMPLETION DATE - OCTOBER 30, 2009

	ENG. EST.	LOW BID
	$ 780,928.80	$ 937,390.12
		% OVER/UNDER EST.
		20.04 %

1.16 mi of cold milling hot mix asphalt and concrete pavement, pavement joint and crack repairs, hot mix asphalt resurfacing, concrete curb, gutter, base course, sidewalk, and ADA ramps, and drainage structures on Crooks Road from Main Street northerly to Webster Road in the city of Royal Oak, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 937,390.12	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907078
PROJECT ARUL 61407-106701
LOCAL AGRMT. 09-5301
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - OCTOBER 16, 2009

	ENG. EST.	LOW BID
	$ 513,137.50	$ 444,426.88
		% OVER/UNDER EST.
		-13.39 %

0.40 mi of hot mix asphalt road reconstruction including pavement removal, hot mix asphalt paving, watermain, sanitary sewer, concrete sidewalk and ramps, and pavement markings on Mears Avenue from Gibbs Street to Slocum Street in the city of Whitehall, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Hallack Contracting, Inc.	$ 444,426.88	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907107
PROJECT AR1 69023-106203
LOCAL AGRMT.
START DATE - AUGUST 24, 2009
COMPLETION DATE - OCTOBER 02, 2009

	ENG. EST.	LOW BID
	$ 462,819.60	$ 460,894.00
		% OVER/UNDER EST.
		-0.42 %

4.65 mi of multiple course microsurfacing on M-32 from east of Krys Road easterly to west of Turtle Lake Road, Otsego County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds

BIDDER	AS-SUBMITTED	AS-CHECKED	
Terry Asphalt Materials, Inc./Stra	$ 460,894.00	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908017
PROJECT ARU 63459-106771
LOCAL AGRMT. 09-5393
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010

	ENG. EST.	LOW BID
	$ 2,106,574.00	$ 1,906,720.12
		% OVER/UNDER EST.
		-9.49 %

2.26 mi of cracking, seating, and cold milling concrete pavement, concrete pavement repairs, hot mix asphalt resurfacing, concrete curb, gutter, and sidewalk ramps, and pedestrian signal work on Orchard Lake Road from Maple Road northerly to Lone Pine Road, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 1,906,720.12	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908019
PROJECT ARL 77475-106788
LOCAL AGRMT. 09-5378
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

	ENG. EST.	LOW BID
	$ 256,333.40	$ 227,094.73
		% OVER/UNDER EST.
		-11.41 %

1.07 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, and pavement markings on Dryden Road from the west county line easterly to Cochrane Road, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ace Asphalt & Paving Company	$ 227,094.73	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908023
PROJECT ARL 50458-106731
LOCAL AGRMT. 09-5379
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

	ENG. EST.	LOW BID
	$ 333,783.10	$ 328,577.10
		% OVER/UNDER EST.
		-1.56 %

3.22 mi of microsurfacing and aggregate shoulders on North Avenue from Armada Center Road northerly to Pratt Road and on 26 Mile Road from west of Broughton Road easterly to east of Broughton Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Terry Asphalt Materials Inc.	$ 328,577.10	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908033
PROJECT ARL 20555-51664, ETC
LOCAL AGRMT. 09-5348
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,558,665.40	$ 1,102,943.25	-29.24 %

7.38 mi of hot mix asphalt paving, base crushing and shaping, aggregate base conditioning and shoulders, guardrail, and slope restoration on Chase Bridge Road from Pere Cheney Road northerly to M-72 and on Wakeley Bridge Road from M-72 northerly to the Au Sable River bridge, Crawford County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 1,102,943.25	Same	1 **

LETTING OF AUGUST 13, 2009
PROPOSAL 0908701
PROJECT AR1 41064-105798
LOCAL AGRMT.
START DATE – 10 days after award
COMPLETION DATE - JULY 01, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,072,000.00	$ 747,871.07	-30.24 %

23.02 mi of fiber optic cable installation, ITS conduit, innerduct, handholes, and cabinets on M-6, from I-196 to I-96 and on I-96, from M-6 to M-11, Kent and Ottawa Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Ranck Electric, Inc.	$ 747,871.07	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908025
PROJECT AR1 41061-106145
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 529,593.71	$ 737,076.95	39.18 %

Deck patching, structural steel repair, cleaning and partial

painting of structural steel, expansion joint replacement, resealing of construction joints, substructure repair, temporary supports, placing riprap, and maintaining traffic on M-11 over the Grand River in the cities of Grandville and Walker, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Midwest Bridge Company	$ 737,076.95	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908038
PROJECT ARU 50458-106738
LOCAL AGRMT. 09-5402
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

ENG. EST.	LOW BID
$ 2,884,935.00	$ 2,088,235.20

% OVER/UNDER EST.
-27.62 %

2.31 mi of cold milling hot mix asphalt and concrete pavement, hot mix asphalt pavement, concrete pavement repairs, concrete curb and gutter removal and replacement, and earthwork on 15 Mile Road from Mound Road to Maple Lane Drive in the city of Sterling Heights, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,088,235.20	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908623
PROJECT ARL 24047-106283
LOCAL AGRMT. 09-5430
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

ENG. EST.	LOW BID
$ 351,118.00	$ 375,547.20

% OVER/UNDER EST.
6.96 %

2.19 mi of hot mix asphalt cold milling and resurfacing, trenching, aggregate base and shoulders, and pavement markings on West Conway Road from Clayton Road easterly to Heydey Street, Emmet County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 375,547.20	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907021
PROJECT AR1 82022-88420
LOCAL AGRMT. 09-5191
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 20, 2012

ENG. EST.	LOW BID
$ 6,171,757.07	$ 3,893,527.00

% OVER/UNDER EST.
-36.91 %

1.36 mi of soundwall and earth berm construction on I-94

at the US-24 interchange in the city of Taylor, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Midwest Bridge Company	$ 3,885,527.00	$ 3,893,527.00	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908002 $ 1,350,005.05 $ 1,418,944.45
PROJECT AR1 21025-103285, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010 5.11 %

0.66 mi of concrete pavement removal and hot mix asphalt construction on US-2 from west of US-41 easterly to the Tacoosh River Bridge and on US-41 from the US-2 intersection northerly to the Tacoosh River Bridge, Delta County. This project includes a 5 year materials and workmanship pavement warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 1,418,944.45	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908005 $ 1,328,406.00 $ 1,263,897.55
PROJECT ARUL 39405-103869, ETC
LOCAL AGRMT. 09-5381 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 80 working days -4.86 %

3.16 mi of hot mix asphalt cold milling, resurfacing, concrete sidewalk, ramps, curb, and gutter on Reed Street from Burdick Street easterly to Portage Street, on Cork Street from Westnedge Avenue easterly to Lovers Lane, on Lovers Lane from north of Kilgore Road northerly to south of Cork Street, and on Burdick Street from Cork Street northerly to Crescent Drive in the city of Kalamazoo, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 1,263,897.55	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908009 $ 329,102.50 $ 327,411.23
PROJECT ARUL 39405-105994

LOCAL AGRMT. 09-5380 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 14, 2010 -0.51 %

0.20 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, sidewalks, and ramps, and signal improvements on North Edwards Street from South Street northerly to Kalamazoo Avenue in the city of Kalamazoo, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Severance Electric Co., Inc.	$ 327,411.23	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908040 $ 482,922.55 $ 411,441.98
PROJECT AR1 63103-105928
LOCAL AGRMT. 09-5482 % OVER/UNDER EST.
START DATE - SEPTEMBER 06, 2009
COMPLETION DATE - NOVEMBER 15, 2009 -14.80 %

0.83 mi of hot mix asphalt resurfacing, concrete cold milling, pavement repairs, intermittent curb and gutter replacement, sidewalk ramp upgrades, and guardrail replacement on I-696 westbound Service Drive (East Progress Drive) from Couzens Avenue to Dequindre Road, from the 10 Mile Road crossover to I-696 westbound Service Drive, and from the I-696 westbound Service Drive ramp to I-696 westbound in the city of Madison Heights, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	DBE%*	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	15.06%	$ 411,441.98	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908070 $ 4,074,794.95 $ 3,688,834.91
PROJECT AR 50051-45733
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 03, 2010 -9.47 %

2.59 mi of concrete cold milling, pavement repair, hot mix asphalt overlay, curb and gutter repair, and sidewalk ramp replacement on M-3 from Sunnyview Street to Cass Avenue in the city of Mount Clemens, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 3,688,834.91	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908075 $ 267,114.35 $ 226,274.82
PROJECT ARU 25402-106187
LOCAL AGRMT. 09-5431 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -15.29 %

0.83 mi of cold milling hot mix asphalt and resurfacing, pavement repairs, and earthwork on Morrish Road from I-69 to the Canadian National Railway railroad tracks in the city of Swartz Creek, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Lois Kay Contracting Co.	$ 226,274.82	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908610 $ 1,432,883.00 $ 1,401,396.70
PROJECT ARU 63459-106847
LOCAL AGRMT. 09-5473 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 02, 2009 -2.20 %

0.92 mi of concrete pavement cracking and seating, hot mix asphalt overlay, concrete pavement repairs, drainage structures, concrete curb and gutter, and ADA ramps on Novi Road from Grand River Avenue northerly to 12 Mile Road in the city of Novi, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 1,401,396.70	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908614 $ 215,342.50 $ 185,685.00
PROJECT ARUL 58416-107457
LOCAL AGRMT. 09-5438 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.77 %

0.17 mi of road reconstruction and concrete pavement on Riverview Street from Scottwood Street to Maywood Street in the city of Monroe, Monroe County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
C & D Hughes, Inc.	$ 185,685.00	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908623 $ 351,118.00 $ 375,547.20
PROJECT ARL 24047-106283
LOCAL AGRMT. 09-5430 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 6.96 %

2.19 mi of hot mix asphalt cold milling and resurfacing, trenching, aggregate base and shoulders, and pavement markings on West Conway Road from Clayton Road easterly to Heydey Street, Emmet County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 375,547.20	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908214 $ 11,023,187.00 $ 10,493,874.21
PROJECT BHT 63043-80915, ETC
LOCAL AGRMT. 09-5219 % OVER/UNDER EST.
START DATE - 3 days after award
COMPLETION DATE - JULY 22, 2010 -4.80 %

2.09 mi of hot mix asphalt resurfacing, concrete pavement repair, crown modification, curb and gutter repairs and replacement, ADA sidewalk ramp upgrades, signal and sign replacement, freeway shoulder lighting, and drainage repairs on M-59 from Widetrack Road easterly to Opdyke Road in the city of Pontiac, Oakland County. This project includes two 5 year materials and workmanship pavement warranties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	$ 10,493,874.21	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908615 $ 1,098,995.97 $ 921,276.59
PROJECT AR 82022-104068
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010 -16.17 %

Pumphouse rehabilitation including removal and replacement of mechanical and electrical components and miscellaneous structure work on I-94 at Schaefer Road in the city of Dearborn, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Posen Construction, Inc.	$ 921,276.59	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907044 $ 125,072.06 $ 149,035.60
PROJECT AR1 28051-106095
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - 15 working days 19.16 %

27.21 mi of hot mix asphalt crack treatment roadbed on US-31 from the Benzie/Grand Traverse County line westerly to Goose Road, from Thumb Lake Road northerly to the Charlevoix/Emmet County line, and on M-37 from M-113 northerly to Hartman Road, Benzie, Charlevoix, and Grand Traverse Counties. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Joint Sealing, Inc.	$ 149,035.60	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908014 $ 241,315.20 $ 166,331.71
PROJECT ARUL 13411-106106
LOCAL AGRMT. 09-5382 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 20 working days -31.07 %

0.58 mi of hot mix asphalt cold milling, resurfacing, trenching, and hot mix asphalt shoulders with aggregate base on Beadle Lake Road from Division Drive northerly to south of B Drive North, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 166,331.71	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908608 $ 225,683.16 $ 279,899.02
PROJECT AR 70016-105537
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 05, 2009 24.02 %

0.90 mi of hot mix asphalt resurfacing and sidewalk improvements on M-104 Connector ramps from the Spring Lake Channel bridge westerly to US-31 and on US-31 from the Grand River bridge northerly to the Third Street bridge in the city of Ferrysburg, Ottawa County. This project includes a 3 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 279,899.02	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908067 $ 119,137.00 $ 108,953.73
PROJECT ARL 54107-107059
LOCAL AGRMT. 09-5407 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -8.55 %

1.01 mi of hot mix asphalt resurfacing, guardrail, and pavement markings on Arthur Road from 10th Avenue easterly to Costabella Avenue, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 108,953.73	Same	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908068 $ 93,738.04 $ 85,516.59
PROJECT ARL 54107-107062
LOCAL AGRMT. 09-5406 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -8.77 %

1.06 mi of hot mix asphalt resurfacing on 20 Mile Road from 60th Avenue easterly to 50th Avenue, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 85,516.59	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908618 $ 702,442.30 $ 575,094.65
PROJECT ARL 69137-107012
LOCAL AGRMT. 09-5461 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 -18.13 %

1.43 mi of hot mix asphalt road reconstruction and base crushing and shaping on Charles Brink Road from east of Championship Drive easterly to Opal Lake Road, Otsego County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Elmer's Crane & Dozer, Inc.	$ 575,094.65	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908619 $ 699,902.60 $ 470,986.00
PROJECT ARL 59117-105429
LOCAL AGRMT. 09-5417 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -32.71 %

2.67 mi of hot mix asphalt paving, aggregate base

conditioning, concrete curb and gutter, and aggregate shoulders on Vickeryville Road from Sidney Road northerly to Stanton Road, Montcalm County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 470,986.00	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908620 $ 519,040.00 $ 482,743.98
PROJECT ARL 51101-106288, ETC
LOCAL AGRMT. 09-5435 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -6.99 %

4.48 mi of hot in-place pavement recycling and hot mix asphalt ultra-thin overlay on Stronach Road (CR 591) from Eastlake Road (Water Street) easterly to M-55 and from US-31 easterly to Grant Street, Manistee County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 482,743.98	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908625 $ 176,824.50 $ 161,059.80
PROJECT ARUL 58416-107462
LOCAL AGRMT. 09-5439 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -8.92 %

0.39 mi of hot mix asphalt cold milling and resurfacing on West Seventh Street from Telegraph Road to Union Street in the city of Monroe, Monroe County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 161,059.80	Same	1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907023 $ 3,475,940.33 $ 3,056,131.51
PROJECT AR1 11015-100292
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - JUNE 25, 2010 -12.08 %

18.08 mi of median cable barrier and guardrail upgrades on I-94 from US-12 to I-94BL in the village of Stevensville, city of Bridgman, Berrien County.

This project is funded with American Recovery and

Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Future Fence Company	$ 3,056,131.51	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908012
PROJECT ARUL 70407-106757
LOCAL AGRMT. 09-5361
START DATE - 10 days after award
COMPLETION DATE - 12 working days

	ENG. EST.	LOW BID
	$ 274,083.50	$ 259,777.69
		% OVER/UNDER EST.
		-5.22 %

0.73 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, and sidewalk ramps, and pavement markings on Robbins Road from east of US-31 to Beechtree Street in the city of Grand Haven, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 259,777.69	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908015
PROJECT ARUL 13411-106533
LOCAL AGRMT. 09-5385
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

	ENG. EST.	LOW BID
	$ 144,875.70	$ 123,881.35
		% OVER/UNDER EST.
		-14.49 %

0.55 mi of pavement removal, hot mix asphalt resurfacing, and sidewalk ramps on North Kalamazoo Avenue from Brewer Street northerly to Linden Street in the city of Marshall, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 123,881.35	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908603
PROJECT ARU 33400-106392
LOCAL AGRMT. 09-5460
START DATE - 10 days after award
COMPLETION DATE - MAY 31, 2010

	ENG. EST.	LOW BID
	$ 525,892.05	$ 483,059.58
		% OVER/UNDER EST.
		-8.14 %

0.50 mi of hot mix asphalt cold milling and resurfacing on Marsh Road from Tihart Road to the bridge north of Franklin Road, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 483,059.58	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908606
PROJECT ARUL 47476-106722
LOCAL AGRMT. 09-5441
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,724,661.00	$ 1,198,887.30	-30.49 %

1.64 mi of drainage structure work, hot mix asphalt resurfacing, and subgrade underdrain on East Grand River Road from the I-96 westbound off-ramp to east of Hughes Road, Livingston County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 1,198,887.30	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908613
PROJECT ARU 33400-106389
LOCAL AGRMT. 09-5437
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 759,470.00	$ 716,519.75	-5.66 %

1.37 mi of hot mix asphalt cold milling and resurfacing on West Holt Road from Heatherton Road to Thorburn Road, Ingham County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 716,519.75	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908622
PROJECT ARUL 47476-106718
LOCAL AGRMT. 09-5477
START DATE - 10 days after award
COMPLETION DATE - 21 calendar days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 378,800.00	$ 253,732.50	-33.02 %

0.32 mi of hot mix asphalt cold milling and resurfacing, pavement repairs, concrete curb, gutter, and ADA ramps on Main Street from Third Street easterly to Grand River Avenue in the city of Brighton, Livingston County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 253,732.50	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909027 $ 423,473.40 $ 374,507.39
PROJECT ARL 54107-107064
LOCAL AGRMT. 09-5491 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -11.56 %

5.10 mi of hot mix asphalt resurfacing, concrete curb and gutter, and pavement marking on Pierce Road from Front Street easterly and from 155th Avenue easterly to 110th Avenue in the village of Stanwood, Mecosta County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 374,507.39	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909028 $ 274,171.28 $ 220,225.19
PROJECT ARL 67133-107074
LOCAL AGRMT. 09-5498 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -19.68 %

4.73 mi of hot mix asphalt overlay and pavement markings on 200th Avenue from 20 Mile Road northerly to County Line Road, Osceola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 220,225.19	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909029 $ 82,745.00 $ 87,997.66
PROJECT ARUL 76423-107258
LOCAL AGRMT. 09-5499 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 30, 2009 6.35 %

0.24 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps, and earthwork on Maple Street from Main Street to M-71 in the village of Vernon, Shiawassee County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pro-Line Asphalt Paving Corp.	$ 87,997.66	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909044 $ 1,541,938.00 $ 1,379,221.05
PROJECT ARU 63459-106763, ETC
LOCAL AGRMT. 09-5516 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010 -10.55 %

2.99 mi of pavement removal, drainage structures, hot mix asphalt cold milling and resurfacing, concrete sidewalk, and ADA ramps on Meadowbrook Road from Eight Mile Road northerly to Nine Mile Road, on Nine Mile Road from Taft Road easterly to Novi Road, and from Meadowbrook Road easterly to Haggerty Road in the city of Novi, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 1,379,221.05	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909047 $ 744,342.75 $ 651,694.59
PROJECT ARL 52103-105793
LOCAL AGRMT. 09-5396 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2010 -12.45 %

1.90 mi of aggregate base, hot mix asphalt base crushing and shaping, hot mix asphalt paving, guardrail, and traffic control on County Road 557 from County Road EA southerly, Marquette County

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Bacco Construction Company	$ 651,694.59	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909049 $ 56,434.00 $ 54,202.88
PROJECT ARL 79157-106302
LOCAL AGRMT. 09-5493 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -3.95 %

0.20 mi of intersection construction, machine grading, aggregate base, concrete curb and gutter, hot mix asphalt paving, and slope restoration on Industrial Park Road at M-24 in the village of Mayville, Tuscola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Job Site Services, Inc.	$ 54,202.88	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909052 $ 685,787.42 $ 694,818.40
PROJECT AR 52022-106241
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - 15 working days 1.32 %

9.22 mi of double chip sealing on M-94 from M-553 easterly to US-41, Marquette County. This project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Scott Transportation, Inc.	$ 694,818.40	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909071 $ 3,490,636.18 $ 2,982,860.24
PROJECT AR 82192-101421
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 -14.55 %

5.98 mi of hot mix asphalt cold milling, resurfacing, and concrete pavement repairs on M-39 from McNichols Road to M-153 in the cities of Detroit and Dearborn, Wayne County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,982,860.24	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909620 $ 28,997,414.57 $ 31,371,607.54
PROJECT AR 41027-51883, ETC
LOCAL AGRMT. 09-5400 % OVER/UNDER EST.
START DATE - OCTOBER 02, 2009
COMPLETION DATE - JUNE 01, 2011 8.19 %

1.79 mi of pavement reconstruction, drainage structure replacements, slope restoration, and freeway lighting replacement on I-196 from the Grand River easterly to Fuller Avenue in the city of Grand Rapids, Kent County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Walter Toebe Construction Company	$ 31,371,607.54	Same	1 **

LETTING OF AUGUST 20, 2009
PROPOSAL 0908626
PROJECT ARUL 28420-107055
LOCAL AGRMT. 09-5457
START DATE - MAY 15, 2010
COMPLETION DATE - JUNE 18, 2010

ENG. EST.	LOW BID
$ 285,666.50	$ 278,676.53

% OVER/UNDER EST.
-2.45 %

25.45 mi of removal of existing pavement markings and application of new plural component modified urethane pavement markings at 18 locations, Grand Traverse County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
P.K. Contracting, Inc.	$ 278,676.53	Same	1 **

LETTING OF AUGUST 27, 2009
PROPOSAL 0908801
PROJECT AR1 19022-45639
LOCAL AGRMT.
START DATE -
COMPLETION DATE - NOVEMBER 11, 2011

ENG. EST.	LOW BID
$ 44,924,708.09	$ 40,477,777.00

% OVER/UNDER EST.
-9.90 %

6.60 mi of concrete and hot mix asphalt freeway, highway and ramp reconstruction, carpool lot expansion and overlay, intersection improvements, bridge rehabilitation of ten structures, drainage improvements, guardrail upgrades, pavement markings, signs, and signals on I-96 from Wacousta Road easterly to M-43 and on M-43 from Marketplace Boulevard easterly to Canal Rd, Clinton and Eaton Counties.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
D. J. McQuestion & Sons, Inc.	$ 40,477,777.00	Same	1 **

LETTING OF SEPTEMBER 03, 2009
PROPOSAL 0909023
PROJECT ARU 23400-106379
LOCAL AGRMT. 09-5363
START DATE - 10 days after award
COMPLETION DATE - MAY 31, 2010

ENG. EST.	LOW BID
$ 142,922.00	$ 116,646.00

% OVER/UNDER EST.
-18.38 %

0.50 mi of hot mix asphalt cold milling and resurfacing on Creyts Road from M-43 (Saginaw Street) northerly to Chieho Drive, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 116,646.00	Same	1 **

LETTING OF SEPTEMBER 03, 2009
PROPOSAL 0909035
PROJECT AR 82062-105828
LOCAL AGRMT.
START DATE - MARCH 01, 2010
COMPLETION DATE - JULY 10, 2010

ENG. EST.	LOW BID
$ 2,225,097.17	$ 2,148,515.15
	% OVER/UNDER EST.
	-3.44 %

1.69 mi of hot mix asphalt resurfacing, concrete patching, structure adjustments, pavement markings, shoulder replacement, and traffic signal work on US-12 from Outer Drive to east of Brady Street in the city of Dearborn, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,148,515.15	Same	1 **

LETTING OF SEPTEMBER 03, 2009
PROPOSAL 0909048
PROJECT STH 82251-100535, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2012

ENG. EST.	LOW BID
$ 2,466,368.46	$ 1,712,559.21
	% OVER/UNDER EST.
	-30.56 %

0.76 mi of active speed warning systems at 4 locations on I-375 at Lafayette Street, on M-5 at 13 Mile Road, and on I-94 eastbound and westbound at I-96, Wayne and Oakland Counties.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
RMD Holdings, Ltd.	$ 1,712,559.21	Same	1 **

LETTING OF SEPTEMBER 03, 2009
PROPOSAL 0909058
PROJECT ARU 63459-106758
LOCAL AGRMT. 09-5497
START DATE - 10 days after award
COMPLETION DATE - DECEMBER 30, 2009

ENG. EST.	LOW BID
$ 1,115,364.41	$ 1,039,684.25
	% OVER/UNDER EST.
	-6.79 %

1.80 mi of concrete pavement, removal, and repair, diamond grinding, drainage repairs, sidewalk ADA ramps, and pavement markings on Halsted Road from 12 Mile Road northerly to Emerald Forest Drive in the city of Farmington Hills, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,039,684.25	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909084 $ 556,697.27 $ 480,882.38
PROJECT ARUL 80421-107416
LOCAL AGRMT. 09-5529 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.62 %

0.93 mi of hot mix asphalt cold milling and resurfacing, drainage improvements, concrete curb and gutter replacement, sidewalk ramps, and pavement markings on East Michigan Avenue from Kalamazoo Street easterly to east village limits, in the village of Paw Paw, Van Buren County.

This project is funded with American Recovery and Reinvestment Act funds

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 480,882.38	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909087 $ 2,281,556.98 $ 1,790,528.46
PROJECT AR 27051-106256
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - OCTOBER 05, 2009
COMPLETION DATE - JULY 02, 2010 -21.52 %

12.38 mi of hot mix asphalt cold milling and resurfacing, guardrail upgrading, on US-45 from the Wisconsin state line north to the Ontonagon County line and Gateway Roadside Park, Gogebic County. This project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northeast Asphalt, Inc.	$ 1,790,528.46	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909604 $ 732,433.15 $ 588,370.89
PROJECT ARL 37073-106493
LOCAL AGRMT. 09-5492 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 06, 2009 -19.67 %

3.00 mi of hot mix asphalt base crushing and shaping, hot mix asphalt surfacing, guardrail upgrades, gravel shoulder, and pavement markings on Vernon Road from Winn Road

easterly to Vandecar Road and from Lincoln Road easterly to Mission Road, Isabella County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
D. J. McQuestion & Sons, Inc.	$ 588,370.89	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909607
PROJECT ARL 03005-106334
LOCAL AGRMT. 09-5514
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 958,630.00	$ 837,743.00	-12.61 %

4.00 mi of hot mix asphalt cold milling, resurfacing, shoulders, and pavement markings on 109th Avenue from 48th Street to 56th Street, Allegan County.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 837,743.00	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909608
PROJECT ARU 50458-106733
LOCAL AGRMT. 09-5550
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 351,035.75	$ 281,091.80	-19.93 %

1.03 mi of hot mix asphalt overlay, cold milling, base repairs, aggregate shoulders, and earthwork on Schoenherr Road from 23 Mile Road to 24 Mile Road, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 281,091.80	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909619
PROJECT ARL 57113-107483
LOCAL AGRMT. 09-5546
START DATE - 10 days after award
COMPLETION DATE - JUNE 12, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 349,810.00	$ 280,023.50	-19.95 %

5.56 mi of hot mix asphalt cold milling and overlay on Cadillac Road, Hilbrand Road, and Falmouth Road from Dickerson Road easterly and southerly to M-66 and on

Lucas Road from Arnold Road northerly, Missaukee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 280,023.50	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909631 $ 495,676.80 $ 433,923.88
PROJECT ARUL 47469-106719, ETC
LOCAL AGRMT. 09-5558 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -12.46 %

1.36 mi of hot mix asphalt cold milling and resurfacing,
concrete curb and gutter, and sidewalk ramp upgrades on
North Michigan Avenue from Grand River Avenue northerly to
Highland Road (M-59), and on Walnut Street from Maple Street
northerly to Clinton Street in the city of Howell,
Livingston
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 433,923.88	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909606 $ 1,044,831.50 $ 959,386.20
PROJECT ARL 56111-106559, ETC
LOCAL AGRMT. 09-5526 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -8.18 %

17.20 mi of hot mix asphalt overlay on Smith Crossing Road,
Freeland Road, Pine River Road, Nine Mile Road, Shepherd
Road, Gordonville Road, Jefferson Road, Prairie Road,
Eastman Road, and Monroe Road, Midland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Co.	$ 959,386.20	Same	1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908612 $ 2,982,059.03 $ 2,095,370.18
PROJECT ARE 41401-104177
LOCAL AGRMT. 09-5462 % OVER/UNDER EST.
START DATE - MARCH 08, 2010

COMPLETION DATE - SEPTEMBER 30, 2012 -29.73 %

0.63 mi of hot mix asphalt road reconstruction, storm sewer, sanitary sewer, watermain, street lighting, concrete sidewalk, streetscaping, pavement markings, and landscaping on Madison Avenue from Adams Street northerly to Highland Street and on Hall Street from Jefferson Avenue easterly to Madison Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Nagel Construction, Inc.	$ 2,095,368.90	$2,095,370.18	1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908006 $ 814,054.66 $ 834,703.84
PROJECT ARUL 28420-87896
LOCAL AGRMT. 09-5364 % OVER/UNDER EST.
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 23, 2010 2.54 %

0.60 mi of hot mix asphalt cold milling and resurfacing, storm and sanitary sewer, drainage structures, watermain, concrete curb, gutter, and sidewalk ramps, and pavement markings on Eighth Street from Woodmere Avenue easterly to Garfield Avenue in the city of Traverse City, Grand Traverse County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Kal Excavating Co.	$ 834,703.84	Same	1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909003 $ 314,850.10 $ 226,287.43
PROJECT ARU 82457-106825
LOCAL AGRMT. 09-5436 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - AUGUST 31, 2010 -28.13 %

0.37 mi of hot mix asphalt road resurfacing including concrete curb capping and sidewalk ramps, hot mix asphalt paving, and pavement markings on Vernier Road from the village of Grosse Pointe Shores city limits to Lakeshore Drive, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Barrett Paving Materials Inc.	$ 226,287.43	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909601 $ 19,025,354.08 $ 16,816,259.86
PROJECT CM 82104-76901, ETC
LOCAL AGRMT. 09-5292 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2010 -11.61 %

3.90 mi of full roadway reconstruction, realignment, and storm sewer replacement, cold milling and hot mix asphalt resurfacing, shoulder reconstruction, watermain replacement, freeway lighting and signing replacement, pavement markings, ITS infrastructure improvements, and rehabilitation of 9 bridges on M-8 from M-10 northeasterly to the I-75 ramp over Grand Trunk Western Railroad in the cities of Highland Park and Detroit, Wayne County. This project includes two 5 year materials and workmanship pavement warranties and a 2 year bridge painting warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	$ 16,816,259.86	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909615 $ 1,659,288.92 $ 1,592,620.03
PROJECT AR 63152-72403
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -4.02 %

1.20 mi of roadway rehabilitation including concrete patching and hot mix asphalt overlay, curb and gutter repairs, traffic signal improvements, drainage structure repairs, and sidewalk ramp improvements on US-24BR (Cass Avenue) from Cesar E. Chavez Avenue to the Woodward Avenue loop in the city of Pontiac, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Tony Angelo Cement Construction Co.	$ 1,592,620.03	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909632 $ 610,792.84 $ 798,056.85
PROJECT AR 82073-86890
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 30.66 %

Pier filler wall and median barrier construction, impact attenuator replacement, partial cleaning and coating of existing structural steel, and substructure patching repairs on M-85 (Fort Street) under Norfolk Southern Railroad and under Conrail Railroad west of Lawndale Street in the city

of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
E. C. Korneffel Co.	$ 798,056.85	Same	1 **

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910013
PROJECT ARUL 39405-105996
LOCAL AGRMT. 09-5517
START DATE - APRIL 01, 2010
COMPLETION DATE - JUNE 18, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 242,538.52	$ 221,339.04	-8.74 %

1.00 mi of shoulders, sewer, hot mix asphalt, pavement marking, and traffic control on East Eliza Street from the west village limits of Schoolcraft to 14th Street, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 221,339.04	Same	1 **

LETTING OF JULY 10, 2009
PROPOSAL 0907026
PROJECT AR1 41122-106144
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 468,665.21	$ 479,084.53	2.22 %

Substructure repairs, deep overlay, joint replacement, pin and hanger replacement, thrie beam retrofit, fascia beam and zone painting, and approach work on M-57 over White Pine Trail, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Slagter & Son Construction Co.	$ 479,084.53	Same	1 **

LETTING OF AUGUST 27, 2009
PROPOSAL 0908802
PROJECT AR 84911-105846, ETC
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 17, 2010

ENG. EST.	BEST VALUE	% OVER/UNDER EST.
$ 3,793,735.00	$ 3,577,700.00	-5.69 %

Design-Build of 12 Environmental Sensor Stations (ESS) and 10 Dynamic Message Signs (DMS) at various locations, Chippewa, Emmet, Mackinac, and Cheboygan

Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	TOTAL BID POINTS	BEST VALUE AMOUNT	
J. Ranck Electric, Inc.	152	$ 3,577,700.00	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909603 $ 1,286,613.00 $ 1,182,008.17
PROJECT ARU 25450-106191
LOCAL AGRMT. 09-5522 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2010 -8.13 %

1.16 mi of hot mix asphalt cold milling and resurfacing,
base repairs, earthwork, and traffic loops on Silver Parkway
from Owen Road to Silver Lake Road in the city of Fenton,
Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C & D Hughes, Inc.	$ 1,182,008.17	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909622 $ 356,554.49 $ 419,002.50
PROJECT AR 52081-106228
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - 8 working days 17.51 %

3.79 mi of microsurfacing and overband crack filling
on BR M-28 from the US-41 and M-28 intersection
southeasterly to Gold Street in the cities of Ishpeming
and Negaunee, Marquette County. This project includes
a 2 year pavement performance warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

A 2009 highway preventive maintenance project.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pavement Maintenance Systems, LLC	$ 419,002.50	Same	1 **

LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909630 $ 670,984.50 $ 533,558.25
PROJECT ARU 81400-107606
LOCAL AGRMT. 09-5544 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -20.48 %

6.56 mi of hot mix asphalt overlay, aggregate shoulders, and intermittent hot mix asphalt cold milling at various locations on North Territorial Road from Webster Church to Whitmore Lake, on Dexter-Townhall Road to Toma Road, on Madden Road to Dexter-Townhall Road and on Pleasant Lake Road from Steinbach Road to Park Road, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 533,558.25	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909614
PROJECT AR 84917-105823
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009

	ENG. EST.	LOW BID
	$ 47,355.71	$ 39,565.00
		% OVER/UNDER EST.
		-16.45 %

Michigan Intelligent Transportation Systems tower fencing and grounding at 5 locations in the city of Novi, Oakland, Macomb, and St. Clair Counties.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Chapple Electric, LLC	$ 39,565.00	Same	1 **

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910027
PROJECT ARL 45091-105406
LOCAL AGRMT. 09-5565
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 12, 2009

	ENG. EST.	LOW BID
	$ 295,151.50	$ 290,145.00
		% OVER/UNDER EST.
		-1.70 %

1.62 mi of hot mix asphalt resurfacing and concrete curb and gutter on County Road 651 from Hohnke Road northerly to M-22, Leelanau County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Elmer's Crane & Dozer, Inc.	$ 290,145.00	Same	1 **

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910010
PROJECT ARU 82400-106826
LOCAL AGRMT. 09-5505
START DATE - JUNE 21, 2010
COMPLETION DATE - AUGUST 30, 2010

	ENG. EST.	LOW BID
	$ 732,821.80	$ 671,341.87
		% OVER/UNDER EST.
		-8.39 %

0.48 mi of concrete road reconstruction, sidewalk

ramps, and pavement markings on Lyndon Street from Henry Ruff Street to Middlebelt Road in the city of Livonia, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Walter Toebe Construction Company	$ 671,341.87	Same	1 **

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910011
PROJECT ARU 82457-106831
LOCAL AGRMT. 09-5520
START DATE - APRIL 15, 2010
COMPLETION DATE - 40 working days

	ENG. EST.	LOW BID
	$ 608,267.10	$ 565,179.83
		% OVER/UNDER EST.
		-7.08 %

0.61 mi of hot mix asphalt cold milling and resurfacing, base repair, concrete curb, sidewalk ramps, and pavement markings on Seven Mile Road from Gratiot Avenue (M-3) easterly to Hayes Street in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 565,179.83	Same	1 **

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910018
PROJECT ARU 25402-106316
LOCAL AGRMT. 09-5564
START DATE - 10 days after award
COMPLETION DATE - MAY 27, 2011

	ENG. EST.	LOW BID
	$ 2,498,030.00	$ 2,280,992.70
		% OVER/UNDER EST.
		-8.69 %

0.95 mi of road reconstruction, hot mix asphalt pavement, concrete curb and gutter, watermain and sanitary, signal work, earthwork, and guardrail on Kettering Gateway from I-69 to Chevrolet Avenue, in the city of Flint, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Zito Construction	$ 2,280,992.70	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909627
PROJECT AR 63043-86653
LOCAL AGRMT. 09-5515
START DATE - MARCH 01, 2010
COMPLETION DATE - AUGUST 01, 2010

	ENG. EST.	LOW BID
	$ 2,807,014.36	$ 2,456,470.68
		% OVER/UNDER EST.
		-12.49 %

Bridge superstructure replacement with widening and approach work on Opdyke Road over M-59 in the city of Pontiac, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Posen Construction, Inc.	$ 2,456,470.68	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909245
PROJECT AR 77033-105848
LOCAL AGRMT.
START DATE - APRIL 15, 2010
COMPLETION DATE - OCTOBER 15, 2010

ENG. EST.	LOW BID
$ 5,124,699.88	$ 5,590,848.44

% OVER/UNDER EST.
9.10 %

10.72 mi of hot mix asphalt cold milling, resurfacing, concrete pavement repair, guardrail replacement, installation of center turn lanes at three locations, sign replacement, sidewalk ramp upgrades, and culvert and ditch cleanout on M-25 from M-136 northerly to Fisher Road, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ace Asphalt & Paving Company	$ 5,590,848.44	Same	1 **

LETTING OF SEPTEMBER 10, 2009
PROPOSAL 0909701
PROJECT ARE 82293-105836
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - MARCH 02, 2012

ENG. EST.	BEST VALUE
$ 3,229,000.00	$ 4,050,000.00

% OVER/UNDER EST.
25.43 %

7.47 mi of trail design and reconstruction, hot mix asphalt pavement, geometric improvements, bridge replacements and rehabilitation, upgrades to pedestrian traffic signals and ADA ramps, signing improvements, and pavement marking upgrades on I-275 from US-12 (Michigan Avenue) northerly to Edward Hines Drive in the townships of Canton and Plymouth, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	BID POINTS	BEST VALUE AMOUNT	
Angelo Iafrate Construction Company	225	$ 4,050,000.00	1 **

LETTING OF SEPTEMBER 25, 2009 ENG. EST. LOW BID
PROPOSAL 0909901 $ 27,243,094.62 $
23,082,077.77
PROJECT ARL 77111-80911, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 01, 2010
COMPLETION DATE - OCTOBER 08, 2012 -15.27 %

3.62 mi of road reconstruction, interchange ramps, drainage, culverts, guardrail, fence, maintenance crossovers, sign replacements, and replacement of two structures on I-94 east of Saint Clair Highway to west of Allington Road, and on I-94 over the Belle River, Saint Clair County. Alternate 1 is concrete road reconstruction and related items and Alternate 2 is hot mix asphalt road reconstruction and related items. Alternate 1 includes a 5 year materials and workmanship pavement warranty and Alternate 2 includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	ORIGINAL A	AS-CHECKED A	
Dan's Excavating, Inc.	$ 23,082,077.77	Same	1 **

LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910031 $ 1,171,473.73 $ 1,130,598.29
PROJECT AR1 67021-105791-2
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - OCTOBER 15, 2010 -3.49 %

1.89 mi of hot mix asphalt base crushing, shaping, cold milling, and resurfacing, ramp realignment, and miscellaneous drainage and safety improvements on US-10 from east of the Lake/Osceola County line easterly to west of Patterson Road, Osceola County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 1,130,598.29	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911001 $ 3,051,544.00 $ 3,213,696.27
PROJECT AR 73063-105788
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - AUGUST 02, 2010 5.31 %

15.39 mi of hot mix asphalt cold milling and resurfacing, centerline corrugations, sidewalk ramp retrofit, and pavement markings on M-46 from Towerline Road easterly to west of M-15 and on M-84 from M-58 (State Street) northerly to north of Pierce Road in the city of Saginaw, Saginaw and Tuscola Counties.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Co.	$ 3,213,696.27	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911011 $ 2,628,028.55 $ 2,492,218.44
PROJECT ARU 82400-107111
LOCAL AGRMT. 09-5571 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -5.17 %

5.44 mi of hot mix asphalt cold milling and resurfacing
at multiple locations throughout the city of Detroit,
Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,492,218.44	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911027 $ 78,614.25 $ 76,374.73
PROJECT ARL 16019-102817, ETC
LOCAL AGRMT. 09-5614 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 11, 2010 -2.85 %

0.51 mi of hot mix asphalt overlay, cold milling, and
pavement marking on South Straits Highway from Cedar Street
northerly to the north village limit and on Trowbridge
Road/Ballard Street from the Sturgeon River bridge northerly
and westerly to South Straits Highway in the village of
Wolverine, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 76,374.73	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911043 $ 888,403.56 $ 819,668.78
PROJECT AR 73081-106318
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 30, 2010
COMPLETION DATE - JULY 02, 2010 -7.74 %

8.78 mi of hot mix asphalt cold milling, resurfacing, and
centerline corrugations on M-81 from Indiantown Road
easterly to Wadsworth Avenue, Saginaw County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Co.	$ 819,668.78	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911044 $ 3,195,611.00 $ 2,348,884.41
PROJECT AR 49041-106237
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 02, 2010 -26.50 %

13.68 mi of hot mix asphalt cold milling, single course
resurfacing, and permanent pavement markings on M-134
from Mackinac Trail easterly to east of 3 Mile Road,
Mackinac County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 2,348,884.41	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911045 $ 1,137,914.20 $ 1,215,464.40
PROJECT AR 25091-44786
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 26, 2010 6.82 %

8.11 mi of hot mix asphalt cold milling and resurfacing on
M-15 from the Oakland County line northerly to south of
I-69, Genesee County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ace Asphalt & Paving Company	$ 1,215,464.40	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911020 $ 463,636.97 $ 403,457.82
PROJECT ARL 28055-106303
LOCAL AGRMT. 09-5599 % OVER/UNDER EST.
START DATE - MAY 31, 2010
COMPLETION DATE - JULY 02, 2010 -12.98 %

1.37 mi of hot mix asphalt resurfacing, base crushing and

shaping, aggregate shoulders, guardrail, slope restoration, and pavement marking on Karlin Road from Youker Road northerly to M-137, Grand Traverse County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 403,457.82	Same	1 **

LETTING OF NOVEMBER 19, 2009
PROPOSAL 0911701
PROJECT ARU 25132-44785
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - JUNE 17, 2011

ENG. EST.	LOW BID
$ 21,019,500.00	$ 17,423,830.00

% OVER/UNDER EST.
-17.11 %

Design Build reconstruction, bridge rehabilitation of 4 structures, and patchwork on I-475 from the south interchange to I-69 including Hill road and Bristol Road over I-475 and I-475 over Maple Road, Genesee County. This project includes a 5 year materials and workmanship pavement warranty and a 2 year bridge painting warranty. Additional warranties may be required depending on the final design of the project.

This project is funded with American Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER	AS-SUBMITTED	EUAC	AS-CHECKED
Interstate Highway Const.	$ 19,702,870.00	$1,094,386.58	$17,423,830.00

LETTING OF OCTOBER 02, 2009
PROPOSAL 0910028
PROJECT ARUL 38409-106179
LOCAL AGRMT. 09-5561
START DATE - 10 days after award
COMPLETION DATE - JULY 30, 2010

ENG. EST.	LOW BID
$ 900,683.25	$ 759,345.53

% OVER/UNDER EST.
-15.69 %

0.37 mi of road reconstruction including hot mix asphalt pavement removal, aggregate base, concrete curb and gutter, hot mix asphalt pavement, and drainage improvements on North Jackson Street from Glick Highway to Ganson Street in the city of Jackson, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Concord Excavating & Grading, Inc.	$ 759,345.53	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911021
PROJECT ARL 04007-102811
LOCAL AGRMT. 09-5617
START DATE - 10 days after award

ENG. EST.	LOW BID
$ 401,444.45	$ 377,477.45

% OVER/UNDER EST.

COMPLETION DATE - JULY 02, 2010 -5.97 %

2.04 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, culverts, and guardrail on Leer Road from Mellon Road northerly to Carr Road, Alpena County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Bolen Asphalt Paving, Inc.	$ 377,477.45	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911030 $ 831,649.50 $ 624,289.70
PROJECT ARL 01086-35577
LOCAL AGRMT. 09-5597 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010 -24.93 %

2.95 mi of hot mix asphalt resurfacing, base crushing and shaping, culvert replacements, guardrail upgrades, and slope restoration on Black River Road from US-23 easterly to Lakeshore Drive and on Lakeshore Drive from the Black River bridge northerly to Black River Road, Alcona County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cordes Excavating, Inc.	$ 624,289.70	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911038 $ 290,936.91 $ 276,797.60
PROJECT ARU 11021-106451
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - JUNE 04, 2010 -4.86 %

0.60 mi of hot mix asphalt cold milling, resurfacing, and sidewalk ramp upgrades on US-12BR eastbound and westbound from the Grant Street and Lincoln Avenue intersection to the St. Joseph River in the city of Niles, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northern Construction Services, Co.	$ 276,797.60	Same	1 **

LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910008 $ 740,438.50 $ 688,821.66
PROJECT ARU 82457-106834
LOCAL AGRMT. 09-5504 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - 35 working days -6.97 %

0.58 mi of hot mix asphalt cold milling and resurfacing including cold milling, drainage structure adjustments, and pavement markings on Merriman Road from Ann Arbor Trail to Joy Road in the cities of Westland and Livonia, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pro-Line Asphalt Paving Corp.	$ 688,821.66	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911022
PROJECT ARL 40079-107684
LOCAL AGRMT. 09-5598
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 357,937.00	$ 320,701.47	-10.40 %

4.66 mi of hot mix asphalt overlay, aggregate shoulders, and pavement marking on County Road 612 from Darke Road easterly to Rogers Road and from Blue Lake Road easterly to the east county line, Kalkaska County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 320,701.47	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911035
PROJECT AR 29041-106325
LOCAL AGRMT.
START DATE - SEPTEMBER 07, 2010
COMPLETION DATE - NOVEMBER 01, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,694,945.56	$ 1,569,411.58	-7.41 %

8.92 mi of hot mix asphalt overlay, guardrail, and shoulder upgrades on M-46 from the Gratiot/Montcalm County line easterly to west of US-127BR in Alma, Gratiot County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Central Asphalt, Inc.	$ 1,569,411.58	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912013
PROJECT ARUL 77475-106783
LOCAL AGRMT. 09-5655
START DATE - JUNE 21, 2010
COMPLETION DATE - MAY 30, 2011

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 512,986.95	$ 409,928.11	-20.09 %

0.29 mi of hot mix asphalt reconstruction, concrete curb and gutter, storm sewer, and earthwork on Collard Drive from Michigan Road to Delaware Avenue in the city of Marysville, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Boddy Construction Company, Inc.	$ 409,928.11	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912041
PROJECT ARL 17033-89931
LOCAL AGRMT. 09-5687
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010

	ENG. EST.	LOW BID
	$ 712,767.72	$ 572,308.58
		% OVER/UNDER EST.
		-19.71 %

5.00 mi of culvert replacement, machine grading, hot mix asphalt paving, shoulders, pavement marking, and traffic control on Riverside Drive from 4 Mile Road to 9 Mile Road, Chippewa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 572,308.58	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912042
PROJECT ARU 50458-106735-2
LOCAL AGRMT. 09-5574
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010

	ENG. EST.	LOW BID
	$ 307,165.00	$ 313,344.53
		% OVER/UNDER EST.
		2.01 %

1.85 mi of microsurfacing, hot mix asphalt base repairs, aggregate shoulders, and concrete sidewalk ramps on Washington Street from Baker Road to M-29 (23 Mile Road) in the city of New Baltimore, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pavement Maintenance Systems, LLC	$ 313,344.53	Same	1 **

LETTING OF SEPTEMBER 18, 2009
PROPOSAL 0909629
PROJECT ARU 81406-107463, ETC
LOCAL AGRMT. 09-5543
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010

	ENG. EST.	LOW BID
	$ 1,355,532.00	$ 1,222,703.92
		% OVER/UNDER EST.
		-9.80 %

13.52 mi of hot mix asphalt cold milling, overlay, shoulders, and aggregate shoulder construction on Huron River Drive from Zeeb Road to Tubbs Road and at various locations on Ann Arbor Road, Pinckney Road, Geddes Road, Leforge Road, Miller Road, North Territorial Road, and State Road, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 1,222,703.92	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911025
PROJECT ARU 81406-107636
LOCAL AGRMT. 09-5536
START DATE - JUNE 01, 2010
COMPLETION DATE - JULY 09, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 102,049.00	$ 73,268.83	-28.20 %

2.68 mi of crack sealing, pavement repair, resealing longitudinal joints, and traffic control on Jackson Road from Honey Creek to Wagner Road and on Zeeb Road from Park Road to I-94, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Doan Construction Co.	$ 73,268.83	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912002
PROJECT ARU 82544-104616
LOCAL AGRMT. 09-5625
START DATE - APRIL 15, 2010
COMPLETION DATE - 120 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 4,834,970.69	$ 4,277,285.48	-11.53 %

1.36 mi of concrete pavement road reconstruction, storm sewer, drainage structures, concrete sidewalk, guardrail, culvert crossings, and pavement markings on Canton Center Road from Palmer Road to Cherry Hill Road, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Site Development, Inc.	$ 4,277,285.48	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912006
PROJECT STL 47555-104515, ETC
LOCAL AGRMT. 09-5657
START DATE - MAY 10, 2010
COMPLETION DATE - 60 calendar days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,281,429.50	$ 854,326.93	-33.33 %

2.06 mi of cold milling hot mix asphalt, crushing and shaping, resurfacing, pavement repairs, concrete curb and gutter, and aggregate shoulders on Old US-23 Highway from Dean Road northerly to Center Road and from Faussett Road northerly to Dean Road, Livingston County.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 854,326.93	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912009
PROJECT ARUL 11400-106904-2
LOCAL AGRMT. 09-5671
START DATE - MAY 01, 2010
COMPLETION DATE - 25 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 659,162.00	$ 615,054.00	-6.69 %

8.06 mi of single course microsurfacing on Pipestone Road from Townline Road to East Nickerson Avenue, on Nickerson Avenue from Pipestone Road westerly, on Sodus Parkway from Pipestone Road to Naomi Road, and on Red Arrow Highway from the north city limits of Bridgeman to the south village limits of Stevensville, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pavement Maintenance Systems, LLC	$ 615,054.00	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912010
PROJECT ARL 42555-53192
LOCAL AGRMT. 09-5645
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 523,939.50	$ 521,315.45	-0.50 %

3.50 mi of hot mix asphalt paving and approaches, shoulders, sign replacement, pavement marking, and traffic control on Eagle Harbor Road from US-41 northerly, Keweenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 521,315.45	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912012
PROJECT ARU 41401-106268
LOCAL AGRMT. 09-5615

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 517,418.20	$ 507,772.00	

START DATE - JUNE 14, 2010
COMPLETION DATE - JULY 30, 2010 -1.86 %

1.48 mi of road resurfacing including cold milling, base crushing and shaping, hot mix asphalt paving, concrete sidewalk ramps, and pavement markings on Leonard Street from East Beltline (M-44) to Crahen Avenue, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 507,772.00	Same	1 **

LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912054 $ 216,687.92 $ 208,676.57
PROJECT ARL 67133-106412
LOCAL AGRMT. 09-5693 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -3.70 %

3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, and pavement marking on River Road from the west Evart Township line to 85th Avenue, Osceola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 208,676.57	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911008 $ 5,935,722.42 $ 4,657,393.91
PROJECT ARUL 73404-105998, ETC
LOCAL AGRMT. 09-5587 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - SEPTEMBER 18, 2012 -21.54 %

0.98 mi of concrete reconstruction, storm and sanitary sewer, watermain, earth work, signal upgrade, decorative sidewalk, street lights, and landscaping on East Genesee Avenue from Franklin Street to Janes Street in the city of Saginaw, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pamar Enterprises, Inc.	$ 4,657,393.91	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911015 $ 1,211,359.30 $ 1,199,843.12
PROJECT ARL 29001-82650

LOCAL AGRMT. 09-5553 % OVER/UNDER EST.
START DATE - MAY 17, 2010
COMPLETION DATE - AUGUST 13, 2010 -0.95 %

4.05 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, culverts, guardrail, and slope restoration on Lumberjack Road from M-46 northerly to North County Line Road, Gratiot County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
D. J. McQuestion & Sons, Inc.	$ 1,199,843.12	Same	1 **

LETTING OF OCTOBER 16, 2009 ENG. EST. LOW BID
PROPOSAL 0910601 $ 32,468,546.94 $ 32,440,535.18
PROJECT ARUL 09011-48271, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MARCH 01, 2010
COMPLETION DATE - SEPTEMBER 19, 2013 -0.09 %

4.49 mi of hot mix asphalt and concrete reconstruction and widening including watermain, sanitary and storm sewer, bridge deck and structure replacements on 6 bridges, signal, arch and box culvert replacements, intersection improvements, guardrail, and safety improvements on M-84 from south of Delta Road northerly to M-13 and on I-75 from south of M-84 northerly to north of Hotchkiss Road, Bay County. This project includes two 5 year materials and workmanship pavement warranties and a 2 year bridge painting warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C. A. Hull Co., Inc.	$ 32,440,535.18	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911042 $ 2,123,003.79 $ 1,769,912.33
PROJECT AR 56021-105611
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - JULY 15, 2010 -16.63 %

4.16 mi of hot mix asphalt cold milling and overlay, joint repairs, shoulder upgrades behind the existing curb and gutter, sidewalk ramp upgrades, and other miscellaneous work on M-20 from west of Meridian Road easterly to east of Vance Road, Midland County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Central Asphalt, Inc.	$ 1,769,912.33	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912017
PROJECT AR 61072-106098
LOCAL AGRMT. 09-5677
START DATE - APRIL 05, 2010
COMPLETION DATE - SEPTEMBER 13, 2010

	ENG. EST.	LOW BID
	$ 677,753.49	$ 635,361.65
		% OVER/UNDER EST.
		-6.25 %

5.04 mi of cable median barrier installation and guardrail improvements on US-31 from north of Airline Road northerly to north of Marquette Avenue in the cities of Muskegon and Norton Shores, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Ranck Electric, Inc.	$ 635,361.65	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912031
PROJECT ARUL 29433-107596
LOCAL AGRMT. 09-5690
START DATE - MAY 17, 2010
COMPLETION DATE - AUGUST 13, 2010

	ENG. EST.	LOW BID
	$ 378,873.28	$ 298,266.73
		% OVER/UNDER EST.
		-21.28 %

0.76 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, culverts, guardrail, and slope restoration on Riverside Drive from the St. Louis north city limit northerly to McGregor Road, Gratiot County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Wonsey Tree Service, Inc.	$ 298,266.73	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912045
PROJECT AR 50061-106207
LOCAL AGRMT. 09-5679, 09-5680, 09-5681
START DATE - APRIL 15, 2010
COMPLETION DATE - OCTOBER 01, 2013

	ENG. EST.	LOW BID
	$ 13,209,098.65	$ 9,485,621.46
		% OVER/UNDER EST.
		-28.19 %

9.13 mi of concrete barrier and shoulder, landscaping, and slope restoration on I-696 from I-75 to east of Hayes Street in the cities of Roseville, Center Line, and Madison Heights, Macomb and Oakland Counties

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Dan's Excavating, Inc.	$ 9,485,621.46	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912049
PROJECT AR 44031-106317
LOCAL AGRMT.
START DATE - AUGUST 02, 2010
COMPLETION DATE - SEPTEMBER 18, 2010

	ENG. EST.	LOW BID
	$ 1,137,662.75	$ 1,223,290.66
		% OVER/UNDER EST.
		7.53 %

6.20 mi of hot mix asphalt cold milling and resurfacing with joint repairs on M-53 from the southern Lapeer County line northerly to the northern village limit of Almont and from the northern village limit northerly to just south of I-69, Lapeer County. This project includes a 3 year materials and workmanship pavement warranty.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 1,223,290.66	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912053
PROJECT ARU 41401-106403, ETC
LOCAL AGRMT. 09-5701
START DATE - APRIL 19, 2010
COMPLETION DATE - MAY 17, 2010

	ENG. EST.	LOW BID
	$ 354,221.60	$ 284,866.06
		% OVER/UNDER EST.
		-19.58 %

1.20 mi of hot mix asphalt resurfacing including cold milling hot mix asphalt paving, concrete sidewalk and ramps, street lighting conduit, and pavement markings on Lake Drive from Cherry Street to Fuller Avenue and from Fuller Avenue to Carlton Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C L Trucking & Excavating, LLC	$ 284,866.06	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912054
PROJECT ARL 67133-106412
LOCAL AGRMT. 09-5693
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010

	ENG. EST.	LOW BID
	$ 216,687.92	$ 208,676.57
		% OVER/UNDER EST.
		-3.70 %

3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, and pavement marking on River Road from the west Evart

Township line to 85th Avenue, Osceola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 208,676.57	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912055
PROJECT ARE 82131-89390
LOCAL AGRMT. 09-5700
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2012

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 2,337,711.99	$ 1,687,381.12	-27.82 %

0.90 mi of decorative concrete sidewalk, storm sewer, decorative lighting, pedestrian signal work, landscaping, and streetscape amenities on Kirby Street from Cass Avenue easterly to John R Street and on John R Street from Kirby Street southerly to Canfield Avenue in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Ranck Electric, Inc.	$ 1,687,381.12	Same	1 **

LETTING OF JULY 22, 2009
PROPOSAL 0907604
PROJECT ARL 80159-106922
LOCAL AGRMT. 09-5362
START DATE - 10 days after award
COMPLETION DATE - 20 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 215,866.80	$ 180,732.55	-16.28 %

0.50 mi of hot mix asphalt cold milling and resurfacing, sidewalk ramp upgrading, and pavement markings on West Main Street from the city limits of Hartford to Center Street, Van Buren County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 180,732.55	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911013
PROJECT ARU 82457-106835
LOCAL AGRMT. 09-5602
START DATE - APRIL 15, 2010
COMPLETION DATE - 50 working days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,603,292.85	$ 1,351,463.06	-15.71 %

1.50 mi of hot mix asphalt road resurfacing, cold milling, paving, concrete sidewalk ramps, guardrail, and pavement markings on Middle Belt Road from Smith

Road to Van Born Road in the city of Romulus, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 1,351,463.06	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911029
PROJECT ARU 63459-104717
LOCAL AGRMT. 09-5639
START DATE - APRIL 15, 2010
COMPLETION DATE - JULY 02, 2010

ENG. EST.	LOW BID
$ 1,293,625.77	$ 1,371,995.81

% OVER/UNDER EST.
6.06 %

1.01 mi of concrete pavement cracking, seating, and cold milling, hot mix asphalt resurfacing, concrete curb and gutter, ADA ramps, and traffic signal upgrades on John R Road from 14 Mile Road northerly to Maple Road in the city of Troy, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 1,371,995.81	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911225
PROJECT ARU 50458-106727, ETC
LOCAL AGRMT. 09-5584
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010

ENG. EST.	LOW BID
$ 2,974,331.70	$ 2,619,886.21

% OVER/UNDER EST.
-11.92 %

2.29 mi of hot mix asphalt cold milling and overlay, concrete pavement repairs, aggregate shoulder, guardrail, and earthwork on 14 Mile Road from Mound Road to Van Dyke Avenue (M-53) and from Gratiot Avenue to Harper Avenue in the cities of Sterling Heights and Warren, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ajax Paving Industries, Inc.	$ 2,619,886.21	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912004
PROJECT ARUL 73404-102257
LOCAL AGRMT. 09-5653
START DATE - APRIL 26, 2010
COMPLETION DATE - OCTOBER 23, 2010

ENG. EST.	LOW BID
$ 1,998,630.00	$ 1,715,000.95

% OVER/UNDER EST.
-14.19 %

0.51 mi of hot mix asphalt reconstruction, concrete pavement, curb and gutter, storm and sanitary sewer, watermain, and earthwork on North Woodbridge Street from Houghton Avenue to Davenport Avenue in the city of Saginaw, Saginaw County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Geiersbach Construction, Inc.	$ 1,715,000.95	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912015
PROJECT ARUL 11400-107113
LOCAL AGRMT. 09-5582
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010

	ENG. EST.	LOW BID
	$ 173,478.00	$ 153,414.67
		% OVER/UNDER EST.
		-11.57 %

0.41 mi of pavement, curb, and gutter removal, storm sewer, cold milling, hot mix asphalt surfacing, curb and gutter, sidewalk, and traffic control on East Saint Joseph Avenue from M-140 to Lewis Street, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Peters Construction Co.	$ 153,414.67	Same	1 **

LETTING OF DECEMBER 04, 2009
PROPOSAL 0912016
PROJECT AR 30071-100288, ETC
LOCAL AGRMT.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 15, 2010

	ENG. EST.	LOW BID
	$ 7,271,513.91	$ 7,298,303.07
		% OVER/UNDER EST.
		0.37 %

21.65 mi of hot mix asphalt cold milling with multiple course and single course resurfacing, paver placed surface seal, guardrail, drainage, and traffic signal upgrades, and ultra-thin overlay on US-127 from the Ohio state line northerly to M-34 and from M-34 northerly to Church Road, and on M-34 from US-127 easterly to M-156 in the city of Hudson, Hillsdale and Lenawee Counties. This project includes a 2 year pavement performance warranty, a 3 year pavement performance warranty, and a 3 year materials and workmanship pavement warranty.

Portions of this project are funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 7,298,303.07	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001020 $ 853,294.30 $ 616,819.23
PROJECT ARUL 38409-106188
LOCAL AGRMT. 09-5611 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - 50 calendar days -27.71 %

1.25 mi of hot mix asphalt cold milling and resurfacing, rubblized pavement, concrete curb and gutter, and pavement marking on Springport Road from Shirley Drive to Airport Road, Jackson County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 616,819.23	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001025 $ 397,861.57 $ 351,325.81
PROJECT ARL 79157-106266
LOCAL AGRMT. 09-5685 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010 -11.70 %

Bridge removal and replacement along with approach work including guardrail placement on Cass City Road over Allen Drain east of Kirk Road, Tuscola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
S-L and H Contractors Incorporated	$ 351,325.81	Same	1 **

LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912033 $ 129,653.00 $ 117,159.19
PROJECT ARUL 11411-107129
LOCAL AGRMT. 09-5689 % OVER/UNDER EST.
START DATE - MAY 01, 2010
COMPLETION DATE - JUNE 18, 2010 -9.64 %

0.88 mi of hot mix asphalt cold milling and resurfacing, concrete curb and gutter, ADA ramps, and concrete sidewalk on East Main Street from the west village limits to the east village limits of Eau Claire, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 117,159.19	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID

PROPOSAL 1001031 $ 151,104.00 $ 138,524.70
PROJECT ARL 11021-106488
LOCAL AGRMT. 09-5567 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - JUNE 04, 2010 -8.32 %

0.21 mi of hot mix asphalt resurfacing, sewer, watermain, and traffic control on Hills Road from the village limits to 1st Street in the village of Baroda, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northern Construction Services, Co.	$ 138,524.70	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001039 $ 166,127.00 $ 148,003.60
PROJECT ARUL 35465-107128
LOCAL AGRMT. 09-5713 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - JULY 23, 2010 -10.91 %

0.72 mi of hot mix asphalt cold milling and resurfacing on North Skeel Avenue from F-41 to Arrow Street, Iosco County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 148,003.60	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001023 $ 579,870.80 $ 599,392.69
PROJECT ARU 82400-106827
LOCAL AGRMT. 09-5728 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - SEPTEMBER 15, 2010 3.37 %

1.05 mi of hot mix asphalt road resurfacing including cold milling, hot mix asphalt paving, concrete curb, gutter, and sidewalk ramps, guardrail, and pavement markings on Huron River Drive from Hannan Road to Goddard Road in the city of Romulus, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Barrett Paving Materials Inc.	$ 599,392.69	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911009 $ 4,212,921.35 $ 3,963,391.51
PROJECT ARU 82400-107105
LOCAL AGRMT. 09-5570 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -5.92 %

6.53 mi of hot mix asphalt cold milling and resurfacing on Seven Mile Road from John R Street to I-75 Service Road, on Conner Avenue from McNichols Road to Harper Avenue, on East Vernor Highway from Mt. Elliott Street to Van Dyke Street, on Mack Avenue from Conner Street to Alter Road, on St. Jean Street from Mack Avenue to Jefferson Avenue, and on Warren Avenue from Conner Street to Alter Road in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 3,963,391.51	Same	1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911010 $ 3,708,334.10 $ 3,424,692.43
PROJECT ARU 82400-107116
LOCAL AGRMT. 09-5569 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -7.65 %

7.27 mi of cold milling hot mix asphalt pavement and resurfacing on Meyers Road from Joy Road to Plymouth Road, on Burt Road from Plymouth Road to Fenkell Street, on Southfield Service Drive SB from Grand River Avenue to Lyndon Street, on Meyers Road from Davison Street to J. C. Lodge Freeway, on Southfield Service Drive NB from Schoolcraft Street to Lyndon Street, on J. C. Lodge Service Freeway from Wyoming Street to Puritan Street, and on Livernois Avenue from Fenkell Street to McNichols Avenue in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 3,424,692.43	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002006 $ 289,651.00 $ 227,082.82
PROJECT ARU 11410-107352, ETC
LOCAL AGRMT. 09-5777 % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - 15 working days -21.60 %

1.21 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, sidewalk, and ADA ramps on East Main Street from Maple Street to 17th Street and on Lake Street from North 5th Street to 11th Street in the city of

Niles, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 227,082.82	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002023
PROJECT ARL 22043-103217
LOCAL AGRMT. 09-5770
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010

	ENG. EST.	LOW BID
	$ 310,062.07	$ 276,536.30
		% OVER/UNDER EST.
		-10.81 %

1.50 mi of hot mix asphalt crushing and shaping, shoulders, hot mix asphalt, pavement marking, and traffic control on County Road 569 from Sturgeon River southerly, Dickinson County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Bacco Construction Company	$ 276,536.30	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002031
PROJECT ARL 79026-39297
LOCAL AGRMT. 09-5803
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2010

	ENG. EST.	LOW BID
	$ 289,088.62	$ 287,189.34
		% OVER/UNDER EST.
		-0.66 %

2.04 mi of hot mix asphalt resurfacing, aggregate shoulders, and pavement marking on Irish Road from Willard Road northerly to Birch Run Road, Tuscola County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Saginaw Asphalt Paving Co.	$ 287,189.34	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911002
PROJECT AR 70063-106156
LOCAL AGRMT.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 13, 2010

	ENG. EST.	LOW BID
	$ 269,804.20	$ 217,192.78
		% OVER/UNDER EST.
		-19.50 %

Substructure repairs, pin and hanger replacement, structural steel repairs, fascia beam, and zone painting on I-96 eastbound over M-11 westbound, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
J. Slagter & Son Construction Co.	$ 217,192.78	Same	1 **

LETTING OF NOVEMBER 06, 2009
PROPOSAL 0911032
PROJECT ARU 81406-106801
LOCAL AGRMT. 09-5649
START DATE - MARCH 15, 2010
COMPLETION DATE - 90 calendar days

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 161,543.14	$ 158,471.84	-1.90 %

Signal interconnect on Packard Road from Eisenhower Road to East Stadium Road in the city of Ann Arbor, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rauhorn Electric, Inc.	$ 158,471.84	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001017
PROJECT ARUL 44448-105945
LOCAL AGRMT. 09-5432
START DATE - APRIL 05, 2010
COMPLETION DATE - AUGUST 13, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 1,382,613.25	$ 1,121,585.99	-18.88 %

0.30 mi of pavement removal, hot mix asphalt pavement, storm sewer, sanitary, watermain, street lighting, concrete curb and gutter, and earthwork on North Saginaw Street south of Nepessing Street to Oregon Street in the city of Lapeer, Lapeer County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
DiPonio Contracting, Inc.	$ 1,121,585.99	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001027
PROJECT ARUL 61407-106704
LOCAL AGRMT. 09-5659
START DATE - APRIL 22, 2010
COMPLETION DATE - MAY 28, 2010

ENG. EST.	LOW BID	% OVER/UNDER EST.
$ 304,821.00	$ 286,537.72	-6.00 %

0.59 mi of hot mix asphalt surfacing including cold milling, pavement interlayer, concrete curb and gutter, sidewalk ramps, and pavement markings on Ruddiman Drive from Center Street northeasterly to Whitehall Road in the city of North Muskegon, Muskegon County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 286,537.72	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001032
PROJECT ARUL 62421-106592
LOCAL AGRMT. 09-5723
START DATE - APRIL 15, 2010
COMPLETION DATE - JUNE 11, 2010

	ENG. EST.	LOW BID
	$ 145,503.22	$ 139,777.00
% OVER/UNDER EST.		-3.94 %

0.47 mi of cold milling hot mix asphalt paving, resurfacing, concrete sidewalk ramps, and pavement markings on North Stone Road from north of Main Street to 44th Street in the city of Fremont, Newaygo County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Michigan Paving and Materials Comp	$ 139,777.00	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001038
PROJECT ARUL 77475-106785
LOCAL AGRMT. 09-5724
START DATE - MAY 03, 2010
COMPLETION DATE - JULY 31, 2010

	ENG. EST.	LOW BID
	$ 217,331.50	$ 152,204.07
% OVER/UNDER EST.		-29.97 %

0.12 mi of hot mix asphalt reconstruction, concrete curb and gutter, and earthwork on Scott Avenue from Poplar Street to Stone Street in the city of Port Huron, St. Clair County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Boddy Construction Company, Inc.	$ 152,204.07	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001058
PROJECT ARL 55109-107138
LOCAL AGRMT. 09-5761
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2010

	ENG. EST.	LOW BID
	$ 242,977.85	$ 210,632.58
% OVER/UNDER EST.		-13.31 %

1.20 mi of hot mix asphalt crushing and shaping, shoulders, hot mix asphalt paving, pavement markings, and traffic control on County Road 581 from west of River Road to County Road 577, Menominee County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Payne & Dolan Inc.	$ 210,632.58	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001061
PROJECT ARE 39082-102072
LOCAL AGRMT. 09-5726
START DATE - APRIL 01, 2010
COMPLETION DATE - OCTOBER 31, 2012

	ENG. EST.	LOW BID
	$ 2,361,500.25	$ 1,694,914.65
		% OVER/UNDER EST.
		-28.23 %

5.82 mi of hot mix asphalt paving for a non-motorized path, grading, aggregate base, wooden boardwalk, and retaining walls from the intersection of Riverview Drive and Mosel Avenue northerly along the Kalamazoo River and on Westnedge Avenue ending on D Avenue east of the Kalamazoo River in the city of Parchment, Kalamazoo County.

This project is funded with American Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
L.J. Construction, Inc.	$ 1,694,914.65	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001069
PROJECT ARUL 11400-106004, ETC
LOCAL AGRMT. 09-5769
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010

	ENG. EST.	LOW BID
	$ 1,732,146.51	$ 1,656,331.55
		% OVER/UNDER EST.
		-4.38 %

0.59 mi of hot mix asphalt cold milling and resurfacing, streetscape, traffic signals, watermain, and pavement markings on Lake Street from Red Arrow Highway easterly to Church Street in the city of Bridgman, Berrien County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northern Construction Services, Co.	$ 1,656,331.55	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002051
PROJECT ARL 65129-102483
LOCAL AGRMT. 09-5780
START DATE - JULY 19, 2010
COMPLETION DATE - AUGUST 27, 2010

	ENG. EST.	LOW BID
	$ 307,485.85	$ 256,058.07
		% OVER/UNDER EST.
		-16.73 %

5.49 mi of hot mix asphalt ultra-thin overlay, aggregate shoulders, and pavement marking on State Road from Fairview Road northeasterly to M-33, Ogemaw County.

This project is funded with American Recovery and

Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Pyramid Paving and Contracting Co.	$ 256,058.07	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002058 $ 537,745.80 $ 269,965.83
PROJECT ARE 81081-106013
LOCAL AGRMT. 09-5791 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010 -49.80 %

Freighthouse restoration with steel structural reinforcement, concrete foundations, brick repair, sheet metal roofing, and demolition at the Ypsilanti Freighthouse at 100 Market Plaza in the city of Ypsilanti, Washtenaw County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Envision Builders, Inc.	$ 269,965.83	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002064 $ 590,209.40 $ 523,219.62
PROJECT ARU 25402-106185
LOCAL AGRMT. 09-5809 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - SEPTEMBER 17, 2010 -11.35 %

0.79 mi of cold milling hot mix asphalt and resurfacing, bridge deck overlay, concrete bridge approach, guardrail, and earthwork on Elms Road from south of Potter Road to Flushing Road, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Ace Asphalt & Paving Company	$ 523,219.62	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001012 $ 3,469,883.00 $ 2,862,542.19
PROJECT ARU 50458-106729
LOCAL AGRMT. 09-5731 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010 -17.50 %

9.80 mi of concrete pavement, curb, and gutter repairs at 6 locations countywide, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 2,862,542.19	Same	1 **

LETTING OF JANUARY 08, 2010
PROPOSAL 1001037
PROJECT ARU 82400-106829
LOCAL AGRMT. 09-5678
START DATE - APRIL 19, 2010
COMPLETION DATE - JULY 01, 2010

	ENG. EST.	LOW BID
	$ 455,438.75	$ 443,138.14
		% OVER/UNDER EST.
		-2.70 %

0.54 mi of hot mix asphalt road rehabilitation including cold milling, concrete base repairs, concrete pavement and sidewalk, hot mix asphalt paving, guardrail replacement, and pavement markings on Newburgh Road from Michigan Avenue (US-12) to Glenwood Road in the city of Wayne, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 443,138.14	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002013
PROJECT ARUL 23439-107204
LOCAL AGRMT. 09-5766
START DATE - JUNE 14, 2010
COMPLETION DATE - AUGUST 27, 2010

	ENG. EST.	LOW BID
	$ 674,245.00	$ 578,829.80
		% OVER/UNDER EST.
		-14.15 %

0.22 mi of reconstruction including curb and gutter, sidewalk improvements, drainage improvements, and utility improvements on East Main Street from Hartel Road (M-100) to East Dawn Court in the city of Potterville, Eaton County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C & D Hughes, Inc.	$ 578,829.80	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002025
PROJECT ARUL 61407-106705
LOCAL AGRMT. 09-5773
START DATE - APRIL 26, 2010
COMPLETION DATE - JUNE 11, 2010

	ENG. EST.	LOW BID
	$ 260,488.60	$ 219,517.15
		% OVER/UNDER EST.
		-15.73 %

0.45 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, and sidewalk ramps, and pavement markings on East Sherman Boulevard from Peck Street to Riordan Street in the city of Muskegon Heights, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 219,517.15	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002026
PROJECT ARUL 37424-106582
LOCAL AGRMT. 09-5795
START DATE - APRIL 15, 2010
COMPLETION DATE - MAY 28, 2010

ENG. EST.	LOW BID
$ 215,893.48	$ 187,541.91

% OVER/UNDER EST.
-13.13 %

0.94 mi of hot mix asphalt overlay, aggregate shoulder,
base repair, and earthwork on Mission Road from Millbrook
Road to Deerfield Road, Isabella County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
The Isabella Corporation	$ 187,541.91	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002027
PROJECT ARUL 03414-105974
LOCAL AGRMT. 09-5743
START DATE - MAY 29, 2010
COMPLETION DATE - SEPTEMBER 15, 2010

ENG. EST.	LOW BID
$ 2,159,901.20	$ 1,749,855.34

% OVER/UNDER EST.
-18.98 %

1.00 mi of road reconstruction including hot mix asphalt
paving, storm sewer, watermain, sanitary sewer, concrete
curb, gutter, and sidewalk, and pavement markings on 40th
Street from Washington Avenue to Lincoln Avenue in the
city of Holland, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Connan, Inc.	$ 1,749,855.34	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002049
PROJECT ARU 82457-106814, ETC
LOCAL AGRMT. 09-5759
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2010

ENG. EST.	LOW BID
$ 1,480,731.75	$ 1,273,963.32

% OVER/UNDER EST.
-13.96 %

1.14 mi of hot mix asphalt road resurfacing including
cold milling, drainage structure adjustment, concrete
pavement repair, curb, gutter, and sidewalk ramps, hot
mix asphalt paving, and pavement markings on Miller

Road from Warren Avenue to Tireman Road, on Southfield Service Drive southbound from Hubbard Road to Executive Drive and from Michigan Avenue to Hubbard Road in the city of Dearborn, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 1,273,963.32	Same	1 **

LETTING OF AUGUST 06, 2009
PROPOSAL 0908032
PROJECT AR1 45021-81722
LOCAL AGRMT.
START DATE - APRIL 20, 2010
COMPLETION DATE - JULY 09, 2010

	ENG. EST.	LOW BID
	$ 1,535,029.13	$ 1,246,655.89
		% OVER/UNDER EST.
		-18.79 %

1.54 mi of constructing a passing relief lane, hot mix asphalt crushing and shaping, surfacing, safety and drainage improvements on M-72 from west of Cedar Run Road easterly to east of County Road 651 (South Cedar Road), Leelanau County. This project includes two 5 year materials and workmanship pavement warranties.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Elmer's Crane & Dozer, Inc.	$ 1,246,655.89	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002015
PROJECT ARL 18016-102953
LOCAL AGRMT. 09-5768
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010

	ENG. EST.	LOW BID
	$ 506,519.00	$ 458,073.34
		% OVER/UNDER EST.
		-9.56 %

2.00 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, guardrail improvements, slope restoration, and pavement markings on Beaverton Road from Clare Avenue easterly to Cornwell Avenue, Clare County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 458,073.34	Same	1 **

LETTING OF FEBRUARY 05, 2010
PROPOSAL 1002050
PROJECT ARU 25402-106192
LOCAL AGRMT. 09-5808
START DATE - MAY 01, 2010

	ENG. EST.	LOW BID
	$ 741,291.57	$ 628,570.84
		% OVER/UNDER EST.

COMPLETION DATE - JUNE 30, 2010 -15.21 %

1.01 mi of hot mix asphalt cold milling and resurfacing, concrete and hot mix asphalt base course repair, joint and crack repair, sidewalk ramps, aggregate shoulder, and earthwork on Davison Road from Genesee Road to Belsay Road in the city of Burton, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 628,570.84	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001036 $ 587,722.00 $ 352,683.65
PROJECT ARU 82457-106822, ETC
LOCAL AGRMT. 09-5729 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - AUGUST 31, 2010 -39.99 %

0.67 mi of hot mix asphalt road resurfacing including cold milling, concrete curb, gutter, and sidewalk ramps, hot mix asphalt paving, and pavement markings on Fisher Road from Lakeshore Drive to Grosse Pointe Boulevard and on Jefferson Avenue from Fisher Road to Lakeshore Drive in the city of Grosse Pointe Farms, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Barrett Paving Materials Inc.	$ 352,683.65	Same	1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001059 $ 177,281.65 $ 196,581.79
PROJECT ARL 36071-106934
LOCAL AGRMT. 09-5735 % OVER/UNDER EST.
START DATE - JULY 05, 2010
COMPLETION DATE - AUGUST 13, 2010 10.89 %

0.61 mi of hot mix asphalt crushing and shaping, aggregate base, culvert, and sewer on Lay Avenue/Franklin Street from Genesee Street to River Avenue in the city of Iron River, Iron County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Northeast Asphalt, Inc.	$ 196,581.79	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002012 $ 764,446.25 $ 599,979.15

PROJECT ARU 63459-104706
LOCAL AGRMT. 09-5775 % OVER/UNDER EST.
START DATE - JULY 05, 2010
COMPLETION DATE - OCTOBER 01, 2010 -21.51 %

0.54 mi of concrete pavement repair, miscellaneous concrete curb and gutter, and ADA ramps on Joslyn Avenue from Walton Boulevard northerly to the Pontiac north city limits, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Di Lisio Contracting, Inc.	$ 599,979.15	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002015 $ 506,519.00 $ 458,073.34
PROJECT ARL 18016-102953
LOCAL AGRMT. 09-5768 % OVER/UNDER EST.
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010 -9.56 %

2.00 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate shoulders, guardrail improvements, slope restoration, and pavement markings on Beaverton Road from Clare Avenue easterly to Cornwell Avenue, Clare County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 458,073.34	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002016 $ 488,434.17 $ 428,671.16
PROJECT ARL 71141-106365
LOCAL AGRMT. 09-5755 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010 -12.24 %

1.42 mi of hot mix asphalt resurfacing, base crushing and shaping, aggregate base and shoulders, culverts, and slope restoration on East Heythaler Highway from County Road 451 easterly to US-23, Presque Isle County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Bolen Asphalt Paving, Inc.	$ 428,671.16	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002017 $ 466,880.00 $ 363,270.00

PROJECT ARL 34044-89861
LOCAL AGRMT. 09-5776 % OVER/UNDER EST.
START DATE - MAY 04, 2010
COMPLETION DATE - JUNE 12, 2010 -22.19 %

0.79 mi of hot mix asphalt surfacing including crushing and shaping, drainage structure cover, concrete driveway, sidewalk ramp, and pavement marking on Mill Street from Bridge Street easterly to the east village limits of Saranac, Ionia County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Rieth-Riley Construction Co., Inc.	$ 363,270.00	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002019 $ 272,097.00 $ 241,532.75
PROJECT ARU 63459-104709
LOCAL AGRMT. 09-5783 % OVER/UNDER EST.
START DATE - MAY 17, 2010
COMPLETION DATE - JULY 02, 2010 -11.23 %

0.32 mi of hot mix asphalt cold milling and resurfacing, concrete cold milling, pavement repairs, curb and gutter, sidewalk, and ADA ramps on Wayne Street from Pike Street northerly to Lafayette Street in the city of Pontiac, Oakland County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 241,532.75	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002030 $ 701,470.00 $ 579,289.67
PROJECT ARU 82400-106828
LOCAL AGRMT. 09-5727 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - SEPTEMBER 15, 2010 -17.42 %

1.08 mi of hot mix asphalt road rehabilitation including base crushing and shaping, drainage improvements, concrete curb, gutter, and sidewalk ramps, hot mix asphalt paving, and pavement markings on Shook Road from Goddard Road to Wick Road in the city of Romulus, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Al's Asphalt Paving Co.	$ 579,289.67	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002050 $ 741,291.57 $ 628,570.84
PROJECT ARU 25402-106192
LOCAL AGRMT. 09-5808 % OVER/UNDER EST.
START DATE - MAY 01, 2010
COMPLETION DATE - JUNE 30, 2010 -15.21 %

1.01 mi of hot mix asphalt cold milling and resurfacing, concrete and hot mix asphalt base course repair, joint and crack repair, sidewalk ramps, aggregate shoulder, and earthwork on Davison Road from Genesee Road to Belsay Road in the city of Burton, Genesee County.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Cadillac Asphalt, L.L.C.	$ 628,570.84	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002054 $ 32,815.30 $ 25,886.00
PROJECT ARL 65129-107344
LOCAL AGRMT. 09-5781 % OVER/UNDER EST.
START DATE - JULY 19, 2010
COMPLETION DATE - AUGUST 27, 2010 -21.12 %

0.40 mi of hot mix asphalt ultra-thin overlay, aggregate shoulders, and pavement marking on Sage Lake Road from the south village limit northerly to Harrison Street in the village of Prescott, Ogemaw County.

This project is funded with American Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Bolen Asphalt Paving, Inc.	$ 25,886.00	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002063 $ 1,759,902.30 $ 1,726,002.84
PROJECT ARE 82400-106023
LOCAL AGRMT. 09-5792 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2012 -1.93 %

0.40 mi of concrete decorative and scored sidewalks, decorative streetlights, ornamental fence, traffic signals, irrigation system, bike racks, trash receptacles, and trees on Monroe Street from Saint Antoine Street easterly to Randolph Street and on Brush Street from Lafayette Street northerly to Gratiot Avenue in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

9.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Warren Contractors & Development,	$ 1,726,002.84	Same	1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002076 $ 3,242,467.20 $ 3,277,406.76
PROJECT AR 41063-75078 , ETC
LOCAL AGRMT. 09-5786, 09-5787 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 16, 2010 1.08 %

1.85 mi of hot mix asphalt cold milling, pavement repairs, overlay, signal upgrades, ADA ramps, sidewalks, and pedestrian bridge on M-11 east of Division Avenue to west of Kalamazoo Avenue in the cities of Grand Rapids and Wyoming, Kent County. This project includes a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
C & D Hughes, Inc.	$ 3,277,406.76	Same	1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003003 $ 1,134,415.30 $ 1,141,514.03
PROJECT ARU 82400-106851
LOCAL AGRMT. 10-5045 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 02, 2011 0.63 %

Bridge rehabilitation including superstructure replacement on Larned Street over Dequindre Cut in the city of Detroit, Wayne County.

This project is funded with American Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Brencal Contractors, Inc.	$ 1,141,794.03	$ 1,141,514.03	1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003009 $ 445,255.99 $ 386,307.80
PROJECT ARU 50458-106736
LOCAL AGRMT. 10-5049 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010 -13.24 %

0.50 mi of cold milling concrete pavement, hot mix asphalt resurfacing, concrete base course repairs, joint and crack repairs, concrete approaches, and earthwork on Calahan Road from 12 Mile Road to Common Road in the city of Roseville, Macomb County.

This project is funded with American Recovery and Reinvestment Act funds.

4.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Florence Cement Company	$ 386,307.80	Same	1 **

LETTING OF MARCH 05, 2010
PROPOSAL 1003019
PROJECT ARUL 13427-107514
LOCAL AGRMT. 10-5055
START DATE - JUNE 21, 2010
COMPLETION DATE - 20 working days

	ENG. EST.	LOW BID
	$ 221,089.50	$ 198,423.07
		% OVER/UNDER EST.
		-10.25 %

0.49 mi of hot mix asphalt cold milling and resurfacing, concrete curb and gutter, sidewalk, and ADA ramps on Watson Street from North Eaton Street to North Maple Street in the city of Albion, Calhoun County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Eastlund Concrete Construction	$ 198,423.07	Same	1 **

LETTING OF MARCH 05, 2010
PROPOSAL 1003021
PROJECT ARUL 37424-106584
LOCAL AGRMT. 10-5030
START DATE - 10 days after award
COMPLETION DATE - JUNE 25, 2010

	ENG. EST.	LOW BID
	$ 124,592.55	$ 119,882.14
		% OVER/UNDER EST.
		-3.78 %

0.94 mi of hot mix asphalt overlay, cold milling, and aggregate shoulders on Broomfield Road from Whiteville Road to Lincoln Road, Isabella County.

This project is funded with American Recovery and Reinvestment Act funds.

BIDDER	AS-SUBMITTED	AS-CHECKED	
Central Asphalt, Inc.	$ 119,882.14	Same	1 **

LETTING OF MARCH 05, 2010
PROPOSAL 1003055
PROJECT ARUL 70414-105973
LOCAL AGRMT. 10-5092
START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010

	ENG. EST.	LOW BID
	$ 1,092,824.25	$ 1,087,590.86
		% OVER/UNDER EST.
		-0.48 %

0.32 mi of hot mix asphalt surfacing including storm sewer, concrete curb and gutter, sidewalk, culvert, watermain, removal of culvert and installation of a 3-sided precast arch culvert, and pavement markings on 104th Avenue from I-196BL northerly to Paw Paw Drive and at 104th Avenue over Noordeloos Creek in the city of Zeeland, Ottawa County.

This project is funded with American Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER	AS-SUBMITTED	AS-CHECKED	
Milbocker and Sons, Inc.	$ 1,087,590.86	Same	1 **