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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site p=inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

3 pages (MDOT Forms 
not counted) (No 

Resumes) 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT) 
 
(These forms are not included in the proposal maximum page count.) 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (C onsultant/Vendor Selection 
Guidelines for Services Contracts” and “Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the 
selection process.  Reference Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant 
Services >Vendor/Consultant Selections. 
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
if overhead is not audited, is on file with MDOT’s Office of C
ommission Audits.  This information must be on file for the 
prime vendor and all sub vendors so that the contract will not 
be delayed.  Form 5100J is required with Proposal for 
firms not currently prequalified with MDOT 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines 
 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  See Bid Sheet Instructions below for additional 
instructions. 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) must be submitted in accordance with the “Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT’s 
website).  Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 
 

PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 
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Michigan Department of Transportation 

 

SCOPE OF SERVICE 

FOR 

AS-NEEDED CONSTRUCTION SERVICES 

 Inspection and Testing Services 
REVISED as of 10.12.15 

 

CONTROL SECTION(S):  Various  

  

JOB NUMBER(S):  Various   

 

PROJECT LOCATION:  Arenac, Bay, Huron, Saginaw, Sanilac, & Tuscola Counties 

 

DESCRIPTION OF WORK: 

 

Provide inspection and testing services as-needed and full time for road and bridge construction work 

which will include performing inspection, testing, and office technician services during construction, 

project and contract administration, office work to close projects out (“finaling”) after construction and 

performing detailed reviews of Critical Path Method (CPM) network schedules,.  The inspectors shall 

work under the direction of the Project Engineer Manager.  Inspection and testing will be performed 

on various projects and may be needed full time or at various given times (overtime may be necessary). 

Weekend work may be required and some night work may be required.    
 

This solicitation may result in the selection of up to three firms. 

 

See Attachment A for a list of projects in the Bay City TSC area that will require as-needed inspection 

and testing services. The information on Attachment A was compiled with the most current data at the 

time of solicitation and is subject to change. 

 

ANTICIPATED START DATE:   March 1, 2016   

  

ANTICIPATED COMPLETION DATE: March 31, 2017 

 

This selection is for a one year period. 

 

PRIMARY PREQUALIFICATION CLASSIFICATION: 

Construction Inspection: Roadway 

Construction Inspection: Bridges & Ancillary Structures 

Construction Engineering: Assistance 

 

SECONDARY PREQUALIFICATION CLASSIFICATION: 

Construction Engineering: Bridge Painting 

Construction Inspection: HMA Pavement 

Construction Inspection: Traffic and Safety 

Construction Services: Office Technician 

Construction Testing: Aggregates 

Construction Testing: Concrete 

Construction Testing: Density 

Construction Testing: HMA 

Construction Testing: HMA Assistance 

 

 

DBE PARTICIPATION REQUIREMENT: 
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0%    

 

MDOT PROJECT MANAGER:  

 

Brian Ulman, P.E., Construction Engineer 

Bay City Transportation Service Center 

2590 East Wilder Road 

Bay City, MI 48706 

Phone (989) 671-1555 

Fax (989) 671-1530 

E-mail: ulmanb@michigan.gov   

 

The Consultant shall contact the Project Manager prior to beginning any work on this Project. 

 

GENERAL INFORMATION: 

 

A. The Consultant shall furnish all services and labor necessary to conduct and complete the 

Construction Engineering Services described herein.  The Consultant shall also furnish all 

materials, equipment, supplies, and incidentals necessary to perform the Services (other than 

those designated in writing to be furnished by the Department), and check and/or test the 

materials, equipment, supplies, and incidentals as necessary in carrying out this work.  The 

Services shall be performed to the satisfaction of the Department consistent with applicable 

professional standards. 

 

B. The Consultant shall provide the names and credentials of up to three staff that are available to 

provide inspection and testing on each project listed under Attachment A.  It is recommended 

that the staff meet the experience and capability requirements of a Transportation Technician 

11 level inspector.  These staff may be responsible to serve as a lead worker directing the work 

of others on the site, and are expected to perform the most complex transportation technician 

assignments.  Failure to provide one of the three qualified staff for each project may lead to 

reconsideration for the Consultant’s services.           

 

C. The Consultant’s principal contact with the Department shall be through the designated Project 

Manager. 

 

D. The Services described herein are financed with public funds.  The Consultant shall comply 

with all applicable Federal and State laws, rules, and regulations 

 

E. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the 

standard construction practices of the Department; the Project construction contract, proposal, 

and plans; the Standard Specifications for Construction and all applicable publications 

referenced within; the Michigan Construction Manual; the Materials Sampling Guide; the 

Materials Quality Assurance Procedures Manual; the Density Control Handbook; and any and 

all other references, guidelines, and   procedures manuals needed to carry out the work 

described herein in an appropriate manner.  

 

F. The Consultant will notify the MDOT Project Manager, in writing, prior to any personnel 

changes from those specified in the Consultant’s original approved proposal.  Any personnel 

substitutions are subject to the review and approval of the MDOT Project Manager. 

 

G. The selected consultant staff will report directly to the MDOT Bay City TSC Construction 

Team.  This team will consist of a Construction Engineer, two Assistant Construction 

Engineers and construction staff assigned to this project for its entirety and will be on site as 

necessary during construction.  The consultant staff will operate under the MDOT Construction 
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Engineer and Assistant Construction Engineers and shall be in charge of the day-to-day 

construction activities for the project.  MDOT will retain control over all monetary extras and 

changes and the design revision process.  All of the consultant personnel shall meet with the 

MDOT Team prior to construction of this project.   This will familiarize everyone with one 

another and define/clarify roles and responsibilities. 

 

H. The consultant will be required to document and process all IDRs and other documents using 

FieldBook.  MDOT staff may review the FieldBook at any time during regular business hours 

and create FieldManager items. 

 

I. The consultant shall assist and attend weekly progress meetings. The consultant shall record 

and publish meeting minutes as it relates to issues as determined by the MDOT staff.  

 

J. MDOT Field Office and Communications staff shall handle primary communication issues.  It 

is expected that the consultant be available to MDOT at all times for issues that may need 

clarification for public releases. 

 

K. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning any work 

on this Project.   Key consultant personnel are required to attend a partnering session with the 

MDOT staff prior to construction. 

 

L. The inspectors shall submit time sheets on a weekly basis to the Project Engineer for review 

and approval. 

 

M. All project documentation for this contract is to be submitted in electronic format and placed 

in the ProjectWise document management system as directed by the Engineer.  MDOT’s 

ProjectWise access is available at no cost to the Consultant.  The Consultant must place all 

required documentation into ProjectWise and this documentation must be kept up to date 

throughout the execution of the contract.  Exceptions to Consultant electronic posting are made 

for delivery tickets of aggregates, HMA, and concrete.  MDOT will continue to collect and 

retain hard copy delivery tickets in the field. 

 

N. The Engineer reserves the right to electronically reject documents that are deemed to be 

unsuitable.  This can include documents submitted that are illegible or unreadable.  The 

Consultant must submit the corrected documents into ProjectWise. 

 

O. Digitally Encrypted Electronic Signatures.  All documents that require signature authorizations 

must be digitally electronically signed.  For further instruction on digital electronic signatures, 

refer to the Bureau of Highway Instructional Memorandum 2012-02 Digitally Encrypted 

Electronic Signatures at:  

http://www.michigan.gov/documents/mdot/MDOT_IM12-02_378056_7.pdf 

 

 

CONSULTANT RESPONSIBILITIES: 

 

A. The Consultant shall perform field operations in accordance with the Department’s Personal 

Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 

current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The Consultant 

shall perform field operations in accordance with MIOSHA regulations and accepted safety 

practices. 

 

B. Provide full time and/or as-needed experienced inspection and testing services under the 

direction of the Project Engineer Manager.  The inspector(s) assigned to this project will report 

http://www.michigan.gov/documents/mdot/MDOT_IM12-02_378056_7.pdf
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and be directly responsible to the Project Engineer Manager who is in charge of the project’s 

construction.  

 

C. Provide, to the satisfaction of the Department, inspection and testing services required for road 

bituminous construction, Portland cement concrete construction, aggregate construction, 

ditching and drainage, joint repair, and guardrail.  Perform all reporting, measurement, 

computation, and documentation required by the Specifications, plans, proposal, the Michigan 

Construction Manual, the MDOT Materials Sampling Guide and any and all other applicable 

references, guidelines, and procedures manuals required for the inspection and testing for 

construction of the aforementioned projects, and as directed by the Project Engineer Manager. 

 

D. Provide as-needed experienced office technician services on various projects and perform 

office technician services under the direction of the Project Engineer Manager.  The office 

technician assigned to this project will report to and be directly responsible to the Project 

Engineer manager who is in charge of the project’s construction.  The Consultant will 

immediately bring to the attention of the MDOT Project Engineer any failure by the Contractor 

to comply with any documentation requirement, any problem, trends toward borderline 

acceptance, or any occurrence which may require resolution.  

 

E. Perform all work under this Agreement in compliance with the contract documents and the 

standard practices of the Department.  Sampling frequencies for inspection and testing will be 

as prescribed by the Specifications, proposal, MDOT Materials Sampling Guide and/ or other 

applicable references, guidelines, and procedures manuals and instruction furnished by the 

Department or as directed by the Engineer, and no variation will be permitted except on written 

order of the Department. 

 

F. Acceptance samples, tests, and reporting procedures will conform to the Specifications, 

proposal, MDOT Materials Sampling Guide and any and all other applicable references, 

guidelines, and procedures manuals prescribed by the Department. 

 

G. The inspector(s) will immediately bring to the attention of the Project Engineer Manager, the 

failure by the Contractor to comply with a plan or specification requirement, any problem, 

trends toward borderline compliance, or any other occurrence which may require resolution by 

the Engineer. 

 

H. The inspector(s) will accurately report, measure, compute, and document all quantities of items 

of work and all inspection and/ or testing work in accordance with the Specifications, plans, 

proposal, MDOT Materials Sampling Guide and any and all other applicable references, 

guidelines, and procedures manuals prescribed by the Department. 

 

I. The inspector(s) shall provide their own transportation to, from, and on the project site to 

perform the services outlined herein.  Consultant vehicles in a construction zone shall be 

equipped with a yellow beacon light and conspicuity tape.  

 

J. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager and/or 

Field Book software and produce all daily inspection reports in this format.  All Field Book 

software files shall be submitted electronically through Field Net.  The inspector(s) shall deliver 

all hard copy delivery tickets to the Project Engineer Manager’s field office weekly and place 

inspection reports in ProjectWise daily unless other arrangements are made.  The inspector(s) 

shall be equipped with hand-held smart devices capable of receiving and viewing plan 

revisions, email, and photos while at the project site.  

 

K. The inspector(s) shall provide a Troxler Density Gauge and comply with all requirements 

related to the use of this gauge established by the Nuclear Regulatory Commission and 
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MDOT.  This gauge should be calibrated to meet MDOT requirements.  The inspector(s) shall 

be certified as a MDOT density technician.  

 

L. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge for 

concrete testing.  This gauge should be calibrated to meet MDOT requirements.   

 

M. In addition to providing the aforementioned density and concrete gauges, the inspectors shall 

provide all measuring and testing equipment required for proper and accurate inspection. 

 

N. The inspector(s) shall attend all project related meetings and record meeting minutes as 

requested by the Project Engineer Manager.  

 

O. The inspector(s) shall provide all required reference materials including, but not limited to, 

MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and any and 

all other necessary applicable references, guidelines and procedures manuals. 

 

P. The Consultant shall be responsible for any errors that occur on the project due to an inspection 

and/or testing error.  The Consultant will be responsible to compensate MDOT for the 

additional costs incurred due to an inspection and/or testing error on the project by one of their 

employees.  At such time the error is discovered MDOT will meet with the Consultant to 

discuss options to rectify the error.   

 

Q. Prepare and distribute minutes for weekly progress meetings, maintain agenda and list of 

outstanding issues. 

 

R. Keep daily diaries, sketches, logs, and records consistent with Department practice as may be 

needed to record the Contractor’s progress.  Notify the Project Manager of any anticipated 

Contractor’s requests for extensions of time.  Notify the Project Manager upon receipt of any 

Contractor’s requests for extensions of time. 

 

S. Notify the Project Manager immediately of any unanticipated Project conditions and any 

changes, extras, or adjustments to the contract before processing a Work Order and/or 

Recommendation. 

 

T. Withdraw any personnel or halt any services no longer required, at the request of the 

Department, or within a reasonable time after the lack of need becomes apparent to the 

Consultant or the Project Manager.  The consultant will not be reimbursed for the cost of 

personnel charged to a project that the Project Manager has determined was unnecessary. 

 

U. The Consultant shall be required to have a laboratory facility that meets ASTM C31 and ASTM 

C511 for the storage and curing of concrete cylinders.  The laboratory facility shall be made 

available to the Project Engineer Manager for storage of a minimum of two hundred (200) 

cylinders.  Storage and curing of concrete cylinders will be required when the Project Engineer 

Manager’s laboratory facility is at capacity. 

 

V. The inspector(s) shall be certified as a Concrete Technician Michigan Level I through a 

program certified by the Michigan Concrete Association Board of Examiners or the Michigan 

Concrete Paving Association.  The Consultant shall provide all molds necessary for concrete 

cylinder specimens.      

 

W. Internet Explorer is required as the Consultant’s primary internet access browser.  MDOT has 

tested and will support Internet Explorer versions 8, 9, and 10.  Other versions of Internet 

Explorer and other web browsers have not been tested and will not be supported by MDOT. 
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X. The Consultant is required to designate two authorized requestors for their firm.  The 

authorized requestors are the only individuals that can request MDOT to provide or revoke 

ProjectWise access, are responsible to designate roles (submitter or read only), and are also 

responsible for promptly notifying MDOT of any ProjectWise user access changes. 

 

ENVIRONMENTAL ISSUES:   

 
A. Soil Erosion and Sedimentation Control (SESC): Have a thorough working knowledge of the 

Department’s SESC Manual and other contract documents regarding soil erosion and 

sedimentation control.  Assign personnel that possess a current SESC training certificate and 

NPDES construction stormwater operator certification to perform inspection on areas where 

soil erosion and sedimentation controls are needed.  Ensure that a person in possession of a 

current SESC training certificate is onsite at all times during normal working hours and 

available to meet with MDEQ personnel who may visit the site.  Request that the MDEQ 

personnel provide a copy of any inspection report that may be generated as a result of the visit 

to the PM or designee. 

 

B. Perform inspection of the construction site to assure that specified soil erosion and 

sedimentation controls are installed correctly, performing as intended, and maintained daily.  

Provide recommendations to the PM or designee for modification of the control measures 

shown on the plans as may be required to improve their effectiveness.  Immediately report to 

the PM or designee any deficiencies in the soil erosion and sedimentation control measures or 

non-compliance by the Contractor with the specifications governing soil erosion and 

sedimentation control.  If corrective action is necessary, document the action and the required 

timeframe for completion.  Follow up to document that the action is completed within the 

statutory and/or MDOT-specified timeframes.  Report the Contractor’s failure to complete the 

corrective actions within the required timeframe to the PM or designee.   

 

C. Storm Water Management: Have a thorough working knowledge of the Department’s Storm 

Water Management Plan.  Perform inspection of the construction site to ensure that the 

Contractor’s operation is following pollution prevention and good housekeeping best 

management practices conforming to the Department’s Storm Water Management Plan.  Notify 

the PM or designee immediately of the occurrence of, or potential for, release of polluting 

material to the ground, groundwater, surface water, or storm water drainage system including 

open ditches, culverts, and enclosed storm sewers.   

 

D. Environmental Permits: Have a thorough working knowledge of the construction requirements 

of all project specific environmental permits issued to MDOT by the MDEQ Land & Water 

Management Division, US Corp of Engineers, or other permitting agency.  Inspect project areas 

covered by these permits and assure that the Contractor complies with the permit requirements.  

Report to the PM or designee any potential for or occurrence of violation of these permits.  

Fully document all site conditions and actions taken regarding potential or actual violations of 

the permit requirements.   

 

E. Other Environmental Issues: Have a thorough working knowledge of the Department’s 

specifications regarding bridge painting, diamond grinding, hydrodemolition, and hazardous 

materials.  Ensure that the Contractor complies with these specifications, and maintain proper 

documentation.  

 

F. Inspection Reports: Complete inspection reports, including but not limited to, Inspector’s Daily 

Report (Fieldbook IDR) and NPDES/SESC Inspection Report (Form 1126), as necessary to 

fully document all site conditions and any corrective action required and completed related to 

environmental issues.  Provide digital photos as necessary to document conditions and all 

corrective actions. 
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PROJECT INSPECTION 

 

A. Ongoing Inspection: Provide inspection of all Contractor field construction work, perform 

quality assurance sampling and/or testing, and confirm substantial conformance with the 

Specifications, Plans, and Proposal.  Arrange for non-compliance work to be made whole by 

the Contractor or to find the non-compliance work acceptable to the Consultant and, where 

necessary, to the MDOT Project Manager.  Inform the above Project Manager of non-

compliance work and trends toward borderline compliance. 

 

B. Final Inspection: Complete a final inspection of all work included in the Project, or such 

portions thereof eligible for acceptance, after notification by the Contractor that the work is 

completed or after the Consultant’s records show the work is completed.  The final inspection 

shall include notifying the Contractor in writing of particular defects to be remedied if work is 

not acceptable to the Consultant.  

 

C. Final Acceptance: Ascertain that each and every part of the Project has been performed in 

accordance with the plans and specifications, or such modifications thereof as may have been 

approved, and accept the Project.  Invite the Project Manager and other Department personnel, 

as directed by current Department policy, to participate in the final acceptance. 

 

 TESTING AND REPORTING 

 

A. Material Quality Assurance Sampling and/or Testing and Density Control: Conduct 

quality assurance sampling and/or testing of materials including but not limited to, Portland 

cement concrete, bituminous mixtures, aggregates, and density testing and reporting in 

accordance with MDOT’s Materials Source Guide, Materials Quality Assurance Procedures 

Manual, Density Control Handbook and any or all other applicable referenced or included 

Contract Documents.  Determine the acceptability of materials based on their respective 

specification requirements.  Immediately inform the Project Manager of non-compliance work 

and trends toward borderline compliance.  Reject Contractor’s work and materials not in 

compliance with the Contract Documents or as directed by MDOT.  The Prime Consultant 

may be held accountable for all quality assurance activities if indicated in writing by the 

MDOT project manager that the Prime Consultant is accountable for them.  The Prime 

Consultant will be reimbursed for these activities if required by the MDOT project 

manager to perform them.  If the Prime Consultant is not directed in writing by the 

MDOT project manager to perform quality assurance activities on a project, the Prime 

Consultant will not be held accountable for them and will not be reimbursed for them.  

 

B. Material Certification: Make certain that acceptable test reports and/or material certifications 

from the supplier have been received, prior to the incorporation of materials in the work, for 

materials tested off the Project site.  

 

C. Material Reports:  Submit Material test reports, including but not limited, the Inspector's 

Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, Bituminous 

QA reports,  Concrete QA reports, and the "Moisture and Density Determination, Nuclear 

Method", Form 582B, etc. to the distribution list within one day of the testing.  The efficiency 

of the consultant in getting the "Moisture and Density Determination, Nuclear Method", Form 

582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road, Lansing, MI 48909 

will be measured by that unit and reflected on the consultant's evaluation. 

 

The consultant and any sub-consultants contracted by the Michigan Department 

of Transportation (MDOT) to perform density testing services that use equipment 

regulated by the Nuclear Regulatory Commission (NRC) shall: 
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1. Possess a valid license issued by the NRC, or recognized Agreement State, 

for ownership and use of sealed sources contained within portable nuclear 

density gauges. 

 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy of the 

aforementioned license. 

 

3. Comply with all rules and regulations set forth by Title 10 (Energy) and 

49 (Transportation). 

 

Failure of any of the above will be found in noncompliance with the contract. 

 

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 

 

A. Documentation: Measure and compute quantities, and provide appropriate documentation of 

all materials incorporated in the work and items of work completed, and maintain an item 

record account using  Field Manager software.   

 

The Consultant must obtain and be able to use the FieldManager Suite of Software for 

this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 381-4444 or 

(www.fieldmanager.com) to obtain software and information on training. Since this 

software will be used on all MDOT projects in the future,  the cost of this software 

cannot be charged as a direct expense for this project. Consultants must keep their 

version of the FieldManager Suite of software current with the version being used by 

MDOT. 
 

B. Insufficient Tested Materials: Track insufficient tested materials and notify the Contractor on 

a bi-weekly basis.  

 

REPORTING AND RECORD KEEPING 

 

A. Consultant Reports: Prepare such periodic, intermediate and final reports and records as may 

be required by the Department and as are applicable to the Project, which may include, but are 

not limited to: 

a. Inspector’s Daily Reports, 

b. Construction Item and Tested Material Records using FieldManager, 

c. Monthly Report on Material Inspection, 

d. Moisture and Density Determination Reports (Form 582B) 

e. Inspector's Report of Concrete Placed (Form 1174A-M) 

f. NPDES Storm water Operator Reports (Form 1126) 

g. Labor Compliance, such as the Weekly Employment and OJT Report (Form 

1199), 

h. Weekly Statement of Working Days Charged 

i. Force Accounts 

j. Contractor Performance Evaluations 

k. Other records and/or reports as required for the individual Project by the Project 

Manager and/or as required by Specifications, Plans, Proposal, the Michigan 

Construction Manual, the Materials Sampling Guide, and any and all other 

applicable references, guidelines, and/or procedures manuals. 

 

B. Reports-Contractor Generated: Review, process, and/or approve Construction Contractor 

submittal of records and reports required by the Department as applicable to the Project which 

may include, but not limited to: 

a. Working Drawings, 

b. Contractor’s claims for additional compensation and extension(s) of time, and 

http://www.fieldmanager.com/
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c. Other reports and records as required for the individual Project by the Project Manager. 

 

 

 

 

CLOSING ALL PROJECT DOCUMENTATION 

 

A. Final Measure and Summarize: Final field measure applicable items of work.  Prepare final 

summaries for applicable items of work. 

 

CPM SCHEDULE REVIEW 

 

A. Review: Perform technical review and evaluate initial and revised CPM progress schedules 

submitted by prime contractor and determine compliance with contract requirements. 

Document insufficient, inaccurate, incomplete, or noncompliant information and report 

findings to the Project Manager. 

B. Personnel Qualifications: The CPM reviewers shall have the following experience: 

a. Senior Schedule Reviewer (SSR): The SSR shall have equivalent to a bachelor's 

degree, preferably in Civil Engineering, Construction Management or a related field 

and a minimum of 10 years of progressively responsible project management, 

construction contract management or engineering experience in the heavy highway 

construction industry which included development, review and implementation of 

CPM schedules. The SSR should have an in depth knowledge of CPM scheduling, and 

construction techniques, means and methods. The SSR should have demonstrated 

ability to review and evaluate cost, and or time impacts and clearly communicate 

recommendations for claims avoidance and issue resolution. 
b. Schedule Reviewer (SR): The SR will perform duties under the guidance of the SSR 

and will have equivalent to a bachelor's degree, preferably in Civil Engineering, 

Construction Management or a related field and 3 to 5 years of progressively 

responsible project management, construction contract management or engineering 

experience in the heavy highway construction industry which included CPM schedule 

development, and, or technical reviews of cost and resource CPM schedules. The SR 

will have had CPM scheduling training and should be familiar with CPM scheduling 

terms, definitions, techniques and software. The SR should be familiar with 

construction techniques, means and methods, and have demonstrated the ability to 

perform Project and, or CPM constructability reviews, quantity, time and production 

estimates, monitor construction progress and evaluate construction progress for the 

purpose of reviewing time or cost impacts. 

 

MDOT RESPONSIBILITIES: 

 

A. The Project Manager shall furnish to the Consultant all Project-specific construction contracts, 

proposals, plans, plan revisions, written instructions, and other information and/or data as 

deemed necessary by the Project Manager for the Services required herein. Unless such 

information is available to be downloaded on the MDOT web site. 

 

B. The Department shall furnish off-site inspections and tests of steel, cement, bituminous mixture 

designs, sewer and drainage pipe, structural steel, prestressed girders and beams, traffic signs, 

and any other materials customarily tested in the Department laboratories with its own forces 

or by statewide contracts except concrete aggregates, aggregates, and concrete cylinders.  The 

customary testing is described in the Materials Quality Assurance Manual with exceptions 

noted within the Specifications, Plans, and Proposal.  The Consultant shall be responsible for 

the sampling and transportation of all the materials to be tested by Department personnel. 
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C. The Project Manager shall provide general monitoring and quality auditing inspection of the 

Project to assure that the Project has been completed in reasonable conformance with the plans 

and specifications for Project Acceptance and to determine that the work performed to date by 

the Consultant for Services rendered is reasonable and appropriate before approving the 

Consultant’s requests for progress payments. 

 

D. The Consultant shall be responsible for all on-site HMA inspection required, including, but not 

limited to, locating the required Quality Assurance cores, and coordinating with the contractor 

regarding this sampling. 

 

E. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 

 

F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as well 

as prepare and distribute the meeting minutes. 

 

G. MDOT will provide a ProjectWise training session at a mutually agreed upon date and location 

if deemed necessary.   

 

 

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: As-Needed 

 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment typically includes an estimate of labor hours by classification or employee, hourly 

labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 

overhead. 

 

This scope is for “as needed” services.  As such, the hours provided are only an estimate.  The 

Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of 

the authorized total hours in which services have been provided to the Department.    Fixed fee 

on “as needed” projects is computed by taking the percent of actual labor hours invoiced to 

labor hours authorized, then applying that percentage to the total fixed fee authorized. 

 

All billings for services must be directed to the Department and follow the current guidelines.  

Payment may be delayed or decreased if the instructions are not followed. 

 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless 

an increase is approved in accordance with the contract with the Consultant.  Typically, billings 

must be submitted within 60 days after the completion of services for the current billing.  The 

final billing must be received within 60 days of the completion of services.  Refer to your 

contract for your specific contract terms. 

 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for 

its own employees in accordance with the State of Michigan’s Standardized Travel 

Regulations.  Supporting documentation must be submitted with the billing for all eligible 

expenses on the project in accordance with the Reimbursement Guidelines.  The only hours 

that will be considered allowable charges for this contract are those that are directly attributable 

to the activities of this project. 

 

The hours provided are only an estimate.  The Consultant will be reimbursed a 

proportionate share of the fixed fee based on the portion of the authorized total hours in 
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which services have been provided to the Department.  Fixed fee on “as needed” projects 

is computed by taking the percent of actual labor hours billed to labor hours authorized, 

then applying that percentage to the total fixed fee authorized. 

 

MDOT reserves the right to request services on other projects located in the 

Region/TSC area that are not listed above, under the conditions of this “as needed” 

scope of services. 

 

Full time services may not be required on all projects at all times.  This scope is for “as 

needed” services, based on the intermittent needs of MDOT.  It must be noted that this 

is not a guarantee that MDOT will use the Consultant’s services.   
 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 

project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 

Guidelines, dated May 1, 2013.  The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-

13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 

policies are intended primarily for construction engineering work. Reimbursement for travel 

to and from project sites and for vehicle expenses for all other types of work will be 

approved on a case by case basis. 

 

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement 

Guidelines, dated May 1, 2013. The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are 

intended primarily for construction engineering work. Overtime reimbursement for all 

other types of work will be approved on a case by case basis. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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ATTACHMENT A 

 

1. 09101-106927 & 108778 

Scope of Work:  Watering and cultivating for landscaping items on bridge replacement project 

on M-47 over US-10 completed in 2014, Bay County. 

 

2. 09101-118329 

Scope of Work: Concrete surface coating, turf establishment and watering & cultivating work 

for US-10 under 9 Mile Road bridge replacement and road approach reconstruction project 

completed in 2015, Bay County. 

 

3. 09034-122868 

Scope of Work: US-10 over I-75 bridge replacement, Bay County. 

 

4. 73112-90238 

Scope of Work: Deck replacement, widening, full paint, steel repairs and slope paving on NB 

and SB I-75 over Kochville Drain, Saginaw County. 

 

5. 73101-116397 

Scope of Work: Epoxy overlay, shallow and deep deck patching, approaches, barrier railing 

repairs, guardrail upgrades, pourable joint seal replacement, full paint, concrete surface 

coating on I-675 NB ramp to I-75 NB over Kochville Drain, Saginaw County. 

 

6. 73111-106858 

Scope of Work:  Reconstruction and widening of I-75 from Dixie Highway to Hess Road with 

concrete barrier wall, soundwall, safety improvements, major drainage work, and replacement 

of structures at Baker Road, King Road and Hess Road, Saginaw County. 

 

7. 73051-110522 

Scope of Work: HMA overlay on M-13 from Frye Road to South of Husen Road, with ADA 

ramp improvements, 2 bridge replacements, culvert replacement, deck patching, epoxy 

overlay, beam repair, substructure repair and approach work, Saginaw County. 

 

8. 73073-124337 

Scope of Work: Non-motorized trail along M-47 south of Freeland with grading, boardwalk, 

and HMA paving in Saginaw County. 

 

9. 73081-113227 

Scope of Work: Culvert Replacement with Scour Countermeasures and roadway work on M-

81 over Weaver Drain, Saginaw County. 

 

10. 73999-122716 

Scope of Work: 1.7 miles of non-motorized trail from Willard Road in Birch Run Township 

to the Birch Run Outlets in the Village of Birch Run, Saginaw County.  The facilities will 

include approx. one mile of 10 foot wide multi-use path along Consumers Energy right-of-

way from Willard Road to S. Beyer Road. 

 

11. 73021-113234 

Scope of Work: M-57 over Deer Creek Culvert Replacement, over Bear Creek ACB, over 

Shiawassee River Bridge Replacement, and single-course CPM overlay. 
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12. 73031-127012 

Scope of Work: Double chip seal with fog seal, pavement markings, and maintaining traffic 

on M-52 from M-57 north to the south Village Limits of the Village of St. Charles, Saginaw 

County. 
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