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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

	 BUREAU OF HIGHWAYS 	 BUREAU OF TRANSPORTATION PLANNING **		  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

		  NO		  YES		  DATED ________________ THROUGH ________________

	 Prequalifed Services – See page ___ of the attached 
	 Scope of Services for required Prequalification Classifica- 
	 tions.

	 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed.  Form 5100J is required with Pro-
posal for  firms not currently prequalified with MDOT

		  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
		  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
		  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

		  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The 	
		  bid amount is a component of the total proposal score, not the determining factor of the selection.
		  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
		  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indi-
cated below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name 
and return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened 
erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

	 MDOT Project Manager 	 MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 	
	
	 5100D – Request for Proposal Cover Sheet
	 5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)
	
(These forms are not included in the proposal maximum page count.)



 
Michigan Department of Transportation 

 
SCOPE OF SERVICE 

FOR 
CONSTRUCTION SERVICES 

 As Needed Inspection and Testing Services  
REVISED 2/13/2012 

 
 
CONTROL SECTION(S): 77111 
  
JOB NUMBER(S): 86951A, 87024A, 106466A, 106551A 
 
PROJECT LOCATION:  I-94/I-69, Lapeer Rd east to east of the Black River 
 
DESCRIPTION OF WORK: 
 
This project is a 2 mile corridor road and bridge reconstruction project between I-69/I-94 
interchange and the Blue Water Bridge.  In addition it includes five structures over I-94/I-69 
and the Black River.  
 
This scope is for “as needed” services.  As such, the hours provided are only an estimate.  
The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion 
of the authorized total hours in which services have been provided to the Department.  The 
fixed fee allowed for this project will be 11.0%.  Fixed fee on “as needed” projects is 
computed by taking the percent of actual labor hours invoiced to labor hours authorized, then 
applying that percentage to the total fixed fee authorized. 
 
The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction services by the Department.  
 
The Construction Services are as follows: inspection, quality assurance testing and 
reporting, measurement, computation and documentation of quantities. The consultant 
must demonstrate that it has the qualified individuals available to meet this schedule.   

 

MDOT also reserves the right to modify the number of inspectors based on work load. 

 
The Consultant shall furnish all services and labor necessary to conduct and complete the 
Inspection Services described herein.  The Consultant shall also furnish all materials, 
equipment, supplies, and incidentals necessary to perform the Services (other than those 
designated in writing to be furnished by the Department), and check and/or test the materials, 
equipment, supplies, and incidentals as necessary in carrying out this work.  The Services 
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shall be performed to the satisfaction of the Department consistent with applicable 
professional standards.  
 
ANTICIPATED START DATE:   March 17, 2012  
  
ANTICIPATED COMPLETION DATE: March 16, 2013 
 
PRIMARY PREQUALIFICATION CLASSIFICATION: 
*Road Construction Engineering 
*Bridge Construction Engineering 
 
*NOTE: No engineering services will be required 
 
SECONDARY PREQUALIFICATION CLASSIFICATION: 
Bituminous Pavement Inspection 
Density Inspection & Testing 
Portland Cement Concrete Inspection & Testing 
Technical Assistance 
Traffic and Safety Inspection Services 
 
DBE REQUIREMENT: 12%   
 
ESTIMATED PROJECT COST: $109,000,000.00 
  
MDOT PROJECT MANAGER:  
 
Steve Griffith  
MDOT Macomb-St. Clair TSC 
38257 Mound Road 
Sterling Heights, MI, 48310 
office: 313-967-5433 
mobile: 313-363-0158 
email:  griffiths@michigan.gov 
 
Daniel Grupido 
Macomb-St. Clair TSC – Assistant Delivery Engineer 
38257 Mound Road 
Sterling Heights, MI 48310 
Ph: (586) 978-1935 
Fax: (586) 978-8075 
E-mail: GrupidoD@michigan.gov 
 
The Consultant shall contact the Project Manager prior to beginning any work on this 
Project. 
 
GENERAL INFORMATION: 
 
This project will be on an expedited schedule.  It is likely that the inspection personnel 
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will be scheduled to work eight hour shifts to cover a sixteen hour contractor work day 
during the peak construction season (April through September).  The three inspectors 
requested for this RFP is based on the staff needed for the peak construction season.  
During the non-peak season, this number may be reduced from the maximum of three 
inspectors.  Weekend work may be required and some night work may be required. 
A. The Consultant shall furnish all services and labor necessary to conduct and complete 

the Construction Engineering Services described herein.  The Consultant shall also 
furnish all materials, equipment, supplies, and incidentals necessary to perform the 
Services (other than those designated in writing to be furnished by the Department), 
and check and/or test the materials, equipment, supplies, and incidentals as necessary 
in carrying out this work.  The Services shall be performed to the satisfaction of the 
Department consistent with applicable professional standards. 

 
B. The Consultant’s principal contact with the Department shall be through the 

designated Project Manager. 
 
C. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations 
 
D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

 
E. The Consultant will notify the MDOT Project Manager, in writing, prior to any 

personnel changes from those specified in the Consultant’s original approved 
proposal.  Any personnel substitutions are subject to the review and approval of the 
MDOT Project Manager. 

 
F. The selected consultant staff will report directly to the Macomb-St. Clair TSC 

Construction Team.  This team will consist of a Delivery Engineer, Assistant 
Delivery Engineer and construction staff assigned to this project for its entirety and 
will be on site as necessary during construction.  The consultant staff will operate 
under the MDOT Delivery Engineer and Assistant Delivery Engineer and shall be in 
charge of the day-to-day construction activities for the project.  MDOT will retain 
control over all monetary extras and changes and the design revision process.  All of 
the consultant personnel shall meet with the MDOT Team prior to construction of this 
project.   This will familiarize everyone with one another and define/clarify roles and 
responsibilities. 

G. The consultant will be required to document and process all IDRs and other 
documents using FieldBook.  MDOT staff may review the FieldBook at any time 
during regular business hours and create FieldManager items.   
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H. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues 
that may need clarification for public releases. 

I. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning 
any work on this Project.   Key consultant personnel are required to attend a 
partnering session with the MDOT staff prior to construction. 

J.  Each inspector shall submit a copy of their time sheets and a copy of the 
biweekly overtime report (see attached sheet) on a biweekly basis to the MDOT 
Project Manager for review. 

 
CONSULTANT RESPONSIBILITIES: 
 
The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The 
Consultant shall perform field operations in accordance with MIOSHA regulations and 
accepted safety practices. 
 
A. Provide full time experienced inspection and testing services as needed and perform 

inspection and testing services under the direction of the Project Engineer Manager.  
The inspector(s) assigned to this project will report and be directly responsible to the 
Project Engineer Manager who is in charge of the project’s construction. Provide 
computer equipment necessary to run Field Manager. 

 
B. Provide, to the satisfaction of the Department, inspection and testing services required 

for road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide 
and any and all other applicable references, guidelines, and procedures manuals 
required for the inspection and testing for construction of the aforementioned 
projects, and as directed by the Project Engineer Manager. 

 
C. That all work under this Agreement will be performed in compliance with the 

contract documents and the standard practices of the Department.  Sampling 
frequencies for inspection and testing will be as prescribed by the Specifications, 
proposal, MDOT Materials Sampling Guide and/ or other applicable references, 
guidelines, and procedures manuals and instruction furnished by the Department or as 
directed by the Engineer, and no variation will be permitted except on written order 
of the Department. 

 
D. That acceptance samples, tests, and reporting procedures will conform to the 

Specifications, proposal, MDOT Materials Sampling Guide and any and all other 
applicable references, guidelines, and procedures manuals prescribed by the 
Department. 
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E. Each inspector will immediately bring to the attention of the Project Engineer 
Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Engineer. 

 
F. Each inspector will accurately report, measure, compute, and document all quantities 

of items of work and all inspection and/ or testing work in accordance with the 
Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

 
G. Each inspector shall provide their own transportation to, from, and on the project site 

to perform the services outlined herein.   
 
H. Each inspector shall have a laptop computer with Field Manager and/or Field Book 

software and produce all daily inspection reports in this format.  The inspector(s) 
shall deliver all inspection reports to the Project Engineer Manager’s field office daily 
unless other arrangements are made.  

 
I. Each density inspector shall  provide a Troxler Density Gauge and comply with 

all requirements related to the use of this gauge established by the Nuclear 
Regulatory Commission and MDOT.  This gauge should be calibrated to meet 
MDOT requirements.  The inspector(s) shall be certified as a MDOT density 
technician.  

 
J. In addition to providing the aforementioned density gauges, each inspector shall 

provide all measuring and testing equipment required for proper and accurate 
inspection. 

 
K. Each inspector shall attend all meetings and as requested by the MDOT Project 

Manager.  
 
L. Each inspector shall provide all required reference materials including, but not limited 

to, MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, 
and any and all other necessary applicable references, guidelines and procedures 
manuals. 

 
M. The Consultant shall be responsible for any errors that occur on the project due to an 

inspection and/or testing error.  The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error.   

 
N. Perform inspection of the construction site to assure that proper soil erosion and 

sedimentation controls are in place.  A MDEQ certified NPDES Storm water 
Operator shall be assigned to inspect and document the project per the NPDES 
requirements.  Any violation of the NPDES permit by the construction contractor 
must be immediately reported to the Project Manager.  Personnel performing 
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inspection on areas where soil erosion and sedimentation control are needed must 
have successfully completed Soil Erosion and Sedimentation Control Training. The 
inspector(s) shall be certified as a Soil Erosion & Sedimentation Control and 
Storm Water Operator.  

 
O. Keep daily diaries, sketches, logs, and records consistent with Department practice as 

may be needed to record the Contractor’s progress.  Notify the Project Manager of 
any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Manager upon receipt of any Contractor’s requests for extensions of time. 

 
P. Withdraw any personnel or halt any services no longer required, at the request of the 

Department, or within a reasonable time after the lack of need becomes apparent to 
the Consultant or the Project Manager.  The consultant will not be reimbursed for the 
cost of personnel charged to a project that the Project Manager has determined was 
unnecessary.   

 
Q. It is the consultant’s responsibility to track their expenditures and billed costs 

and compare it to the project completion percentage. 
 
 
PROJECT INSPECTION 
 
A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 

perform quality assurance sampling and/or testing, and confirm substantial 
conformance with the Specifications, Plans, and Proposal.  Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance 
work acceptable to the Consultant and, where necessary, to the MDOT Design Project 
Manager.  Inform the above Project Manager of non-compliance work and trends 
toward borderline compliance. 

 
B. Final Inspection: Complete a final inspection of all work included in the Project, or 

such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

 
C. Final Acceptance: Ascertain that each and every part of the Project has been 

performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 

 
 TESTING AND REPORTING 
 
A. Material Quality Assurance Sampling and/or Testing and Density Control: 

Conduct quality assurance sampling and/or testing of materials including but not 
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density 
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials 
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Quality Assurance Procedures Manual, Density Control Handbook and any or all 
other applicable referenced or included Contract Documents.  Determine the 
acceptability of materials based on their respective specification requirements.  
Immediately inform the Project Manager of non-compliance work and trends toward 
borderline compliance.  Reject Contractor’s work and materials not in compliance 
with the Contract Documents or as directed by MDOT.  The Prime Consultant may 
be held accountable for all quality assurance activities if indicated in writing by 
the MDOT project manager that the Prime Consultant is accountable for them.  
The Prime Consultant will be reimbursed for these activities if required by the 
MDOT project manager to perform them.  If the Prime Consultant is not 
directed in writing by the MDOT project manager to perform quality assurance 
activities on a project, the Prime Consultant will not be held accountable for 
them and will not be reimbursed for them.  

 
B. Material Certification: Make certain that acceptable test reports and/or material 

certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

 
C. Material Reports:  Submit Material test reports, including but not limited, the 

Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 

 
The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 
 
1. Possess a valid license issued by the NRC, or recognized 

Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 
 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 
 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

 
Failure of any of the above will be found in noncompliance with the 
contract. 

 
 
MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 
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A. Documentation: Measure and compute quantities, and provide appropriate 
documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT. 
 
B. Insufficient Tested Materials: Track insufficient tested materials and notify the 

Contractor on a bi-weekly basis.  
 
REPORTING AND RECORD KEEPING 
 
A. Consultant Reports: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Monthly Report on Material Inspection, 
d. Moisture and Density Determination Reports (Form 582B) 
e. Inspector's Report of Concrete Placed (Form 1174A-M) 
f. NPDES Storm water Operator Reports (Form 1126) 
g. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
h. Weekly Statement of Working Days Charged 
i. Force Accounts 
j. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the Michigan Construction Manual, the Materials Sampling 
Guide, and any and all other applicable references, guidelines, and/or 
procedures manuals. 

 
B. Reports-Contractor Generated: Review, process, and/or approve Construction 

Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Contractor’s claims for additional compensation and extension(s) of time, and 
c. Other reports and records as required for the individual Project by the Project 

Manager. 
 
CLOSING ALL PROJECT DOCUMENTATION 
 
A. Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work. 
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MDOT RESPONSIBILITIES: 
 
A. The Project Manager shall furnish to the Consultant all Project-specific construction 

contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein. 

 
B. The Department shall furnish off-site inspections and tests of steel, cement, 

bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

 
C. The Project Manager shall provide general monitoring and quality auditing inspection 

of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

 
D. The Department shall provide the bituminous plant inspection required for Quality 

Assurance and will submit the QA reports to the Consultant Project Engineer for 
analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

 
E. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 
 
F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 

as well as prepare and distribute the meeting minutes. 
 
PAYMENT SCHEDULE 
 
Compensation for this service shall be on an actual cost plus fixed fee basis. 
 
CONSULTANT PAYMENT 
 
All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for 
invoicing/billing; payment may be delayed or decreased if the instructions are not followed. 
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Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Consultant.  All invoices/bills must be submitted within 60 calendar days of 
the last date of services being performed for that invoice. 
 
Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses 
on the Project.  The only hours that will be considered allowable charges for the contract are 
those that are directly attributable to the CE activities of this Project.    
 
Reimbursement for overtime hours will be limited to time spent on this project in excess of 
forty hours per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior approval by the MDOT Project Engineer 
Manager. 
 
The hours billed for the inspector will not begin until the inspector reports to the Port 
Huron Field Office (2127 11th Ave, Port Huron, MI) or the project site.  
 
The fixed fee allowed for this project is 11.0%. 
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